
EXAMPLE

CONSTRUCTION ENGINEERING
FEE COMPUTATION SUMMARY BY ENGINEERING TASK

TASK ACTIVITY 
 CODE

Direct Labor  Costs     Overhead    
Costs

     Fixed Fee/    
Profit

      Direct      
Expenses

TOTAL

Administration/Coordination 740 $420.00 $588.00 $100.80 $10.00 $1,118.80

Project Management 771 $1,680.00 $2,352.00 $403.20 $0.00 $4,435.20

Project Meetings 747 $70.00 $98.00 $16.80 $0.00 $184.80

Project Bridge Engineering 1001 $22,000.00 $30,800.00 $5,280.00 $900.00 $58,980.00

Project Inspection 272 $4,680.00 $6,552.00 $1,123.20 $300.00 $12,655.20

Finals (Contract Acct.) 881 $1,590.00 $2,226.00 $381.60 $0.00 $4,197.60

Construction Staking 271 $384.00 $537.60 $92.16 $0.00 $1013.76

TOTALS $30,824.00 $43,153.60 $7,397.76 $1,210.00 $82,585.36

Assumes Overhead Rate of 140.00 and a Profit of 10.0%


