

EXAMPLE

DESIGN ENGINEERING FEE COMPUTATION SUMMARY BY ENGINEERING TASK

TASK	ACTIVITY CODE	Direct Labor Costs	Overhead Costs	Fixed Fee/ Profit	Direct Expenses	TOTAL
Administration/Coordination	740	\$670.00	\$938.00	\$160.80	\$400.00	\$2,168.80
Design Reports	748	\$490.00	\$686.00	\$117.60	\$0.00	\$1,293.60
Environmental Documents	767	\$820.00	\$1,148.00	\$196.80	\$0.00	\$2,164.80
Agency/Utility Coordination	746	\$860.00	\$1,204.00	\$206.40	\$0.00	\$2,270.40
Public Involvement	743	\$370.00	\$518.00	\$88.80	\$0.00	\$976.80
Survey-General	729	\$1,416.00	\$1,982.40	\$339.84	\$200.00	\$3,938.24
Preliminary Road Design	741	\$1,370.00	\$1,918.00	\$328.80	\$0.00	\$3,616.80
Prelim. Structure Design	1001	\$1,940.00	\$2,716.00	\$465.60	\$0.00	\$5,121.60
Final Drainage	789	\$240.00	\$336.00	\$57.60	\$0.00	\$633.60
Compare Quantities	786	\$480.00	\$672.00	\$115.20	\$0.00	\$1,267.20
Finalize Design Elements	742	\$1,040.00	\$1,456.00	\$249.60	\$0.00	\$2,745.60
Final Structure Design	1002	\$2,895.00	\$4,053.00	\$694.80	\$0.00	\$7,642.80
Meetings & Conferences	747	\$390.00	\$546.00	\$93.60	\$0.00	\$1,029.60
PS&E	794	\$580.00	\$812.00	\$139.20	\$0.00	\$1,531.20
TOTALS		\$13,561.00	\$18,985.40	\$3254.64	\$600.00	\$36,201.04

Assumes Overhead Rate of 140.00 and Profit of 10.0%