September 2023 Solicitation Updates

e 8/30/2023
o NW-01 Cancelled



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region
Solicitation Month and Year: September 2023
Anticipated Construction Cost: $8,000,000-$8,999,999

Anticipated Project Start Date: 02/01/2024
PROJECT ID(S)

Solicitation Type (Roster/Open)
NOI Due Date
Anticipated Project Completion Date

Solicitation ID

: NC-01
* Roster
: 09/13/2023
: 08/01/2027

Project ID |Project Name County Limit

6990-02-00 PLOVER - WAUPACA 49 - Portage County HARDING AVENUE
TO WAUPACA CO
LINE

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to replace approximately 16.04 centerline miles of STH 54 from Harding Avenue to Waupaca County Line in the Town of Plover, Town of
Buena Vista, and Town of Lanark in Portage County. Improvements include removing the existing asphalt pavement and underlying concrete pavement and
replacing it with select crushed material, based aggregate and asphalt. The profile of the road will be raised resulting in grading new ditches and inslopes. Cross

culverts will be replaced as needed and all guardrail and curbs will be replaced.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% roadway plans 06/01/2024
Phase 1 hazardous materials investigation 04/01/2025
Design Study Report 07/01/2025
Environmental report (CEC) 07/01/2025
60% roadway plans 07/01/2025
Right-of-way (R/W) Plats and Transportation Project Plats 10/01/2025
Utility coordination including 1078 plan submittals 11/01/2026
Plans, specifications, and estimates (PS&E) review 12/01/2026
Trans 220 coordination 05/01/2027
Advanceable roadway PS&E 05/01/2027

DEPARTMENT PROVIDES

Iltems

Aerial base mapping

Concept Definition Report
Traffic data, counts, projections
As built plans

Title searches

Property title information.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Ability to work with public and local officials

Experience with traffic control staging, design coordination and Traffic Management Plan development.
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:

Report Generated on 08/30/2023 3:20 PM Page 2 of 20
[Timezone: (UTC-06:00) Central Time (US & Canada)]




Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01
Solicitation Month and Year: September 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $10,000,000-$10,999,999 NOI Due Date: 09/13/2023

Anticipated Project Start Date: 12/01/2023 Anticipated Project Completion Date: 05/31/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
1150-80-00 OCONTO - PESHTIGO USH 041N 38 - Marinette County, 42 - Oconto FROG POND ROAD
County - WAYSIDE LANE

PROJECT PURPOSE AND NEED

The pavement and drainage facilities need treatment to extend their service lives.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 20.6 miles of USH 41 in the towns of Oconto, Little River, Grover, and Peshtigo; and within the cities of Oconto and
Peshtigo in Oconto and Marinette Counties. Additional work includes culvert repairs, culvert replacements, culvert pipe lining, and pavement improvements at the
STH 22 and US 41 ramps.

SCHEDULE FOR DELIVERABLES

Schedule Iltem Due Date
DNR Coordination 04/01/2024
DT 1077 utility notification 12/01/2024
Field Survey, as needed 06/01/2024
Drainage Design Report 07/01/2024
Phase 1 hazardous materials investigation 11/01/2024
30% plans 01/01/2025
Environmental report (CEC) 12/01/2025
60% plans 01/01/2026
Design Study Report 03/01/2026
DT1078 utility submittal 04/01/2026
90% Plans 12/15/2027
Draft PS&E 02/01/2028
Plans, specifications, and estimates (PS&E) review 02/01/2028
Traffic Management Plan 03/01/2028
PS&E package 05/01/2028

DEPARTMENT PROVIDES

Iltems

Pavement design

Soils/geotechnical investigation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Civil3D, required design software for all project design activities
Knowledge of WisDOT FDM and PS&E process
Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. Additional contracts including final design through PS&E may be negotiated from this solicitation.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02
Solicitation Month and Year: September 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 09/13/2023

Anticipated Project Start Date: 12/01/2023 Anticipated Project Completion Date: 05/01/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
9160-22-00 MOUNTAIN - POUND STH 064E 42 - Oconto County STH 32 S JUNCTION
-CTHS

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life and drainage facilities and roadside safety features require maintenance.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 12.25 miles of STH 64 from Short Lane Rd to CTH C in the towns of Mountain, Breed, Bagley and Brazeau in
Oconto County. The pavement is anticipated to receive mill 3" and overlay of 3". Other work includes be culvert repairs, culvert replacement, and culvert pipe
lining.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% plans 12/01/2024
Environmental report (CEC) 09/01/2025
60% plans 11/01/2025
Design Study Report 01/01/2026
DT1078 utility submittal 04/01/2026
90% Plans 03/01/2027
Draft roadway PS&E 05/01/2027
Advanceable PS&E 08/01/2027
PS&E package 08/01/2028

DEPARTMENT PROVIDES

Iltems

As built plans
Pavement design

Soils/geotechnical investigation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with WisDOT projects
Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. Additional contracts including final design through PS&E may be negotiated from this solicitation.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03
Solicitation Month and Year: September 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 09/13/2023

Anticipated Project Start Date: 02/01/2024 Anticipated Project Completion Date: 05/08/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
1420-32-00 WAUPUN - FOND DU LAC USH 151S 20 - Fond du Lac County TOWNLINE ROAD -
IH 41

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life and drainage facilities need maintenance.

PROJECT DESCRIPTION

Perpetuation project of approximately 4.39 on USH 151 from Townline Rd to IH-41 in the Towns of Lamartine, and Fond du Lac, both in Fond du Lac County.
Anticipated to be a PSRS30 project with concrete joint repairs. Additional work includes drainage analysis, culvert inspection, and culvert design.

Secondary structure work includes (i.e. MMA Floodseal, Hot Rubber End Joints, Pigmented Parapet Sealer) on 9 structures (B-20-0162, B-20-0163, B-20-0164,
B-20-0165, B-20-0166, B-20-0168, B-20-0169, B-20-0170, B-20-3832) within the project limits and 1 sign structure (S-20-0040) will be replaced.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% roadway plans 10/01/2024
Final Environmental Document 11/01/2025
60% roadway plans 03/01/2026
Design Study Report 05/01/2026
DT1078 utility submittal 05/01/2026
90% Plans 12/01/2027
PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

As built plans
Existing Right of Way Plats
Existing traffic data

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual
Experience completing the PS&E process as described in WisDOT FDM.
Good organizational and communication skills.

Capacity to accomplish the work within the required timeframe/schedule

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. Additional contracts including final design through PS&E may be negotiated from this solicitation.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region
Solicitation Month and Year: September 2023
Anticipated Construction Cost: $750,000-$999,999

Anticipated Project Start Date: 02/26/2024

PROJECT ID(S)

Solicitation ID

Solicitation Type (Roster/Open)

NOI Due Date

Anticipated Project Completion Date

: Nw-01
* Roster
1 09/13/2023
- 06/30/2028

Project ID |Project Name Route

County

Limit

7120-00-06 DURAND - EAU CLAIRE STH 085E

17 - Dunn County

BR CHIPPEWA
RIVER BRIDGE B-17
-0131

PROJECT PURPOSE AND NEED

Solicitation cancelled.

PROJECT DESCRIPTION

Solicitation cancelled.

SCHEDULE FOR DELIVERABLES

Schedule Item

Due Date

30% plans

Environmental report (CEC)
Preliminary TPP submittal
Design Study Report
Recorded TPP

90% Plans

Draft PS&E

PS&E package

05/01/2025
07/01/2025
08/01/2025
11/01/2025
11/01/2025
05/01/2027
06/01/2027
08/01/2027

DEPARTMENT PROVIDES

Iltems

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of the TPP preparation process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02
Solicitation Month and Year: September 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 09/13/2023

Anticipated Project Start Date: 11/13/2023 Anticipated Project Completion Date: 02/01/2027

PROJECT ID(S)

Project ID |Project Name Route County Limit

1560-00-08 DRUMMOND - USH 2 USH 063N 04 - Bayfield County 20 MILE CREEK
CULVERT C-04-0001

PROJECT PURPOSE AND NEED

The structure needs to be replaced.

PROJECT DESCRIPTION

Rehabilitation project of approximately 0.1 miles on STH 2 to replace the 20-Mile Creek Culvert in the Town of Grandview in Bayfield County. The existing culvert
structure (C-04-0001) will be replaced a new single-span bridge structure. An existing downstream box culvert on a recreation trail will be removed and a new
stabilized open channel constructed. Other work includes reconstructing roadway approaches, replacing beam guard, pavement marking, relocating the recreation
trail onto new bridge, and site restoration. Proposed to be constructed under a detour.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Field Survey, as needed 05/01/2024
Structure Survey Reports 05/01/2024
Public Informational Meeting assistance 06/01/2024
30% structure plans 08/01/2024
30% roadway plans 08/01/2024
Section 106 Coordination 10/01/2024
Final Environmental Document 12/01/2024
60% plans 05/01/2025
60% structure plans 05/01/2025
Design Study Report 05/01/2025
Soils/geotechnical investigation, if required 10/01/2025
DT1078 utility submittal 10/01/2025
PS&E package 05/01/2026

DEPARTMENT PROVIDES

Iltems

As built plans
Concept Definition Report
Pavement design

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01
Solicitation Month and Year: September 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 09/13/2023

Anticipated Project Start Date: 01/02/2024 Anticipated Project Completion Date: 07/01/2027

PROJECT ID(S)

Project ID |Project Name Route County Limit

1060-27-17 IH 94 EAST WEST IH 094E 40 - Milwaukee County 70TH STREET TO
ZABLOCKI DRIVE

PROJECT PURPOSE AND NEED

The freeway and structures need to be reconstructed to maintain system function, accommodate future traffic volumes, and improve safety.

PROJECT DESCRIPTION

Modernization project to provide final design for the reconstruction of approximately 0.96 miles I-94 East West from 70th Street to Zablocki Drive, in the City of
Milwaukee, Milwaukee County. The scope will include freeway design, 8 bridges and 11 retaining walls along the freeway, utility coordination, stormwater pond
design, freeway lighting, local street with bicycle and pedestrian accommodations, and assistance with public involvement / stakeholder meetings.

Coordination with project 1060-27-18 will be needed for utilities, public involvement, and drainage. Unifier will be utilized for document control in the design phase.

SCHEDULE FOR DELIVERABLES

Schedule Iltem Due Date
DT1078 utility submittal 02/01/2024
PS&E Due (Non-Advanceable) 02/01/2025
Traffic Management Plan (TMP) 02/01/2025
Final Structure Plans 02/01/2025

DEPARTMENT PROVIDES

Iltems

60% plans completed under a previous solicitation & contract
Aerial Mapping and survey
Asbestos reports

Base mapping

Environmental Document
Geotechnical Report

Pavement design

Field soil boring logs for each project
Structure survey report

Utility contacts and task list

Wetland Delineation

Hazmat Phase 2 deliverables

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
Professional Traffic Operations Engineer

Structural Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.00

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: Yes
DBE goal: DBE goal in $ 500000.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

IH 94 EAST WEST 500,000.00

If this solicitation results in the execution of multiple contracts, a DBE subcontracting goal may be established
for any subsequent contracts based on subcontracting opportunities on those contracts, status of race
conscious goal projections for the federal fiscal year in which those contracts will be executed and federal
funding levels (if any) on the contracts.

Notification pertaining to
DBE goals:

Special Instructions:

Interview:

Interview Information:

Interview Date:

Interview Place:

Contact Information

Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interviews will be conducted

Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be
provided specific interview time and location.

09/28/2023
141 NW Barstow St, Waukesha State Office Building, Room 314

Name

Email

No records to display

Other Information:

Please be prepared to answer the following questions during your interview: 1. Project Management,
Coordination with other Consultant Teams and WisDOT, and Design Delivery — What are your team’s
qualifications from the last decade, capacity to deliver over the next 1 %2 years, and strategies for success on
this project? 2. Urban Freeway and Interchange Design — What is your team’s experience, approach, and
strategy for success? 3. Unique Structures Design (freeway structures, box culverts, retaining structures, and
sound barriers/walls) — What is your team’s experience, approach, and strategy for success? 4. Construction
Staging, Traffic Management, Scheduling, and Estimating - What is your team’s experience, approach, and
strategy for success? 5. Public Involvement, Stakeholder Coordination, Real Estate, Utility Coordination (with
high profile public and private entities) — What is your team’s experience, approach, and strategy for success?
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02
Solicitation Month and Year: September 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 09/13/2023

Anticipated Project Start Date: 01/02/2024 Anticipated Project Completion Date: 07/01/2027

PROJECT ID(S)

Project ID |Project Name Route County Limit

1060-27-18 IH 94 EAST WEST IH 094E 40 - Milwaukee County ZABLOCKI DRIVE
TO 16TH STREET

PROJECT PURPOSE AND NEED

The freeway and structures need to be reconstructed to maintain system function, accommodate future traffic volumes, and improve safety.

PROJECT DESCRIPTION

Modernization project to provide final design for the reconstruction of approximately 2.5 miles of 1-94 East West from 16th Street to Zablocki Drive, in the City of
Milwaukee, Milwaukee County.

The Stadium Interchange will be converted to a diverging diamond interchange including the design of 27 bridges and 31 retaining walls. The East Leg includes
the design of 11 bridges and 9 retaining walls.

The scope will also include extensive railroad and utility coordination, stormwater pond design, and public involvement / stakeholder meetings as needed during
final design.

This project will lead the coordination with utilities, and public involvement and coordinate drainage with Project ID 1060-27-17. Unifier will be utilized for document
control in the design phase.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
DT1078 utility submittal 02/01/2025
Early East Leg PS&E 02/01/2025
PS&E Due (Non-Advanceable) 11/01/2026

DEPARTMENT PROVIDES

Items

60% plans completed under a previous solicitation & contract
Aerial Mapping and survey
Asbestos reports

Base mapping

Environmental Document
Geotechnical Report

Pavement design

Field soil boring logs for each project
Structure Survey Report

Utility contacts and task list

Wetland Delineation

Hazmat Phase 2 deliverables

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
Professional Traffic Operations Engineer

Structural Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial

Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: Yes

DBE goal:

DBE goal in $ 4000000.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project

DBE Goal in $/%

IH 94 EAST WEST

4,000,000.00

Notification pertaining to
DBE goals:

Special Instructions:

Interview:

Interview Information:

Interview Date:

Interview Place:

Contact Information

If this solicitation results in the execution of multiple contracts, a DBE subcontracting goal may be established
for any subsequent contracts based on subcontracting opportunities on those contracts, status of race
conscious goal projections for the federal fiscal year in which those contracts will be executed and federal
funding levels (if any) on the contracts.

Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interviews will be conducted

Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be
provided specific interview time and location.

09/28/2023
141 NW Barstow St, Waukesha State Office Building, Room 314

Name

Email

No records to display

Other Information:

Please be prepared to answer the following questions during your interview: 1. Project Management,
Coordination with other Consultant Teams and WisDOT, and Design Delivery — What are your team’s
qualifications from the last decade, capacity to deliver over the next 3 years, and strategies for success on this
project? 2. Urban Freeway and Interchange Design — What is your team’s experience, approach, and strategy
for success? 3. Unique Structures Design (freeway structures, box culverts, retaining structures, and sound
barriers/walls) — What is your team’s experience, approach, and strategy for success? 4. Construction Staging,
Traffic Management, Scheduling, and Estimating - What is your team’s experience, approach, and strategy for
success? 5. Public Involvement, Stakeholder Coordination, Real Estate, Utility Coordination (with high profile
public and private entities) — What is your team’s experience, approach, and strategy for success?
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03
Solicitation Month and Year: September 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $20,000,000-$24,999,999 NOI Due Date: 09/13/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 12/31/2025

PROJECT ID(S)

Project ID |Project Name Route County Limit
2410-10-00 W NATIONAL AVE, CITY OF STH 059E 40 - Milwaukee County 39TH ST TO 1ST ST
MILWAUKEE

PROJECT PURPOSE AND NEED

The pavement needs to be replaced and safety will be improved.

PROJECT DESCRIPTION

Perpetuation project to replace the pavement of approximately 2.6 miles of STH 59 (National Avenue) in the City of Milwaukee, Milwaukee County. The anticipated
new pavement will be asphalt. The design will include a raised intersection, raised bike lane, and raised pedestrian/bicycle crossing at local side roads.
Pedestrian accommodations that are not compliant with Americans with Disabilities Act (ADA) standards will be improved.

Project is designed to approximately 60% by the City of Milwaukee with subconsultants.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
DT1078 utility submittal 05/20/2024
PS&E package 05/01/2025

DEPARTMENT PROVIDES

Iltems

Pre-60% roadway plans

Aerial base mapping

Base mapping

Environmental Document
Geotechnical Report

Pavement design

Field soil boring logs for each project
Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.
Knowledge and experience with the environmental documentation and agency coordination required

NACTO Design Standards

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01
Solicitation Month and Year: September 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 09/13/2023

Anticipated Project Start Date: 12/01/2023 Anticipated Project Completion Date: 12/31/2024

PROJECT ID(S)

Project ID |Project Name Route County Limit

1009-17-09 REGION WIDE PDS VAR HWY 81 - Southwest Region Wide REDISTRIBUTION
CONTRACT DESIGN

PROJECT PURPOSE AND NEED

The Southwest Region requires assistance to perform project coordinator duties as an extension of WisDOT staff for design projects.

PROJECT DESCRIPTION

Provide consultant project coordinator(s) (ideally 8 — 15 years’ experience) to coordinate on-system design work activities and provide technical expertise to deliver
design projects. Duties include overall project coordination of individual on-system design projects and program controls related tasks including plan, estimate,
and constructability reviews at milestone check-ins. The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as
meetings at WisDOT’s La Crosse Regional office. Anticipated 40 hours per week for the duration of the contract.

One individual to perform duties is preferred, but multiple individuals performing a total of 40 hours/week may be proposed. If proposing a team, indicate the
primary individual and anticipated contributions of each.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Iltems

Project assignments

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction
Ability to coordinate with WisDOT and consultant staff

Knowledge and experience in rural and urban roadway and intersection design.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict
of interest, the consultant selected for this project coordinator assignment will not oversee projects involving the
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and
confidential information. Do not include any information that meets the definition of “trade secret” as that term is
defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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