
WisDOT October 2023 Solicitation Updates 

9/27/2023 

• NC-05: Cancelled 



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DTIM - Bureau of Transit, Local 
Roads, Railroads and Harbors

Solicitation ID: BTLRRH-01

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/11/2023

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 03/31/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

0460-46-15 Railroad Program 
Administration

N/A 41 - Monroe County, 86 - State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

On call basis to assist with delivery and tasks

lead weekly check-in meetings

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Technical advisory groups

Responsibility for final delivery

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Grade crossing inspection field experience

Grade crossing project scoping, estimating and programming experience

Railroad coordination experience

Familiarity with railroad safety and work zone safety

Familiarity with WMUTCD, particularly Chapter 8

Familiarity with WisDOT, FRA, OCR requirements regarding warning device installation

Experience with environmental documentation on rails projects

Provide consultant program coordinator(s) (ideally 3+ years’ experience in each railroad coordination and rail project environmental documentation) to coordinate 
the OCR safety program, participate in the Rail Projects Review Committee with RHS, environmental coordination, WisDOT safety program, and Crossing Surface 
Repair Program.

OCR coordinator duties include generating preliminary estimates and agreements with railroad companies, coordinating with railroad companies, field inspections 
and documentation, programming projects in FIIPS, coordinating environmental documentation, attending monthly OCR meetings, documenting improving OCR 
program management practices, assisting with the surface repair program, assisting with the WisDOT safety program, and other railroad coordination assistance.

Environmental coordinator duties include performing programmatic environmental documentation for OCR program, WisDOT Safety Program, and Crossing 
Surface Repair Program. This entails approximately 25 projects/year. 

OCR program work and the environmental documentation work may be done by different individuals.  OCR duties are anticipated to be 30-35 hours/week and 
environmental documentation is anticipated to be 10-12 hours/week.   The Department expects the OCR program manager to be the main point of contact, 
performing duties on and off-site, 1-2 office days a week at WisDOT Hill Farms Central Office.

If proposing a team, identify team member roles and the primary individual.

PROJECT DESCRIPTION

The Bureau of Transit, Local Roads, Railroads and Harbors; Rails and Harbors Section (RHS); requires assistance to coordinate the of Office of Commissioner of 
Railroads (OCR) Safety Program, OCR programmatic environmental documentation, WisDOT safety program, and Crossing Surface Repair Program.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 10/11/2023

Anticipated Project Start Date: 12/01/2023 Anticipated Project Completion Date: 06/30/2025

Master Group Id: October 2023 Geotechnical Engineering Master Group Type: Geotechnical Engineering

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Perform design analyses of field and laboratory test data

Soils Report

Soils/geotechnical investigation, if required

Final Site Investigation Reports in standard WisDOT format

All computations, software outputs, worksheets, etc.

Detailed design drawings/specifications, etc.

Geotech documents, manuals, reports, etc.

Other Geotech information, data, analyses, etc.

Other Geotech statewide assistance, tasks

DEPARTMENT PROVIDES

Items

Field soil boring logs for each project

Laboratory test results as appropriate

Other background info as needed for requested task

Project design file with site/background info

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Availability of qualified Geotechnical Engineering staff with Wisconsin PE registration

Geotechnical Engineers (Wisconsin PE required) experienced with WisDOT and FHWA methods, standards, policies, manuals, guidelines, etc.

Experience with WisDOT LRFD design procedures and construction of deep and shallow foundations

Experience with WisDOT projects with medium-high complex Geotechnical issues and designs

Experience with WisDOT stability and consolidation analyses of all types of structures and embankments

Experience with WisDOT Geotechnical retaining wall selection process, analyses and design

Knowledge of Wisconsin geology and soils

Experience with WisDOT geosynthetic materials, uses and design

Advanced Geotechnical Engineering degree desirable

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide advanced geotechnical engineering evaluations, analyses, computations, recommendations, conclusions, reviews, reports, and draft manuals/documents.

Geotechnical program services include assistance with creating/reviewing documents, policies, manuals, guidance, plan/report reviews, studies, and research 
assistance.

PROJECT DESCRIPTION

Assistance is needed for geotechnical engineering and management of the geotechnical program.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information: Up to three (3) consultants may be selected and a total master contract group value of $500,000 may be 
awarded. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 02/01/2024 Anticipated Project Completion Date: 08/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

9261-06-00 CRANDON - THREE LAKES STH 032N 43 - Oneida County FOREST COUNTY 
LINE TO USH 45

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Wetland delineations – field reviews and reporting 10/01/2024

Environmental report (CEC) 06/01/2025

60% roadway plans 08/01/2025

Design Study Report 10/01/2025

Draft roadway PS&E 09/01/2027

Draft structure PS&E 09/01/2027

Advanceable roadway PS&E 11/01/2027

DEPARTMENT PROVIDES

Items

Utility contacts and task list

Concept Definition Report

Pavement design

As built plans

Title searches

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Structural bridge and box culvert design, including 3-sided structures

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience with public involvement process, local official coordination and agencies coordination process

Familiarity with Section 106 of the National Historic Preservation Act of 1966 as amended 36 CFR 800, and WisDOT policies, procedures as reflected in FDM 
chapters 5 and 26.

Ability to perform field survey

Perpetuation project to resurface approximately 9 miles of STH 32 between Crandon and Three Lakes, from the Forest County Line to USH 45, in the town of 
Three Lakes in Oneida County.  The pavement is anticipated to receive a 2” mill and overlay.  Other work includes replacing culvert C-43-16, concrete overlay and 
surface repairs of structure B-43-31, widening paved shoulders in select areas, evaluating all existing guardrail for replacement, replacing 12 pipe culverts, and 
adding high-friction surface treatment near Military Road. There are several historical sites within the project limits, some of which may be impacted.  Public 
involvement will be a crucial component of this project.  The consultant will perform required wetland delineations; topographical survey at structures, culverts and 
guardrail areas; TPP development; archaeological investigation; historical survey; and soil borings

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Professional Land Surveyor

Architectual Historian

Archaeologist

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 03/04/2024 Anticipated Project Completion Date: 04/01/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

6100-00-01 MANCHESTER - RIPON STH 044N 24 - Green Lake County STH 73 NORTH TO 
GRAND RIVER 
BRIDGE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 03/01/2026

Environmental report (CEC) 11/01/2025

Plans, specifications, and estimates (PS&E) review 12/01/2027

60% roadway plans 01/15/2026

Advanceable roadway PS&E 05/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Full knowledge of MicroStation, SignCAD and Civil 3D software.

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Rehabilitation project to resurface approximately 3.8 miles of STH 44 from STH 73 to the south end of the Grand River bridge (B-24-27) in the city of Markesan and 
town of Manchester, Green Lake County. The pavement is anticipated to receive a 3” mill and 3.75” overlay of HMA.  Other work includes spot curb & gutter 
replacement, curb ramp replacement, guardrail replacement, replacement of 12 culverts, and replacement of settled sidewalk and curb & gutter on the south side 
of B-24-27.  Investigate and recommend modifications or replacement to the storm sewer on the south side of STH 44 between CTH S and High Street in the town 
of Manchester.  Investigate and recommend options to improve the steep slopes adjacent to C-24-4856.  
Real estate is anticipated for curb ramps, culvert replacement and slope modifications at C-24-4856.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 02/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

6620-00-01 STH 73 - AUBURNDALE STH 186N 71 - Wood County OAK STREET TO 
USH 10

6620-00-02 STH 73 - AUBURNDALE STH 186N 71 - Wood County STH 73 TO 5TH 
STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 02/01/2025

Storm Water Report 12/01/2024

Trans 220 coordination 04/01/2026

Final DNR/401 water quality certification 05/01/2026

Utility coordination including 1078 plan submittals 04/01/2026

60% roadway plans 01/05/2025

Draft roadway PS&E 06/01/2026

DEPARTMENT PROVIDES

Items

Concept Definition Report

Traffic data, counts, projections

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge of WisDOT FDM and PS&E process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

6620-00-01: Perpetuation project to resurface approximately 11.5 centerline miles of STH 186 between USH 10 and Anderton Avenue in the village of Auburndale, 
town of Arpin, town of Hansen, and Village of Vesper in Wood County.  The pavement is anticipated to receive a 2” mill and overlay.  Other work includes replacing 
14 cross culverts and beamguard at two structures (B-71-0131, B-71-71-0132) and replacing curb and gutter as needed. Traffic is anticipated to be detoured during 
construction. 

6620-00-02: Perpetuation project to resurface approximately 2.28 centerline miles of STH 186 from STH 73 to 3rd Street in the town of Hansen in Wood County.  
The pavement is anticipated to receive a 2” mill and overlay.  Other work includes replacing two cross culverts.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 03/01/2024 Anticipated Project Completion Date: 04/30/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6999-00-11 C WAUSAU, BADGER 
AVENUE

STH B051N 37 - Marathon County CTH U TO WEST 
CAMPUS DRIVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 03/01/2025

Environmental report (CEC) 02/01/2025

60% roadway plans 12/15/2025

Draft roadway PS&E 12/15/2026

Advanceable roadway PS&E 05/01/2027

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Traffic signal design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to replace the pavement of approximately 0.3 miles of Business 51 from CTH U to West Campus Drive in the City of Wausau, Marathon 
County. The asphalt and concrete pavement will be removed, base course installed as needed, and new concrete pavement placed. Work also includes replacing 
a median inlet and outfall, adding pedestrian accommodations to the intersection at W Campus Dr, and upgrading the traffic signal infrastructure at W Campus Dr. 
Traffic signal plans are required. It is expected that real estate will be needed to add the pedestrian accommodations to the intersection. Traffic staging will be 
required to keep a single lane open to traffic in each direction and accommodate a large daily volume of trucks on West Campus Drive.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 03/01/2024 Anticipated Project Completion Date: 06/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

4140-37-00 STURGEON BAY - EGG 
HARBOR

STH 042N 15 - Door County CTH BB 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Prelim scope review meeting held 05/01/2024

Pre-FSC review meeting held 08/01/2024

Env doc (CEC) approved 04/01/2025

Pre-DSR review meeting held 07/15/2025

1078 utility plans submitted to NER 08/01/2025

DSR approved 08/01/2025

TPP/Plat Recorded 01/01/2026

Pre-PS&E review meeting held 04/01/2027

PS&E submittal 08/01/2027

DEPARTMENT PROVIDES

Items

Survey related to topo for design purposes

Phase 1 haz-mat investigation/report

Soils/geotechnical investigation/report for roadway design

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

The consultant team must have individuals with proven experience in work zone and intersection design practices as it pertains to transportation engineering work.

Experience in Public Relations coordination in rural areas

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Rehabilitation/Highway Safety Improvement Project to reconstruct approximately 0.5 miles of STH 42 at the CTH BB (Gordon Road) intersection in the town of 
Sevastopol in Door County.   The existing 1-way stop will be converted to a 2-lane roundabout.  The new roundabout will likely be similar to the STH 42 & Egg 
Harbor Rd intersection to the south.  The project will also replace existing box culvert C-15-0002 with a new box culvert or single slab span.

Due to a lack of alternative routes available for detour, it's anticipated that a temporary bypass roadway will need to be constructed to the east of the existing 
intersection to maintain traffic.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 2 Roundabout Designer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 10/11/2023

Anticipated Project Start Date: 06/14/2024 Anticipated Project Completion Date: 01/05/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1220-22-00 IH 43, CITY OF GREEN BAY IH 043N 05 - Brown County LEO FRIGO 
BRIDGE, B-05-0158

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Bridge Field Review 09/01/2024

Structure Survey Reports 12/01/2024

Final Scope Certification 10/01/2025

DEPARTMENT PROVIDES

Items

Bridge inspection reports

Bridge as-built plans

Traffic data, counts, projections

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Bridge Inspection and Bridge Management information.

Knowledge of specialty structural design software and applications

Qualified firms will possess skills and extensive experience in non-destructive evaluation and testing along with structure inspection, structural design, bridge 
rehabilitation and bridge maintenance.

Comprehensive working knowledge of the Wisconsin Bridge Manual, Wisconsin Standard Specifications and the Facilities Development Manual (FDM)

Experience with hydraulic calculations and modeling

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Familiar with WisDOT design processes and documentation described in the FDM

Ability to work with the public and local agencies.

Experience with Civil3D, required design software for all project design activities

Rehabilitation of the span for IH-43 Leo Frigo Bridge (B-05-0158), in the city of Green Bay, Brown County (1.52 miles).  Replace deck and parapets, determine the 
extents of deteriorated pier concrete, determine construction methods to replace cables and determine scope of rehabilitation work needed. 

The consultant will be responsible for providing WisDOT Certified Bridge Inspectors to complete NBIS Element-Level Routine, Non-Redundant Steel Tension 
Member and In-Depth NDE (Pin/Hanger) Inspections across the entire structure which will serve as the inspections-of-record for FHWA Compliance in the 2024 
calendar year. This will give the consultant first-hand access and documentation of current structure conditions to guide rehabilitation design efforts.

Investigate the Leo Frigo Piers long-term corrosion monitoring program to determine if there is a long-term reduction in foundation structural capacity at several 
existing piers.  Take readings at the 7 instrumentation stations utilizing ER probes and half-cell electrodes, upload and analyze data, take measurements of steel 
coupons and then corrosion mitigation techniques that need to be implemented.  The investigation of the monitoring program will help determine the required 
scope needed for the piers to be included into the upcoming project. 

The project contract will be staged; first stage including investigations to Final Scope Certification.

PROJECT DESCRIPTION

The IH-43/ Leo Frigo Bridge over the Fox River in the city of Green Bay needs rehabilitation to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis. Stats. Additional contracts including design from Final Scope Cert through PS&E may be negotiated 
from this solicitation. 

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short listed firms will be 
provided specific interview time and location.

Interview Date: 10/24/2023

Interview Place: NE Region, 944 Vanderperren Way, Green Bay, WI 54304 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information: 1) Project Management and Design Delivery What are your team’s qualifications and experiences, capacity to 
deliver over the next 3-5 years, and strategies for success on this project? 2) Structural Design: The Leo Frigo 
Bridge Rehab/Deck Replacement will involve some unique design features. Please highlight your firm’s 
experience with complex structure design with a focus on structure rehabilitation type projects, complex staging, 
and minimization of impacts and cost in a high volume, interstate highway setting. 3) Public 
Involvement/Business Coordination: What are your team’s qualifications and experiences on a complex 
structure/staged project that can provide successful strategies for Public Involvement on this project? 4) Plan 
Review/Quality Control: What process would your team use to ensure high quality deliverables are provided, 
productive feedback discussions, and changes/updates are implemented? 5) Innovation – What has your team 
applied and what potential innovations could your team apply to improve efficiency, effectiveness, and/or quality 
for this project? Please provide details (scope; Department savings of cost and/or time) as well as noting those 
ideas not implemented. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 01/02/2024 Anticipated Project Completion Date: 09/01/2025

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1130-63-01 APPLETON - DE PERE IH 041N 05 - Brown County, 44 - Outagamie 
County

STH 96 - CTH F

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 03/01/2024

Semi-Annual and milestone estimate updates 05/01/2024

60% plans 06/03/2024

Design Study Report 07/15/2024

DT1078 utility submittal 07/15/2024

Draft PS&E 10/01/2024

PS&E package 02/01/2025

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Approved environmental document

Utility coordination

Project Schedule

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Salt storage facility design experience

Experience with Civil3D, required design software for all project design activities

Knowledge and experience in Mega Project design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Design a salt storage facility to be located on the Outagamie County Highway Department campus at 1313 Holland Road, Appleton.  Coordination with the IH-41 
corridor continuity team and Outagamie County and Northeast Region Maintenance section will also be needed.

PROJECT DESCRIPTION

A new salt storage facility associated with the IH-41 project is needed.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/11/2023

Anticipated Project Start Date: 01/02/2024 Anticipated Project Completion Date: 12/31/2024

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

While the “Basis of Payment” section noted above lists four types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-48 NW REGION, CONSULTANT 
PROJECT COORD

VAR HWY 85 - Northwest Region Wide PROJECT 
COORDINATOR 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT construction oversight procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide consultant project coordinator(s) (PC) (ideally 8-15 years’ experience) to coordinate design and construction activities, coordinate project team members, 
coordinate work activities, and provide technical expertise to deliver design and construction projects.  The duties will be performed primarily at the consultant’s 
home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices.  Full-time (40 hours/week) assignment for the 
duration of the contract.  One individual to perform duties is preferred, but multiple individuals performing a total of 40 hours/week may be proposed.  If proposing a 
team, indicate the primary individual.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform project coordinator duties as an extension of WisDOT staff for design and construction projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. Do not include any information that meets the definition of “trade secret” as that term is 
defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 20 of 38



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/11/2023

Anticipated Project Start Date: 01/02/2024 Anticipated Project Completion Date: 12/31/2024

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

While the “Basis of Payment” section noted above lists four types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-76 NW REGION, CONSULTANT 
PROJECT COORD

VAR HWY 85 - Northwest Region Wide PROJECT 
COORDINATOR 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT construction oversight procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide consultant project coordinator(s) (PC) (ideally 8-15 years’ experience) to coordinate design and construction activities, coordinate project team members, 
coordinate work activities, and provide technical expertise to deliver design and construction projects.  The duties will be performed primarily at the consultant’s 
home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices.  Full-time (40 hours/week) assignment for the 
duration of the contract.  One individual to perform duties is preferred, but multiple individuals performing a total of 40 hours/week may be proposed.   If proposing 
a team, indicate the primary individual.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform project coordinator duties as an extension of WisDOT staff for design and construction projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. Do not include any information that meets the definition of “trade secret” as that term is 
defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Fixed Fee Notification

Fixed Fee Notification

No records to display

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $750,000-$999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 02/01/2024 Anticipated Project Completion Date: 09/29/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1630-00-06 GALESVILLE - WHITEHALL USH 053N 61 - Trempealeau County BR N FK BEAVER 
CREEK B-61-0101

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/01/2025

Environmental Document(s) (including factor sheets) 07/01/2025

60% plans 10/01/2025

Design Study Report 11/01/2025

90% Plans 03/01/2027

PS&E package 05/01/2027

DEPARTMENT PROVIDES

Items

Traffic data, counts, projections

Soils/geotechnical investigation

Pavement design

Access to project related documents/plans

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Ability to perform field survey

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation bridge rehabilitation project of approximately 0.028 miles on USH 53 located 0.1 miles of north of JCT CTH D in Village of Ettrick, Trempealeau 
County.  The deck of BR N FK Beaver Creek B-61-0101 will be replaced.  Other work includes repairing slopes in front of the abutments with heavy riprap and 
settlement under abutments with backfill controlled low strength. Reconstruct the roadway approaches to accommodate new deck, replace concrete pavement 
approaches, replace guardrail, pavement markings, and signing. Construct staged under traffic utilizing a one lane road with temporary signals.

PROJECT DESCRIPTION

The bridge deck needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 02/01/2024 Anticipated Project Completion Date: 09/29/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1630-00-07 GALESVILLE - WHITEHALL USH 053N 61 - Trempealeau County BEAVER CREEK 
BRIDGE B-61-0751

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/01/2025

Environmental Document(s) (including factor sheets) 07/01/2025

60% plans 10/01/2025

Design Study Report 11/01/2025

90% Plans 03/02/2027

Advanceable PS&E 05/01/2027

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

Traffic data, counts, projections

Soils/geotechnical investigation

Pavement design

Access to project related documents/plans

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Ability to perform field survey

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Rehabilitation bridge replacement project of approximately 0.055 miles on USH 53 located 1.6 miles north of JCT CTH D on USH 53, Town of Ettrick in 
Trempealeau County.  Replace structure B-61-0751 over Beaver Creek with a new three-span, slab span bridge structure (B-61-0249 New). Work includes asphalt 
pavement, grading, concrete pavement & structural approach slabs, replace guardrail, and pavement markings. Construct under full roadway closure with signed 
detour route.

PROJECT DESCRIPTION

The bridge needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-05

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 08/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

8130-00-03 SPOONER - STONE LAKE STH 070E 57 - Sawyer County, 65 - Washburn 
County

CTH B W TO STH 27 
N

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 02/01/2025

Environmental Document(s) (including factor sheets) 05/01/2025

60% plans 09/01/2025

Design Study Report 11/01/2025

90% Plans 03/02/2027

Advanceable PS&E 05/01/2027

PS&E package 08/01/2029

DEPARTMENT PROVIDES

Items

Traffic data, counts, projections

Soils/geotechnical investigation

Pavement design

Access to project related documents/plans

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and experience with the environmental documentation and agency coordination required

Ability to perform field survey

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project of approximately 5.174 miles to resurface STH 70 from CTH B W to STH 27 N in the Town of Stone Lake and Town of Sand Lake, in 
Washburn County.  Other work includes culvert maintenance, replacing all guardrail, pavement marking, curb ramp upgrades. Proposed to be constructed under 
traffic.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 09/27/2023 12:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-06

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 01/02/2024 Anticipated Project Completion Date: 06/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

7125-00-00 ALMA - MONDOVI STH 037N 06 - Buffalo County STH 88 TO USH 10

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure evaluation/sizing. 11/01/2024

Preliminary Road and Structure Plans 12/02/2024

Final Structure Plans 02/02/2026

PS&E package 05/01/2026

DEPARTMENT PROVIDES

Items

Structure Survey Report

Wetland Delineation

Topographic Survey

Roadway Profile & Alignment

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Ability to coordinate with WisDOT design staff

Experience with public involvement.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Rehabilitation project to replace the pavement of approximately 3.47 miles of STH 37, Town of Mondovi and City of Mondovi, in Buffalo County.

WisDOT will complete roadway and associated design, survey, structure survey reports, CEC, DSR, and wetland delineations.
 
The consultant will complete structure design including extending four single box culverts C-06-4588, 4589, 4594, & 4597 and replacing one double box culvert 
C-06-4592.  The project will be constructed with a detour.

Two structural engineers are needed: one for structure design and hydraulic staging design; one for structure quality.

PROJECT DESCRIPTION

The pavement needs to be replaced and drainage needs to be improved.

PROJECT PURPOSE AND NEED

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 02/01/2024 Anticipated Project Completion Date: 08/01/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1090-03-08 IH 41 AIRPORT FREEWAY-
NOISE WALL

IH 041N 40 - Milwaukee County 76TH ST - STH 36

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 03/01/2024

Design Study Report 05/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 07/01/2024

DT1078 utility submittal 08/01/2024

PS&E package 02/03/2025

Soils/geotechnical investigation, if required 03/01/2024

Traffic Management Plan (TMP) 12/02/2024

Final Structure Plans 12/02/2024

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Experience with the design of noise walls.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

This project includes the noise analysis and design of noise walls along approximately 2 miles of I-41/I-43/I-894 between CTH U (76th Street) and STH 36 (Loomis 
Road), located in the City of Greenfield, in Milwaukee County. A noise analysis and existing and design year modeling will be completed to determine the exact 
locations of the noise walls.

PROJECT DESCRIPTION

Noise barriers need to be added to the highway system.

PROJECT PURPOSE AND NEED

Report Generated on 09/27/2023 12:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 01/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1706-01-05 BRODHEAD - JANESVILLE STH 011E 53 - Rock County CTH H 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 02/15/2024

Environmental Document(s) (including factor sheets) 03/01/2024

Design Study Report 05/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 06/01/2024

DT1078 utility submittal 08/01/2024

PS&E package 08/01/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Geotechnical Report

Concept Definition Report

Field soil boring logs for each project

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

HSIP project to reconstruct the intersection of STH 11 and CTH H in Rock County.  The intersection will be changed to a roundabout.  Work includes design, 
reports, right of way plat, right of way monumentation, and roundabout lighting.

PROJECT DESCRIPTION

The intersection will be reconstructed to improve safety.

PROJECT PURPOSE AND NEED

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 01/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1706-04-05 MONROE - BRODHEAD STH 011E 23 - Green County CTH S 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 02/15/2024

Environmental Document(s) (including factor sheets) 03/01/2024

Design Study Report 05/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 06/01/2024

DT1078 utility submittal 08/01/2024

PS&E package 08/01/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Geotechnical Report

Field soil boring logs for each project

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

HSIP project to reconstruct the intersection of STH 11 and CTH S in Green County.  The intersection will be changed to a roundabout.  Work includes design, 
reports, right of way plat, right of way monumentation, and roundabout lighting.

PROJECT DESCRIPTION

The intersection will be reconstructed to improve safety.

PROJECT PURPOSE AND NEED

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: October 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 10/11/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 11/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1706-04-06 MONROE - BRODHEAD STH 011E 23 - Green County E JCT STH 81 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans

Environmental Document(s) (including factor sheets)

Design Study Report

Right-of-way (R/W) Plats and Transportation Project Plats

DT1078 utility submittal

PS&E package

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Geotechnical Report

Field soil boring logs for each project

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

HSIP project to reconstruct the intersection of STH 11 and STH 81 in Green County.  The intersection will be changed to a roundabout.  Work includes design, 
reports, right of way plat, right of way monumentation, and roundabout lighting.

PROJECT DESCRIPTION

The intersection will be reconstructed to improve safety.

PROJECT PURPOSE AND NEED

Report Generated on 09/27/2023 12:32 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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