
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Project Development Solicitation ID: BPD-01

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/17/2024

Anticipated Project Start Date: 07/01/2024 Anticipated Project Completion Date: 06/30/2026

Notification pertaining to 
DBE goals:

N/A

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Master Group Id: January 2024 Full Service Engineering Master Group Type: Full Service

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Determined in each work order

DEPARTMENT PROVIDES

Items

Determined in each work order

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

N/A

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Consultants on WisDOT’s Roster of Eligible Engineering Consultants are invited to present their engineering qualifications to WisDOT staff.

PROJECT DESCRIPTION

WisDOT’s 2024 Engineering Opportunity Day will be held Tuesday, February 20, 2024 at the DoubleTree by Hilton Madison East in Madison, WI.  Firms on the 
Roster of Eligible Engineering Consultants will have the opportunity present their engineering qualifications and expertise to WisDOT staff.  Firms must participate 
in the interview in order to be considered for a full service engineering master contract.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to https://wisconsindot.gov/Pages/doing-bus/eng-consultants/solicitations/eod.aspx for more 
information regarding the interview schedule and logistics. 

Interview Date: 02/20/2024

Interview Place: DoubleTree by Hilton Madison East 

Other Information:

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 01/17/2024

Anticipated Project Start Date: 03/01/2024 Anticipated Project Completion Date: 02/28/2025

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

0657-45-04 BTS Program Management 
Support

N/A State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DEPARTMENT PROVIDES

Items

Testing laboratory and equipment

Access to AASHTO and ASTM test specifications

Access to computer for entry of test reports on MTS

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures.

Able to lift 75 pounds.

Same individual onsite for the duration of the contract.

Availability of back-up tester to cover absences

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide a materials lab assistant to assist with testing reinforcing steel, high strength bolts, nuts and washers, miscellaneous materials such as fencing, 
geotextiles, geogrids, Concrete, Hot Mix Asphalt, and aggregates.
Provide one full-time on-site staff to perform required acceptance testing of materials, The testing process will include:
• Logging in samples
• Test specimen preparation
• Set-up and changeover of fixtures in test machines 
• Performing tests on materials in accordance with ASTM or AASHTO test procedures 
• Documenting of test data on Department-provided worksheets 
• Entering final test results into the Department’s computer-based Materials Testing System (MTS)
• Clean-up of work areas and light maintenance of test equipment.
The assignment will be 40 hours per week located primarily in the BTS Materials lab with testing at other on-site labs as needed.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to perform materials testing as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DBM - Bureau of Financial 
Management

Solicitation ID: DBM-01

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/17/2024

Anticipated Project Start Date: 03/01/2024 Anticipated Project Completion Date: 06/30/2025

Master Group Id: January 2024 Federal Discretionary Grant 
Writing 

Master Group Type: Other

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Benefit cost analysis of proj. relative to no-build scenario

Technical memo describing BCA Analysis process and results

Quality Assurance and Quality Control audits

Memo for the impact of the project vulnerable road users

Justice40 deliverables

U.S. DOTs E.T.C. & Census Tract analysis and narrative

Draft application narrative to meet U.S. DOT guidelines

Develop narrative summary of the results of the BCA

Ensure all documents required are delivered to WisDOT ahead

Other duties as assigned

DEPARTMENT PROVIDES

Items

Crash rate data

Environmental Document

Meta Manager information

Pavement design

Traffic management plan

Traffic data, counts, projections

Traffic Analysis

Access to project related documents/plans

Feedback and performance monitoring

Project Location map

Project Schedule

Related manuals and guidance documents

Existing traffic data

Technical input and assistance

Assist with application coordination, narrative development, project visualization, benefit cost analysis calculations, and benefit cost analysis results narrative 
development.

PROJECT DESCRIPTION

Assistance is needed with federal discretionary grant application development and associated benefit cost analysis.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and skills in traffic engineering

Knowledge of MUTCD and Wisconsin MUTCD

Knowledge of WisDOT standard specifications, TEOpS,and TSDM

Knowledge with the WisDOT FDM and standard detail drawings

Knowledge of WisDOT policies, standards, and guidelines

Knowledge and skills in project management

Good organizational and communication skills.

Experience with technical writing

Knowledge and use of traffic operations software

Knowledge of traffic safety engineering principles

Familiarity with statistical methods for safety engineering and data analysis

Experience with traffic data collection: volume/axle/speed/length

Experience with traffic data collection for intersections

Experience with work zones - traffic control staging, design, and traffic management plans

Experience in work zone operations and safety management

Experience with work zone queue and delay analysis

Experience with road user costs

Experience with traffic analysis modeling

Experience with complex operations analysis

Experience with signing and marking

Knowledge of and experience with ITS system design

Knowledge of and experience with traffic signal design

Knowledge of and experience with roadway lighting design

Knowledge of FHWA system engineering process

Knowledge of NEC and Wisconsin electrical code

Knowledge with asset management concepts

Experience with big data sets/analysis

Knowledge of ArcGIS and spatial analysis

Experience with Origination-Destination Studies

Experience with traffic incident management

Knowledge in emergency transportation operations concepts

Experience in planning and environmental documentation

Experience in writing federal discretionary grant applications

Experience in prepaing benefit-cost analysis for federal discretionary grants

Knowledge of WisDOT policies and procedures

Strong understanding of federal discretionary grants process

Strong communication skills (technical memorandum/report development)

Ability to analyze/visualize spatial and tabular data

Familiarity with travel demand modeling principles

Strong understanding of USDOT Benefit Cost Analysis requirements

Demostrated histroy of coordination with U.S. DOT, Local, State and Federal officials

Strong understanding of the elements of a competitive federal discretionary grant application
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: A consultant does not need to be able to provide all services listed above to be selected but should clearly 
indicate in the Notice of Interest Questionnaire which services it is able to provide. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information: Up to 6 consultants may be selected and a total master contract group value of $3,500,000 may be awarded. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Project Management Professional

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 06/01/2024 Anticipated Project Completion Date: 06/30/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1053-07-08 ABBOTSFORD - WAUSAU STH 029E 37 - Marathon County B-37-121, 122, 123, 
124, 125, 131

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Involvement Plan 04/16/2025

60% structure plans 10/01/2025

Design Study Report 10/01/2025

Environmental report (CEC) 10/01/2025

Plans, specifications, and estimates (PS&E) review 05/01/2027

Traffic Management Plan 05/01/2027

Draft structure PS&E 05/01/2027

DEPARTMENT PROVIDES

Items

Latest structure inspection reports

Wetland Delineation

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with bridge design on similar type structures

Experience completing the PS&E process as described in WisDOT FDM.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Perpetuation project to overlay the bridge decks of six structures on STH 29 (eastbound and westbound) from 72nd Avenue to the Big Rib River in Wausau, 
Marathon County. Structures include B-37-121 and B-37-131 over 72nd Avenue, B-37-122 and B-37-123 over 48th Avenue, B-37-124 and B-37-125 over the Little 
Rib River. Improvements include thin polymer overlays, joint repairs and panel replacements of the approaches, shoulder mill and overlay, and all structures will 
have spot repairs performed on the abutments, railings, and wingwalls as needed to address issues identified during regular inspections.

PROJECT DESCRIPTION

The bridge decks need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 12/13/2023 1:18 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 8 of 41



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 04/15/2024 Anticipated Project Completion Date: 09/01/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

6190-18-00 OMRO - WINNECONNE STH 116E 70 - Winnebago County WHISPERING WAY - 
N 9TH STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed 07/01/2024

DNR Coordination 10/01/2024

30% plans 12/01/2024

Final Scope Certification approval 02/15/2025

Environmental report (CEC) 08/01/2025

60% TMP approval 08/01/2025

DEPARTMENT PROVIDES

Items

Pavement design

wetland delineation

As built plans

Utility contacts and task list

Final structure plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience in rural and urban roadway and intersection design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 4.6 miles of STH 116 between Whispering Way in the City of Omro and North 9th Street in the Village of 
Winneconne in Winnebago County.  Work includes milling/resurfacing, possible beam guard replacement, possible culvert replacements, a new single-cell box 
culvert, a polymer overlay on structure B-70-0316, and possible secondary structure improvements.

PROJECT DESCRIPTION

The pavement and structures along STH 116 between Omro and Winneconne need treatment to extend the service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional contracts including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 01/17/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 05/01/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-39-46 NE REGION, SPO VAR HWY 83 - Northeast Region Wide CONSULTANT 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Plan Reviews

Progress Meetings

Field Reviews

Work on Highway Right of Way Permit

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Regional Maintenance Coordination Oversight

Draft Work on Highway Right of Way Permits

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Thorough working knowledge of FDM design standards and the PSE process

Ability to read and interpret highway improvement plans and right of way plats.

Ability to work with the public and local agencies.

Ability to perform field survey

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide a part time assistant maintenance engineer (ideally an engineer with at least 5 years experience) to assist with coordinating work on highway right of way 
permits with the applicants and to provide minor design elements for maintenance activities (such as ditch grades/designs, erosion control designs, etc.).  
Experience with highway design, work on highway right of way permits, State/Municipal Maintenance Agreements (SMMA), and coordination with external 
stakeholders is desired.  

NE Region Maintenance Engineers will perform an initial screening of all work on highway right of way permits.  If a work on highway right of way permit passes 
the initial screening, it will be passed to the consultant to perform final coordination with the permit applicant, and when ready, returned to the NE Region 
Maintenance Engineer for final review and signature.  General duties will include monitoring all work on highway right of way permits to ensure they are approved 
in a timely manner, performing field reviews as needed for work on highway right of way permit progress, developing draft SMMAs if required, and coordinating 
with external stakeholders.

Periodically, the NE Region Maintenance team requires minor designs and plan development for maintenance activities.  Under general direction from the NE 
Region Maintenance Engineers, the consultant will provide minor engineering designs that meet department standards. 

Anticipated to work remotely and in the field as needed.  

PROJECT DESCRIPTION

The Northeast Region requires assistance to perform work on highway right of way permit coordination tasks, and minor design elements for maintenance 
activities as an extension of WisDOT staff.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 06/19/2024 Anticipated Project Completion Date: 10/13/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1110-17-00 WAUPUN - ROSENDALE STH 026N 20 - Fond du Lac County CTH TC 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Section 106 Arch and History 07/16/2024

Hazmat Phase 1 11/29/2024

30% plans 04/01/2025

Final Scope Certification 07/01/2025

Environmental report (CEC) 08/01/2025

60% plans 01/30/2026

Design Study Report 05/01/2026

Right-of-way (R/W) Plats and Transportation Project Plats 11/01/2026

DT1078 utility submittal 05/01/2027

Final DNR/401 water quality certification 12/01/2027

90% Plans 12/01/2027

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Pavement design

As built plans

Traffic data, counts, projections

Soils/geotechnical investigation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Ability to perform field survey

Experience in Public Relations coordination in rural areas

Knowledge of WisDOT FDM and PS&E process

Modernization project to reconstruct the intersection of STH 26 (0.001 miles) with CTH TC in the Town of Springvale, Fond du Lac County.  It is anticipated that the 
intersection will be improved with a roundabout. Work will include resurfacing, base aggregate, drainage assessment, curb and gutter, and pavement marking.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and an intersection will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 01/17/2024

Anticipated Project Start Date: Anticipated Project Completion Date:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-28-04 NW REGION, MATERIALS 
TESTING

VAR HWY 85 - Northwest Region Wide MATERIALS 
TESTING 
SERVICES, EC LAB

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Construction materials testing

Documenting of test data on Department-provided worksheets

DEPARTMENT PROVIDES

Items

Testing laboratory and equipment

Technical input and assistance

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledge of AASHTO Testing Procedures

Knowledge of the procedures and practices applied in the inspection and testing of materials used in highway facilities construction, and the design of these 
materials.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

HTCP - Concrete strength tester (CST)

Provide a materials lab assistant to assist with testing asphalt, concrete and aggregates used in highway construction projects.

The assistant will work under the direction of the TSS Materials Supervisor at the Northwest Region’s Materials Lab in Eau Claire.  Anticipated 40 hours per week 
from April through November. 

PROJECT DESCRIPTION

The Northwest Region requires assistance to perform materials testing as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 12/13/2023 1:18 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 01/17/2024

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 03/31/2025

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-07-08 SE REGION FREEWAYS NON HWY 82 - Southeast Region Wide TMP & PUBLIC INFO

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

Overall project management

Existing traffic data

Technical input and assistance

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Freeway project traffic mitigation deliverables, timelines, and expectations.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide traffic mitigation (~0.5 FTE) & public involvement (~0.5 FTE) services; construction coordination; business/neighborhood coordination; and special event 
coordination.  Some graphics support staff may be needed. Exact staffing levels will be determined during the scoping of the consultant contract.

PROJECT DESCRIPTION

Traffic mitigation & PI services for various Backbone freeway construction projects.

PROJECT PURPOSE AND NEED

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 12/13/2023 1:18 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 02/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

3180-07-01 C LAKE GENEVA, EDWARDS 
BLVD

STH 120N 64 - Walworth County TOWNLINE RD TO 
STH 50

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 02/03/2025

Design Study Report 05/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 10/01/2025

DT1078 utility submittal 03/02/2026

Advanceable PS&E 05/03/2027

PS&E package 05/01/2028

Section 106 Coordination 12/02/2024

Storm Water Report 05/01/2025

Traffic Management Plan 03/01/2024

DEPARTMENT PROVIDES

Items

Aerial base mapping

Pavement design

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Experience with signal and pedestrian curb ramp design.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Historian

Professional Engineer

Professional Land Surveyor

Perpetuation project to resurface approximately 0.78 miles of STH 120 from Townline Rd. to STH 50 in the City of Lake Geneva in Walworth County.  Resurface 
with a 4” mill, overlay with 4” new HMA (including base patching).  Additional items include ADA curb ramp upgrades throughout the corridor, spot curb and gutter 
replacement, spot asphaltic path repair, new signing, pavement marking, and signal improvements.  New sidewalk will be added along STH 120 to close the gaps 
in the existing pedestrian facility network.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/17/2024

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 03/31/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-07-07 HIGHWAY PERMIT 
SUPPORT

NON HWY 82 - Southeast Region Wide REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Access technical advisory groups

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Comprehensive working knowledge of the Wisconsin Bridge Manual, Wisconsin Standard Specifications and the Facilities Development Manual (FDM)

Work Zone traffic control experience and capabilities.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide a engineering specialist (ideally 8 – 12 years’ experience) to review permits/issue access permits involving work within the right-of-way, perform field 
inspections, and attend meetings as needed.

Work to be performed at WisDOT’s Southeast Region Office in Waukesha.  Anticipated 40 hours per week.

PROJECT DESCRIPTION

The Southeast Region requires assistance with access to right-of way permitting as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-04

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $12,000,000-$12,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 03/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

1320-13-01 BURLINGTON - RACINE STH 011E 51 - Racine County STH 36 TO CTH N

1320-13-02 BURLINGTON - RACINE STH 011E 51 - Racine County CTH N TO CTH C

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 12/01/2024

Design Study Report 02/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 07/01/2025

DT1078 utility submittal 12/01/2025

Advanceable PS&E 02/01/2027

PS&E Due (Non-Advanceable) 05/01/2027

DEPARTMENT PROVIDES

Items

Geotechnical Report

Pavement design

Utility contacts and task list

Final Scoping (30%) Plan

Traffic Forecast

Soil borings/report

Aerial Mapping

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

ID 1320-13-01:
Perpetuation project to resurface approximately 3.78 miles resurface of STH 11 from STH 36 to CTH N in Racine County.   The existing pavement will be milled 4” 
and overlaid with 4” of asphalt.  Additional improvements include base patching, replacement of outdated beam guard, culvert pipe maintenance and 
replacements, spot repairs to curb and gutter, new pavement marking and updated signing.

ID: 1320-13-02:
Perpetuation project to replace approximately 2.6 miles of pavement on STH 11 from CTH N to CTH C in Racine County.  The existing pavement will be replaced 
with 6¾” of asphalt on 14” base course and 16” pit run. Additional improvements include base patching, replacement of outdated beam guard, culvert pipe 
maintenance and replacements, spot repairs to curb and gutter, new pavement marking and updated signing.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and drainage will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-05

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 03/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

2225-05-01 VBAYSIDE,N LAKE DR, W 
BROWN DEER RD

STH 032N 40 - Milwaukee County E DEAN RD TO N 
MOHAWK RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 08/01/2024

Design Study Report 11/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 04/01/2025

DT1078 utility submittal 09/01/2025

Advanceable PS&E 11/02/2026

PS&E package 05/01/2028

Traffic Management Plan 08/03/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Geotechnical Report

Pavement design

Field soil boring logs for each project

Utility contacts and task list

Final Scoping (30%) Plan, Traffic Forecast

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 1.18 miles of STH 32 from north of Dean Road to west of Mohawk Road in the village of Bayside in Milwaukee 
County.  The existing pavement will be milled 4” and overlaid with 4” of asphalt and aggregate shoulders.  Additional improvements include base patching, updated 
curb ramps, revision of N Lake Drive intersection median, relocation of rectangular rapid flashing beacon (RRFB) installations, cleaning culvert pipes and endwalls, 
extension of culvert pipes, new pavement marking and updated signing.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-06

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 12/02/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

2200-10-01 C 
WAUWATOSA/MILWAUKEE, 
BLUEMOUND RD

USH 018E 40 - Milwaukee County N 106TH ST TO N 
66TH ST

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 09/02/2024

Design Study Report 11/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 04/01/2025

DT1078 utility submittal 03/02/2026

Advanceable PS&E 05/03/2027

PS&E package 05/01/2029

Section 106 Coordination 09/02/2024

Traffic Management Plan (TMP) 04/01/2027

Final Structure Plans 02/01/2027

Hazmat Phase 1 09/02/2024

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Staking R/W and providing CSMs or Plat of Surveys.

Traffic signal design

Perpetuation project to resurface approximately 2.03 miles of USH 18 from N 106th St to N 66th St in the Cities of Wauwatosa and Milwaukee.  The existing 
pavement will be milled 4” and overlaid with 4” of asphalt.  Other improvements include concrete base batching, upgrading any existing curb ramp, B-40-988 
concrete surface repair, spot curb and gutter replacement, loop detection addition at STH 100, IH 41 interchange, 95th St, 92nd St and STH 181 intersection, new 
flashing yellow arrows and video detection at 68th St intersection, signal upgrades to monotubes at 76th St intersection, and reconfiguration of Pedestrian Hybrid 
Beacon at the Zoo. 

PROJECT DESCRIPTION

The pavement and structure need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Professional Traffic Operations Engineer

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 02/12/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

3300-00-03 FT ATKINSON - LAKE MILLS STH 089N 28 - Jefferson County USH 18 TO CTH A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 11/01/2024

DT1078 utility submittal 09/01/2027

Design Study Report 08/01/2027

Final Environmental Document 05/12/2026

Traffic Management Plan (TMP) 05/01/2024

Final Structure Plans 02/01/2026

Right-of-way (R/W) Plats and Transportation Project Plats 01/01/2027

Section 106 Coordination 05/12/2026

PS&E package 11/01/2029

DEPARTMENT PROVIDES

Items

Asbestos reports

Concept Definition Report

Pavement design

Utility contacts and task list

Wetland Delineation

Aerial Mapping and survey

Field soil boring logs for each project

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preliminary and final bridge design.

Staking R/W and providing CSMs or Plat of Surveys.

Perpetuation project to resurface approximately 5.03 miles of STH 89 from USH 18 to CTH A in Jefferson County.  The pavement is anticipated to receive a 2” mill 
and 4” overlay of HMA.  Other work includes replacing all wing walls on C-28-0028, replacing guardrail on all 4 quadrants of the culvert, and grading. A roundabout 
will be constructed at the intersection of STH 89 and USH 18.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $11,000,000-$11,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 12/01/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

3050-06-00 SUN PRAIRIE - 
WATERTOWN

STH 019E 14 - Dodge County, 28 - Jefferson 
County

STH 89 TO 
CRAWFISH RVR

3290-00-05 LAKE MILLS - COLUMBUS STH 089S 28 - Jefferson County WATERLOO EAST 
LIMIT TO B-28-77

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 09/01/2024

Final Environmental Document 04/01/2025

Design Study Report 06/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 02/01/2025

DT1078 utility submittal 11/01/2025

PS&E package 08/01/2027

Section 106 Coordination 02/01/2025

Traffic Management Plan (TMP) 03/01/2025

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Utility contacts and task list

survey

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Experience with public involvement.

3290-00-05: Perpetuation project to replace the pavement of approximately 0.88 miles of STH 89 in the City of Waterloo in Jefferson County.  The roadway will 
receive a full depth pavement replacement including the underlying base materials.  Additional work includes curb and gutter replacement, storm sewer 
replacement, curb ramp updates and replacement of the concrete pavement approach slab on the east side of structure B-28-0077.  The City of Waterloo also 
plans to include decorative lighting as non-participating item. 

3050-06-00: Perpetuation project to replace the pavement of approximately 6.2 of STH 19 from STH 89 to the West end of Crawfish River Bridge (B-28-0010) 
within the town of Waterloo, Dodge & Jefferson Counties.  The pavement will be replaced and 5-feet of the existing 10-foot shoulder will be paved.  Additional work 
includes adding centerline and shoulder rumblestrips in the rural section and replacing all guardrail. No structure work is included.  Urbanize STH 19 from STH 89 
to Industrial Drive with subgrade improvements, new sidewalk, ADA compliant curb ramps, curb & gutter, and storm sewer.  Real estate will be needed for the new 
sidewalk.

Coordinate storm sewer deign between the project.  The City of Waterloo anticipates replacing water and sanitary sewer utilities separate from these projects.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 06/20/2024 Anticipated Project Completion Date: 06/15/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

1066-00-34 SW REGIONWIDE THIN 
POLYMER OVERLAYS

IH 094W 11 - Columbia County, 13 - Dane 
County, 28 - Jefferson County

VARIOUS BRDGS/IH 
39, IH 94, USH 151

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 11/01/2024

Design Study Report 02/01/2025

Advanceable PS&E 11/01/2025

PS&E package 11/01/2028

Traffic Management Plan (TMP) 07/01/2025

Final Structure Plans 07/01/2025

DEPARTMENT PROVIDES

Items

Aerial base mapping

Asbestos reports

Concept Definition Report

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation bridge preventive maintenance project to extend structure bridge deck life by placing thin polymer overlays. 

B-11-83 is located at USH 151 SB on Maple Avenue in Columbia County.  B-13-102/103 are located at I-39 on USH 151 in Dane County. B-13-131 is on Cottage 
Grove Highway above NB USH I-39, in Dane County. B-13-841, 842, 843, 844 are located on WB I-94 in Dane County. B-13-841 is on -1-94 WB over Koshkonong 
Creek. B-13-842 is located on WB I-94 over a drainage ditch. B-13-843 is at 1-94 C WB over a drainage ditch. B-13-844 is on I-94 WB over a drainage ditch. B-28-
189/190 are on EB and WB I-94 over Johnson Creek in Jefferson County. B-28-188 is at WB 1-94 on Hillside Road in Jefferson County.

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 06/15/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

1010-00-35 MADISON - PORTAGE IH 039N 13 - Dane County IH94E OVER IH39N& 
IH39CD OVER 
US151

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 05/01/2025

Design Study Report 07/11/2025

DT1078 utility submittal 08/01/2025

Advanceable PS&E 11/01/2026

PS&E package 11/01/2028

Traffic Management Plan (TMP) 06/01/2026

Final Structure Plans 06/01/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Asbestos reports

Concept Definition Report

Pavement design

Wetland Delineation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation bridge maintenance project to repair interstate bridges in Dane County.
B-13-438 is on IH 94 EB over IH 39 NB-IH 90 WB - replace expansion joints and approach slabs, spot paint girder ends.
B-13-450 is on IH 94 EB over CTH T - replace SE wing, repair deck ends, replace approach slabs.  
B-13-451 is on the WB collector/distributor lanes of IH 39 over USH 151 - repair deck ends and replace approach slabs.   
B-13-452 is on the EB collector/distributor lanes of IH 39 over USH 151 - repair deck ends and replace approach slabs.

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 12/13/2023 1:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-05

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 06/15/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

5155-06-02 EVANSVILLE - JANESVILLE USH 014E 53 - Rock County HACKBARTH ROAD 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 05/01/2025

Design Study Report 09/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 07/01/2025

DT1078 utility submittal 03/01/2026

PS&E package 08/01/2027

DEPARTMENT PROVIDES

Items

Field soil boring logs for each project

Pavement design

Concept Definition Report

Aerial base mapping

Geotechnical Report

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

Rehabilitation project of approximately 0.4 miles to reconstruct the intersection of USH/14 Hackbarth Rd. in Rock County.  The intersection will be converted to a 
single lane roundabout.

PROJECT DESCRIPTION

The safety of the intersection will be increased.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-06

Solicitation Month and Year: January 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 01/17/2024

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 01/01/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1067-01-09 MADISON - LAKE MILLS IH 094E 28 - Jefferson County NEWVILLE B28-36; 
ROCK LK RD B28-38

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 12/01/2024

Design Study Report 04/01/2025

PS&E package 08/01/2027

Advanceable PS&E 08/01/2026

Final Structure Plans 06/01/2027

DEPARTMENT PROVIDES

Items

Aerial base mapping

Asbestos reports

Geotechnical Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation bridge rehabilitation project of approximately 1.1 miles on IH 94 EB in Jefferson County. Re-decking and thin polymer overlay of Newville Rd B-26-36 
and Rock Lake Rd B-26-38 bridges.  Crossovers will need to be constructed at each structure.

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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