
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-01

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/06/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 04/30/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-03-39 Review of Preliminary 
Structure Plans

NON HWY 86 - State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Schedule will be set on a project by project basis

Review of preliminary structure plans

Review of Rehabilitation preliminary structure plans

Providing Structural Guidance

Review of structure evaluation and sizing

Review of structure design computations

Review of final structure plans and special provisions

DEPARTMENT PROVIDES

Items

Information necessary to complete the required tasks

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Comprehensive working knowledge of the Wisconsin Bridge Manual, Wisconsin Standard Specifications and the Facilities Development Manual (FDM)

Knowledge of the AASHTO LRFD, LFD and ASD Design Specifications and the ability to design structures in LRFD, LFD and ASD

Knowledge of PS&E process

Extensive experience in preliminary structure plan development

Comprehensive knowledge of structural bridge design

Experience in retaining wall structural design and structure plan development

Structural bridge and box culvert design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

An electronic copy of the firm’s Quality Assurance/Quality Control plan and procedures must be on file with the Bureau of Structures.

Provide an engineer (5+ years of structure design experience) to perform reviews of preliminary structure plans including grade separation, rehabilitation and 
retaining wall; and structure evaluation/sizing reviews. Review of final structure designs, plans, and special provisions may be required. Services will be provided at 
the selected firm offices. Anticipated to be 6-10 hours per week.  
Please specify the engineer who is being proposed.

PROJECT DESCRIPTION

The Bureau of Structures requires assistance with structure plan reviews.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: The Department will negotiate a one-year contract with an option for another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Traffic Operations Solicitation ID: BTO-01

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/06/2024

Anticipated Project Start Date: 08/01/2024 Anticipated Project Completion Date: 07/31/2025

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

0653-31-10 Traffic Engineering VAR HWY 13 - Dane County N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Scheduled throughout term of contract

DEPARTMENT PROVIDES

Items

Access to Prior Plans

Technical Advisory Groups

Related Manuals and Guidance Documents

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Full knowledge of MicroStation, SignCAD and Civil 3D Software

Minimum 3-year experience in detailing traffic signs

Knowledge of the WisMUTCD and TEOpS Manuals

Knowledge of WisDOT's policies and procedures as they pertain to providing on-site consultant support (e.g. overhead rates, work rules, ethics, confidentiality, etc.)

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Expertise in the area of Traffic Engineering

Corridor and statewide transportation planning

Consensus building

Provide one full-time Senior Specialist/Designer (CADDS) (ideally 5+ years experience) for sign detailing for improvement projects and for maintenance sign 
replacements.  Provide other general engineering support, such as maintenance of standard sign fabrication standards and submittal of details to the BPD plan 
examiners. 40 hours per week located at the consultant’s office with occasional trips to the BTO's office on the east side of Madison, WI will be required.

PROJECT DESCRIPTION

The Bureau of Traffic Operations requires assistance with CADD support for sign fabrication details.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 03/06/2024

Anticipated Project Start Date: 07/01/2024 Anticipated Project Completion Date: 06/30/2026

Master Group Id: March 2024 Real Estate Eminent Domain Master Group Type: Real Estate Eminent Domain 
Services

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Acquisitions

Appraisal review

Appraisals

Condemnations

Document preparation and document processing

Preparing for property transfers and closings

Negotiations

Performance monitoring and improvement

Policy review and research

Program controls

Project development, including cost estimating

Project management and oversight

Property management: lease management

(READS): testing, enhancements, data admin and reporting

Reasonable access studies: research and prep for appeals

Relocation assistance

Right of way certification monitoring

Site clearance: oversight of razing, removal and demolition

Surplus property disposal and land sales

Training and mentoring

Administrative support: manual, web, newsletter editing

Provide a wide range of general, complex, and specialized real estate services in support of state highway development and improvement projects within the limits 
of the Real Estate Program Manual and state and federal law.  All activities involve the application of and strict compliance with eminent domain laws and the 
Uniform Act pertaining to real estate acquisition and condemnation processes.  

Assistance with oversight of the Department’s Local Public Agency (LPA) process as it relates to Real Estate acquisition may also be needed

Deliverables will be specified in each work order but may include item(s) listed in the Schedule for Deliverables section below.

PROJECT DESCRIPTION

Assistance is needed with completing a range of real estate services for roadway development projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DEPARTMENT PROVIDES

Items

Access to client required eminent domain brochures and info

Construction plan, profile and cross sections

Continuing process improvement initiatives

Feedback and performance monitoring

Forms, documents and templates

Right of way plat

Title searches

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Relocation assistance services

Property management and surplus land disposal

Appraisal and appraisal review

Demonstrate expertise in real estate eminent domain activities specific to highway projects

Knowledge of pertinent state and federal rules with ability to interpret and apply special regulations, as well as complex theory, practices, and procedures

Properly document and complete project and parcel file records both within READS and as paper files in accordance with applicable records management policy 
and practices

Record key points to all transactions using WisDOT’s Real Estate Automated Data Services (READS) program as required

Record fully descriptive, detailed and appropriate updates in a timely manner and on a regular basis to appropriate areas within READS

Use only WisDOT approved current forms as published and available in a paper format from the REPM/Forms section or from READS as an auto-filled/auto-
generated document specific to each project/parcel

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Wisconsin General Appraiser Certification or Wisconsin Residential Appraiser Certification

All consultants should have completed the FHWA-National Highway Institute online course #FHWA-NHI-141045: “Real Estate Acquisition Under the Uniform Act: 
An Overview”

Report Generated on 02/21/2024 3:05 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Special Instructions: For key staff include experience and training in the areas of: acquisition, relocation assistance, property 
management and surplus land disposal (razing, removal, and demolition oversight, marketing, leasing), 
appraisal and review. Areas the staff is seeking approval and preferred region. For (substantially)completed 
projects include: level of responsibility for key staff, only R/E deliverables, place an emphasis on highway 
projects, special challenges and resolutions, special skills required.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. Up to 15 consultants may be selected and a total master contract value of $8 million may be 
awarded.

Contact Information

Report Generated on 02/21/2024 3:05 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-02

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 03/06/2024

Anticipated Project Start Date: 07/01/2024 Anticipated Project Completion Date: 06/30/2026

Master Group Id: March 2024 Real Estate Appraisal Master Group Type: Real Estate Appraisal 
Services

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be determined in each work order

DEPARTMENT PROVIDES

Items

Appraisal forms/formats (templates)

READS access

Bid Tabulation (Tab) sheet

Minimum scope of work requirements

Property title information

Appraisal scope of work process

Online access to Real Estate Program Manual (REPM)

Project and parcel information

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Must be at either a Certified Residential or Certified General Appraiser level

Standards of the appraisal and conduct of the appraiser are as governed by USPAP, according to generally accepted professional appraiser standards and 
WisDOT procedures

An understanding of eminent domain right of way valuation theory and the ability to complete eminent domain appraisals to WisDOT standards

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines

Appraiser applicants can be Certified Residential or Certified General and should be well versed in eminent domain processes.
Perform appraisals including typical residential property, small strip-takings, varying specialty, complex commercial, industrial, agricultural and unique. Services 
must be provided in compliance with the Real Estate Program Manual and state and federal law. Only those individuals selected and approved through this 
solicitation will be considered to participate in the bidding processes. Prior to being invited to bid on certain projects, appraisers may be asked to provide one or 
more finished examples of their work.

PROJECT DESCRIPTION

Outside fee appraisers are needed to assist with establishing an opinion of value for real estate acquisitions.  

PROJECT PURPOSE AND NEED

Report Generated on 02/21/2024 3:05 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. All appraisers must be named in this NOI and each individual must have their knowledge, skills 
and abilities described individually. Subconsultants must be clearly noted as a “sub.” Describe any area(s) of 
specialty or specific area(s) of expertise you have in appraisal skills and services.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 0.00

Other Information: Up to twenty (20) consultants may be selected and a total master contract group value of $3,500,000 may be 
awarded. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

Individual work orders are drafted as needed and issued to the lowest qualified bidder.

Fixed Fee Notification

Fixed Fee Notification

Individual work orders are drafted as needed and issued to the lowest qualified bidder.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Understanding of and adherence to federal right of way acquisition regulations and procedures under the Uniform Relocation Assistance and Real Property 
Acquisition Act of 1970 (as amended).

Understanding of and adherence to Wisconsin Statutes (Chapter 32).

Understanding of and adherence to WisDOT’s online Real Estate Program Manual (REPM).

Understanding of and adherence to WisDOT prescribed appraisal formats.

Understanding of and adherence to Uniform Standards of Professional Appraisal Practice (USPAP).

Understanding of and adherence to all federal and state standards for professional practice and conduct for the appraisal profession.

Understanding of and adherence to READS entry as appropriate.

Show willingness and be responsive to suggested training as appropriate.

Ability to perform eminent domain appraisals in accordance with department standards as described in the REPM.

All consultants must provide proof of completion of FHWA-National Highway Institute online course #FHWA-NHI-141053: Foundations of Federal-Aid Highway 
Program Appraisals.

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 03/06/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 12/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

2010-03-03 V SLINGER, WASHINGTON 
ST

STH 175N 66 - Washington County STH 60 TO N 
MAPLE AVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 02/01/2025

60% plans 04/01/2025

Design Study Report 06/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 09/25/2025

DT1078 utility submittal 05/01/2026

Advanceable PS&E 05/01/2027

Section 106 Coordination 11/01/2024

Traffic Management Plan (TMP) 03/01/2027

Survey Due Date 08/01/2024

PS&E Due 05/01/2029

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Base mapping

CDR

Pavement design

Utility contacts and task list

Wetland Delineation

As built plans

Safety Certification Document

Final Scoping Certification Plan & Document

Soil borings

Rehabilitation project to resurface approximately 1.25 miles STH 175 including a 4-lane urban section on STH 175 from STH 60 to Slinger Rd/Scenic Ave and a 2-
lane with outside parking urban section from Slinger Rd/Scenic Ave to Maple Ave in Village of Slinger, Washington County.
The pavement resurfacing project consists of: mill off 2.5 inches of existing asphalt pavement and overlay with 2.5 inches of HMA pavement, full depth base patch 
as needed, spot remove and replace curb & gutter as needed, sign and pavement markings, signal pole(s) salvage/relocation may be required to accommodate 
curb ramp improvements and upgrade curb ramps to meet current ADA standards and right of way needs for the project.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 02/21/2024 3:05 PM
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the Complete Street Report/Hazmat Phase 1 Report/Drainage Report/TMP/DSR/Signals Design and other required docs

Knowledge and experience with survey, the environmental documentation and agency coordination required

Staking R/W and providing plats

Knowledge and experience with ADA curb ramp design/stormwater analysis & design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Historian

Professional Engineer

Professional Hydrologist

Professional Land Surveyor

Professional Traffic Operations Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Other Information:

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 03/06/2024

Anticipated Project Start Date: 04/17/2024 Anticipated Project Completion Date: 06/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

5245-04-00 MINERAL POINT - SPRING 
GREEN

STH 023E 25 - Iowa County DODGE STREET TO 
USH 151

5245-04-01 MINERAL POINT - SPRING 
GREEN

STH 023E 25 - Iowa County WATER STREET TO 
STH 39

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Survey tasks as assigned 07/01/2024

Section 106 Coordination 12/01/2024

30% plans 12/01/2024

Final Environmental Document 02/01/2025

Design Study Report 08/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 08/01/2025

Advanceable PS&E 05/01/2027

PS&E package 08/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Geotechnical Report

Pavement design

Field soil boring logs for each project

Soils/geotechnical investigation

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

5245-02-00: Rehabilitation project to replace the pavement of approximately 1.54 miles of STH 23 from Dodge Street to USH 151 in Iowa County.  Replace both 
the existing roadway pavement and underlying base materials.  Replace the pavement on the north end of the project (from Branger to the north limits).  3 cross 
culverts are anticipated for replacement. The project also includes replacement of guardrail, curb and gutter, and three cross culverts.

5245-04-01: Rehabilitation project to replace the pavement of approximately 0.6 miles of STH 23 from Water Street to STH 39 in Iowa County.  Replace both the 
existing roadway pavement and underlying base materials.  The project also includes replacement of curb ramps and guardrail.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 02/21/2024 3:05 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis. Stats. 

Interview:

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Historian

Professional Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 02/21/2024 3:05 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 03/06/2024

Anticipated Project Start Date: 07/01/2024 Anticipated Project Completion Date: 06/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

7575-09-01 LA CROSSE - SPARTA STH 016W 32 - La Crosse County USH 53 TO STH 35

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 10/01/2025

Design Study Report 06/01/2026

Right-of-way (R/W) Plats and Transportation Project Plats 06/01/2026

DT1078 utility submittal 07/01/2026

PS&E package 11/01/2027

DEPARTMENT PROVIDES

Items

Geotechnical Report

Field soil boring logs for each project

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Professional Traffic Operations Engineer

Perpetuation project to replace the pavement of approximately 0.3 miles of STH 16 from 7th Street to 11th Street in the City of La Crosse, La Crosse County.  
Replace the existing pavement, curb ramps, curb & gutter, sidewalk, and address safety concerns along the corridor.  Evaluate and coordinate alternatives for the 
inclusion of multimodal accommodations, parking, and/or consideration of TWLTL.

Consultant staffing may be supplemented by 1 or 2 WisDOT Junior staff to assist with design delivery.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 02/21/2024 3:05 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 02/21/2024 3:05 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 03/06/2024

Anticipated Project Start Date: 04/01/2024 Anticipated Project Completion Date: 06/15/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

5155-06-02 EVANSVILLE - JANESVILLE USH 014E 53 - Rock County HACKBARTH ROAD 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Right-of-way (R/W) Plats and Transportation Project Plats 07/01/2025

Light & Drainage Designs 04/01/2025

DEPARTMENT PROVIDES

Items

Field soil boring logs for each project

Pavement design

Concept Definition Report

Aerial base mapping

Geotechnical Report

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

Assist WisDOT with a rehabilitation project of approximately 0.4 miles to convert the USH14/Hackbarth Road intersection to a single lane roundabout near the City 
of Janesville in Rock County.

WisDOT will design the roundabout and the consultant will provide technical assistance and review of the plan.  The consultant will complete the lighting 
design/plan, Transportation Project Plat (TPP) and drainage design/report.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 02/21/2024 3:05 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 02/21/2024 3:05 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04

Solicitation Month and Year: March 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $11,000,000-$11,999,999 NOI Due Date: 03/06/2024

Anticipated Project Start Date: 05/01/2024 Anticipated Project Completion Date: 06/30/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

5300-00-02 SAUK CITY - MADISON USH 012E 13 - Dane County TERRACE AVENUE 
TO GAMMON ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 02/01/2025

Final Environmental Document 06/01/2025

Design Study Report 11/12/2025

DT1078 utility submittal 01/01/2026

PS&E package 11/01/2027

Surveying 10/01/2024

Final Structure Plans 08/01/2027

DEPARTMENT PROVIDES

Items

Aerial base mapping

Asbestos reports

Concept Definition Report

Pavement design

Field soil boring logs for each project

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Structural Engineer

Perpetuation project to resurface approximately 3.6 miles of USH 12 from Terrace Avenue to Gammon Road  in Dane County.  Mill and overlay of USH 12 mainline 
and the ramps that have asphaltic surface.   Base patching and an HMA overlay for the existing concrete ramps and the sections of Old Sauk Road, Mineral Point 
Road that lie between the ramp terminal intersections.  Signal improvements are anticipated at the Gammon Road, Mineral Point Road, and Old Sauk Road 
interchanges.  Curb ramps will be reconstructed with the project.   There will be some guardrail replacements. The project also includes deck prep and concrete 
overlay on structure B-13-0230 over Greenway Boulevard. 

PROJECT DESCRIPTION

The roadway and structure need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 02/21/2024 3:05 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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