
August 2024 Solicitation Updates 

7/31/2024 

• NC-02: Interview questions updated 
• SE-03: Additional attachment posted on solicitation website 
• SW-02: Interview questions updated 
• SW-03: Structure Survey Report due date updated 

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/slicitations/2408/se-03-att.pdf


Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-01

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/14/2024

Anticipated Project Start Date: 11/01/2024 Anticipated Project Completion Date: 10/31/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-03-37 STRUCTURAL ENG & PLAN 
REVIEW

VAR HWY 86 - State Wide STATEWIDE (JV 
CONTRACT)

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure evaluation and type/size/location determination

Providing structural design, analysis, and load ratings

Structure design quality control checking

Providing structural engineering guidance

Development of structure plans and associated details

Structure plan checking

Schedule will be set on a project by project basis

DEPARTMENT PROVIDES

Items

Information necessary to complete the required tasks

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Extensive experience in structural design and structure plan development

Comprehensive knowledge of structural bridge design

Experience in structure load rating calculations

Comprehensive working knowledge of the WisDOT Bridge Manual, WisDOT Standard Specifications, and the WisDOT Facilities Development Manual (FDM)

Knowledge of the AASHTO LRFD Bridge Design Specifications

Experience in preliminary and final bridge, retaining wall, box culvert, sign structure, and noise wall design

Knowledge of the WisDOT PS&E process

Comprehensive knowledge of MicroStation and/or AutoCAD drafting software

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

An electronic copy of the firm’s Quality Assurance/Quality Control plan and procedures must be on file with the Bureau of Structures

Provide a team (3+ years of structure design experience) to perform structural design and structural analysis; develop structural details and plans; and perform 
structure design and plan reviews statewide on an intermittent/as needed basis.  
Primarily located in the consultant’s home office. Anticipated to be 15-25 hours per week.  In the NOI, please specify the engineers and specialists.

PROJECT DESCRIPTION

The Bureau of Structures requires assistance with structure services.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 38



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-02

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/14/2024

Anticipated Project Start Date: 11/01/2024 Anticipated Project Completion Date: 10/31/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-03-37 STRUCTURAL ENG & PLAN 
REVIEW

VAR HWY 86 - State Wide STATEWIDE (JV 
CONTRACT)

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure evaluation and type/size/location determination

Providing structural design, analysis, and load ratings

Structure design quality control checking

Providing structural engineering guidance

Development of structure plans and associated details

Structure plan checking

Schedule will be set on a project by project basis

DEPARTMENT PROVIDES

Items

Information necessary to complete the required tasks

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Extensive experience in structural design and structure plan development

Comprehensive knowledge of structural bridge design

Experience in structure load rating calculations

Comprehensive working knowledge of the WisDOT Bridge Manual, WisDOT Standard Specifications, and the WisDOT Facilities Development Manual (FDM)

Knowledge of the AASHTO LRFD Bridge Design Specifications

Experience in preliminary and final bridge, retaining wall, box culvert, sign structure, and noise wall design

Knowledge of the WisDOT PS&E process

Comprehensive knowledge of MicroStation and/or AutoCAD drafting software

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

An electronic copy of the firm’s Quality Assurance/Quality Control plan and procedures must be on file with the Bureau of Structures

Provide a team (3+ years of structure design experience) to perform structural design and structural analysis; develop structural details and plans; and perform 
structure design and plan reviews statewide on an intermittent/as needed basis.  
Primarily located in the consultant’s home office. Anticipated to be 15-25 hours per week.  In the NOI, please specify the engineers and specialists.

PROJECT DESCRIPTION

The Bureau of Structures requires assistance with structure services.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-03

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/14/2024

Anticipated Project Start Date: 11/01/2024 Anticipated Project Completion Date: 10/31/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-03-37 STRUCTURAL ENG & PLAN 
REVIEW

VAR HWY 86 - State Wide STATEWIDE (JV 
CONTRACT)

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure evaluation and type/size/location determination

Providing structural design, analysis, and load ratings

Structure design quality control checking

Providing structural engineering guidance

Development of structure plans and associated details

Structure plan checking

Schedule will be set on a project by project basis

DEPARTMENT PROVIDES

Items

Information necessary to complete the required tasks

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Extensive experience in structural design and structure plan development

Comprehensive knowledge of structural bridge design

Experience in structure load rating calculations

Comprehensive working knowledge of the WisDOT Bridge Manual, WisDOT Standard Specifications, and the WisDOT Facilities Development Manual (FDM)

Knowledge of the AASHTO LRFD Bridge Design Specifications

Experience in preliminary and final bridge, retaining wall, box culvert, sign structure, and noise wall design

Knowledge of the WisDOT PS&E process

Comprehensive knowledge of MicroStation and/or AutoCAD drafting software

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

An electronic copy of the firm’s Quality Assurance/Quality Control plan and procedures must be on file with the Bureau of Structures

Provide a team (3+ years of structure design experience) to perform structural design and structural analysis; develop structural details and plans; and perform 
structure design and plan reviews statewide on an intermittent/as needed basis.  
Primarily located in the consultant’s home office. Anticipated to be 15-25 hours per week.  In the NOI, please specify the engineers and specialists.

PROJECT DESCRIPTION

The Bureau of Structures requires assistance with structure services.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/14/2024

Anticipated Project Start Date: 10/01/2024 Anticipated Project Completion Date: 08/01/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-40-41 NC REGIONWIDE NON HWY 84 - North Central Region Wide UTILITY 
COORDINATION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed

Plans, specifications, and estimates (PS&E) review

Trans 220 coordination

Create and maintain list of affected stakeholders

DT 1077 utility notification

Utility coordination including 1078 plan submittals

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Access technical advisory groups

As built plans

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

A thorough working knowledge of WisDOT’s project delivery process.

Ability to coordinate with WisDOT design staff

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide up to two utility/permit coordinators to prepare utility coordination documents, review plans for utility conflicts, work with utilities to clear the right of way for 
projects and coordinate compensable documents.  Other duties will assist in utility permitting needs by providing review of permits and field visits for utility 
installations.
This production position works at the direction of the UTL Lead-worker and TSS Supervisor under the responsible charge of WisDOT staff who oversee and 
approve all deliverables including compensable utility documents, invoices, USR signatures and utility permitting services. Functions will cover both Wisconsin 
Rapids and Rhinelander needs. 
Anticipated 36 - 40 hours per week. The coordinator(s) may be based in the consultant's office but may be required to report to either Wisconsin Rapids or 
Rhinelander to work with project staff, attend meetings or perform field inspections as needed.

PROJECT DESCRIPTION

The North Central Region requires assistance with utility coordination and utility permitting to assist with meeting the region's needs.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 8 of 38



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 10/01/2024 Anticipated Project Completion Date: 10/01/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

6999-19-00 WAUSAU AREA VARIOUS 
STREETS

VAR HWY 37 - Marathon County BUS 51/STH52 
CURB RAMP 
IMPROVEMENTS

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed 06/01/2025

Phase 1 hazardous materials investigation 08/01/2025

30% roadway plans 08/01/2026

60% roadway plans 06/01/2027

Environmental report (CEC) 07/15/2027

Design Study Report 08/01/2027

Right-of-way (R/W) Plats and Transportation Project Plats 09/01/2027

Advanceable roadway PS&E 11/01/2029

DEPARTMENT PROVIDES

Items

Concept Definition Report

As built plans

Project Location map

Project Schedule

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

A Professional Land Surveyor is to be responsible for all land surveying activities.

Staking R/W and providing CSMs or Plat of Surveys.

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Rehabilitation project to reconstruct curb ramps along approximately 14.12 miles of BUS 51 and STH 52 in the city of Wausau in Marathon County.  Upgrade curb 
ramps to current ADA standard in accordance with WisDOT's ADA Transition Plan.  Real estate is anticipated and all survey and title searches will be included in 
the design contract.  Extensive public involvement and coordination with local officials is anticipated.

PROJECT DESCRIPTION

The curb ramps along the corridor need to be upgraded.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

If this solicitation results in the execution of multiple contracts, a DBE subcontracting goal may be established 
for any subsequent contracts based on subcontracting opportunities on those contracts, status of race 
conscious goal projections for the federal fiscal year in which those contracts will be executed and federal 
funding levels (if any) on the contracts.

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 08/27/2024

Interview Place: North Central Region Office; 1681 Second Ave; WI Rapids 

DBE goal on project: Yes

DBE goal: DBE goal in $ 75000.00

Advertised Fixed Fee %: 8.25

Other Information: Please be prepared to answer the following questions during your interview: 1) Project Management and 
Design Delivery - What are your team’s qualifications and capacity to deliver over the next 7 years? 2) 
Standalone Curb Ramp (design) - What are your team’s qualifications and experience with curb ramp design 
projects? 3) Standalone Curb Ramp (survey, title searches, and hybrid plats) - What are your team’s 
qualifications and experience for survey and hybrid plats? What is your capacity to deliver the title searches for 
the large project area? 4) Construction staging, scheduling, estimating - What are your team’s qualifications and 
experience with public involvement services, staging plans, and pedestrian traffic control plans? 5) Project 
Approach – How will your team approach this project, and what strategies will be implemented to ensure 
successful delivery of this multifaceted project? 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

WAUSAU AREA VARIOUS STREETS 75,000.00

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $250,000-$499,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 01/02/2025 Anticipated Project Completion Date: 07/01/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6140-02-02 ADAMS - WISCONSIN 
RAPIDS

STH 013N 01 - Adams County STH 13/APACHE 
AVENUE 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Involvement Plan 05/01/2025

30% roadway plans 05/01/2025

Environmental report (CEC) 09/01/2025

60% roadway plans 09/15/2025

Design Study Report 11/01/2025

Utility coordination including 1078 plan submittals 12/01/2025

Plans, specifications, and estimates (PS&E) review 04/01/2026

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Modernization project to reconstruct the intersection of STH 13 and Apache Avenue in the Town of Rome, Adams County.  Design an offset right turn lane on STH 
13.  Additional work includes grading and restoration.  No mainline work will be done.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 11 of 38



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $20,000,000-$24,999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 03/03/2025 Anticipated Project Completion Date: 06/30/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1225-10-73 MANITOWOC - GREEN BAY IH 043S 36 - Manitowoc County SRA 51 
MARIBEL/SRA 52 
DENMARK

1225-10-72 MANITOWOC - GREEN BAY IH 043S 36 - Manitowoc County SRA 51 
MARIBEL/SRA 52 
DENMARK

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Finals documentation 08/31/2026

DEPARTMENT PROVIDES

Items

Overall project management

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge and experience of Vertical Building Codes and Inspection

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with DOT and Contractor staff.

Ability to perform field survey

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Architect

Building and Code Inspector

Materials Coordinators' Training - Department (MCT-D)

HTCP - Transportation materials sampling technician (TMS)

Construction engineering for the modernization of 0.2 miles IH 43 Safety Rest Area (SRA) 51 (northbound) & 52 (southbound) in the town of Maribel on IH 43 in 
Manitowoc County. 

Work consists of base aggregate, beam guard, common excavation, concrete pavement, concrete sidewalk, storm sewer, culvert pipe, electrical upgrades, 
permanent signing, sign structures, lighting, plantings, landscaping, building, and all incidental items. 

This project is broken into 2 construction ID's.  1225-10-72 is for the reconstruction of sites including parking lots and ramps and 1225-10-73 is for the 
reconstruction of buildings on SRA 51 & 52.

Anticipate full time staffing includes a consultant project leader (engineer), and two support staff (engineer or technician).  Anticipated part time & limited staffing 
hours include an architect, electrical engineer, plumber, and structural engineer to inspect building code items. Anticipated construction for 16 months with start in 
March 2025.

PROJECT DESCRIPTION

The rest area facilities will be replaced and semi-truck parking will be expanded.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will be conducted

Interview Information: Questions provided below. Short-listed firms will be provided interview location and time at least eight (8) 
business days before the interview.

Interview Date: 08/28/2024

Interview Place: NE Region, 944 Vanderperren Way, Green Bay, WI 54304 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information: 1. Construction Inspection (interstate, roadway, vertical building) - What are your team's qualifications from the 
past decade and capacity to deliver over the next 2+ years? 2. Interface with Project Manager and other 
WisDOT Staff - What is your team's experience and approach working with WisDOT Staff? 3. Construction 
Materials (sampling, documentation, Buy America) - What is your team's experience and approach to managing 
the materials aspect of the project? 4. Conflict Resolution - Please detail an experience where your team 
mitigated a high-risk issue and how it was resolved. 5. Strategy for Success - What is your team's strategy for 
success on this project? 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 11/25/2024 Anticipated Project Completion Date: 06/01/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

4640-07-00 WASHINGTON/BUSINESS 
DR, C SHEBOYGAN

STH 028E 59 - Sheboygan County CTH TA - WILSON 
AVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/15/2026

Design Study Report 08/01/2028

Environmental report (CEC) 11/01/2028

DT1078 utility submittal 12/01/2028

90% Plans 12/02/2030

PS&E package 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Traffic data, counts, projections

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience in rural and urban roadway and intersection design.

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of WisDOT FDM and PS&E process

Experience with the public involvement process

Ability to perform field survey

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation project to resurface approximately 1.55 miles of STH 28 from CTH OK and Wilson Avenue in the City of Sheboygan in Sheboygan County.  Work 
includes mill and overlay along mainline STH 28, concrete repair and replacement, spot curb and gutter repair, storm sewer repair, replace non-compliant curb 
ramps, and asphalt overlay. It is anticipated that the entire roadway width from CTH TA to CTH OK will be resurfaced. Only the eastbound lanes of STH 28 from 
CTH OK to Wilson Avenue will be resurfaced.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/14/2024

Anticipated Project Start Date: 01/01/2025 Anticipated Project Completion Date: 12/31/2025

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-47 NW REGION, CONSULTANT 
PROJECT COORD

VAR HWY 85 - Northwest Region Wide PROJECT 
COORDINATOR 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Progress Meetings

Project coordination and oversight

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT construction oversight procedures

Ability to work with DOT and Contractor staff.

Knowledge of WisDOT design procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide consultant project coordinator(s) (PC) (ideally 8-15 years’ experience) to coordinate design and construction activities, coordinate project team members, 
coordinate work activities, and provide technical expertise to deliver design and construction projects.

The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional 
offices.  One individual to perform duties is preferred, but multiple individuals performing a total of 40 hours/week may be proposed.  If proposing a team, indicate 
the primary individual.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform project coordinator duties as an extension of WisDOT staff for design and construction projects.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with option for 2 one-year renewals. To eliminate conflict of 
interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of "trade secret" as that 
term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $750,000-$999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 03/03/2025 Anticipated Project Completion Date: 06/03/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

1180-00-10 ASHLAND - SAXON USH 002E 02 - Ashland County BRANCH OF THE 
DENOMIE CREEK 
CULVERT

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 02/02/2027

60% plans 09/01/2027

Utility coordination including 1078 plan submittals 08/01/2028

90% Plans 02/01/2029

Real estate acquisitions 05/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Traffic data, counts, projections

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with public involvement process, local official coordination and agencies coordination process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project of approximately 0.013 miles on USH 2 to replace the culvert over Branch of Denomie Creek, Town of Sanborn, in Ashland County.  Work 
includes removing the existing culvert and replacing with a new up-sized concrete culvert pipe. Additional work includes reconstruction of the roadway, slope 
restoration, guardrail, and pavement marking. Proposed to be constructed under a detour.

PROJECT DESCRIPTION

The culvert needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 03/03/2025 Anticipated Project Completion Date: 06/04/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

7610-01-02 SPRING VALLEY - 
MENOMONIE

STH 029E 17 - Dunn County, 55 - St Croix County STH 128 TO RIVER 
ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 04/01/2026

60% plans 10/01/2026

Design Study Report 10/01/2026

Utility coordination including 1078 plan submittals 08/02/2027

90% Plans 09/06/2027

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Project Schedule

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Capacity to accomplish the work within the required timeframe/schedule

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

A thorough working knowledge of WisDOT’s project delivery process.

Experience with public involvement.

Experience in preliminary and final bridge design.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to resurface 13.94 miles of STH 29 from STH 128 to River Road and perform structure maintenance in Towns of Cady, Lucas, Menomonie 
and the City of Menomonie in Dunn County.  The pavement will received a short-term hot mix asphalt mill and overlay.  Structure B-17-0075 will have a deck 
replacement and structure B-17-0077 will have wingwalls replaced. Structures C-17-0021 and 0022 wingwalls, joint repairs, and riprap. Additional work includes 
gravel shouldering, replacing all beam guard, culverts, ditch cleaning, roadside clearing, and pavement marking. Anticipated to be constructed under traffic.

PROJECT DESCRIPTION

The pavement and structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 04/01/2025 Anticipated Project Completion Date: 06/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

8010-00-07 DAIRYLAND - SUPERIOR STH 035N 16 - Douglas County CTH B S TO 69TH 
ST

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 03/02/2026

60% plans 09/30/2026

Design Study Report 10/01/2026

Utility coordination including 1078 plan submittals 07/05/2027

90% Plans 09/03/2027

Traffic Management Plan (TMP) 09/03/2027

Real estate acquisitions 04/28/2028

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Project Schedule

Base mapping

As built plans

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience in rural and urban roadway and intersection design.

Full knowledge of MicroStation, SignCAD and Civil 3D software.

Experience in Public Relations coordination in rural areas

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 8.54 miles of STH 35 from CTH B S to 69th St. in Douglas County.  Mill the pavement and perform cold-in-place 
recycling and hot mix asphalt overlay.  Repair structure B-16-0085, including concrete surface repair, fiber wrap/flashing, grout abutment voids, and riprap.  
Perform culvert work, replace all guardrail, clearing, and mark pavement.  Anticipated to be completed under traffic and under detour as required for construction 
operations and other railroad work.

PROJECT DESCRIPTION

The pavement and structure need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 11/01/2024 Anticipated Project Completion Date: 04/30/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

3840-05-00 C 
ELKHORN,WALWORTH,WIS
CONSIN,COURT

STH 011E 64 - Walworth County CHURCH ST TO 
COBB RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Section 106 Coordination 07/01/2025

Final Environmental Document 09/01/2025

Design Study Report 02/02/2026

Right-of-way (R/W) Plats and Transportation Project Plats 07/01/2026

DT1078 utility submittal 07/01/2027

Advanceable PS&E 02/01/2028

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 1.37 miles of STH 11 from Church St to Cobb Rd in the City of Elkhorn, Walworth County.  The pavement is 
anticipated to receive a 2.25” of HMA pavement.  Updates will be made to approximately 61 existing curb ramps within the corridor.  Signal upgrades will be done 
at W. Walworth St. and N. Wisconsin St. as well as W. Court St. and N . Wisconsin St.  Ancillary improvements include storm sewer adjustments, guardrail 
replacement, replacing asphaltic paths, and widening existing shoulders in the rural section.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 11/01/2024 Anticipated Project Completion Date: 04/01/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

2565-00-05 C GLENDALE, N GREEN BAY 
AVE

STH 057N 40 - Milwaukee County SILVER SPRING-0.1 
MI S OF FAIRLANE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 08/01/2025

Design Study Report 11/03/2025

Right-of-way (R/W) Plats and Transportation Project Plats 04/01/2026

DT1078 utility submittal 03/01/2027

Advanceable PS&E 05/01/2028

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 2.15 miles of connecting highway STH 57 (Green Bay Rd) in the City of Glendale, Milwaukee County.  The 
pavement is anticipated to receive a 4” mill and 4” overlay of asphalt.  Perform base patching and crack repair as needed.  Existing curb ramps will be upgraded to 
current ADA Standards.  New sidewalk will be added in various locations along the west side of STH 57.  Traffic signals will be replaced at 7 intersections along 
STH 57.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/31/2024 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/14/2024

Anticipated Project Start Date: 11/01/2024 Anticipated Project Completion Date: 12/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1030-32-00 IH 43 NORTH SOUTH 
FREEWAY

IH 043N 40 - Milwaukee County NATIONAL AVENUE 
INTERCHANGE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Data Gathering 05/01/2025

Preliminary Range of Alternatives Identified 08/01/2025

Public Engagement 03/02/2026

Final Recommendations 03/01/2027

DEPARTMENT PROVIDES

Items

Existing traffic data

Reimagining the National Avenue grant application

Meta Manager information

Utility contacts and task list

Bridge inspection reports

As built plans

Aerial Mapping and survey including SEWRPC surface model

The study will also identify community concerns, create a collective vision, develop a range of improvement alternatives, and conduct a feasibility study that will
investigate traffic, ramp geometries, street connections, shared use paths, and other potential improvements.

Perform traffic operations modeling and analysis, safety analysis using predictive analysis, environmental review (no formal document anticipated), agency 
coordination (high level), public involvement and stakeholder engagement, future land use planning and economic analysis, and equity related analysis. 
  
Analyze/Evaluate:  1) mobility, 2) access, 3) safety, 4) environmental impacts, 5) congestion, 6) economic development, 7) quality of life, 8) equity, 9) future land 
use scenarios and 10) current condition including: structures, pavement, and an operational assessment.

Identify a full range of preliminary alternatives including: no build, replace in kind, modernization, or a combination of those stated.

This solicitation will document needs for future projects and be used for planning.  The “Reimagining the National Avenue Interchange” study is not intended to be a 
NEPA document or formal Planning and Environmental Linkage (PEL) study but it may include elements of a PEL study.

See additional information on the solicitation page.

PROJECT DESCRIPTION

The Study focuses on the disadvantaged Walker’s Point neighborhood in the City of Milwaukee that is divided by the I-94/43 National Avenue Interchange. 
The Study will identify and evaluate alternatives to reconnect the neighborhoods and address safety and mobility concerns with a focus on community connectivity 
by removing, retrofitting, and/or mitigating highways and other transportation facilities that create barriers to community connectivity.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

If this solicitation results in the execution of multiple contracts, a DBE subcontracting goal may be established 
for any subsequent contracts based on subcontracting opportunities on those contracts, status of race 
conscious goal projections for the federal fiscal year in which those contracts will be executed and federal 
funding levels (if any) on the contracts.

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.” 

Interview: Interviews will be conducted

DBE goal on project: Yes

DBE goal: DBE goal in $ 150000.00

Advertised Fixed Fee %: 9.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of the Departments current engineering platform (Civil 3D)

Experience in traffic & safety analysis, VISSIM, miro mobility and Traffic Study reports

Land Use Planning/ Economic Development Expertise Visual representations of Future development scenarios

Ability to develop and implement a community engagement plan that includes meaningful engagement and partnership with local community groups

Experience in preliminary and final highway design

Experience with multi-modal transportation

Experience with Intelligent transportation Systems design and policy

Experience with Economic Assessment

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Traffic Operations Engineer

Qualified land use planner (American institute of certified planners desirable)

Public involvement specialist

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

IH 43 NORTH SOUTH FREEWAY 150,000.00
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 08/29/2024

Interview Place: 141 NW Barstow St.; Waukesha, WI 53187 

Other Information: Please be prepared to answer the following questions during your interview: 1. Project Management (approach; 
decision making; etc.), Study Delivery (approach; understanding of previous studies) and Stakeholder 
Coordination (balancing state/count/city; gaining local official/community support) – What are your team’s 
qualifications, capacity to deliver, and strategies for success on this project? 2. Public Involvement and Effective 
Community Engagement (approach; local issues; how partner w/community orgs) - What are your team’s 
qualifications, capacity to deliver, and strategies for success on this project? 3. Integrating Land Use Planning 
(understanding/vision of current use; potential uses/development; reconnecting communities) - What are your 
team’s qualifications, capacity to deliver, and strategies for success on this project? 4. Integrating Alternative 
Modes of Transportation (Bike; Ped; Transit; Green Infrastructure; etc.) - What are your team’s qualifications, 
capacity to deliver, and strategies for success on this project? 5. Traffic Operations and Safety Analysis and 
Modeling - What are your team’s qualifications, capacity to deliver, and strategies for success on this project? 

Contact Information

Report Generated on 07/31/2024 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $500,000-$749,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 10/14/2024 Anticipated Project Completion Date: 11/09/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

6040-00-08 PORTAGE - FOX LAKE STH 033E 11 - Columbia County CTH F AND CTH EE 
INTERSECTIONS

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 01/01/2025

Final Environmental Document 07/01/2025

Design Study Report 08/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 10/01/2025

DT1078 utility submittal 02/01/2026

PS&E package 08/01/2027

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Soil Borings

Topographic Survey

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Historian

Professional Engineer

Structural Engineer

Perpetuation HSIP project of approximately 0.25 miles on STH 33 in length in City of Portage, Columbia County. Left turn lanes will be constructed at the 
intersections of CTH F and CTH EE. A TWLTL will be constructed between the two closely spaced intersections.  The roadway is anticipated to be widened.  
Replace guardrail near the southern limits by the bridge.  Replace curlverts and add curb and gutter as needed for the new design.  A retaining wall may be 
needed if grading cannot be achieved utilizing curb and gutter.

PROJECT DESCRIPTION

The safety of the intersections will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/31/2024 1:01 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 33 of 38



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 08/14/2024

Anticipated Project Start Date: 01/01/2025 Anticipated Project Completion Date: 01/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

1110-06-00 SUN PRAIRIE - FOND DU 
LAC

USH 151N 11 - Columbia County, 14 - Dodge 
County

COLUMBUS TO 
WAUPUN

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 09/01/2028

Final Environmental Document 09/01/2028

Section 106 Coordination

DEPARTMENT PROVIDES

Items

Aerial base mapping

Wetland Delineation

Traffic Forecast

Existing Study findings/reports

As-built/Right-of-way plat information

Meta Manager information

Crash Data

GIS Information

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Experience in preliminary and final bridge design.

Experience in traffic and safety analysis

Knowledge and/or experience with planning studies

Support the modernization of the 26 mile section of the USH 151 corridor from WIS 73 in the town of Elba to WIS 49 in the town of Chester, Dodge County. 

Identify and analyze improvement strategies incorporating safety, traffic operations, existing infrastructure, and roadway geometrics.

Coordination with the local municipalities and other stakeholders to evaluate items including the development of study purpose and need, and the development 
and evaluation of potential alternatives.

In accordance with FDM 8-5-3.4, point 5: Consultants under retainer to act as the municipal engineer may not compete for WisDOT related contracts that impact 
the municipality. See FDM 8-5-55 for additional conflict of interest rules pertaining to consultants in management roles.

Any firm interested in this solicitation, as prime or subconsultant, working with any municipality along the corridor; shall contact WisDOT BPD Consultant Services 
to determine if a conflict of interest exists.

PROJECT DESCRIPTION

A comprehensive analysis, completion of environmental documents, and documentation of potential impacts of alternatives that address the needs along the US 
151 corridor is needed.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

If this solicitation results in the execution of multiple contracts, a DBE subcontracting goal may be established 
for any subsequent contracts based on subcontracting opportunities on those contracts, status of race 
conscious goal projections for the federal fiscal year in which those contracts will be executed and federal 
funding levels (if any) on the contracts.

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 09/04/2024

Interview Place: Southwest Region Office; 2101 Wright St.; Madison, WI 

DBE goal on project: Yes

DBE goal: DBE goal in $ 750000.00

Advertised Fixed Fee %: 9.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Historian

Professional Engineer

Professional Land Surveyor

Professional Traffic Operations Engineer

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

SUN PRAIRIE - FOND DU LAC 750,000.00

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Please be prepared to answer the following questions during your interview: 1. Project Management and 
Design Delivery – What are your team’s qualifications and experiences, capacity to deliver over the next 2-3 
years, and strategies for success on this project? 2. Environmental (Coordination; Data Collection; 
Documentation) - What are your team’s qualifications, capacity to deliver over the next 2-3 years, and strategies 
for success on this project? 3. Freeway/Arterial Traffic Operations Analysis and Modeling - What are your 
team’s qualifications, capacity to deliver over the next 2-3 years, and strategies for success on this project? 4. 
Public/Stakeholder Coordination – What are your team’s qualifications, capacity to deliver over the next 2-3 
years, and strategies for success on this project 5. Project Approach – How will your team approach this project, 
and what strategies will be implemented to ensure successful delivery of this multifaceted project? 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: August 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $14,000,000-$14,999,999 NOI Due Date: 08/14/2024

Anticipated Project Start Date: 10/01/2024 Anticipated Project Completion Date: 02/01/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1071-01-02 LA CROSSE - WEST SALEM IH 090E 32 - La Crosse County THEATER ROAD TO 
CTH C

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Report 02/01/2025

Preliminary Structure Plans 02/01/2025

Final Structure Plans 06/01/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Asbestos reports

Base mapping

Concept Definition Report

Design Study Report

Environmental Document

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project along approximately 7.27 miles of IH 90 from Theater Road to CHT C in La Crosse County.  This solicitation covers only the structures on this 
segment.

Rehabilitate structures B-32-23 (Replace Deck/TPO), B-32-24 (Replace Deck/TPO), B-32-25 (Paint (Zone or Spot)), B-32-26(Paint (Zone or Spot)), B-32-
27(Replace Deck/TPO), B-32-28 (Replace Deck/TPO), B-32-53(Replace Bearings), B-32-54(Replace Bearings).

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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