

September 2024 Solicitation Questions and Responses

Solicitation	Project	Question	Response
NW-01	1580-00-02	Can WisDOT expand on the schedule for deliverables (i.e. Environmental Document, Final PS&E, etc.)?	Environmental Doc 7/3/2026, Utility Coordination 8/3/27, PS&E 5/1/2028.
NW-01	1580-00-02	Will the Village's sanitary sewer and water main replacements be included in the project's PS&E package?	The sanitary work will be done under a different project number.
NW-02	7160-00-04	Will the preliminary and final bridge design be performed by the selected consultant?	Yes
NW-02	7160-00-04	Will the selected consultant perform the hydrology and hydraulics for sizing the new bridges?	Yes
NW-02	7160-00-04	Will interviews be conducted for this project?	No
SE-01	1330-05-02	Are wetland impacts anticipated? Will the Department furnish or will Consultant perform delineation services?	N/A (project canceled)
SE-02	0053-34-40	Are wetland impacts anticipated? Will the Department furnish or will Consultant perform delineation services?	Yes, the Department will arrange the delineation services.
SE-02	0053-34-40	Please verify that Consultant will perform supplemental survey for curb ramps, sideroad matching, weak and obscure areas and Structure SSR survey, if applicable	Yes
SE-03	1060-55-00	Is the consultant design scope limited to the structures components or will it also include the design of the DDI?	It includes the DDI.
SE-03	1060-55-00	What work in addition to bridge work is included in the scope?	Additional scope is detailed in the scope NOI.
SW-02	0121-81-46	Will the consultant or the Department be leading the Utility coordination effort?	Utility Coordination will be completed by the Department
SW-04	1548636	Is the final environmental document and 30% plans expected March, 2025?	The CEC will be pushed back after discussion and agreement with consultant.