Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01
Solicitation Month and Year: QOctober 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 10/09/2024

Anticipated Project Start Date: 03/01/2025 Anticipated Project Completion Date: 12/31/2030

PROJECT ID(S)

Project ID |Project Name Route County Limit
9120-09-02 BRULE RIVER - IRON USH 002E 19 - Florence County CTH NN TO
MOUNTAIN MICHIGAN STATE
LINE

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 10.51 miles of USH 2 from CTH NN to the Michigan State line, in the town of Florence in Florence County. The
pavement is anticipated to receive a 3.75-inch mill and 4.5-inch overlay. Additional work includes shoulder widening near Twin Falls Road, cross culvert
replacements and curb and gutter replacement. Structure B-19-006 work includes deck, parapet and abutment repairs.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Public Involvement Plan 10/01/2025
30% roadway plans 10/01/2025
Environmental report (CEC) 03/01/2026
Design Study Report 04/01/2026
60% roadway plans 04/01/2026
Utility coordination including 1078 plan submittals 06/01/2026
Plans, specifications, and estimates (PS&E) review 11/01/2027

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Pavement design

Structure Survey Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with the public involvement process

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024

Anticipated Project Start Date: 04/01/2025 Anticipated Project Completion Date:

PROJECT ID(S)

Project ID |Project Name Route County Limit
1000-18-80 NW REGION,CONSULTANT VAR HWY 85 - Northwest Region Wide STORM WATER &
STAFF CONTRACT EROSION
CONTROL

PROJECT PURPOSE AND NEED

The Northwest Region requires assistance to perform storm water and erosion control engineering duties as an extension of WisDOT staff during the construction
season.

PROJECT DESCRIPTION

Provide one Engineer or Specialist (ideally 5-15 years experience with WisDOT projects) to work part time during construction season (April — November).
Primary responsibilities include reviewing, providing comments to Project Staff and recommending approval of up to approximately 40 ECIPs to the Region Storm
Water and Erosion Control Engineer.

Facilitate and coordinate implementation of TRANS 401 and WDNR/WisDOT cooperative agreement for erosion control and storm water requirements.

Assist staff, contractors and WDNR in implementation of erosion control plans during project construction activities.

Provide special engineering/environmental expertise on erosion control and storm water management applications.

Monitor construction projects to ensure that erosion control/storm water commitments and permit requirements are implemented.

Review, analyze and evaluate erosion control/storm water management practices implemented on construction projects.

Located in the consultant’s office/field with up to 10,000 miles of travel within the region during the construction season.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

As needed

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Detailed knowledge and understanding of storm water engineering principles and practices specific to the WisDOT highway environment.
Understanding and knowledge of the WisDOT/WDNR Cooperative Agreement.

Detailed knowledge and understanding of erosion & sediment control principles and practices specific to the WisDOT highway environment.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 8.00

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to NA
DBE goals:

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024

Anticipated Project Start Date: 03/03/2025 Anticipated Project Completion Date:

PROJECT ID(S)

Project ID |Project Name Route County Limit
1000-18-49 NW REGION, MATERIALS VAR HWY 85 - Northwest Region Wide MATERIALS
TESTING TESTING
SERVICES, SUP
LAB

PROJECT PURPOSE AND NEED

The Northwest Region requires assistance to perform material testing duties as an extension of WisDOT staff for construction projects.

PROJECT DESCRIPTION

Provide one materials specialist (ideally two years of experience). Work on-site at the Superior Materials Laboratory performing materials testing 40 hours per
week from March-November. Must have HTCP certifications prior to lab work starting. Occasional regionwide travel may be required.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Construction materials testing

Documenting of test data on Department-provided worksheets

DEPARTMENT PROVIDES

Iltems

Overall project management
Field office
Technical input and assistance

Testing laboratory and equipment

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures
Knowledge of AASHTO Testing Procedures

Knowledge of the procedures and practices applied in the inspection and testing of materials used in highway facilities construction, and the design of these
materials.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)
HTCP - Hot mix asphalt production tester (HMA-IPT)
HTCP - Concrete strength tester (CST)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to
DBE goals:

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region

Solicitation Month and Year: October 2024

Anticipated Construction Cost: $3,000,000-$3,999,999

Anticipated Project Start Date: 03/01/2024
PROJECT ID(S)

Solicitation ID: NW-03

Solicitation Type (Roster/Open): Roster

NOI Due Date: 10/09/2024

Anticipated Project Completion Date: 06/03/2030

Project ID |Project Name County Limit
7540-00-04 NW REGION, STAND ALONE VAR HWY 09 - Chippewa County, 17 - Dunn USH 12, STH
CURB RAMPS County, 27 - Jackson County, 55 - St 13,25,40,54,64,65

Croix County, 60 - Taylor County

PROJECT PURPOSE AND NEED

Curb ramps along the corridors will be upgraded to ADA standards.

PROJECT DESCRIPTION

Rehabilitation project consisting of stand-alone curb ramp construction along US 12 and STH 54 in Black River Falls in Jackson County, STH 40 in Bloomer in
Chippewa County, STH 13 and 64 in Medford in Taylor County, STH 25 in Menomonie in Dunn County, and STH 65 in New Richmond in St. Croix County. Work
includes removing and replacing existing curb ramps along with ancillary curb and gutter, sidewalk, pavement, pavement markings, and restoration.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% plans 03/01/2026
Environmental report (CEC) 05/01/2026
60% plans 09/01/2026
Design Study Report 11/01/2026
Right-of-way (R/W) Plats and Transportation Project Plats 05/03/2027
Utility coordination including 1078 plan submittals 02/01/2028
90% Plans 08/01/2028
PS&E package 11/01/2028

DEPARTMENT PROVIDES

Iltems

Access to project related documents/plans
Pavement design

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in curb ramp/ADA design and infeasibility documentation

Knowledge of WisDOT FDM and PS&E process

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Experience with public involvement process, local official coordination and agencies coordination process

Experience with Trans 220 utility coordination process

Experience with agency coordination, including railroads

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Office of Business Opportunity and Solicitation ID: OBOEC-01
Equity Compliance
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Open
Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024
Anticipated Project Start Date: 12/01/2024 Anticipated Project Completion Date: 11/30/2025

PROJECT ID(S)

Project ID |Project Name Route County Limit

1000-02-40 DBE SUPPORT SERVICES  OFF SYS 86 - State Wide DBE BUSINESS
DEVLOPMENT
PROGRAM

PROJECT PURPOSE AND NEED

The Office of Business Opportunity and Equity Compliance requires assistance to perform DBE monitoring tasks as an extension of WisDOT staff.

PROJECT DESCRIPTION

Provide a support staff specialist (ideally years’ experience) to assist the DBE Bid Let Utilization Team with DBE Compliance, CUF monitoring, DBE modifications,
and DBE Technical Assistance. Coordinate the SE/NE Region Stakeholder Support/Meetings, and the planning of the Annual DBE Summit. Assist with coaching
newly certified DBE firms.

Consultants will work remotely at their home office on an as needed basis approximately 40 hours per week with more needs occurring the monthly bid letting.
Hours may also vary depending on the number of projects let and DBE contractors request assistance.

One individual is preferred, but services can be provided by a small team; identify the primary individual and other team member roles.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Use ASP-3 s.9 to collect, track, and monitor DBE commitments
Use the Commitments Mod. Tracker to keep in sync with CRCS
Check DBE Alert email box

Review, process, and save new Attachment A’s
Attend/participate in Utilization & Compliance Team meetings
Create revised DT1506 for increases or new commitments
Update CRCS with increases and new commitments
Participate on bid letting mtgs under direction of DBE Eng.
Review and organize DBE documentation submitted with bid
Update tracking sheets

Send out bid letting approvals to primes

Coordinate and distribute meeting schedule and meeting alert
Targeted marketing to DBE firms that do business with WisDOT
Communicate with committee members

Prepare meeting notes and agenda

Research business development topics essential for DBE firms
Organize and conduct technical development workshop(s)

Act as DBE Coach for newly certified DBE firms

Special Projects upon Request

DEPARTMENT PROVIDES

Iltems

Monthly Bid Let
Client Referrals
Meeting Notices

Access to CRCS and AWP
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Solicitation Scope Of Service - DETAILS REPORT

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Excellent communication, organizational and time management skills.

A thorough working knowledge of WisDOT'’s project delivery and Bid Let process.

Ability to coordinate monitoring efforts and draft reports

Ability to work with diverse communities, gain trust of disadvantaged firms and sensitive to DBE firms needs.

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Experience in mentoring services for DBE firms

Knowledgeable of ASP 3 - DBE Program Implementation

Consultants must have the capacity to gain the trust of individuals who have been underrepresented, under-utilized in the construction industry
Experience working with small businesses as defined by Small Business Administration {SBA} such as the DBE certified firms
Knowledge and understanding of WisDOT and/or federal contracting procedures and policies

Ability to demonstrate knowledge of the federal DBE program regulations

Experience in Public Relations and stakeholder coordination in urban areas

Have knowledge of WisDOT plans, procedures and policies

Civil engineering background with transportation/highway experience

Ability to keep all privileged information confidential.

Ability to coordinate with WisDOT OBOEC DBE staff

Capacity to accomplish the work within the required timeframe/schedule

Ability to work with the public and local agencies.

Experience in technical presentation development.

Experience presenting technical information to diverse audiences.

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 8.00

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Report Generated on 09/25/2024 10:35 AM Page 10 of 35
[Timezone: (UTC-06:00) Central Time (US & Canada)]




Solicitation Scope Of Service - DETAILS REPORT

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be
Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 10/09/2024

Anticipated Project Start Date: 04/01/2025 Anticipated Project Completion Date: 01/02/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
1090-09-08 IH43 ROCK FREEWAY IH 043N 64 - Walworth County USH 12 TO
BOWERS RD

PROJECT PURPOSE AND NEED

The pavement needs to replaced and the structures and rest areas need treatment to extend their services lives.

PROJECT DESCRIPTION

Perpetuation project to replace the pavement of approximately 6.0 miles of IH 43 from USH 12 to Bowers Rd in Walworth County. Replace the pavement of the
mainline interstate and ramps. Additional work includes guardrail replacement, culvert capacity evaluation, culvert pipe repair/replacement, FTMS fiber installation
along the corridor, signing and pavement marking replacement.

Rest areas 35 and 36 will receive improvements including resurfacing of the parking, sidewalk replacement, curb ramps and, lighting upgrades.

Structures maintenance will include two thin polymer overlay, two deck replacements, four deck seals, two wingwall repair/replacements.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Design Study Report 04/01/2026
DT1078 utility submittal 04/01/2026
Advanceable PS&E 05/03/2027
PS&E Due (Non-Advanceable) 05/01/2028
TMP 60% 03/02/2026
TMP 90% 04/01/2027
Final Structure 02/01/2027
Environmental Document 12/01/2025

DEPARTMENT PROVIDES

Iltems

Aerial Mapping
Asbestos reports
Base mapping
Pavement design
Wetland Delineation
Soil borings

CDR

Geotechnical

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

DBE Goal in $/%

Project

No records to display

Notification pertaining to

DBE goals:
Special Instructions:

Interview:

Interview Information:

Interview Date:

Interview Place:

Contact Information

N/A

Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interviews will be conducted

Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be
provided specific interview time and location.

10/23/2024
SE Region

Name

Email

No records to display

Other Information:

1. Project Management and Design Delivery — What are your team’s qualifications, capacity to deliver over the
next 4+ years, and strategies for success on this project? 2. Rural Interstate Perpetuation and Bridge
Rehabilitation projects - What is your team’s experience, approach, and strategy for success? 3. Traffic Control
and Traffic Mitigation - What is your team’s experience, approach, and strategy for success? 4. Construction
Staging, Scheduling, and Estimating - What is your team’s experience, approach, and strategy for success? 5.
Public Outreach / Stakeholder Coordination — What is your team’s experience, approach, and strategy for
success?
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 10/09/2024

Anticipated Project Start Date: 01/02/2024 Anticipated Project Completion Date: 08/01/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
3240-00-04 C KENOSHA, SHERIDAN STH 032S 30 - Kenosha County 75TH ST TO 61ST
ROAD ST

PROJECT PURPOSE AND NEED

The pavement needs to be replaced.

PROJECT DESCRIPTION

Rehabilitation project to replace the pavement of approximately 0.97 miles of STH 32 from 75th st to 61st St in the City of Kenosha in Kenosha County. Replace
the pavement, gravel base, and subgrade improvement layer. Additional work includes replacing curb & gutter, sidewalk, ADA curb ramps throughout the corridor,
storm sewer, signing, and pavement markings. Replace the signal pole/equipment at the 75th, 63rd, and 60th St. intersections and intersection and corridor
lighting. No improvements anticipated for the existing UPRR bridge structure (B-30-442). Assess multimodal accommodations. Real estate acquisition will be
required, approximately 120 parcels consisting of FEE & TLE.

SCHEDULE FOR DELIVERABLES

Schedule Iltem Due Date
Design Study Report 05/01/2026
DT1078 utility submittal 03/01/2028
Advanceable PS&E 05/01/2029
Final Plat 10/01/2026
PIM 04/01/2025
Environmental Document 02/02/2026
60% Review Meeting 04/01/2026

DEPARTMENT PROVIDES

Items

Meta Manager information

Utility contacts and task list

Bridge inspection reports

As built plans

Traffic data, counts, projections

CDR

Aerial Mapping

Survey including SEWRPC surface model

Base mapping

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of the Departments current engineering platform (Civil 3D)

Staking R/W and providing CSMs or Plat of Surveys.

Experience with Trans 220 utility coordination process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience in preliminary and final highway design

Experience with multi-modal transportation

Report Generated on 09/25/2024 10:35 AM Page 14 of 35
[Timezone: (UTC-06:00) Central Time (US & Canada)]




Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
Professional Traffic Operations Engineer
Professional Land Surveyor

Public Involvement Specialist

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.”

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:

Report Generated on 09/25/2024 10:35 AM Page 15 of 35
[Timezone: (UTC-06:00) Central Time (US & Canada)]




Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 10/09/2024

Anticipated Project Start Date: 01/02/2025 Anticipated Project Completion Date: 06/30/2028

PROJECT ID(S)

Project ID |Project Name Route County Limit
4010-18-01 WEST BEND - WALDO STH 144N 66 - Washington County CTHH
INTERSECTION

PROJECT PURPOSE AND NEED

The safety of the intersection will be improved.

PROJECT DESCRIPTION

Modernization project to reconstruct the intersection of STH 144 intersection and CTH H in the village of Kewaskum in Washington County. The intersection will
be redesigned as a roundabout. Additional work includes removal of existing pavement and storm drains, real estate acquisition, construction of inlets and storm
sewer, pavement marking, permanent signing, and traffic staging design and public involvement.

SCHEDULE FOR DELIVERABLES

Schedule Iltem Due Date
Design Study Report 02/02/2026
DT1078 utility submittal 12/01/2026
Section 106 Coordination 09/01/2025
Survey Due Date 10/01/2025
PS&E Due (Non-Advanceable) 02/01/2028
Soil borings 08/01/2025
Right of Way Plats (Final) 06/30/2026
Review of 30% Plan 02/03/2025
Environmental Document 11/03/2025

DEPARTMENT PROVIDES

Iltems

Pavement design

Utility contacts and task list
Wetland Delineation

Copy of HSIP Application
Aerial Mapping

Base Mapping

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Traffic/Roundabout
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
Level 1 Roundabout Designer
Professional Land Surveyor

Professional Traffic Operations Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c), Wis.Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:

Report Generated on 09/25/2024 10:35 AM Page 17 of 35
[Timezone: (UTC-06:00) Central Time (US & Canada)]




Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-04
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024

Anticipated Project Start Date: 12/02/2024 Anticipated Project Completion Date: 11/30/2027

PROJECT ID(S)

Project ID |Project Name Route County Limit

1000-00-78 HIGHWAY DESIGN VAR HWY 67 - Waukesha County VARIOUS
PROJECTS WITHIN
SE REGION

PROJECT PURPOSE AND NEED

The Southeast Region requires full time assistance to perform engineering duties as an extension of WisDOT staff for project planning and scoping.

PROJECT DESCRIPTION

Provide one full-time planning / design engineer (5-12 years design experience) to work on project planning, scoping and preliminary design tasks 40 hours per
week at WisDOT’s Southeast Region office. The ideal candidate will be available to work primarily from the SE Region Office but remote work will be considered.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets)
Development of crash diagrams

Public Informational Meeting assistance

Final Scoping Certification documentation

Utilities Coordination

Construction staging/traffic control design

Agency coordination

DEPARTMENT PROVIDES

Iltems

Access to DOT Files

Office Space at Southeast Region Barstow Office in Waukesha
Work Area, chair, desk, computer, phone, email, and server
Related manuals and guidance documents

Technical and advisory groups

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Experience with traffic control staging, design coordination and Traffic Management Plan development.
Knowledge and experience in rural and urban roadway and intersection design.

Knowledge and experience with the NEPA Environmental documentation process

Knowledge and experience with WisDOT project development process and construction

Experience completing the PS&E process as described in the WisDOT FDM and C& M manual
Knowledge and experience with WisDOT Project development process and construction

Extensive skills, experience, and knowledge of Civil 3D/Auto CAD 2018
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Ability to work in multi-disciplinary team environment

Ability to work with the media, legislators, local officials and the public
Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the department

Work Directly alongside Department staff

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing
field office accounting.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 7.50

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. The consultant firm
will be required to execute an agreement protecting privileged and confidential information. Do not include any
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:
Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-05
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024

Anticipated Project Start Date: 12/02/2024 Anticipated Project Completion Date: 11/30/2027

PROJECT ID(S)

Project ID |Project Name Route County Limit

1000-00-78 HIGHWAY DESIGN VAR HWY 67 - Waukesha County VARIOUS
PROJECTS WITHIN
SE REGION

PROJECT PURPOSE AND NEED

The Southeast Region requires part time assistance to perform engineering duties as an extension of WisDOT staff for project planning and scoping.

PROJECT DESCRIPTION

Provide one Part-time planning / design engineer (ideally 5-12 years design experience) to work on project planning, scoping and preliminary design tasks 16-24
hours per week for WisDOT’s Southeast Region. The ideal candidate will be available to work primarily from the SE Region Office but remote work will be
considered.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets)
Public Informational Meeting assistance

Final Scoping Certification documentation

Utilities Coordination

Construction staging/traffic control design

Agency coordination

Crash Vetting and Safety Certification Documentation
Geometric design with Civil 3D/Auto CAD 2018

Scoping level Construction estimates

DEPARTMENT PROVIDES

Iltems

Access to DOT Files

Office Space at Southeast Region Barstow Office in Waukesha
Work Area, chair, desk, computer, phone, email, and server
Related manuals and guidance documents

Technical and advisory groups

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Knowledge and experience in rural and urban roadway and intersection design.

Knowledge and experience with the NEPA Environmental documentation process

Knowledge and experience with WisDOT project development process and construction

Experience completing the PS&E process as described in the WisDOT FDM and C& M manual
Extensive skills, experience, and knowledge of Civil 3D/Auto CAD 2018

Knowledge of WisDOT FDM design standards and WI standards for highway and structure construction
Experience with traffic control staging design, coordination, and construction

Knowledge and experience in intersection design
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Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Ability to work in multi-disciplinary team environment

Ability to work with the media, legislators, local officials and the public
Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the department

Work Directly alongside Department staff

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 8.00

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. The consultant firm
will be required to execute an agreement protecting privileged and confidential information. Do not include any
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-06
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024

Anticipated Project Start Date: 12/02/2024 Anticipated Project Completion Date: 11/30/2027

PROJECT ID(S)

Project ID |Project Name Route County Limit

1000-00-78 HIGHWAY DESIGN VAR HWY 67 - Waukesha County VARIOUS
PROJECTS WITHIN
SE REGION

PROJECT PURPOSE AND NEED

The Southeast Region requires part time assistance to perform engineering duties as an extension of WisDOT staff for project planning and scoping.

PROJECT DESCRIPTION

Provide one Part-time planning / design engineer (ideally 5-12 years design experience) to work on project planning, scoping and preliminary design tasks 16-24
hours per week for WisDOT’s Southeast Region. The ideal candidate will be available to work primarily from the SE Region office but remote work will be
considered.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets)
Final Scoping Certification documentation

Utilities Coordination

Construction staging/traffic control design

Agency coordination

Crash Vetting and Safety Certification Documentation
Geometric design with Civil 3D/Auto CAD 2018
Scoping level Construction estimates

Public information meetings and individual meeting w/ public

DEPARTMENT PROVIDES

Iltems

Access to DOT Files

Office Space at Southeast Region Barstow Office in Waukesha
Work Area, chair, desk, computer, phone, email, and server
Related manuals and guidance documents

Technical and advisory groups

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Knowledge and experience in rural and urban roadway and intersection design.

Knowledge and experience with the NEPA Environmental documentation process

Knowledge and experience with WisDOT project development process and construction

Experience completing the PS&E process as described in the WisDOT FDM and C& M manual
Extensive skills, expience , and knowledge of Civil 3D/Auto CAD 2018

Knowledge of WisDOT FDM design standards and WI standards for highway and structure construction

Experience with traffic control staging design, coordination, and construction
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Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Ability to work in multi-disciplinary team environment

Ability to work with the media, legislators, local officials and the public
Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the department

Work Directly alongside Department staff

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 8.00

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. The consultant firm
will be required to execute an agreement protecting privileged and confidential information. Do not include any
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-07
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024

Anticipated Project Start Date: 12/01/2024 Anticipated Project Completion Date: 11/30/2025

PROJECT ID(S)

Project ID |Project Name Route County Limit

1000-00-78 HIGHWAY DESIGN VAR HWY 67 - Waukesha County VARIOUS
PROJECTS WITHIN
SE REGION

PROJECT PURPOSE AND NEED

The Southeast Region requires full time assistance to perform project planning and scoping duties as an extension of WisDOT staff.

PROJECT DESCRIPTION

Provide one consultant project coordinator (ideally 12-20 years’ design experience) to coordinate scoping activities. The duties will be performed at the
consultant's office (~60%) and WisDOT’s Waukesha Regional office (~40%.) Full-time (40 hours/week) assignment for the duration of the contract.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets)
Development of crash diagrams

Public Informational Meeting assistance

Final Scoping Certification documentation

Utilities Coordination

Construction staging/traffic control design

Agency coordination

DEPARTMENT PROVIDES

Items

Access to DOT Files

Office Space at Southeast Region Barstow Office in Waukesha
Work Area, chair, desk, computer, phone, email, and server
Related manuals and guidance documents

Technical and advisory groups

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Experience with traffic control staging, design coordination and Traffic Management Plan development.
Knowledge and experience in rural and urban roadway and intersection design.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and experience with the NEPA Environmental documentation process

Knowledge and experience with WisDOT project development process and construction

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing
field office accounting.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 7.50

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. The consultant firm
will be required to execute an agreement protecting privileged and confidential information. Do not include any
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 10/09/2024

Anticipated Project Start Date: 10/14/2024 Anticipated Project Completion Date: 04/30/2031

PROJECT ID(S)

Project ID |Project Name Route County Limit

7660-00-08 NEW LISBON - NECEDAH STH 080N 29 - Juneau County USH 12 TO
LEMONWEIR RIVER

5880-00-08 TOMAH - MAUSTON USH 012E 29 - Juneau County ORANGE ROAD TO

WEBSTER STREET

PROJECT PURPOSE AND NEED

The pavement of the roadways needs to be replaced.

PROJECT DESCRIPTION

5880-00-08: Perpetuation project to replace the pavement of approximately 1.4 miles of USH 12 from Orange Road to Webster Street in the City of New Lisbon,
Juneau County. Work includes select crushed material, base aggregate, concrete pavement, curb & gultter, traffic signals, electrical cabinets and lighting,
sidewalk, curb ramps, inlet & storm sewer repairs, pavement marking and signing. There is a railroad crossing at the southern project limit. There is no anticipated
structure work.

7660-00-08: Perpetuation project to replace the pavement of approximately 0.22 miles of STH 80 from USH 12 to Lemonweir River in the City of New Lisbon,
Juneau County. Work includes base aggregate, concrete pavement, curb & gutter, lighting, sidewalk, curb ramps, storm sewer inlet repairs, pavement marking
and signing. There is no anticipated structure work.

SCHEDULE FOR DELIVERABLES

Schedule Iltem Due Date
30% plans 12/15/2025
Final Environmental Document 02/01/2027
Design Study Report 02/01/2028
Right-of-way (R/W) Plats and Transportation Project Plats 01/01/2028
DT1078 utility submittal 08/01/2028
PS&E package 05/01/2030
Section 106 Coordination 08/01/2026
Traffic Management Plan (TMP) 02/01/2030

DEPARTMENT PROVIDES

Iltems

Aerial Mapping and survey

Aerial base mapping

Concept Definition Report
Geotechnical Report

Pavement design

Field soil boring logs for each project
Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.
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Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:
Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024

Anticipated Project Start Date: 01/01/2025 Anticipated Project Completion Date: 12/31/2025

PROJECT ID(S)

Project ID |Project Name Route County Limit

1009-25-05 REGIONWIDE UTILITIES VAR HWY 81 - Southwest Region Wide REDISTRIBUTE-
VAR SW REGION
COUNTIES

PROJECT PURPOSE AND NEED

The Southwest Region assistance to perform utility coordination tasks as an extension of WisDOT staff.

PROJECT DESCRIPTION

Provide one part- time and one full time utility coordinators (ideally 2 plus years’ experience) to review plan submittals, attend plan review meetings, draft and
record release of rights documents, review DT1078 mailing packets, review utility reimbursement estimates, process change orders and utility billings, and other
tasks assigned.

Workload may vary based on WisDOT needs. Work will be performed primarily at the consultant’s office with travel to the WisDOT Southwest Region Office-
Madison. Approximately 60 hours per week.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

Utility contacts and task list
Access to WisDOT project files for assigned projects.

Regional Utility Engineering oversight and direction.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.
Experience with Trans 220 utility coordination process

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee
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Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 7.50

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00
Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be
Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: The Department will negotiate one, one-year contract with the option for two, one-year renewals. The consultant
firm will be required to execute an agreement protecting privileged and confidential information. Do not include
any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

Alison Kilday alison.kilday@dot.wi.gov

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $11,000,000-$11,999,999 NOI Due Date: 10/09/2024

Anticipated Project Start Date: 01/15/2025 Anticipated Project Completion Date: 08/15/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
1112-07-08 MADISON - SUN PRAIRIE USH 151N 13 - Dane County IH 39/90/94 TO MAIN
STREET

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation to repair the pavement of approximately 3.13 miles of USH 151 from IH 39/90/94 to Main Street in the City of Madison and Sun Prairie, Dane County.
The anticipated treatment includes patching existing concrete and overlaying with 3.5-Inches HMA. The ramps at American Parkway will be treated with a concrete
mill, repairing and base patching existing concrete, and an HMA overlay. The ramps at Grand Avenue-Reiner Road will be treated with a concrete pavement repair
and replacement as needed. Other work includes guardrail replacement, culvert cleaning and ditching. Maintenance on B-13-393, B-13-394, B-13-395, B-13-396,
and B-13-509 will be done. Structure repairs are anticipated to include FRP Girder Ends, concrete surface repairs to abutments, and wing strapping. Mud-jack
and seal approaches on B-13-396 and B-13-509 is anticipated. Spot repair of concrete barrier will also be investigated.

The IH 39 ramps are not included in the project and the project stops short of the Main Street interchange (Exit 101).

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental Document(s) (including factor sheets) 03/01/2026
Design Study Report 08/01/2026
DT1078 utility submittal 01/27/2027
PS&E package 08/01/2028
Field Survey, as needed 05/01/2025
Traffic Management Plan (TMP) 08/01/2026
Final Structure Plans 05/01/2028

DEPARTMENT PROVIDES

Iltems

Aerial base mapping
Asbestos reports

Concept Definition Report
Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Report Generated on 09/25/2024 10:35 AM Page 30 of 35
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in 5.134.90(1)
(c), Wis.Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $13,000,000-$13,999,999 NOI Due Date: 10/09/2024

Anticipated Project Start Date: 01/15/2025 Anticipated Project Completion Date: 08/15/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
1011-03-07 MADISON - PORTAGE IH 039N 13 - Dane County USH 51 TO 0.55 MI
S OF CTHV

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 5.17 miles of IH 39 from USH 151 to 0.55 miles south of CTH V in Dane County. The anticipated treatment
includes milling and overlaying the existing HMA pavement and base patching the underlying concrete pavement. Minor bridge repairs will be completed on
structures B-13-87, -88, -89, -91, -93 and -94.

SCHEDULE FOR DELIVERABLES

Schedule Iltem Due Date
Environmental Document(s) (including factor sheets) 06/01/2026
Design Study Report 09/01/2026
DT1078 utility submittal 01/01/2027
PS&E package 08/01/2028
Traffic Management Plan (TMP) 09/01/2026
Final Structure Plans 06/02/2028

DEPARTMENT PROVIDES

Iltems

Asbestos reports

Base mapping

Concept Definition Report
Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer
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Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in 5.134.90(1)
(c), Wis.Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-05
Solicitation Month and Year: October 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/09/2024

Anticipated Project Start Date: 12/01/2024 Anticipated Project Completion Date: 11/30/2025

PROJECT ID(S)

Project ID |Project Name Route County Limit
1000-07-22 SW REGION, REAL ESTATE VAR HWY 81 - Southwest Region Wide REAL ESTATE
SVC, VARIOUS SERVICES

PROJECT PURPOSE AND NEED

The Southwest Region requires assistance to perform real estate tasks as an extension of WisDOT staff.

PROJECT DESCRIPTION

Provide a team of real estate specialists to support the Southwest Region improvement projects needing real estate acquisition. Duties include parcel acquisition,
relocation services, READS data entry, project and parcel management, and parcel appraisal services. Work will be conducted under the guidance of region real
estate lead workers, and real estate management supervision. A team may be provided to provide to work approximately 100 hours per week. Indicate primary
individuals. Work will be performed primarily off-site.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience completing the PS&E process as described in WisDOT FDM.

Consultant shall provide professional, competent staff who have the necessary skill and experience to provide quality and timely services for acquisition services
and negotiation activities. Including

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 7.50
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Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project

DBE Goal in $/%

No records to display

Notification pertaining to

DBE goals:
Special Instructions:

Interview:
Interview Information:
Interview Date:

Interview Place:

Contact Information

N/A

Do not include any information that meets the definition of "trade secret" as that term is defined in 5.134.90(1)
(c), Wis.Stats. The consultant firm will be required to execute an agreement protecting privileged and
confidential information. The Department will negotiate one, one-year contract with the option for two, one-year

renewals.
Interviews will not be conducted

Name

Email

No records to display

Other Information:
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