
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Traffic Operations Solicitation ID: BTO-01

Solicitation Month and Year: November 2024 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 11/06/2024

Anticipated Project Start Date: 04/01/2025 Anticipated Project Completion Date: 03/31/2026

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

0072-40-35 Traffic Engineering Support N/A State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Summary of data including analyses

Project reviews/comments

Summary of research findings

DEPARTMENT PROVIDES

Items

PC and equipment need for all tasks

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Extensive and varied traffic engineering experience

Thorough knowledge of the WisDOT TEOpS manual and the WMUTCD

Thorough knowledge of traffic data collection and analysis practices

Knowledge of WisDOT web based resources

Knowledge of SharePoint and web site editing

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide an engineer (minimum 3 years traffic engineering experience) to support work zone, ITS, signals, signing and marking, and safety programs.  Tasks 
include: collecting and analyzing traffic data; assisting with the publication the WMUTCD; supporting program area tech talks; updating BTO documents and web 
sites; supporting smart work zone implementation; and supporting the ITS, electrical and signal programs.

The engineer is anticipated to work 40 hours per week on-site at the Madison or Milwaukee office with remote work possible.

PROJECT DESCRIPTION

The Bureau of Traffic Operations requires assistance to perform traffic engineering tasks as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate a one-year contract with an option of another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Traffic Operations Solicitation ID: BTO-02

Solicitation Month and Year: November 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/06/2024

Anticipated Project Start Date: 02/01/2025 Anticipated Project Completion Date: 01/31/2026

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

0653-31-10 Traffic Engineering VAR HWY 13 - Dane County N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Documentation of research and analysis.

Specialized traffic studies

Traffic data collection

Traffic safety engineering

DEPARTMENT PROVIDES

Items

Related manuals and guidance documents

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Traffic safety engineering

Traffic data collection

Experience with complex traffic analysis

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

Knowledge and understanding of WisDOT Facilities Development Manual

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide an engineer(s) to assist with traffic engineering support for the Safety Engineering and Speed Management program areas.  Tasks include collecting and 
analyzing traffic data, assisting with AASHTOWare Safety implementation, researching and evaluating national guidance to identify geometric elements that are 
most influential to speed management, developing tools and materials to support statewide consistency for speed management, investigating and supporting the 
Safety Certification Process.
A team of up to three people to work approximately 40 hours per week may be proposed.  If proposing a team, indicate the primary individual and team member 
duties.  Anticipated occasional meetings/trainings at Hill Farms in Madison, WI or other WisDOT offices. 

PROJECT DESCRIPTION

The Bureau of Traffic Operations requires assistance to perform program support tasks as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate a one-year contract with an option of another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: November 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 11/06/2024

Anticipated Project Start Date: 05/01/2025 Anticipated Project Completion Date: 10/10/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9070-03-03 FIFIELD - WOODRUFF STH 070E 43 - Oneida County, 63 - Vilas County CTH F TO MORGAN 
ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Agency Coordination

Environmental report (CEC) 02/01/2027

Design Study Report 05/01/2027

Advanceable roadway PS&E 02/01/2029

Plans, specifications, and estimates (PS&E) review 02/01/2030

Draft structure PS&E

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of WisDOT FDM and PS&E process

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 6.9 mils of STH 70 from CTH F to Morgan Road in Oneida and Vilas Counties.  The pavement is anticipated to 
receive a thick mill and overlay with one culver replacement.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: November 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/06/2024

Anticipated Project Start Date: 01/01/2025 Anticipated Project Completion Date: 12/31/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-43-27 REDISTRIBUTION 
CONTRACT

NON HWY 84 - North Central Region Wide UTILITIES 
DISTRIBUTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed

Plans, specifications, and estimates (PS&E) review

Trans 220 coordination

Create and maintain list of affected stakeholders

Utility coordination including 1078 plan submittals

DEPARTMENT PROVIDES

Items

1078 Plans and Coordination

Access to project related documents/plans

As built plans

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

A thorough working knowledge of WisDOT’s project delivery process.

Experience completing the PS&E process as described in WisDOT FDM.

Ability to coordinate with WisDOT design staff

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide one utility coordinator to support utility coordination and compensable document preparation tasks.  Duties include reviewing project plans, plats, and utility 
company submittal documents; reviewing improvement plans for utility conflicts; working with utilities to clear utility coordination documents per the Utility 
Accommodation Policy (UAP); reviewing project plans for utility permitting.

The coordinator is anticipated to work 32 to 40 hours per week based at the consultant’s office, with meetings at the Rhinelander or Wisconsin Rapids offices to 
work with project staff and perform field inspections as needed.

PROJECT DESCRIPTION

The North Central Region requires assistance to perform utility permitting and coordination tasks as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED

Report Generated on 10/09/2024 1:51 PM
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Page 7 of 14



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/09/2024 1:51 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: November 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/06/2024

Anticipated Project Start Date: 03/01/2025 Anticipated Project Completion Date: 03/01/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-41-27 REDISTRIBUTION 
CONTRACT

NON HWY 84 - North Central Region Wide MATERIALS LAB 
REVIEW

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Perform design analyses of field and laboratory test data

Evaluation and Review of Project material submittals

DEPARTMENT PROVIDES

Items

Access to AASHTO and ASTM test specifications

Access to computer for entry of test reports on MTS

All necessary training, evaluations, and practice materials

Instruction in test procedures

Testing laboratory and equipment

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures

Able to lift 75 pounds.

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures.

Familiarity with the WisDOT laboratory qualification program;

Knowledge of AASHTO Testing Procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Hot mix asphalt production tester (HMA-IPT)

HTCP - Concrete strength tester (CST)

HTCP - Aggregate technician 1 (AGGTEC-I)

Provide an HTCP technician for materials (aggregate, concrete, and asphalt) testing assistance at region material laboratory located at the regional lab in 
Rhinelander.  Additional duties includes reviewing plans/specifications for materials.

The consultant works at the direction of the regional lab coordinator, IA and TSS supervisor that oversee and approve all deliverables including material testing, 
documentation and dispute resolution.

Anticipated to work up to 40 hours per week during the construction season (anticipated May 1 to November 15) and up to 40 hours per month during the off 
season. 

PROJECT DESCRIPTION

The North Central Region requires assistance to perform material testing duties as an extension of WisDOT staff for construction projects.

PROJECT PURPOSE AND NEED

Report Generated on 10/09/2024 1:51 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/09/2024 1:51 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: November 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $10,000,000-$10,999,999 NOI Due Date: 11/06/2024

Anticipated Project Start Date: 03/03/2025 Anticipated Project Completion Date: 06/29/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

1020-02-31 HUDSON - BALDWIN IH 094E 55 - St Croix County STH 35 NORTH JCT 
TO USH 12(EB & 
WB)

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 08/03/2026

Traffic Management Plan 10/01/2026

60% plans 10/01/2026

Design Study Report 10/01/2026

Draft PS&E 03/02/2028

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Existing traffic data

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Experience with public involvement.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Traffic Operations Engineer

Perpetuation project to repair the pavement of approximately 4.33 miles of IH 94 and ramps from STH 35 north to USH 12 in St. Croix County.  Work includes 
concrete pavement repair & replacement, mill & repave asphalt shoulders at select locations, guardrail upgrades including 4 bullnoses in median, culvert work (13 
cleanings, replace one endwall, riprap, ditching), line storm sewer, clean out pond sediment, clearing trees, replace type 1 signs, pavement marking, and curb 
ramps.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 10/09/2024 1:51 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/09/2024 1:51 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: November 2024 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $13,000,000-$13,999,999 NOI Due Date: 11/06/2024

Anticipated Project Start Date: 04/01/2025 Anticipated Project Completion Date: 06/01/2032

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

5199-01-01 BLUE RIVER - PORT 
ANDREW

CTH T 22 - Grant County, 52 - Richland 
County

WISCONSIN RIVER 
B-22-046 & B-52-025

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Assessment 05/01/2027

Right-of-way (R/W) Plats and Transportation Project Plats 04/01/2028

PS&E package 09/01/2030

Design Study Report 02/01/2028

DEPARTMENT PROVIDES

Items

Pavement design

Bridge Design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Environmental tasks related to the realignment of bridges over the Wisconsin River

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Replace the structures B-22-046 & B-52-025 on CTH T over the Wisconsin River in the Town of Watterstown, Grant County and the Town of Richwood, Richland 
County.  The structures and roadway are anticipated to be constructed on a new alignment.

4f/6f impacts are anticipated and will require coordination with Army Corp of Engineers.  A TTP is anticipated and acquisition includes DNR property.

The Bureau of Structures will design the new bridges.  The environmental report and roadway work will be completed by the consultant.

PROJECT DESCRIPTION

The structures need to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 10/09/2024 1:51 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

Cody Kammerzelt cody.kammerzelt@dot.wi.gov

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats.

Interview:

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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