

Construction Fair 2024 Solicitation Questions and Responses

Solicitation	Project	Question	Response
SE-04	1100-20-70, 1100-20-71	Is the 9 person consultant staff anticipated for SE-04 the same as SE-60 or are they completely independent? there are overlapping dates between the two projects.	Given the dates and proximity the same team may be selected for both.
SE-17	3842-00-70	Confirm the working days associated with this contract	75 working days
SE-38	3835-05-74	What are the anticipated construction schedule timeframe?	End of April 2025 to end of October 2025
SE-57	1090-03-78	Is this anticipated to be full time night work?	At this time it is not anticipated to be full-time night work.
SE-59	1030-43-71, 1030-43-72	please confirm anticipated start date of 8/1/25 and completion date of 9/30/25	State date is 8/1/25 and completion date is 9/30/26
SW-07	3060-03-71	Confirm completion date	Consultant contract completion date is 5/11/2026
SW-60	1111-03-63	How much night work is anticipated?	Based on the current Traffic Management Plan, it is anticipated that a majority of work will take place during daytime hours. There is a potential that the contractor may select to perform work overnight from time to time.