

**June 2025 Solicitation Questions and Responses**

Solicitation	Project	Question	Response
SE-02	1067-02-77, 1067-02-77		Project Description updated.
SE-03	1320-27-20	Please clarify the dates for when all appraisals are due and all acquisitions completed as condemnations, acquisitions and negotiations are all the same day, along with contract end date.	The schedule is accurate. All functions will occur concurrently.
SW-01	5730-01-04	Please confirm the schedule for deliverables.	The R/W Plats and Transportation Project Plats due dates are 10/1/2027.