
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: July 2025 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 07/23/2025

Anticipated Project Start Date: 11/03/2025 Anticipated Project Completion Date: 06/30/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-39-20 C FOND DU LAC, VARIOUS 
HIGHWAYS

VAR HWY 20 - Fond du Lac County HWY23/45/151 
CURB RAMP 
IMPROVEMENTS

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project Data Books or Sales Studies 01/30/2026

Appraisals 04/01/2026

Real estate acquisitions 08/14/2026

DEPARTMENT PROVIDES

Items

Right of way plat that includes affected parcel.

Title searches

Guidance as described in Real Estate Program Manual (REPM)

Continuing process improvement initiatives

READS access and READS training as needed.

Standards and copies of approved appraisal forms/formats.

Up to date project design plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Must be at either a Certified Residential or Certified General Appraiser level.

Knowledge, skills and/or training specific to WisDOT real estate eminent domain processes.

Experience with acquiring lands from State/Federal Government.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Licensed Appraiser

Senior Right of Way Agent (SR/WA)

Located along portions of STH 23 from North Pioneer Road to USH 151, and along USH 45 from Johnson Street to Scott Street in Fond du Lac County, with the 
majority in the city of Fond du Lac. Provide turn-key acquisition including introduction letters, review of title work, encroachment removal letters and revocable 
occupancy permits, sales study/data book, Nominal Payment Parcel Report, Nominal Parcel Acquisition (Blitz) Meeting, appraisals if needed, negotiations 
including all READS input and offering packages, closing out parcel files to include recording of all documents, W-9 information, sending of six-month/two-year 
deed letters, and complete a final audit verifying that all information is in READS at the end of the project.
A final plat will not be available until October of 2025. Approximately 141 parcels are anticipated mostly TLEs with some having additional FEE areas attached. 

PROJECT DESCRIPTION

Assistance is needed with real estate tasks for the standalone improvement of curb ramps.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: July 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 07/23/2025

Anticipated Project Start Date: 11/24/2025 Anticipated Project Completion Date: 04/22/2033

PROJECT ID(S)

Project ID Project Name Route County Limit

9160-01-00 BEAVER - WAUSAUKEE USH 141N 38 - Marinette County STH 64 - CTH X

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 03/01/2027

Final Scope Certification 05/03/2027

Environmental report (CEC) 06/01/2028

60% plans 09/01/2028

Design Study Report 10/02/2028

DT1078 utility submittal 04/02/2029

90% Plans 01/02/2031

Advanceable PS&E 05/01/2031

PS&E package 05/01/2032

DEPARTMENT PROVIDES

Items

As built plans

Bridge inspection reports

Pavement design

Soils/geotechnical investigation

Traffic data, counts, projections

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Civil3D, required design software for all project design activities

Ability to work with the public and local agencies.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Perpetuation project to resurface 12.03 miles on USH 141 in the Towns of Beaver, Middle Inlet, and Stephenson; and the Village of Crivitz, in Marinette County.  
Mill and pave USH 141.  Additional work includes culvert replacements, beam guard improvements, frost heave improvements, curb/gutter repairs/replacements, 
and storm sewer repairs.
Intersection improvements are anticipated at several intersections.  The intersection of USH 141/CTH P may add dedicated left turn lanes in both NB/SB directions 
or the realignment of CTH P to create 4-legged intersection with single lane roundabout.  The intersection of USH 141/Airport Road may dedicated left turn lanes in 
both directions.  The intersection of USH141/Smith Creek Road may be converted to a single lant roundabout.
Secondary structure work on structure B-38-48 over the Peshtigo River includes pigmented surface sealer.

PROJECT DESCRIPTION

Extend the structural life of the existing asphaltic pavement that includes intersection improvements/widening and secondary structure work on B-38-48.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: July 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 07/23/2025

Anticipated Project Start Date: 10/03/2025 Anticipated Project Completion Date: 10/02/2026

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-85 NW REGION, FINALS 
REVIEW

VAR HWY 85 - Northwest Region Wide FINALS REVIEW 
STAFFING 
CONTRACT

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Construction finals reviews

Materials finals reviews

DEPARTMENT PROVIDES

Items

Overall project management

Approval of finals documentation

Technical input and assistance

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of AASHTO Testing Procedures

Knowledge of the procedures and practices applied in the inspection/testing of materials used in highway facilities construction 

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide consultant staff (engineer or technician) with 2+ years of experience to complete construction finals reviews.  Work will be performed at the consultant's 
home office.  Approximately 400 hours between November 1st and March 30th.  Construction finals will primarily be electronic.

One individual to perform duties is preferred, but small team up to 3-4 people may be proposed.  If proposing a team, indicate the primary individual.

PROJECT DESCRIPTION

The Northwest Region requires assistance with construction finals and materials finals review to meet project deadlines.

PROJECT PURPOSE AND NEED

Report Generated on 06/25/2025 2:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/25/2025 2:18 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: July 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $12,000,000-$12,999,999 NOI Due Date: 07/23/2025

Anticipated Project Start Date: 12/30/2025 Anticipated Project Completion Date: 07/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1023-06-08 BLACK RIVER FALLS - 
TOMAH

IH 094E 27 - Jackson County, 41 - Monroe 
County

CTH O TO CTH EW 
(EB)

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 07/01/2027

60% plans 10/01/2027

Design Study Report 10/29/2027

90% Plans 03/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

Project Schedule

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with agency coordination, including railroads

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 9.03 miles of IH 94 eastbound from CTH O to CTH EW in Jackson and Monroe Counties.  IH 94 eastbound is 
anticipated to receive a 3.5" mill and 4" overlay and the eastbound ramps at CTH O and CTH EW are anticipated to receive a 3" mill and 3" overlay.  Additional 
work includes full depth doweled concrete repair, culvert related work (1 cleaning, 1 cured in place liner, 3 replace endwalls, 1 outlet ditching), replace type 1 signs, 
ramp gate, and pavement markings. The resurfacing is anticipated to be completed under traffic using lane closures during off-peak traffic periods.  

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 06/25/2025 2:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/25/2025 2:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: July 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $11,000,000-$11,999,999 NOI Due Date: 07/23/2025

Anticipated Project Start Date: 12/30/2025 Anticipated Project Completion Date: 06/03/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

1530-05-04 C MONDOVI, MAIN STREET USH 010E 06 - Buffalo County CTH A TO 1580FT E 
OF STH 37 N

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 04/01/2027

60% plans 06/01/2027

Design Study Report 06/30/2027

Right-of-way (R/W) Plats and Transportation Project Plats 09/30/2027

90% Plans 03/01/2029

Real estate acquisitions 04/30/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Project Schedule

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with public involvement process, local official coordination and agencies coordination process

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Ability to perform or contract for traffic control.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project to replace the pavement of approximately 1.78 miles of USH 10 from CTH A to 1508’ east of STH 37 N in the City of Mondovi in Buffalo 
County.  Replace the pavement with 8” of PCC pavement.  Additional work includes replacing curb & gutter, storm sewer systems, sidewalks, decorative street 
lighting, replacing approach slabs at Peeso Cr. bridge, pavement markings, moving signs, and curb ramps.

The City of Mondovi will be replacing sanitary sewer and water main, including all services to adjacent properties, in conjunction with this project.  The City will 
complete its own plans with a separate project ID, but the WisDOT consultant will need to incorporate those plans into the WisDOT PS&E.  The work will be 
completed under full roadway closure with detour and possible local traffic detoured on adjacent city streets. Consider temporary accommodations for pedestrians.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 06/25/2025 2:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/25/2025 2:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04

Solicitation Month and Year: July 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 07/23/2025

Anticipated Project Start Date: 01/26/2026 Anticipated Project Completion Date: 07/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1540-00-06 RIVER FALLS - NEW 
RICHMOND

STH 065N 55 - St Croix County STH 35 TO IH 94

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 07/02/2027

60% plans 10/01/2027

Design Study Report 11/01/2027

90% Plans 03/02/2029

Real estate acquisitions 05/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Project Schedule

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Ability to work with public and local officials

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 9.28 miles of STH 65 from STH 35 to IH 94 in St. Croix County.   Resurface the pavement with a 4” mill and 4” 
overlay of HMA.  Additional work includes gravel shouldering, replacing all beam guard, culvert cleaning, culvert endwall replacement, culvert replacement, culvert 
lining, removing/abandoning cattle pass, ditch cleaning, roadside clearing, and pavement marking. Construct under traffic utilizing single-lane flagging operations.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 06/25/2025 2:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/25/2025 2:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-05

Solicitation Month and Year: July 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 07/23/2025

Anticipated Project Start Date: 12/01/2025 Anticipated Project Completion Date: 05/25/2029

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

8100-01-07 MENOMONIE - WHEELER STH 025N 17 - Dunn County CTH BB S AND STH 
25 INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 12/14/2026

90% Plans 02/01/2028

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Pavement design

Existing Right of Way Plats

Project Schedule

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

The consultant team must have individuals with proven experience in work zone and intersection design practices as it pertains to transportation engineering work.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Level 1 Roundabout Designer

Modernization HSIP project to improve the intersection of STH 25 and CTH BB South in Dunn County. Convert the existing STH 25 and CTH BB West intersection 
into a single lane roundabout.  Remove existing pavement, grading, base, and concrete pavement.  Additional work includes erosion control, signing, pavement 
marking, curb and gutter, and storm sewer.  The project is anticipated to be completed under detour.  This project is tied with project 8100-00-08/78.

PROJECT DESCRIPTION

The safety of the intersection will be improved with a roundabout.

PROJECT PURPOSE AND NEED

Report Generated on 06/25/2025 2:18 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/25/2025 2:18 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-06

Solicitation Month and Year: July 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 07/23/2025

Anticipated Project Start Date: 12/01/2025 Anticipated Project Completion Date: 05/25/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

8100-01-08 MENOMONIE - WHEELER STH 025N 17 - Dunn County CTH BB N AND STH 
25 INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 12/14/2026

90% Plans 02/01/2028

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Pavement design

Existing Right of Way Plats

Project Schedule

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

The consultant team must have individuals with proven experience in work zone and intersection design practices as it pertains to transportation engineering work.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Level 1 Roundabout Designer

Modernization HSIP project to improve the intersection of STH 25 and CTH BB North in Dunn County.  Convert the existing STH 25 and CTH BB East intersection 
into a single lane roundabout. Remove existing pavement, grading, base, and concrete pavement.  Additional work includes erosion control, signing, pavement 
marking, curb and gutter, and storm sewer.  CTH F will be realigned to intersect Northline Road further east outside of the splitter island.  The project is anticipated 
to be completed under detour.  This project is tied with project 8100-00-07/77.

PROJECT DESCRIPTION

The safety of the intersection will be improved with a roundabout.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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