
August 2025 Solicitation Updates 

8/6/25 

 SW-02: Project Description Updated. 



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Project Development Solicitation ID: BPD-01

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/20/2025

Anticipated Project Start Date: 11/01/2025 Anticipated Project Completion Date: 07/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0656-22-06 BPD Administration Non Highway State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Initial Project Kickoff meeting 12/01/2025

Submit organization strategy for training content & docs 01/31/2026

Develop 1st Draft Storyboard of a module 02/27/2026

Submit 1st draft of module 04/30/2026

Develop training schedule 06/01/2026

DEPARTMENT PROVIDES

Items

N/A

Assist with the development of online roadside design training that will cover roadside design fundamentals, WisDOT procedures, case studies, and examples.  
Conduct monthly progress meetings and provide summaries; develop and maintain documentation, standards, visual aids, and references used in training; 
develop content and scripts for the modules; and maintain an issues list. 

The current training modules are:
1. Introduction Module
2. Hazard Identification
3. General Treatment Discussion
4. Keeping Vehicles on the Road
5. Clear Zone
6. Barrier Basics
7. Beam Guard 
8. Special Applications of Beam Guard
9. Cable Barrier 
10. Rigid Roadway Barrier 
11. Bridge Parapet Identification
12. Transition
13. Temporary Barrier 
14. End Treatments
15. Putting it All Together

Within each module there will be sub-modules to cover specific topics.

PROJECT DESCRIPTION

The Bureau of Project Development requires assistance developing online roadside design training. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with roadside design including hazard identification, clear zone, traversability, barrier design.

Knowledge and experience with FDM design standards, WisDOT Bridge Manual and CMM.

Experience in the development of technical training.

Ability to coordinate with WisDOT staff.

Knowledge of graphic design.

Ability to generate and import CAD and other visual aids into training software.

Experience in technical editing.

Experience in organizing and documenting large and diverse sources of information for easy retrieval and updating.

A high level of experience in using Power Point to prepare training.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 08/20/2025

Anticipated Project Start Date: 12/01/2025 Anticipated Project Completion Date: 11/01/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

1176-22-11 WAUSAU - TOMAHAWK USH 051N 35 - Lincoln County VARIOUS US 51 
STRUCTURES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 10/29/2026

60% structure plans 08/01/2027

Design Study Report 08/01/2027

Traffic Management Plan 08/01/2027

Plans, specifications, and estimates (PS&E) review 05/01/2029

PS&E package 08/01/2029

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

As built plans

Concept Definition Report

Structure Survey Report

Traffic data, counts, projections

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to rehabilitate 11 structures along US 51 in the Towns of Scott, Pine River, Merrill, and Skanawan in Lincoln County.  Services include a thin 
concrete overlay and spot painting on structures B-35-0021 on CTH Q over US51, B-35-0022 US 51 over Wis River, B-35-0026 on US 51 over CN RR, B35-0028 
on US 51 over STH 64, B-35-0030 on CTH G over US 51, B-35-0031 on US 51 over Prairie Rvr, B35-0033 On Pope Rd over US 51, B-35-0034 on CTH K over US 
51, B35-0036 on US 51 over Center Rd, B-35-0114 on US 51 over CTH S, B35-0115 on CTH S over US 51.

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 08/20/2025

Anticipated Project Start Date: 12/01/2025 Anticipated Project Completion Date: 11/01/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

1176-22-12 WAUSAU - MERRILL USH 051S 35 - Lincoln County B-35-0025, 27, 29, 
32, 37

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 11/08/2026

Traffic Management Plan (TMP) 08/01/2027

60% structure plans 08/01/2027

Design Study Report 08/01/2027

Plans, specifications, and estimates (PS&E) review 05/01/2029

PS&E package 08/01/2029

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

As built plans

Concept Definition Report

Structure Survey Report

Traffic data, counts, projections

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to rehabilitate 5 structures along US 51; in The towns of Scott, Pine River, and Merrill in Lincoln County.  Services include a thin concrete 
overlay and spot painting on structures B-35-0025 over Wis River, B-35-0027 over CN RR, B-35-0029 over STH 64, B-35-0032 over Prairie River, B-35-0037 over 
Center Rd.

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 08/06/2025 3:53 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/20/2025

Anticipated Project Start Date: 12/01/2025 Anticipated Project Completion Date: 11/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

9220-04-04 BONDUEL - CECIL STH 117N 58 - Shawano County STH 117/CTH E 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Roundabout analysis and review 07/03/2026

Environmental report (CEC) 07/03/2026

Design Study Report 02/01/2027

Plans, specifications, and estimates (PS&E) review 08/01/2028

Trans 220 coordination 08/01/2028

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

As built plans

Concept Definition Report

Horizontal Alignment

Pavement design

Traffic data, counts, projections

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

Shall obtain necessary permits or approvals from WDNR, DATCP, USACE or USFWS when required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Level 1 Roundabout Designer

Professional Engineer

Rehabilitation project to reconstruct the intersection of STH 117 & CTH E in the Town of Washington in Shawano County.  Design a roundabout in place if the 
existing intersection. Real estate is anticipated. A Phase 2 ICE is required. A detour tech memo is anticipated.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 08/06/2025 3:53 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/20/2025

Anticipated Project Start Date: 11/03/2025 Anticipated Project Completion Date: 01/02/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

4540-37-21 HOWARDS GROVE - KIEL STH 032N 36 - Manitowoc County, 59 - 
Sheboygan County

STH 42 - STH 32/57 
SOUTH JUNCTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project Data Books or Sales Studies 01/30/2026

Appraisals 04/01/2026

Real estate acquisitions 08/14/2026

DEPARTMENT PROVIDES

Items

Right of way plat that includes affected parcel.

Title searches

Guidance as described in Real Estate Program Manual (REPM)

Continuing process improvement initiatives

READS access and READS training as needed.

Standards and copies of approved appraisal forms/formats.

Up to date project design plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Must be at either a Certified Residential or Certified General Appraiser level.

Knowledge, skills and/or training specific to WisDOT real estate eminent domain processes.

Experience with acquiring lands from State/Federal Government.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Licensed Appraiser

Senior Right of Way Agent (SR/WA)

Real estate services for a perpetuation project to resurface 8.02 miles of STH 32 from STH 42 to STH 32/57 South Junction in the village of Howards Grove and 
the city of Kiel in Sheboygan County.  STH 32 will receive a 2 inch mill and overlay of asphalt and have corrugated metal pipe culverts replaced with reinforced 
concrete pipe.

Provide turn-key acquisition including introduction letters, review of title work, encroachment removal letters and revocable occupancy permits, sales study/data 
book, Nominal Payment Parcel Report, Nominal Parcel Acquisition (Blitz) Meeting, and appraisals, if needed. Negotiations on all READS input and offering 
packages, closing out parcel files including recording of all documents, W-9 information, mailings of six-month/two-year deed letters, and a complete final audit 
verifying all information is in READS at the end of the project.

A final plat will not be available until October of 2025. Approximately 32 parcels are anticipated mostly FEE with some having additional TLE areas attached.

PROJECT DESCRIPTION

Assistance is needed with real estate tasks for the resurfacing of STH 32.

PROJECT PURPOSE AND NEED

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 08/06/2025 3:53 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/20/2025

Anticipated Project Start Date: 12/30/2025 Anticipated Project Completion Date: 06/03/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

7080-00-08 EAU CLAIRE - FAIRCHILD USH 012E 18 - Eau Claire County UP RAILROAD 
BRIDGE B-18-0061

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Bridge Rehabilitation Report and Structure Survey Reports 04/30/2027

Environmental report (CEC) 07/30/2027

Design Study Report 10/29/2027

Final Structure Plans 02/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with agency coordination, including railroads

Experience with Trans 220 utility coordination process

Ability to perform or contract for traffic control.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

The proposed perpetuation project is 0.0 miles and is a bridge rehabilitation.  Structural work on bridge B-18-61 on USH 12 over UP Railroad in the Town of 
Fairchild in Eau Claire County.  The work includes replacing the concrete bridge deck, spot painting steel girders, replace bearings at abutments, concrete surface 
repair on abutments, roadway approach work, guardrail replacement, and pavement marking. The work will be completed with USH 12 closed and detour of traffic. 

PROJECT DESCRIPTION

To preserve the function, operation, and safety of this bridge in the overall transportation system. The primary need is to replace the deteriorating bridge deck.

PROJECT PURPOSE AND NEED

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 08/06/2025 3:53 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 08/20/2025

Anticipated Project Start Date: 01/30/2026 Anticipated Project Completion Date: 06/28/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

7730-00-01 BUFFALO COUNTY 
CULVERTS

VAR HWY 06 - Buffalo County C-06-4971, 5539, 
5551, 5678, 5705

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 12/02/2026

Environmental report (CEC) 03/02/2027

Design Study Report 05/31/2027

Right-of-way (R/W) Plats and Transportation Project Plats 08/03/2027

Traffic Management Plan 05/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Knowledge and experience with utility coordination

Ability to perform or contract for traffic control.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Structural bridge and box culvert design, including 3-sided structures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to replace structures on various highways in Buffalo County. Replace structure C-6-4971 over drainage way in Alma on STH 35 (Main St.), the 
outlet end & extend structure C-6-5539 over drainage way on STH 88, and structures C-6-5551, 5678, & 5705 over drainage ways on STH 88. Work also includes 
roadway paving, guardrail replacement, curb ramps, and pavement marking. The work will be completed under full roadway closures with detour routes.

PROJECT DESCRIPTION

The structures need to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $15,000,000-$16,999,999 NOI Due Date: 08/20/2025

Anticipated Project Start Date: 12/01/2025 Anticipated Project Completion Date: 03/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1300-11-01 HOAN BRIDGE AND LAKE 
FREEWAY

IH 794E 40 - Milwaukee County MILWAUKEE RIVER 
TO CARFERRY DR

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed 03/27/2026

Final Environmental Document 02/27/2026

Traffic Management Plan (TMP) 09/02/2027

Design Study Report 02/27/2026

60% plans 02/13/2026

Preliminary Road and Structure Plans 02/13/2026

90% Plans 09/01/2027

Draft PS&E 09/01/2027

Plans, specifications, and estimates (PS&E) review 11/01/2027

DEPARTMENT PROVIDES

Items

Existing incident and emergency data

Existing traffic data

Bridge inspection reports

Bridge as-built plans

Right of way plat that includes affected parcel.

Meta Manager information

Asbestos reports

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Experience in structure load rating calculations

Experience in preliminary and final bridge design.

Intelligent Transportation Systems design and policy

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Rehabilitation project to rehabilitate the bridge along 3 miles of IH 794 (Hoan Bridge and Lake Freeway) from the Milwaukee River to Car Ferry Dr in the city of 
Milwaukee in Milwaukee County.  Primary work includes repair of shiplap joints, girder painting, sign bridge repairs, and drainage repair.  Additional improvements 
include new pavement markings and signage.

PROJECT DESCRIPTION

The structure needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

If this solicitation results in the execution of multiple contracts, a DBE subcontracting goal may be established 
for any subsequent contracts based on subcontracting opportunities on those contracts, status of race 
conscious goal projections for the federal fiscal year in which those contracts will be executed and federal 
funding levels (if any) on the contracts.

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 09/09/2025

Interview Place: 141NW Barstow St., Waukesha, WI 

DBE goal on project: Yes

DBE goal: DBE goal in $ 200000.00

Advertised Fixed Fee %: 8.25

Other Information: 1. Project Management and Design Delivery – What are your team’s qualifications and capacity to deliver the 
project? 2. Bridge Rehabilitation projects - What is your team’s experience, approach, and strategy for success? 
3. Traffic Control and Traffic Mitigation - What is your team’s experience, approach, and strategy for success? 4. 
Construction Staging, Scheduling, and Estimating - What is your team’s experience, approach, and strategy for 
success? 5. Public Outreach / Stakeholder Coordination – What is your team’s experience, approach, and 
strategy for success?

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

HOAN BRIDGE AND LAKE FREEWAY 200,000.00

Contact Information

Report Generated on 08/06/2025 3:53 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/20/2025

Anticipated Project Start Date: 11/01/2025 Anticipated Project Completion Date: 12/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

3080-03-05 CAMBRIDGE - JEFFERSON USH 018E 28 - Jefferson County CTH G 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 10/01/2026

Environmental Assessment 10/01/2026

Design Study Report 04/01/2027

Right-of-way (R/W) Plats and Transportation Project Plats 05/01/2027

DT1078 utility submittal 06/01/2027

Draft PS&E 05/01/2029

Preliminary Plat to TSS 11/01/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Geotechnical Report

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Roundabout Design

Culvert Design

Modernization project to reconstruct the CTH G intersection on USH 18 in Jefferson County. The existing intersection will be replaced with a single lane 
roundabout.  Culvert C-28-3028 is anticipated to be replaced with a large concrete culvert.

PROJECT DESCRIPTION

The safety of the intersection will be improved, and a structure needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 08/06/2025 3:53 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/20/2025

Anticipated Project Start Date: 02/02/2026 Anticipated Project Completion Date: 02/02/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1015-10-00 WISCONSIN DELLS - 
MADISON

IH 039N 11 - Columbia County, 13 - Dane 
County, 29 - Juneau County, 56 - Sauk 
County

DEES ROAD TO US 
12/18

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Involvement Plan 07/01/2026

Updates to web sites and manuals in approved WisDOT format. 07/01/2026

EIS re-evaluations as needed 11/01/2027

Corridor continuity review 11/01/2027

DEPARTMENT PROVIDES

Items

Environmental Document

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Experience in complex bridge design following the WisDOT bridge manual

Experience in complex traffic control and modeling

Experience in complex urban and rural intersection design

High degree of experience in public involvement and coordination with local government

All knowledge necessary to provide Corridor Continuity services for the corridor.

Support the modernization of 67 miles of I-39/90/94 from Dees Road to US 12/18 by providing a Corridor Team (CT) and a Design Coordination Team (DCT).

CT:
Design enhanced corridor continuity review: Perform enhanced design review. Plan reviews at 60/90%, minimally. Individuals performing reviews may not review 
documents produced by their firm under design contracts.
Public Involvement: Coordinate PIMs, manage public comments, update website, review PIM materials.
Corridor: All corridor design elements including, but not limited to, geometrics, structures, drainage, utilities, specs/materials, ITS/electrical, EC, flooding, 
signals/lighting, TPP, landscaping, real estate.
Environmental: Coordinate, review, submit re-evaluation.
Traffic: Work zone analysis, other traffic analysis, IAJR updates.
Additionally: Use of unifier, admin assistance, R/E staking, manage corridor manual, assistance with the procurement and design/construction administration for 
possible design-build.
DCT:
Provide consultant project coordinator (CPC) and project controls specialist to assist with each of the 4 segments. A CPC’s firm may not be selected as a prime or 
joint venture (P/JV) for the design segment the coordinator is assisting.

Project duration shown is for 1st contract; additional contracts may be awarded from this solicitation. The selected firm for this solicitation, P/JV, may not be 
selected as a P/JV for any project controls or design segment. Construction inspection allowed.

PROJECT DESCRIPTION

I-39/90/94 modernization project including expanding interstate mainline, reconstructing interchanges, and reconstructing overpasses due to safety and operational 
concerns. The needs of the project include traffic demands, safety needs, bridge condition, pavement condition, and corridor resiliency.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

If this solicitation results in the execution of multiple contracts, a DBE subcontracting goal may be established 
for any subsequent contracts based on subcontracting opportunities on those contracts, status of race 
conscious goal projections for the federal fiscal year in which those contracts will be executed and federal 
funding levels (if any) on the contracts.

Special Instructions: If any design-build projects are identified along the corridor, the P/JV firm(s) may not be part of the design-build 
team for those projects. See solicitation outline for additional impacted municipalities. Do not include any 
information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will be conducted

Interview Information: Questions provided below. Short-listed firms will be provided interview locations and time at least 8 business 
days before the meeting.

Interview Date: 09/08/2025

Interview Place: Southwest Region Office; 2101 Wright St.; Madison, WI 53704 

DBE goal on project: Yes

DBE goal: DBE goal in $ 1000000.00

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Landscape Architect

Level 1 Roundabout Designer

Level 2 Roundabout Designer

Level 3 Roundabout Designer

Professional Land Surveyor

Professional Soil Scientist

Professional Traffic Operations Engineer

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

WISCONSIN DELLS - MADISON 1,000,000.00

Contact Information

Report Generated on 08/06/2025 3:53 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 21 of 26



Solicitation Scope Of Service - DETAILS REPORT

Other Information: 1. Project Management and Delivery –This project is anticipated to have a 20+ year duration. What is your 
team’s plan for knowledge transfer? 2. Project Staff and Knowledge – What are the qualifications and 
knowledge of WisDOT processes and procedures of key staff? How will these staff members successfully 
interface with WisDOT staff. 3. Corridor Continuity – Identify previous experience with majors projects where 
your team had to integrate corridor management tasks with multiple stakeholders (designers, communities, 
citizens, property owners, businesses, state & local officials…). How did you successfully overcome challenges? 
4. Public Involvement/Business Coordination – What are your team’s qualifications and experiences from 
large/high visibility projects? Provide example(s) of successful public involvement strategies. 5. Innovation – 
What would be your team’s strategy for success including potential innovations your team could apply to 
improve efficiency, effectiveness, and/or quality for this project? Please provide details (scope; Department 
savings of cost and/or time) of an innovation applied to a past WisDOT project. 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/20/2025

Anticipated Project Start Date: 02/02/2026 Anticipated Project Completion Date: 02/02/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1015-10-01 WISCONSIN DELLS - 
MADISON

IH 039N 11 - Columbia County, 13 - Dane 
County, 29 - Juneau County, 56 - Sauk 
County

DEES ROAD TO US 
12/18

5410-04-00 MADISON - DEFOREST USH 051N 13 - Dane County MILWAUKEE ST TO 
IH39/90

5410-10-00 STOUGHTON - MADISON USH 051N 13 - Dane County VOGES ROAD TO 
MILWAUKEE 
STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

First TPC Update 05/01/2026

Schedule Tracking 05/01/2026

First Financial Report 01/01/2028

No records to display

DEPARTMENT PROVIDES

Items

Environmental Document

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Extensive knowledge and experience in major's highway corridor project controls.

Knowledge in programming software and tools.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

No records to display

Support the modernization of 67 miles of I-39/90/94 from Dees Road to US 12/18 and 10 miles of US 51 from Voges Road to IH 39/90/94 by providing project 
controls services.

Program Controls: Assist with oversight and issue resolution. Coordinate meetings and record minutes, scheduling, file management, design document control, 
construction document control, construction finals tracking, management using Unifier, and all other necessary tasks to complete the project.

Scheduling: Develop/manage multiple schedules for projects and corridor.

Financial Reporting: Provide TPC updates two times a year and financial reports yearly.

Project duration shown is for 1st contract; additional contracts may be awarded from this solicitation. The selected firm for this solicitation, Prime or Joint Venture 
(P/JV,) may not be selected as a P/JV for any corridor continuity or design segment solicitation. Construction inspection is allowed.

PROJECT DESCRIPTION

I-39/90/94 modernization project including expanding interstate mainline, reconstructing interchanges, and reconstructing overpasses due to safety and operational 
concerns. The needs of the project include traffic demands, safety needs, bridge condition, pavement condition, and corridor resiliency. US 51 major’s projects is 
the modernization of US 51 from Voges Road to I-39/90/94 including reconstructing US 51 and making numerous safety improvements. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

If this solicitation results in the execution of multiple contracts, a DBE subcontracting goal may be established 
for any subsequent contracts based on subcontracting opportunities on those contracts, status of race 
conscious goal projections for the federal fiscal year in which those contracts will be executed and federal 
funding levels (if any) on the contracts.

Special Instructions: If any design-build projects are identified along the corridor, the P/JV firm(s) may not be part of the design-build 
team for those projects. See solicitation outline for additional impacted municipalities. The consultant firm will be 
required to execute an agreement protecting privileged and confidential information. Do not include any 
information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats 

Interview: Interviews will be conducted

Interview Information: Questions provided below. Short-listed firms will be provided interview locations and time at least 8 business 
days before the meeting.

Interview Date: 09/08/2025

Interview Place: Southwest Region Office; 2101 Wright St.; Madison, WI 53704 

DBE goal on project: Yes

DBE goal: DBE goal in $ 300000.00

Advertised Fixed Fee %: 8.25

Other Information: 1. Project Management and Delivery –This project is anticipated to have a 20+ year duration. What is your 
team’s plan for knowledge transfer? 2. Communication – Describe your team’s approach and experience 
working with the consultant continuity teams, design segment teams, and WisDOT management on large 
projects. Provide examples of communication strategies that will successfully keep all project teams updated. 3. 
Schedule Tracking – Describe your team’s active management of complex scheduling. Provide examples of 
how your team has addressed changing priorities on a project schedule. 4. Unifier reporting – Describe your 
team’s experience with Unifier and other applicable software. 5. Financial reporting – Describe your team’s 
experience with financial tracking and reporting on large projects. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

WISCONSIN DELLS - MADISON 300,000.00

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04

Solicitation Month and Year: August 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/20/2025

Anticipated Project Start Date: 10/15/2025 Anticipated Project Completion Date: 05/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

5680-01-00 SPRING GREEN - SAUK 
CITY

STH 060E 56 - Sauk County JONES ROAD TO 
WILLIAMS ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

PS&E package 05/01/2029

30% plans 10/15/2026

Design Study Report 10/15/2027

Right-of-way (R/W) Plats and Transportation Project Plats 08/15/2027

DT1078 utility submittal 12/01/2027

Section 106 Coordination 10/15/2026

Surveying 04/01/2026

Traffic Management Plan (TMP) 10/01/2027

Environmental Document 10/15/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Soils/geotechnical investigation

Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Modernization project to reconstruct two curves on STH 60 between Sauk City and Spring Green in Sauk County. Approximately 1.6 miles of roadway will be 
reconstructed.  Reconstruct the curve 0.4 miles west of CTH C (construction ID 5680-01-70) and the curve .05 miles west of Williams Road (construction ID 5680-
01-71.)  Both projects have R/E acquisitions, involve DNR land, and are adjacent to the Wisconsin River.

PROJECT DESCRIPTION

The safety of the roadway will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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