
November 2025 Solicitation Updates 

BTS-01:  Cancelled 



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: Anticipated Project Completion Date: 05/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

7030-06-02 NEILLSVILLE - MARSHFIELD USH 010E 71 - Wood County CLARK COUNTY 
LINE TO STH 80

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 11/01/2027

DNR Coordination

Environmental report (CEC) 08/01/2027

Field Survey, as needed

Plans, specifications, and estimates (PS&E) review 05/01/2029

Phase 1 hazardous materials investigation

Hydrology and Hydraulic Reports

DEPARTMENT PROVIDES

Items

No records to display

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Experience completing the PS&E process as described in WisDOT FDM.

Ability to interpret policies, construction and testing specifications and requirements.

Ability to perform field survey

Ability to work with DOT and Contractor staff.

Ability to work with public and local officials

Experience with agency coordination, including railroads

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project to resurface approximately 6.72 miles of USH 10 from the Clark County line to STH 80 in Wood County.  The pavement is anticipated to 
receive the 3.5 inch mill and overlay.  Additional work includes replacing guardrail and culverts.

PROJECT DESCRIPTION

The pavement need treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 03/09/2026 Anticipated Project Completion Date: 08/01/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

6430-23-00 OSHKOSH - GREENVILLE STH 076N 70 - Winnebago County CTH JJ - USH 10

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 01/04/2027

Final Scope Certification approval 03/01/2027

Environmental report (CEC) 08/01/2027

DEPARTMENT PROVIDES

Items

Pavement design

As built plans

Utility contacts and task list

Existing Right of Way Plats

Soils/geotechnical investigation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of WisDOT FDM and PS&E process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience in rural and urban roadway and intersection design.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Perpetuation project to resurface approximately 3.7 miles of STH 76 in the town of Clayton in Winnebago County.  Perform cold-in-place resurfacing and evaluate 
culverts and beamguard for replacement.  Evaluate the intersection of CTH II for possible improvements.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional contracts including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 4 of 28



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $10,000,000-$10,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 03/25/2026 Anticipated Project Completion Date: 05/25/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

9130-06-00 SURING - TOWNSEND STH 032N 42 - Oconto County CTH AA - BIG HILL 
ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/01/2027

Final Scope Certification 08/02/2027

60% plans 06/01/2029

Design Study Report 08/01/2029

DT1078 utility submittal 09/03/2029

Final Structure Plans 08/01/2030

90% Plans 04/01/2031

PS&E package 05/01/2032

DEPARTMENT PROVIDES

Items

As built plans

Bridge inspection reports

Existing Right of Way Plats

Pavement design

Soils/geotechnical investigation

Traffic data, counts, projections

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Structural bridge and box culvert design, including 3-sided structures

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Ability to perform field survey

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Professional Land Surveyor

Perpetuation project to resurface approximately 13.93 mile of STH 32 from from CTH AA to Big Hill Road, in the towns of Lakewood, Breed, Suring and Townsend, 
Oconto County. Work includes resurfacing, culvert replacements, beam guard, primary structure work on B-42-0025 and C-42-0113, secondary structure work on 
B-42-0028 and C-42-0002, along with incidentals to complete the project.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional stages including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $40,000,000-$44,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 02/16/2026 Anticipated Project Completion Date: 06/03/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

1223-19-00 SHEBOYGAN - MANITOWOC IH 043N 36 - Manitowoc County, 59 - 
Sheboygan County

CTH MM, CTH XX 
OVERPASSES

1224-26-00 SHEBOYGAN - GREEN BAY IH 043N 36 - Manitowoc County SCL - STH 310

1224-28-00 SHEBOYGAN - MANITOWOC IH 043N 36 - Manitowoc County POINT CREEK 
ROAD - CLOVER 
ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 08/03/2026

Environmental report (CEC) 06/01/2027

60% plans 08/02/2027

Design Study Report 08/02/2027

90% Plans 04/02/2029

Draft PS&E 06/01/2029

PS&E package 08/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Bridge inspection reports

Pavement design

Soils/geotechnical investigation

Traffic data, counts, projections

Utility contacts and task list

Wetland Delineation

1223-19-00: Rehabilitation project to rehabilitate structures along IH-43.  Place concrete overlays and repair concrete on two bridge structures over IH-43. The 
structure on CTH XX (B-36-0039) over IH-43 in village of Cleveland in Manitowoc County.  The structure on CTH MM (B-59-0072) over IH-43 in the town of Haven 
in Sheboygan County. 
                                                                            
1224-26-00: Perpetuation project to resurface approximately 13.8 miles of IH-43 from SCL to STH 310 in the towns of Centerville, Newton, Manitowoc Rapids and 
village of Cleveland and city of Manitowoc in Manitowoc County.  Mill and overlay the pavement and perform primary and secondary bridge work of approximately 
29 structures, installation of cable guard and beam guard work. 

1224-28-00: Perpetuation project to resurface approximately 5.35 miles of IH-43 from Point Creek Road to Clover Road in the towns of Centerville, Newton, 
Manitowoc Rapids and village of Cleveland and city of Manitowoc in Manitowoc County.  Mill and overlay the pavement and perform primary and secondary bridge 
work of approximately 20 structures, and installation of cable guard and beam guard work.

PROJECT DESCRIPTION

1223-19-00: Rehabilitation project to rehabilitate structures along IH-43.

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-04

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 11/12/2025

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 11/22/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

4115-14-21 TWO RIVERS - MARIBEL STH 147N 36 - Manitowoc County CTH VV - CTH B

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project Data Books or Sales Studies 06/01/2026

Appraisals 06/30/2026

ROW Clear Date 11/01/2027

Real estate acquisitions 05/01/2028

DEPARTMENT PROVIDES

Items

Right of way plat that includes affected parcel.

Title searches

Existing Right of Way Plats

Guidance as described in Real Estate Program Manual (REPM)

Continuing process improvement initiatives

READS access and READS training as needed.

Standards and copies of approved appraisal forms/formats.

Up to date project design plans

Appraisal Reviewer

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge, skills and/or training specific to WisDOT real estate eminent domain processes.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Licensed Appraiser

Senior Right of Way Agent (SR/WA)

Provide real estate services for  a perpetuation on STH 147.  Turn-key acquisition project which includes introduction letters, review of title work, sales study, up to 
26 appraisals, negotiations including all READS input and offering packages, closing out parcel files to include recording of all documents, W-9 information, 
sending of six-month/two-year deed letters, encroachment related documents, and to complete a final audit verifying that all information is in READS at the end of 
the project. Project will include 53 parcels.

PROJECT DESCRIPTION

Assistance is needed to complete real estate tasks for resurfacing of STH 147.

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/12/2025

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 06/30/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-55 NW REGION, UTILITY 
COORDINATION

VAR HWY 85 - Northwest Region Wide UTILITY 
COORDINATION 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Appearances at pre-project meetings

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Enter all assigned projects into TUMS statewide database

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Follow up with the utilities on status prior to construction

Ensure that appropriate special provisions are written.

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs.

DT1078 utility submittal 

DEPARTMENT PROVIDES

Items

Access to WisDOT project files for assigned projects.

Provide part to full time utility coordinator(s) (ideally two years of utility coordination experience) to assist the region utility coordinator with the review of plans for 
utility conflicts and coordination with utilities to clear the right of way for projects.  The duties will be performed primarily at the consultant’s home office, with 
periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices.  Anticipated 32-40 hours per week.
One individual is preferred, but a team of up to four will be considered. If proposing a team, please indicate the primary individual. 

PROJECT DESCRIPTION

The Northwest Region requires assistance to perform utility coordination and utility permitting as an extension of WisDOT staff to meet project deadlines.

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A. 

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coorination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Conflict resolution and negotiation skills.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin Administrative 
Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of the WisDOT guide to Utility Coordination

Considerable knowledge of the "Utility Accommodation Policy."

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Ability to communicate effectively, and to establish and maintain effective working relationships with personnel from the Region, other DOT Regions, utility 
companies, municipalities, Central Office.

Considerable knowledge in the costs associated with utility relocation/alterations.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Contact Information

Report Generated on 10/29/2025 9:54 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/12/2025

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 06/30/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-08-87 NW REGION, UTILITY 
COORDINATION

VAR HWY 85 - Northwest Region Wide VAR HWY IN NW 
REGION/UTL 
COORDINATN

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Appearances at pre-project meetings

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Ensure that appropriate special provisions are written.

Follow up with utilities on status prior to construction.

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs.

DT1078 utility submittal 

DEPARTMENT PROVIDES

Items

Access to WisDOT project files for assigned projects

Provide part-time to full-time utility coordinator(s) (ideally two years of utility coordination experience) to review plans for utility conflicts, and coordinate with utilities 
to clear the right of way for projects.  The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at WisDOT’s 
Eau Claire and/or Superior Regional offices.  Anticipated 32-40 hours per week. 
One individual is preferred, however a team of up to four individuals may be considered. If proposing a team, please indicate the primary individual. 

PROJECT DESCRIPTION

The Northwest Region requires assistance to perform utility coordination and utility permitting as an extension of WisDOT staff to meet project deadlines.

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A. 

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coordination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin Administrative 
Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of Chapter 18 of the Facilities Development Manual, relating to utility coordination.

Considerable knowledge of the WisDOT guide to Utility Coordination

Considerable knowledge of the "Utility Accommodation Policy."

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Considerable knowledge of various software programs, e.g., Outlook, Word, Excel, Access, G.I.S., PowerPoint, TUMS.

Considerable knowledge in the costs associated with utility relocation/alterations.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Contact Information

Report Generated on 10/29/2025 9:54 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 16 of 28



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $25,000,000-$29,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 07/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1530-01-07 PRESCOTT - ELLSWORTH USH 010E 47 - Pierce County ST. CROIX RIVER 
BRIDGE B-47-0040

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 07/01/2027

Design Study Report 10/29/2027

Final Structure Plans 02/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Experience with Trans 220 utility coordination process

Experience with agency coordination, including railroads

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Perpetuation project to rehabilitate a border bridge with the State of Minnesota aleng USH 10 in Pierce County.  The St. Croix River bascule bridge structure B-47-
0040 requires rehabilitation work including replacement of the structural open steel grid deck (bascule span 3), Polyester Polymer Concrete (PPC) deck overlays 
(spans 1, 2, 4, 5), superstructure steel repairs, structure painting, east/west abutment expansion joint replacements, and associated lift bridge architectural, 
electrical, hydraulic, and mechanical work. Other work includes replacement of retaining wall structure R-47-0003 (SE), MN/WI roadway drainage/approaches, 
sidewalks, guardrail, pavement markings, and other ancillary work and restoration items necessary to complete the project. 

Staged construction under traffic. Provide temporary pedestrian accommodations. 

PROJECT DESCRIPTION

The structure needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.75

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 03/31/2026 Anticipated Project Completion Date: 07/02/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

7185-00-01 BLACK RIVER FALLS - 
TOMAH

USH 012E 27 - Jackson County HICKORY STREET 
TO SOUTH COUNTY 
LINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 02/01/2027

Design Study Report 05/31/2027

Right-of-way (R/W) Plats and Transportation Project Plats 07/01/2027

PS&E package 08/01/2028

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with agency coordination, including railroads

Knowledge of WisDOT FDM and PS&E process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 14.98 miles of USH 12 from Hickory Street to South County Line, in Jackson County.  Work consists of 2” mill and 
overly 2” pavement. Other work includes pavement markings, adding shoulder rumble strips, and curb ramp upgrades in Millston. Work will be completed under 
flagging.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-05

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 05/26/2025 Anticipated Project Completion Date: 07/01/2031

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

8150-00-03 HAYWARD - BRULE STH 027N 16 - Douglas County CTH B TO USH 2

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 10/01/2027

Design Study Report 05/01/2028

Final Structure Plans 02/01/2030

PS&E package 04/30/2030

DEPARTMENT PROVIDES

Items

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Knowledge of WisDOT FDM and PS&E process

Experience performing and completing structure survey reports.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Perpetuation project for the partial service rehabilitation of structure B-16-0097 (Little Bois Brule River) along STH 27 in the Town of Brule, Douglas County.  The 
bridge deck will receive a mill and overlay and includes traffic control signage for full closure at the bridge, quantities, details, and plans. Deck patching, caulking 
around railing posts, and add stainless steel flashing along deck edges to existing structure. Construct bridge work under traffic utilizing a one lane road with 
temporary signals. 

PROJECT DESCRIPTION

The structure needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 06/15/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

3070-05-02 IH 39 - COLUMBUS STH 073N 13 - Dane County CTH BB/COTTAGE 
GROVE RD 
INTERSECT

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 12/01/2027

Design Study Report 03/01/2028

Right-of-way (R/W) Plats and Transportation Project Plats 03/01/2028

DT1078 utility submittal 04/01/2028

Draft PS&E 05/01/2030

Section 106 Coordination 10/01/2027

Traffic Management Plan (TMP) 01/01/2030

Preliminary Plat 09/01/2027

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Professional Engineer

Level 2 Roundabout Designer

Professional Land Surveyor

Modernization project of approximately 0.294 miles to reconstruct an intersection on STH 73 north of Deerfield in Dane County.  Design a roundabout at the 
intersection of STH 73 and CTH BB/Cottage Grove Road.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information: The selected firm will be prohibited from competing as a prime or subconsultant for any design projects that 
were scoped/developed by individual/s employed by the firm. Construction inspection completion will be 
allowed.

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 03/01/2026 Anticipated Project Completion Date: 05/01/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

5120-03-04 C LA CROSSE, STATE ROAD STH 033E 32 - La Crosse County LOSEY BLVD TO 
EAST CITY LIMIT

5120-03-05 LACROSSE - CASHTON STH 033E 32 - La Crosse County WEDGEWOOD DR 
TO SOUTHDALE DR

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 02/01/2028

Design Study Report 01/15/2029

Right-of-way (R/W) Plats and Transportation Project Plats 02/15/2029

DT1078 utility submittal 02/01/2029

PS&E package 08/01/2031

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Field soil boring logs for each project

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience with Trans 220 utility coordination process

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Structural Engineer

5120-03-04: Perpetuation project to replace the pavement of approximately 0.66 mile of STH 33 in the City of La Crosse in La Crosse County. Replace the 
pavement with a 3-lane roadway with a two-way left turn lane (TWLTL). Additional work includes replacing curb and gutter, storm sewer systems, spot areas of 
sidewalk, curb ramps, and the traffic signals at Losey Blvd and at 32nd Street. Repairs to B-32-083 include: concrete deck overlay, joint replacement at east end, 
concrete surface repair on girder, diaphragms near piers, railing, and repair bearings. City of La Crosse will be replacing the sanitary sewer and water main in 
conjunction with this project. WisDOT consultant will need to incorporate City-provided plans in the WisDOT PS&E. Consider temporary pedestrian 
accommodations. Tied to Project 5120-03-05/75. 

5120-03-05: A modernization stand-alone improvement project to reconstruct non-compliant curb ramps to meet ADA compliance on Wis 33 from Wedgewood 
Drive to Southdale Drive, approximately one mile, in La Crosse County. Investigate the need for real estate acquisition at ramp locations. Tied to project 5120-03-
04/74.

PROJECT DESCRIPTION

The pavement needs to be replaced and curb ramps reconstructed to meet ADA standards

PROJECT PURPOSE AND NEED
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[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 25 of 28



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: November 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 11/12/2025

Anticipated Project Start Date: 03/01/2026 Anticipated Project Completion Date: 06/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

5080-09-06 SPRING GREEN - 
REEDSBURG

STH 023E 56 - Sauk County CTH W/FRIENDSHIP 
RD INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 11/01/2026

Design Study Report 04/01/2027

Right-of-way (R/W) Plats and Transportation Project Plats 11/15/2026

PS&E package 05/01/2029

Section 106 Coordination 09/01/2026

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination

Staking R/W and providing plats

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Modernization project to reconstruct and intersection on STH 23 in Sauk County.  Design a roundabout to replace the 2-way stop intersection of STH 23 and 
Friendship Road.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 10/29/2025 9:54 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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