
January 2026 Solicitation Updates 

• North Central solicitations have been updated 
• SW-02 has been updated 



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Project Development Solicitation ID: BPD-01

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 06/30/2028

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Master Group Id: January 2026 Full Service Engineering Master Group Type: Full Service

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Determined in each work order

DEPARTMENT PROVIDES

Items

Determined in each work order

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

N/A

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Master contracts will be awarded that cover all engineering and related services to assist the Department as needed.

Consultants on WisDOT’s Roster of Eligible Engineering Consultants are invited to present their engineering qualifications to WisDOT staff.  In addition to 
addressing firm capabilities, please address your firm's ability to meet project timelines for work orders during your presentation.

PROJECT DESCRIPTION

WisDOT’s 2026 Engineering Opportunity Day will be held Tuesday, February 3, 2026 at the DoubleTree by Hilton Madison East in Madison, WI.  Firms on the 
Roster of Eligible Engineering Consultants will have the opportunity present their engineering qualifications and expertise to WisDOT staff.  Firms must participate 
in the interview in order to be considered for a full service engineering master contract.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to https://wisconsindot.gov/Pages/doing-bus/eng-consultants/solicitations/eod.aspx for more 
information regarding the interview schedule and logistics. 

Interview Date: 02/03/2026

Interview Place: DoubleTree by Hilton Madison East 

Other Information:

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 03/31/2027

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

0657-45-04 BTS Program Management 
Support

N/A State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

Construction Material Sampling

Technical input and assistance

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

AASHTO Materials Reference Library (AMRL) Certification in all of the required test procedures

Ability to perform cementitious materials and concrete testing listed in Wisconsin Standard Specifications.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Perform fresh concrete testing following standards: Wisconsin Test Modified (WTM) T309, WTM T152, WTM T119, WTM T121, AASHTO T396, AASHTO T19, 
ASTM C403, and WTM T395. Perform hardened concrete testing following standards: WTM T22, WTM T97, WTM T358, AASHTO T161, ASTM C1753, ASTM 
C157, and AASHTO T336. Perform testing on concrete cores following standards: WTM T24 and ASTM C457. Perform cementitious material testing following 
standards: ASTM C150, ASTM C595, ASTM C618, ASTM C989, ASTM C1240, ASTM C1697, ASTM C311, and ASTM C311. Perform testing on concrete 
aggregates following standards: WTM T27 and WTM T11. Perform Alkali-Silica Reactivity (ASR) testing following standards: ASTM C1260 and ASTM C1567. 
Testing may be modified as listed in the construction and materials manual. Prepare and cure test specimens following AASHTO R39, AASHTO T231, WTM 
C1231, AASHTO M201, and WTM R100. Each test to be completed and reported within one month of receiving the samples, unless the testing time is longer than 
30 days. Tests will be performed at the consultant's lab.

PROJECT DESCRIPTION

Assistance is needed for testing aggregates, fresh concrete, hardened concrete, and cementitious materials including cement, coal ash, blended supplementary 
cementitious materials (SCMs), and alternative SCMs.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-02

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/02/2026 Anticipated Project Completion Date: 04/01/2027

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

PROJECT ID(S)

Project ID Project Name Route County Limit

0657-45-04 BTS Program Management 
Support

N/A State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

As directed

DEPARTMENT PROVIDES

Items

Soil and Rock Samples

Technical input and assistance

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

AASHTO Materials Reference Library (AMRL) Certification in all of the required test procedures

Ability to perform soil testing per AASHTO and ASTM standards as requested

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Perform soil and rock testing at the consultant's lab following standards: AASHTO R58, T88, T100, T208, T216, T236, T267, T289, T296, T297, T311, and ASTM 
D2487, D7012, D5084. Each test must be completed and reported within one month after receiving the soil/rock samples. 

PROJECT DESCRIPTION

WisDOT requires assistance performing soil testing.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-03

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 04/30/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

0657-45-04 BTS Program Management 
Support

N/A State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

TBD

DEPARTMENT PROVIDES

Items

Office space and related equipment for on-site personnel

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Extensive familiarity with WisDOT Standard Specifications and CMM

Working understanding of quality assurance processes for Federally funded highway projects

Working understanding of construction materials specification, sampling, testing and documentation procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide materials specialists with at least 10 years of experience to work 80 - 100 hours/week to assist with implementation of the AASHTOWare Project – 
Materials application and its supporting tasks. Full implementation is expected to take 5 years, with subsequent maintenance.

Tasks include: developing revisions and updates to WisDOT construction standards and references, working with database systems, revising existing processes, 
developing and conducting training for AWP users, and performing technical and administrative tasks related to AWP materials implementation in materials 
engineering and quality assurance. 
 
Ideally two individuals will work 80 hours/week to assist with AASHTOWare Project – Materials application implementation and supporting tasks and one individual 
will work up to 20 hours/week on supporting tasks.  Larger teams may be considered.  If proposing larger teams, identify primary team members; subconsultants 
may be used, but the prime consultant must perform the greatest amount of work. Work will be performed in a hybrid environment part-time at their home office 
and a minimum of 2 days per week at the Truax Lab in Madison.  
 
Provide a project manager (Wisconsin Professional Engineer required) to work approximately 5-10 hours per week and may work remotely.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to implement AASHTOWare Project - Materials module software as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-04

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 06/30/2028

Master Group Id: January 2026 In-Plant QV Inspection at 
Prestress Plants

Master Group Type: Prestressed Girder 
Inspection

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Perform daily inspection of critical fabrication processes

Monitor required QC records

Submit weekly summary report to BTS and Region contacts

Provide other miscellaneous reporting as requested

DEPARTMENT PROVIDES

Items

Shop drawings

WisDOT Prestress Plant Certification Program documents

Prestress Product Inspection Job Guide

Feedback and performance monitoring

Project specific contract documents and plans(thru producer)

WisDOT Standard Specifications for Highway & Structure Const

WisDOT Construction & Materials Manual

WisDOT QV Report template

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to provide these inspection and engineering services on a regular basis at one or more of the prestress plant locations that provide products for WisDOT 
projects

Ability to provide these inspection and engineering services at additional locations on an intermittent as-needed basis

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Appropriate usage of consultant provided PPE and safety equipment

A PCI Level II certified inspector for all on-site inspection of prestressed products

Availability of a back-up PCI Level II certified inspector to cover absences

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Ability to read and understand WisDOT specifications and guidelines

Ability to provide and operate a digital camera to document product defects and incorporate photos into weekly reports

Ability to provide and operate a laptop computer, prepare spreadsheets for weekly reports and and e-mail correspondence as needed

Inspect prestressed concrete including bridge girders, bridge substructure components, deck panels, wall panels and other items.

Selected consultants will be assigned to one or more primary inspection locations.  Consultants may be requested to provide inspection services at additional 
locations. Anticipated locations include Janesville, Roberts, and Valders in Wisconsin; additional locations in Wisconsin and nearby states may be included such 
as La Crescent in Minnesota; Naperville and Aurora in Illinois. Consultant shall report to BTS and region contacts using the WisDOT QV Report template.

PROJECT DESCRIPTION

Assistance is needed with in plant inspection of prestressed concrete items.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information: Up to three (3) consultants may be selected and a total master contract group value of $2,800,000 may be 
awarded. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-05

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 04/30/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0657-45-04 BTS Program Management 
Support

N/A State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

WisDOT Standard Specification Updates

WisDOT manual updates (i.e. FDM, CMM, etc.)

Develop training curriculum, presentation, course materials

Monthly progress meetings

DEPARTMENT PROVIDES

Items

Access to existing training materials

Testing laboratory and equipment

Access to computer for analysis of data on MTS/MRS

Access to AASHTO and ASTM specifications

Technical advisory groups

Related manuals and guidance documents

Office space and related equipment for on-site personnel

Feedback and performance monitoring

Access to project related documents/plans

WisDOT Standard Specifications

Provide a Concrete Engineer (ideally 5+ years experience) 40 hours per week in a hybrid environment part-time at their home office and a minimum of 2 days per 
week at the Truax Lab in Madison.  Responsibilities include:  Modifying and creating special and standard specifications, implementing new technologies/best 
practices for construction material testing, data analysis of field test results, participate in research studies at state and national levels, and develop training content 
for Department, consultant and industry staff.  Additionally, one remote project manager is anticipated approximately 4 hours per week.

PROJECT DESCRIPTION

The Bureau of Technical Services assistance to perform engineering duties related to concrete materials.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of and ability to edit WisDOT specific publications (i.e. FDM, CMM, Spec book, SDD's)

Ability to interpret policies, construction and testing specifications and requirements

Knowledgeable about concrete aggregates, materials and their importance in pavement/bridge design and construction

Familiarity with WisDOT, AASHTO and ASTM test procedures

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Knowledge of the procedures and practices applied in the inspection and testing of materials used in highway facilities construction, and the design of these 
materials

Knowledge of the engineering principals and practices applied in the design, construction and maintenance of all types of highways, bridges and related structures

Experience with WisDOT projects

Experience in technical presentation development

Experience in presenting technical information to diverse audiences

Ability to work with a diverse team of professionals and a multitude of State and Federal regulatory agencies

Ability to travel to project sites throughout the state

Valid Wisconsin driver's License

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

HTCP - Portland Cement Concrete Technician 1 (PCCTEC 1)

HTCP - Portland Cement Concrete Technician 2

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Contact Information
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Page 13 of 71



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 05/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6140-00-18 ADAMS - WISCONSIN 
RAPIDS

STH 013N 01 - Adams County MOUNDVIEW DRIVE 
TO STH 21

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 09/27/2026

60% roadway plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

Draft roadway PS&E 07/01/2027

Advanceable PS&E 11/01/2027

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience with public involvement process, local official coordination and agencies coordination process

Ability to perform field survey

Ability to work with public and local officials

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project to resurface approximately 3.5 miles of STH 13 from Moundview Dr to STH 21 in Adams County.
Complete a 2 inch mill and overlay and replace guardrail and repair 2 culverts.

PROJECT DESCRIPTION

The pavement need treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 05/01/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6140-01-05 WISCONSIN DELLS - ADAMS STH 013N 01 - Adams County GILLETTE DRIVE 
TO CTH E

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 09/27/2026

60% roadway plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

Draft roadway PS&E 07/01/2027

PS&E package 11/01/2027

DEPARTMENT PROVIDES

Items

Technical input and assistance

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to interpret policies, construction and testing specifications and requirements.

Ability to perform field survey

Ability to work with public and local officials

Experience completing the PS&E process as described in WisDOT FDM.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project to resurface approximately 15.3 miles of STH 13 from the Gillette Dr to CTH E in Adams County.  Design a mill and overlay of 3.5 inches also 
evaluate guardrail. 7 culverts have been identified for repair or replacement. Spot curb repair. 

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview:

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 04/01/2031

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6220-04-07 WAUPACA - NEW LONDON STH 054E 68 - Waupaca County WCL RR BRIDGE 
TO W JEANNE 
STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% roadway plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

Draft roadway PS&E 07/01/2027

Advanceable PS&E 11/01/2027

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

Pavement design

Concept Definition Report

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Experience with Trans 220 utility coordination process

A thorough working knowledge of WisDOT’s project delivery process.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 5.39 miles of STH 54 from WCL RR bridge (B-68-71) to W Jeanne Street in New Londin in Waupaca County.  
Design a 3 - 3.5 inch mill and overlay. Evaluate beam guard for repair/replacement. Spot curb and gutter repair. Spot inlet repair. This contract includes design, 
including survey, from Final Scope Certification through PSE.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview:

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 06/01/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

6420-00-04 C WAUPACA, W FULTON & N 
HARRISON ST

STH 049N 68 - Waupaca County N WESTERN 
AVENUE TO NORTH 
STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 06/28/2027

Design Study Report 05/01/2028

60% roadway plans 03/01/2028

90% Plans 07/01/2030

PS&E package 11/01/2030

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to replace the existing pavement along 0.402 centerline miles of STH 49 in the City of Waupaca from N Western Avenue to North Street in 
Waupaca County.
N Western Ave – Just West of Hillcrest Dr. - 4-inch mill and overlay. Spot curb & gutter repairs. Update curb ramps to ADA compliance.
Just West of Hillcrest Dr – Harrison St. - Pavement Replacement – Match the lane reconfiguration from the city of Waupaca’s LRIP project on W Fulton Street, from 
Harrison Street to Main Street. Replace all curb & gutter and curb ramps. Spot sidewalk repair/replacement. Add eastbound left turn lane at Harrison St.
Harrison St – North St. - Pavement Replacement – Use existing typical section. Replace all curb & gutter and curb ramps Spot sidewalk repair/replacement.
Project also includes: right of way (to be determined, may include TPP, TLE exhibits, utility exhibits), traffic signal upgrades, storm sewer repairs/modifications, 
possible retaining wall repair/replacement. This segment of STH 49 is connecting highway, the design team will coordinate with the city for possible inclusion of: 
new sidewalk and bike/ped accommodations and updated street lighting.  If the city determines sanitary and water improvements are needed, the plans, 
specifications, and estimate will need to be coordinated and added to this project. This contract  includes design, including survey, from Final Scope Certification 
through PSE.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 20 of 71



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-05

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 08/01/2026 Anticipated Project Completion Date: 04/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6600-00-04 MOSINEE - ELDERON STH 153E 37 - Marathon County N CTH J TO 
CROOKED LAKE 
ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 09/27/2026

60% plans 02/01/2027

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

90% Plans 07/01/2027

PS&E package 11/01/2027

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 5.89 miles of STH 153 from County Highway J to Crooked Lake Rd in Marathon County.  Design a mill and overlay 
of 2.5 inches.  Evaluate guardrail for potential replacement, replace 7 culverts and widen paved shoulders from Lion Club Lane to Knight Road.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-06

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 05/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6999-03-19 C WISCONSIN RAPIDS, 
SECOND AVE SO

STH 054E 71 - Wood County SENECA ROAD TO 
STH 13

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 09/27/2026

60% plans 12/01/2026

Design Study Report 02/01/2027

90% Plans 07/01/2027

PS&E package 11/01/2027

DEPARTMENT PROVIDES

Items

Crash rate data

Photo log of project limits

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with public involvement process, local official coordination and agencies coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

This perpetuation project will complete a thick 4 inch mill and overlay of the existing pavement along 2.138 centerline miles of STH 54 from Seneca Road to STH 
13 in Wood County.  In addition to the proposed pavement treatment the project will review the existing roundabout to determine if improvements can be made to 
improve its safety.  This segment of roadway is connecting highway so additional coordination with the city of Wisconsin Rapids will be needed during the design 
and review of access at a couple locations.  Guardrail will need to be evaluated, and curb and gutter inspected to determine necessary repairs. 

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-07

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 05/01/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

9000-10-04 C MERRILL, VARIOUS 
STREETS

STH 064E 35 - Lincoln County STH 64 CURB RAMP 
IMPROVEMENTS

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/01/2027

Environmental report (CEC) 09/18/2027

Preliminary TPP submittal 04/01/2028

60% roadway plans 06/01/2028

Create and maintain list of affected stakeholders

Design Study Report 08/01/2028

Right-of-way (R/W) Plats and Transportation Project Plats 10/01/2028

90% Plans 01/01/2031

PS&E package 05/01/3031

DEPARTMENT PROVIDES

Items

Concept Definition Report

As built plans

Project Location map

Project Schedule

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A Professional Land Surveyor is to be responsible for all land surveying activities.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

 Rehabilitation Project to upgrade 363 curb ramps along approximately 4.76 miles of STH 64 and STH 107 in the City of Merrill.  Perform curb ramp design, survey, 
title searches and real estate tasks as needed.  Extensive public involvement and coordination with local officials is expected. This is a bus route; bus stop 
locations should also be considered during design, and coordination will likely be required. The design team should coordinate early with the railroad coordinator to 
determine railroad needs. The design team should coordinate with the Utility section early in the process

PROJECT DESCRIPTION

The curb ramps will be updated to current ADA standards.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-08

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 04/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9070-07-30 OXBO - FIFIELD STH 070E 50 - Price County SAWYER COUNTY 
LINE TO STH 13

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 09/27/2026

60% plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

90% Plans 07/01/2027

PS&E package 11/01/2027

DEPARTMENT PROVIDES

Items

Pavement design

As built plans

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with public involvement process, local official coordination and agencies coordination process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 13.33 miles of STH 70 from the Sawyer County Line to STH 13 in Price County.  Design a 2 inch mill and overlay.  
Evaluate guardrail. 5 culverts have been identified for repair or replacement.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 29 of 71



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-09

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 06/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9155-13-31 PICKEREL - ARGONNE STH 055N 34 - Langlade County CTH T TO FOREST 
COUNTY LINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

90% Plans 07/01/2027

Advanceable PS&E 11/01/2027

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 5.74 miles of STH 55 from County Highway T to the Forest County line in Langlade County. Design a 2 inch mill 
and overlay.  Investigate the Rolling Stone Lake Road intersection to determine if it can be reconfigured into a T intersection. Evaluate guardrail for repair or 
replacement. 6 culverts have been identified for replacement.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-10

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 10/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9175-10-31 ANTIGO - LILY STH 052E 34 - Langlade County KENT ROAD TO 
FOREST COUNTY 
LINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

90% Plans 07/01/2027

Advanceable PS&E 11/01/2027

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 10.61 miles of STH 52 from Kent Road to the Forest County line in Langlade County.  Design a 2 inch mill and 
overlay.  Evaluate guardrail for repair or replacement. 15 culverts have been identified for replacement.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-11

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 05/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9311-00-01 MELLEN - USH 2 STH 169N 26 - Iron County ASHLAND COUNTY 
LINE TO USH 2

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 09/27/2026

60% roadway plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

90% Plans 07/01/2027

Advanceable roadway PS&E 11/01/2027

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Knowledge of WisDOT FDM and PS&E process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 7.0 miles of STH 169 within the Town of Gurney in Iron County.  Design a 2 inch mill and overlay.  Evaluate 
guardrail for repair or replacement. 12 culverts have been identified for repair or replacement.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-12

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 08/08/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9532-02-02 ANGELICA - PULASKI STH 160E 58 - Shawano County STH 29 TO BROWN 
COUNTY LINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 09/27/2026

60% plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

90% Plans 07/01/2027

Advanceable roadway PS&E 11/01/2027

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Design Study Report

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 2.58 miles of STH 160 from STH 29 to the Brown County line in Shawano County.  Design a 3 inch mill and 
overlay. Evaluate guardrail for repair or replacement. 1 culvert has been identified for replacement.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-13

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 03/14/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9000-12-01 MEDFORD - MERRILL STH 064E 35 - Lincoln County GLEN DRIVE TO 
STH 107 NORTH

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 09/27/2026

60% plans 12/01/2026

Design Study Report 02/01/2027

DT1078 utility submittal 03/01/2027

90% Plans 07/01/2027

PS&E package 11/01/2027

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Experience in preliminary and final bridge design.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 2.07 miles of STH  STH 64 from Glen Drive to STH 107 North in Lincoln County.  Design a 3.5 inch mill and 
overlay. Evaluate guardrail for repair or replacement. Minor structure repairs are anticipated (B-35-0002).

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 05/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

4080-07-00 KEWASKUM-EDEN USH 045 20 - Fond du Lac County SCL-ELM ST

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 08/03/2026

90% Plans 12/01/2028

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Final Scope Certification

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience with Civil3D, required design software for all project design activities

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Rehabilitation project to resurface approximately 14.46 miles of USH 45 from the south side of bridge structure B-20-0102 to the Village of Eden within the Towns 
of Auburn, Osceola and Eden and within the Village of Eden in Fond du Lac County.  The anticipated design includes a 2 inch mill and overlay and widening of the 
paved shoulder. Approximately 36 culvert pipes identified for in-kind replacement.  Approximately 9 curb ramps will be constructed/reconstructed with the project to 
the maximum extent possible towards current ADA standards. This contract would include design from FSC through PSE.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and drainage and safety will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2023 Anticipated Project Completion Date: 04/30/2024

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-91 NW REGION, CONSULTANT 
PROJECT COORD

VAR HWY 85 - Northwest Region Wide PROJECT 
COORDINATOR 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT construction oversight procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide  consultant project coordinator(s) (ideally 8-15 years’ experience) to coordinate design and construction activities, coordinate project team members, 
coordinate work activities, and provide technical expertise to deliver design and construction projects. The duties will be performed primarily at the consultant’s 
home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices. Full-time (40 hours/week) assignment for the 
duration of the contract.

One individual to perform duties is preferred, but up to four individuals performing a total of approximately 40 hours/week may be proposed.  If proposing a team, 
indicate the primary individual.       

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform project coordinator duties as an extension of WisDOT staff for design and construction projects.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. Do not include any information that meets the definition of “trade secret” as that term is 
defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 04/30/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-54 NW REGION, CONSULTANT 
PROJECT COORD

VAR HWY 85 - Northwest Region Wide PROJECT QUALITY 
ASSURANCE 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Quality Assurance and Control Program.

Construction documentation

Finals documentation

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Related manuals and guidance documents

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide quality assurance engineer(s) (ideally 8-15 years’ experience) to coordinate design and construction quality assurance activities, coordinate project team 
members, coordinate work activities, and provide technical expertise to deliver design and construction projects.  

The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional 
offices. Full-time (40 hours/week) assignment for the duration of the contract. One individual to perform the duties is preferred, however, a team of up to four may 
be considered. If proposing a team, please indicate the primary individual. 

PROJECT DESCRIPTION

The Northwest region requires full time assistance to coordinate design and construction quality assurance activities as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. Do not include any information that meets the definition of “trade secret” as that term is 
defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/06/2026 Anticipated Project Completion Date: 12/31/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

2010-05-02 C MILWAUKEE, W 
APPLETON AVE

STH 175N 40 - Milwaukee County W LISBON AVE TO 
W BURLEIGH ST

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Section 106 Coordination 09/15/2026

Environmental report (CEC) 11/25/2026

Preliminary TPP submittal 04/15/2027

Design Study Report 02/25/2027

60% plans 12/15/2026

DT1078 utility submittal 12/22/2028

90% Plans 11/02/2029

Draft PS&E 11/02/2029

PS&E Submittal 02/01/2030

Final TPP 07/23/2027

Survey 05/15/2026

DEPARTMENT PROVIDES

Items

Geotechnical Report

Soils/geotechnical investigation

Pavement design

Utility contacts and task list

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Staking R/W and providing CSMs or Plat of Surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Perpetuation project to replace the pavement of approximately 0.79 miles of STH 175 from W Lisbon Ave to W Burleigh St in Milwaukee County.  Design a full 
depth pavement replacement. Additional work includes sidewalk replacement and curb ramps updates to current ADA standards.  Signal equipment and lighting 
will be upgraded.    Bicycle accommodations will be evaluated.  Drainage structures will be evaluated and updated if required.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 46 of 71



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 03/01/2026 Anticipated Project Completion Date: 02/28/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-00-54 TSS/LAB TESTING TECH VAR HWY 82 - Southeast Region Wide VARIOUS 
PROJECTS WITHIN 
SE REGION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Nuclear density testing

Tack Coat and PG binder samples are obtained by project

Laboratory testing of soils – Proctors, Atterberg Limits, Gr

Laboratory testing of aggregates – Gradation testing

QV HMA testing must be completed within two (2) business

QV nuclear density testing of Soils and other materials

DEPARTMENT PROVIDES

Items

Sample containers, worksheets, labels, copier, fax machine

QV nuclear density lots required for testing, related plan

All necessary training, evaluations, and practice material

Safe working environment with appropriate provided PPE 

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to interpret policies, construction and testing specifications and requirements.

Ability to analyze written information to determine conformance with specifications

Ability to keep all privileged information confidential

Current HTCP certifications for HMA, Nuclear Density, Agg Tech Level 1, Grading Technician

Certified nuclear density gauges capable of performing QA/QV nuclear density testing

Valid driver’s license and means of transportation for Regional travel

Provide a team of materials testers to be available to perform materials and gradation testing at the Asphalt and Materials Lab in SE Region and on construction 
sites.  Workload is expected to vary and will likely include nights and possibly weekends.  This effort will encompass construction projects in all construction 
programs for the 2026, 2027 and 2028 construction seasons.  The consultant must be on-call, report planned absences at least 1 week in advance and report 
unplanned absences as soon as possible.  

Perform verification and acceptance testing for all construction projects containing aggregate gradations and Hot Mix Asphalt including: obtaining HMA, PG Binder 
and tack coat samples; HMA mixture verification testing; nuclear density acceptance testing and verification testing; and documenting, calculating, and reporting 
test data.

Exact staffing levels will be determined during contract negotitation; additional testers may be required.  A small team to 2 -3 individuals is preferred, but a team of 
up to 10 providing 2 - 3 FTEs may be proposed.  If proposing a larger team, indicate the primary proposed testers in the NOI.  Work will be heaviest from April to 
November, but work will take place all year.

PROJECT DESCRIPTION

The Southeast Region requires on demand assistance to perform materials and gradation testing for asphalt or concrete requirements at the Southeast Regional 
Lab in West Allis as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Appropriate HTCP certifications.

Prior experience with DOT projects and specifications.

Immediate availability and responsiveness for on-call assignments.

Appropriate usage of consultant provided PPE and safety equipment.

Annual nuclear density HAZMAT and refresher training.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 04/01/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

3325-08-04 V WALWORTH KENOSHA 
ST/VALLEYVIEW DR

STH 067N 64 - Walworth County USH 14 TO MAIN ST

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 10/30/2026

Design Study Report 02/26/2027

Right-of-way (R/W) Plats and Transportation Project Plats 09/30/2027

DT1078 utility submittal 08/31/2028

PS&E package 11/01/2029

Survey Due Date 08/31/2026

TMP - 60% 02/26/2027

TMP - 90% 09/28/2029

DEPARTMENT PROVIDES

Items

Aerial base mapping

Geotechnical Report

Pavement design

Field soil boring logs for each project

Utility contacts and task list

Wetland Delineation

Concept Definition Report

Final Scoping (30%) Plan

Traffic Forecast

Walworth Water and Sanitary Sewer Plans

Rehabilitation project to replace the pavement of approximately 0.95 miles of STH 67 in the Village of Walworth in Walworth County.  Design a HMA pavement 
replacement with base course and subgrade improvements.  
In the urban section from USH 14 to CTH B, the roadway, storm sewer and impacted sidewalk will be replaced. Non-compliant curb ramps will be updated. 
The existing rural section from CTH B to north of the WSOR railroad bridge (B-64-577) will be converted to an urban section with the addition of curb and gutter 
and storm sewer. Bike lanes will be added. 
The Village Walworth will produce water main and sanitary sewer plans to be integrated into the roadway plans.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Experience completing the PS&E process as described in WisDOT FDM.

Curb Ramp Design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Archaeologist

Historian

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 01/07/2026 12:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 51 of 71



Solicitation Scope Of Service - DETAILS REPORT

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-04

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $14,000,000-$14,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 05/31/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

2300-09-01 THOMPSON - RICHFIELD STH 167E 66 - Washington County STH 83 TO CTH K; 
CTH CC TO STH 164

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 03/01/2027

Design Study Report 06/01/2027

Right-of-way (R/W) Plats and Transportation Project Plats 09/01/2027

Section 106 Coordination 08/03/2026

Field Survey, as needed 08/03/2026

Plans, specifications, and estimates (PS&E) review 05/01/2030

DEPARTMENT PROVIDES

Items

Aerial base mapping

Asbestos reports

Concept Definition Report

Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Experience with retaining wall structures.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Rehabilitation project to replace the pavement of approximately 6 miles of STH 167 from STH 164 to STH 83 in the village of Richfield in Washington County.  
Design a pavement replacement and resurface of the STH 164 and STH 167 roundabout.  Other work includes cross culvert replacements, beam guard 
replacements, retaining wall replacements, signing and pavement marking updates, perpetuating high friction surface treatment, adding a left turn lane, and raising 
the roadway profile.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: NOI Due Date: 01/21/2026

Anticipated Project Start Date: Anticipated Project Completion Date:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

5105-00-33 SW REGIONWIDE HSIP 
PAVED SHOULDERS

USH 018E 13 - Dane County, 28 - Jefferson 
County

VAR HWY/ USH 12, 
USH 18

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 12/01/2026

Design Study Report 02/01/2027

PS&E package 11/01/2027

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM

Experience in preparing the SSR/TMP/DSR/Environmental documents and other required documents

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation HISP project to improve the safety of 1 location on USH 12 in Dane County and 2 locations on USH 18 in Jefferson County.  Total length of the 3 
segments is 27.4 miles.  Paved shoulders will widened to 5' or 6' paved. Centerline and shoulder rumble strips will also be added.
There are 3 construction ID's.
- 3080-00-64, USH 12, between Door Creek and Cambridge, Dane County.
- 3080-03-62, USH 18, between Cambridge and Jefferson, Jefferson County.
-3080-03-63, USH 18, between Jefferson and Sullivan, Jefferson County. 

PROJECT DESCRIPTION

The safety of the roadway will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 01/21/2026

Anticipated Project Start Date: 01/21/2026 Anticipated Project Completion Date: 10/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1630-09-02 LA CROSSE - GALESVILLE USH 053N 32 - La Crosse County STH 35 TO 
CLINTON STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 02/01/2027

Survey tasks as assigned 02/01/2027

Right-of-way (R/W) Plats and Transportation Project Plats 08/01/2027

DT1078 utility submittal 08/01/2027

Final Structure Plans 05/01/2029

PS&E package 08/01/2029

60% plans 02/01/2027

Railroad submittal 08/01/2027

DEPARTMENT PROVIDES

Items

Asbestos reports

Environmental Document

Geotechnical Report

Pavement design

Field soil boring logs for each project

Utility contacts and task list

Wetland Delineation

Rehabilitation project of approximately 4.3 miles along USH 53 that will reconstruct the pavement from Cass Street to the La Crosse River, replace the pavement 
from Jackson to Cameron and the La Crosse River to Windsor, and spot improvements from Green Bay to Jackson and Windsor to Livingston. The intersection at 
La Crosse St. will be converted to a roundabout and other intersections may be modified.  B-32-085 & 086 will have partial deck modifications; B-32-118 will have 
minor structure work.  Traffic signals and 300 curb ramps will be replaced.  A TPP with 250 +/- parcels is anticipated.
Significant traffic staging and mitigation strategies and public outreach will be needed.  The Department provide the initial environmental document; further 
environmental coordination and documentation will be required.
Coordination with other projects on the La Crosse Corridor (LCC) will be needed. City utilities will be replaced on segments with pavement removal. Building to 
building construction is scoped for the downtown area.
The selected firm or team may include firms/individuals employed by firms that participated on the Corridor Study Team. Firms selected for this solicitation, 
prime/joint venture (P/JV), may not be selected as a P/JV for corridor continuity or program controls solicitations for the LCC.  Consultant firms hired by a 
municipality as a contracted municipal engineer may not compete for contracts that WisDOT is a party to that impact the municipality per FDM 8-5-3.4.

PROJECT DESCRIPTION

The pavement needs to be replaced.  Operations and safety will also be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate a contract up to 60% design completion. The Department may negotiate 
additional contracts, including final design and PS&E. Do not include any information that meets the definition of 
"trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats. 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Historian

Professional Engineer

Landscape Architect

Level 2 Roundabout Designer

Professional Land Surveyor

Professional Traffic Operations Engineer

Structural Engineer

Hydraulic Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 02/05/2026

Interview Place: LAX Southwest Region Office; 3550 Mormon Coulee Rd; La Crosse, WI 54601 

Other Information: Questions may be answered in any order. Cleary indicate in the presentation which question is being 
addressed. 1. What is your estimated capacity to deliver over the next two to three years? How will you ensure 
contract requirements are met on time? What are potential risks to project delivery and what are your strategies 
to mitigate these delivery risks? 2. The USH 53 & USH 14/61 will require complex, multi-modal traffic staging to 
build. What is your team’s experience with downtown, urban design that involves complex staging and multi-
modal traffic coordination while maintaining access to all businesses? 3. Construction along the USH 53 
corridor will include complex pedestrian and bicycle accommodations along with intersection design in close 
proximity to existing building facades. What is your team’s experience designing urban intersections with 
complex pedestrian and bicycle accommodations that also include signal and lighting design? 4. The City of La 
Crosse is proposing to replace all of their municipal utilities where the pavement is being replaced. What is your 
team’s experience coordinating and designing storm sewer replacements alongside underground water and 
sanitary sewer replacements while maintaining access to businesses? What strategies or innovations will your 
team use to evaluate and identify any utility conflicts? 5. The nature of the USH 53 corridor includes high profile 
public and private stakeholders. What is your team’s experience, approach, and strategies for coordinating with 
these entities? What would your team’s plan for continuous public outreach with dense residential, commercial, 
and industrial neighborhoods? 

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $17,000,000-$19,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 05/01/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

1016-08-00 MAUSTON - WISCONSIN 
DELLS

IH 090E 29 - Juneau County 24TH AVENUE TO 
USH 12/16/EXIT 85

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 02/01/2027

Section 106 Coordination 06/01/2027

Final Environmental Document 02/01/2028

Traffic Management Plan 03/01/2028

Design Study Report 06/01/2028

DT1078 utility submittal 06/01/2028

Final Structure Plans 06/01/2030

Advanceable PS&E 08/01/2030

PS&E package 08/01/2031

DEPARTMENT PROVIDES

Items

Aerial base mapping

Asbestos reports

Base mapping

Concept Definition Report

Geotechnical Report

Pavement design

Utility contacts and task list

Wetland Delineation

Perpetuation project to resurface the pavement of IH 90 from 0.2 miles west of 24th Avenue, where Project 1016-06-79 ended to B-29-18 and B-29-19, where 
Project 1014-00-75 begins in Juneau County.  The interchange at Exit 79 (Lyndon Station) is included. 

Design base patch for the existing concrete pavement as needed. Overlay with 4 inches of asphaltic pavement. Update beam guard to current standards. Adjust 
/replace cable guard as needed due to grade change attributed to the overlay. Some minor slope grading may be required for beam guard replacements and cable 
guard replacements.  Replace Type 1 (large green) signs, place a High Friction Surface Treatment on the two curves just north of exit 85, culvert lining, repairs, and 
clearing and grubbing.
Structure B-29-21 will receive clean and paint girder ends at substructures, repair CS3 spall, repair wide crack at S abutment at west end, repair asphalt drainage 
flume at SE corner, replace object marker at SE corner.  Structure B-29-23 will receive Joint repair/replacement at both abutments, repair spalls and delamination 
at deck near N and S abutments, clean and paint girder ends and areas of joint repair, repair CS3 spalls and deteriorated abutment backwalls, locations at S 
abutment in the majority of the main body), epoxy fill cracks at N and S abutments, repair spalls at pier, spalls at both ends of P2), epoxy repairs, remove existing 
concrete jackets at pier columns and replace with FRP jackets.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Professional Engineer

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $500,000-$749,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 03/01/2026 Anticipated Project Completion Date: 03/01/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

5640-01-08 MERRIMAC FERRY STH 113N 11 - Columbia County, 56 - Sauk 
County

PERFORMANCE & 
RELIABILITY STUDY

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document 03/01/2028

DT 1078 Utility Submittal

Section 106 Coordination

DEPARTMENT PROVIDES

Items

Concept Definition Report

Utility Contacts and Task List

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM

Experience in preparing the SSR/TMP/DSR/Environmental documents and other required documents

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

This rehabilitation project will evaluate the five (5) Alternatives identified by the Phase 1 study for the Merrimac Ferry crossing of the Wisconsin River on the 
Sauk/Columbia county line.   The study will identify the recommended alternative for implementation.

PROJECT DESCRIPTION

The purpose of the Phase II Merrimac Ferry Study is to assess future vessel alternatives identified in the Phase I study and develop an implementation strategy for 
the recommended alternative.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.75

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-05

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 04/01/2026 Anticipated Project Completion Date: 12/01/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

3050-04-00 C WATERTOWN, MAIN 
STREET

STH 019E 28 - Jefferson County MARKET STREET 
TO IRENE STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% Plan 11/01/2026

Environmental Document 05/01/2027

DSR-Design Study Report 09/01/2027

Right of Way Plats 10/01/2027

DT 1078 Utility Submittal 11/01/2027

Section 106 Coordination 04/01/2027

TMP 07/01/2027

PS&E Due (Non-Advanceable) 11/01/2029

DEPARTMENT PROVIDES

Items

Concept Definition Report

Design Study Report

Environmental Document

Pavement Design

Survey

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM

Experience in preparing the SSR/TMP/DSR/Environmental documents and other required documents

Knowledge and experience with the environmental documentation and agency coordination

Staking R/W and providing plats

Drainage and storm sewer design.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Rehabilitation project to reconstruct approximately 0.5 miles of STH 19 from 9th Street to Irene Street in the City of Watertown in Jefferson County.  Roadway 
reconstruction that will replace the pavement and base course aggregate.  Widen the roadway from 36’ wide to 38’ wide to allow for parking on the north side of the 
road.  Add new curb and gutter, ADA curb ramps and sidewalk throughout the project.  Replace existing clay storm sewer throughout the project.  The City of 
Watertown will be adjusting/replacing sanitary sewer and watermain in conjunction with the project. Parking will only be allowed on the North side of the street.

Road plans will be prepared by WisDOT.  The consultant will assist with storm sewer design/plans and plat preparation/development.

PROJECT DESCRIPTION

The roadway needs to be reconstructed.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-06

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 05/01/2026 Anticipated Project Completion Date: 04/30/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-26-05 REGIONWIDE UTILITIES VAR HWY 81 - Southwest Region Wide REDISTRIBUTE-
VAR SW REGION 
COUNTIES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

As assigned

DEPARTMENT PROVIDES

Items

Utility contacts and task list

Access to WisDOT project files for assigned projects

Regional Utility Engineering oversight and direction.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience with Trans 220 utility coordination process

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide utility coordinators (ideally 2+ years’ experience) to perform utility coordination including reviewing plan submittals, attending plan preview meetings, 
drafting and recording release of rights documents, reviewing DT1078 mailing packets, reviewing utility estimates for reimbursement, processing change orders 
and utility billings, and other utility coordination tasks.  Duties will be performed primarily at the consultant’s home office with meetings at the Southwest Region 
Madison office. A team of up to three individuals performing a total of approximately 60 hours/week may be proposed. If proposing a team, indicate the primary 
individual.

PROJECT DESCRIPTION

The Southwest Region requires assistance to perform utility coordination as an extension of WisDOT staff to meet project deadlines.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate one, one-year contract with the option for two, one-year renewals. The consultant 
firm will be required to execute an agreement protecting privileged and confidential information. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-07

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 01/21/2026

Anticipated Project Start Date: 03/01/2026 Anticipated Project Completion Date: 02/28/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-26-70 SW REGIONWIDE PDS VAR HWY 81 - Southwest Region Wide REDISTRIBUTION 
CONTRACT CONST

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

As assigned

DEPARTMENT PROVIDES

Items

Project management and oversight

Progress Meetings

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Ability to keep all privileged information confidential

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with WisDOT design criteria and Standard, Specifications for Highway and Structure Construction

Ability to work with DOT, Contractor staff and local community,

Ability to coordinate with WisDOT and consultant staff

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide project coordinator(s) (ideally 8 – 20 years’ experience) to coordinate construction activities, coordinate work tasks with project team members, and provide 
technical expertise to deliver construction projects. The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as 
meetings at WisDOT’s Madison Regional office.  One individual to perform duties is preferred, but up to two individuals performing a total of approximately 20 
hours/week may be proposed. If proposing a team, indicate the primary individual.

PROJECT DESCRIPTION

The Southwest Region requires part time assistance to perform project coordinator duties as an extension of WisDOT staff for construction projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. The Department will negotiate one, one-year contract with the option for two, one-year 
renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information: To eliminate conflict of interest, the consulting firm selected for this Project Coordinator position will not be 
eligible to work with projects being design by their firm. Also, the firm providing the Project Coordinator will not 
be able to compete for the construction delivery contract of a design they worked on.

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-08

Solicitation Month and Year: January 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 01/21/2026

Anticipated Project Start Date: 08/01/2026 Anticipated Project Completion Date: 07/15/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

1370-00-08 WATERTOWN - WAUKESHA STH 016E 28 - Jefferson County HUSTISFORD ROAD 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% Plan 11/01/2026

Environmental Document 05/01/2027

DSR-Design Study Report 09/01/2027

Right of Way Plats 10/01/2027

DT 1078 Utility Submittal 04/01/2027

PS&E Due (Non-Advanceable) 05/01/2030

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement Design

Soil Borings

Utility Contacts and Task List

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM

Experience in preparing the SSR/TMP/DSR/Environmental documents and other required documents

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination

Staking R/W and providing plats

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

Modernization HSIP project of approximately 0.2 miles to reconstruct the intersection of STH 16 and Hutisford Road Intersection in the City of Watertown, 
Jefferson County. The project includes reconstructing the existing intersection as a single lane roundabout. Drainage impacted by the project will be replaced or 
modified as needed. Structure V-28-022 will be replaced with the project. The culvert structure East of the intersection under STH 16 will be replaced or modified 
as needed. Traffic control will be determined in final design and dependent on the location of the proposed roundabout.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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