
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-01

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 05/20/2026

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 06/30/2028

Master Group Id: May 2026 Moveable Bridge and Asset 
Management Services

Master Group Type: Bridge Inspection

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be determined in each work order

DEPARTMENT PROVIDES

Items

List of structures for inspections & asset management plans

Plans, As-Builts, Shop drawings, design calculations

Previous inspection reports

Closure of bridge to vehicular traffic, as required

Underbridge inspection unit for hands-on portion of inspect

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Expertise in the design, analysis, construction, and maintenance of movable bridge structures

Expertise in structural inspections for movable bridges

Expertise in mechanical inspections for movable bridges

Expertise in electrical inspections for movable bridges

Expertise in movable bridge hydraulics

Expertise in testing of movable bridge components

Experience troubleshooting operational issues regarding movable structures, including designing repair details and plans for faulty, damaged, or deteriorated 
bridge components

Experience in providing rehabilitation options and service life extension plans for movable bridge structures

Experience with development of asset management plans for movable bridges

Certifications and licensures that are relevant to inspection of complex components of movable bridges

Experience providing inspection procedures along with quality control and safety plans

Familiarity with the National Electric Code (NEC) for electrical inspections

Knowledge of instrumentation and health monitoring of structures

Perform structural, electrical, and mechanical inspections of movable bridges, along with NDT and other testing as needed to complete inspections and 
assessments of components.  Operational testing will be included in the inspection of mechanical, electrical, and hydraulic systems as appropriate. Develop asset 
management plans and repair prioritization for the movable bridge inventory.  Assist updating manuals, providing analysis, developing retrofit details, or providing 
policy guidance for the movable bridge program.  

PROJECT DESCRIPTION

Assistance needed with inspection, asset management, and design involving structural, mechanical, and electrical systems for movable bridges in Wisconsin.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 25



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.50

Other Information: Up to 4 consultants may be selected and a total master contract group of $2,000,000 may be awarded. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Provide minimum (2) NHI qualified inspection team leads for inspection projects

Structural inspections must be completed by a professional engineer and that person must be onsite during the inspection

Electrical and Mechanical inspections must be performed by qualified professional engineers specializing in those specific disciplines and be onsite during the 
inspection

Any deficiencies discovered during the inspection, or subsequent analysis, which pose an imminent or actual danger to the public must be reported to WisDOT 
within 24 hours of discovery

NDE must be completed under an ASNT Level II in the NDE being performed

Certified Weld Inspectors should be available for in-depth inspections, as determined by the Department

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DTIM - Bureau of State Highway 
Programs

Solicitation ID: BSHP-01

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 05/20/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 12/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0097-27-69 Strategic Highway Safety Plan 
and Vulnerable Road User 
Safety Assessment 

Statewide Various

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Engineering, planning and administrative services

Public Informational Meeting assistance

Public Involvement Plan

Public outreach

Final Plans 07/31/2027

DEPARTMENT PROVIDES

Items

Crash rate data

Traffic Analysis

Traffic data, counts, projections

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with public involvement.

The consultant should also have similar experience with relevant transportation projects.

Relevant experience with WisDOT transportation and related projects

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to work with a diverse team of professionals and a multitude of State and Federal regulatory agencies.

Ability to work with DOT and Contractor staff.

Ability to work with public and local officials

Ability to work with the public and local agencies.

Access to skilled team members in relevant fields, including national experts as needed

Availability of qualified staff and equipment.

Capacity to accomplish the work within the required timeframe/schedule

Knowledge of WisDOT’s policies and procedures as they pertain to providing on-site consultant support (e.g. overhead rates, work rules, ethics, confidentiality, etc.)

Technical writing

Traffic safety engineering

Assist with the development of the SHSP and VRU-SA in collaboration with WisDOT staff. The consultant will also facilitate and set-up public engagement 
opportunities throughout the state and via online opportunities. 

PROJECT DESCRIPTION

The Bureau of State Highway Programs requires assistance to develop the Strategic Highway Safety Plan (SHSP) and Vulnerable Road User Safety Assessment 
(VRU-SA). The SHSP is a statewide-coordinated safety plan that provides a comprehensive framework for reducing highway fatalities and serious injuries on all 
public roadways. The VRU-SA is a comprehensive assessment that evaluates the safety of vulnerable road users (VRU) and devise a plan of strategies to 
enhance VRU safety. These documents are required for obligation of Highway Safety Improvement Program funds.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 3 of 25



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 05/20/2026

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 06/30/2028

Master Group Id: May 2026 Storm Water Services Master Group Type: Storm Water Engineering

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be identified and specified in each work order.

DEPARTMENT PROVIDES

Items

Access technical advisory groups

Access to project related documents/plans

As built plans

Feedback and performance monitoring

Project Schedule

Related manuals and guidance documents

Access to existing training materials

Provide technical expertise and assistance to ensure compliance with the Transportation Separate Storm Sewer System (TS4) Permit (General Permit to 
Discharge under the Wisconsin Pollutant Discharge Elimination System Permit No. WI-S066800-2), Transportation Construction General Permit (TCGP; General 
Permit to Discharge under the Wisconsin Pollutant Discharge Elimination System Permit No. WI-S066796-2), administrative code Trans 401, and other program 
level needs. Tasks assigned include: collecting, updating tracking and mapping of stormwater related data; drafting policy manual updates; developing 
specifications and standard detail drawings; coordinating with stakeholders; developing public involvement materials; drafting annual reports; developing training 
materials and participating in training sessions; and researching and reporting on emerging technologies, sustainability initiatives, and resilience efforts.

PROJECT DESCRIPTION

The Bureau of Technical Services – Environmental Services Section requires assistance with the stormwater and erosion and sediment control programs. These 
programs are responsible for the implementation of stormwater discharge permit requirements, Trans 401 administrative code requirements, guidance, 
specifications, and other program responsibilities.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Detailed knowledge and understanding of storm water engineering principles and practices specific to the WisDOT highway environment.

Detailed knowledge and understanding of pollutant loading models such as WinSLAMM, P8, and DETPOND to evaluate the efficiency of BMP design in reducing 
TSS and TMDL.

Knowledge of and ability to edit WisDOT specific publications (i.e., FDM, CMM, Spec book, Standard Detail Drawings)

Detailed knowledge and understanding of erosion & sediment control principles and practices specific to the WisDOT highway environment.

Understanding and knowledge of the WisDOT/WDNR Cooperative Agreement.

Knowledge of WisDOT construction oversight procedures

Knowledge and experience with the environmental documentation and agency coordination required

A thorough working knowledge of WisDOT’s project delivery process.

Ability to interpret policies, construction and testing specifications and requirements.

Ability to keep all privileged information confidential.

Ability to perform field survey

Ability to work with the public and local agencies.

Access to skilled team members in relevant fields, including national experts as needed

Appropriate usage of consultant provided PPE and safety equipment

Availability of qualified staff and equipment.

Capacity to accomplish the work within the required timeframe/schedule

Efficient computer skills for programs used by the Department (Excel, Word, etc.)

Experience in technical presentation development.

Experience presenting technical information to diverse audiences.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information: Up to 4 consultants may be selected and a total master contract group value of $3,000,000 may be awarded. 

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 08/30/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1600-15-01 CLINTONVILLE - 
WITTENBERG

USH 045N 58 - Shawano County GOLLNOW ROAD 
TO STH 29

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Utility coordination including 1078 plan submittals 10/07/2026

Environmental report (CEC) 02/26/2027

60% plans 06/01/2027

90% Plans 01/01/2028

Plans, specifications, and estimates (PS&E) review 05/01/2028

Design Study Report 08/01/2027

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 16.20 miles of US 45 from 500 feet Southeast of Gollnow Road to the north radius of the STH 29 westbound ramps 
in Shawano County.  A 2.5 inch mill and overlay is anticipated. Evaluate curb and gutter for repair/replacement. Evaluate inlet repair/adjustments.  Evaluate cross 
culverts for repair/replacement, with five culverts anticipated to be lined/replaced.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 11/01/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6999-17-02 STH 52 - USH 51 BUS 051N 37 - Marathon County STEWART AVENUE 
TO MERRILL 
AVENUE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 02/23/2027

60% plans 06/01/2027

Design Study Report 08/01/2027

90% Plans 03/01/2028

Plans, specifications, and estimates (PS&E) review 08/01/2028

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with the public and local agencies.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project proposed to resurface approximately 2.69 miles of Business Highway 51 from Stewart Avenue to Merrill Avenue in the City of Wausau in 
Marathon County.  A 2 inch mill and overlay is anticipated.  Railroad and utility coordination is anticipated. Coordination with the City of Wausau for storm sewer, 
manhole, and valve adjustments is expected.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 04/22/2026 8:26 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 08/24/2026 Anticipated Project Completion Date: 05/01/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

6190-28-00 V WINNECONNE, MAIN 
STREET

STH 116 70 - Winnebago County W VILLAGE LIMITS - 
E VILLAGE LIMITS

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 05/01/2027

Final Scope Certification 08/02/2027

Environmental report (CEC) 03/31/2028

DEPARTMENT PROVIDES

Items

Utility contacts and task list

As built plans

Existing Right of Way Plats

Pavement design

Soils/geotechnical investigation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience in rural and urban roadway and intersection design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge of WisDOT FDM and PS&E process

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Civil3D, required design software for all project design activities

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

Perpetuation project to resurface 1.6 miles of STH 116 (Main Street), west village limits to east village limits, within the village of Winneconne, in Winnebago 
County.  Design an anticipated 2 inch mill and 2 inch overlay.  Approximately 55 curb ramps will be evaluated for ADA compliance and those that are identified as 
being out of compliance will be reconstructed to standards.  An improvement for the 1st Street intersection will also be investigated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life, and an intersection will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional stages including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 09/25/2026 Anticipated Project Completion Date: 03/25/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

9180-37-01 C OCONTO FALLS, STH 22 STH 022 42 - Oconto County W HIGHLAND 
DRIVE - E 
HIGHLAND DRIVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 10/01/2027

Final Scope Certification 12/01/2027

Environmental report (CEC) 06/01/2029

60% plans 10/01/2029

Design Study Report 12/01/2029

DT1078 utility submittal 05/01/2030

90% Plans 07/01/2031

PS&E package 11/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Civil3D, required design software for all project design activities

Ability to perform field survey

Knowledge of WisDOT FDM and PS&E process

Ability to work with the public and local agencies.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation project to improve the curb ramps along approximately 1.69 miles of STH 22 from E Highland Drive to W Highland Drive in the City of Oconto Falls in 
Oconto County.  Curb ramps will be evaluated and those that are identified as being out of compliance will be reconstructed, based on the existing sidewalk 
configuration, to the current standards or documented as technically infeasible.  Approximately 70 curb ramps will be replaced.

PROJECT DESCRIPTION

Curb ramps need to be upgraded to meet current design standards.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secrets" as that term is defined in s. 134.90(1) 
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 10/26/2026 Anticipated Project Completion Date: 07/01/2031

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

7210-01-02 RED WING - ELLSWORTH USH 063N 47 - Pierce County MISS RIVER WIS 
CHANNEL B-47-
0023

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 04/03/2028

Design Study Report 10/02/2028

Final Structure Plans 02/01/2030

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of WisDOT FDM and PS&E process

The person should have a good understanding of the WisDOT traffic operations program, the department’s organization and resources.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Perpetuation project to rehabilitate structure B-47-0023 on USH 63 in Pierce County.  Design includes joint replacement, bearing replacement, cleaning and 
painting bearings, deck patching/repair, concrete surface repair, spot painting of the girders, methyl methacrylate deck seal, and scour repair to pier footings.  
Additional work includes asphalt approach paving, concrete pavement approach slabs, beam guard replacement, surface drain replacement, pavement marking, 
and any incidental items necessary to complete the work.  Anticipated to be constructed under traffic in stages utilizing a one lane road with temporary signals.

PROJECT DESCRIPTION

The bridge needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 10/26/2026 Anticipated Project Completion Date: 07/01/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

1630-00-09 GALESVILLE - WHITEHALL USH 053N 61 - Trempealeau County PRAIRIE RGE LN TO 
BEAVER CR 
B610204

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 04/03/2028

Preliminary Right of Way Needs 06/30/2028

Design Study Report 10/02/2028

Final Structure Plans 02/01/2030

Advanceable PS&E 05/01/2030

PS&E package 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience with the environmental documentation and agency coordination required

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Perpetuation project to resurface approximately 3.89 miles of USH 53 from Prairie Lane to Beaver Circle in the Town of Gale, Trempealeau County.  Design an 
anticipated 2.5 inch mill and 3.5 inch overlay.  Work also includes gravel shouldering, beam guard rehabilitation, culvert cleaning, relaying culvert sections, culvert 
replacement, roadside clearing, pavement marking, and any incidental items necessary to complete the work.

 Repair spalling on pier of B-61-0202.  Plate and foam construction joints on C-61-0024.  Clean box culvert C-61-0026.  Replace outlet wingwalls & headwall and 
riprap outlet channel on C-61-0022.

Anticipated to be constructed under traffic utilizing single-lane flagging operations. 

PROJECT DESCRIPTION

The pavement and structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 19 of 25



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 04/02/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

3360-20-00 SLINGER-THERESA STH 175N 66 - Washington County 1600FT N OF CTH K 
TO DODGE CNTY 
LN

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 10/15/2026

DT1078 utility submittal 12/10/2026

Section 106 Coordination 08/03/2026

Traffic Management Plan (TMP) 07/21/2028

Environmental Document 09/15/2026

Survey Due Date 07/15/2026

Right of Way Plat recorded 12/10/2026

DEPARTMENT PROVIDES

Items

Pavement design

Utility contacts and task list

Wetland Delineation

Aerial Mapping

Base Mapping

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 6.57 miles of STH 175 from 1600 ft N of CTH K to the Dodge County Line in Town of Addison in Washington 
County.  Design an anticipated 2 inch mill and HMA overly with centerline rumble strips and edgeline rumble strips from north of Caroline’s Way to Hochheim Rd.  
Additional work includes full depth base patching, guardrail repair/replacement, culvert maintenance/repair/replacement, spot ditch grading, addition of curb and 
gutter flumes, sign replacement, upsized chevron signs along the curve south of Fork Rd and the addition of flags to the advanced curve warning signs, and 
replacement of pavement marking.  Right-of-way acquisition in the form of TLE or PLE is anticipated for culvert work and re-ditching.  Address access 
management including the removal of unpermitted secondary access points to STH 175 and the narrowing of commercial driveways to the maximum 35-foot width.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 08/01/2026 Anticipated Project Completion Date: 06/15/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

5035-01-30 PLATTEVILLE - MONTFORT STH 080N 22 - Grant County, 25 - Iowa County E TAMA STREET TO 
USH 18

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Right-of-way (R/W) Plats and Transportation Project Plats 04/01/2027

DT1078 utility submittal 05/01/2027

Traffic Management Plan (TMP) 01/01/2029

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Environmental Document

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 2 Roundabout Designer

Professional Land Surveyor

Perpetuation project to resurface approximately 4.3 miles of STH 80 E Tama Street to USH 18 in Grant and Iowa Counties.  Design an anticipated 1.5 inch mill and 
2 inch overlay with spot culvert replacements.  Design a single lane roundabout at the intersection at STH 80 and USH 18 with curb and gutter and  lighting.
WisDOT has designed the plans to approximately 30% completion.  The consultant will prepare the plans to PS&E.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and an intersection will be reconstruction.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

No records to display

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: May 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $100,000-$249,999 NOI Due Date: 05/20/2026

Anticipated Project Start Date: 09/01/2026 Anticipated Project Completion Date: 12/31/2027

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

5170-02-33 LANSING - DESOTO STH 082E 12 - Crawford County LANSING SLOUGH 
DRAINAGE STUDY

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Drainage Study 12/31/2027

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Base mapping

Concept Definition Report

Structure Survey Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Hydrologist

Complete a drainage study for the Lansing Slough along STH 82 where it crosses the Mississippi River from STH 35 to Lansing Iowa in Crawford County.  The 
study area is 2.1 miles in length and includes four bridges: B-0005, B-0006, B-0007, B-0008.  

PROJECT DESCRIPTION

The Lansing Slough has drainage issues and scour that require frequent monitoring and repairs.  A drainage study is needed to determine a long-term solution to 
scour and drainage issues.

PROJECT PURPOSE AND NEED

Report Generated on 04/22/2026 8:26 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 04/22/2026 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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