
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 06/17/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 10/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0652-23-64 Real Estate Services II Various highways State Wide Various highways

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Appraisal review

DEPARTMENT PROVIDES

Items

Design Study Report

Existing Right of Way Plats

Access to project related documents/plans

Feedback and performance monitoring

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Property title information.

READS access and READS training as needed.

Right of way plat that includes affected parcel.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

An expert-level understanding of eminent domain right of way valuation theory and the ability to complete eminent domain appraisals to WisDOT standards.

Appraisal and appraisal review, requiring a Wisconsin Certified General Appraiser license.

Knowledge, skills and/or training specific to real estate eminent domain laws, policies, and processes.

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines.

Consultant shall have demonstrated satisfactory performance on comparable prior public improvement projects.

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to work with the public and local agencies.

Ability to keep all privileged information confidential.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Certified General Appraiser

Provide two full-time advanced real estate specialists (ideally with at least five years of eminent domain appraisal experience) to provide review appraisal services 
for the Department's improvement projects.  Individuals must be technical experts in right-of-way appraisal capable of providing highest-level technical guidance 
and quality control on appraisals of all property types and specialties, and a variety of unique circumstances like contamination, proximity, and other types of 
severance damage.  Services must be provided in compliance with the Real Estate Program Manual and state and federal law. WisDOT historically reviews 
appraisals in house but increasing program needs require additional resources.

Approximately 60-80 hours per week for the duration of the contract. The duties will be performed primarily at the consultant’s home office. Some in-person training 
at the Madison-Hill Farms office may be required at the beginning of the contract, and then in-person meetings on an as needed basis after that.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to perform review appraisal services as an extension of WisDOT staff.   
       

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 36



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 08/03/2026 Anticipated Project Completion Date: 07/01/2031

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

1602-12-00 C ANTIGO, CURB RAMP 
IMPROVEMENTS

USH 045N 34 - Langlade County 9TH AVENUE TO 
STH 64

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 08/01/2028

Utility coordination including 1078 plan submittals 10/01/2028

PS&E package 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to improve curb ramps along USH 45 from 9th Avenue and STH 64 in the City of Antigo in Langlade County.  Design approximately 100 curb 
ramps to ADA standards.  Real Estate coordination is anticipated. This is a stand alone curb ramp improvement project intended to bring ramps to ADA standards.

PROJECT DESCRIPTION

Curb ramps need to be upgraded to current ADA standards.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $13,000,000-$13,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 08/03/2026 Anticipated Project Completion Date: 07/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6999-02-09 C WAUSAU, GRAND 
AVENUE

BUS 051N 37 - Marathon County KENT STREET TO 
EAST THOMAS 
STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 05/01/2028

Environmental report (CEC) 09/21/2027

PS&E package 05/01/2030

Utility coordination including 1078 plan submittals 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Modernization project to reconstruct approximately 2.43 miles of BUS 51from Kent St. to E Thomas St. in the City of Wausau in Marathon County.  Design a 
reconstruction of the roadway including removing the center islands, installing monotubes for lighting, adjusting signals, and removing and replacing structure 
approaches.  Replacement of curb and gutter is anticipated.  Railroad, utility, and real estate coordination is also anticipated.

PROJECT DESCRIPTION

The roadway needs to be reconstructed, and safety will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 08/03/2026 Anticipated Project Completion Date: 07/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9520-00-00 MARATHON CITY - MERRILL STH 107N 35 - Lincoln County, 37 - Marathon 
County

13TH LANE TO STH 
64

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 05/26/2027

Design Study Report 11/01/2027

Utility coordination including 1078 plan submittals 05/01/2029

PS&E package 07/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 14.50 miles of STH 107 from 13th Lane to STH 64 in Lincoln and Marathon Counties.  Design an anticipated 4 inch 
mill and overly, evaluate guardrail for repair or replacement, replace culverts, and coordinate utilities.  Real estate coordination may be needed for culvert 
replacements.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 08/02/2026 Anticipated Project Completion Date: 06/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6999-02-10 C WAUSAU, GRAND 
AVENUE

BUS 051N 37 - Marathon County LAKEVIEW DRIVE 
TO KENT STREET

6999-18-13 C SCHOFIELD, GRAND 
AVENUE

BUS 051N 37 - Marathon County EAU CLAIRE RVR 
BRDGE TO 
LAKEVIEW DR

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Draft roadway PS&E 04/01/2028

DEPARTMENT PROVIDES

Items

Approved environmental document

Design Study Report

Existing Right of Way Plats

Pre-60% roadway plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience with complex urban design.

Experience with Trans 220 utility coordination process

Knowledge and understanding of WisDOT Facilities Development Manual

Traffic signal design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project to replace the pavement of approximately 1.27 miles of BUS 51 from the Eau Claire River bridge to Kent Street in the Cities of Schofield and 
Wausau in Marathon County.  Design a replacement of the concrete pavement with HMA with new base course, wide pan curb and gutter for a bike lane, and 
sidewalk replacement.  Additional work includes replacing traffic signals at four intersections to provide a single signal per lane, adjusting City owned street 
lighting, replacing select inlets, and reducing the lane width from 12-feet to 11-feet from the Eau Claire River bridge to Lakeview Drive.
WisDOT designed the project to 60% to get an approved environmental document pending an archeological survey scheduled for May 2026 and approved DSR.  
Environmental document approval is anticipated in July 2026. The chosen consultant will design select curb ramps refinements and will require a DSR design 
refinement memo and deliver this project to PSE. A separate consultant is drafting the plat and will take the plat to approval.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 11/01/2033

PROJECT ID(S)

Project ID Project Name Route County Limit

1450-10-00 C GREEN BAY, MAIN 
STREET

USH 141 05 - Brown County IH 43 - BAIRD 
STREET

1450-10-01 C GREEN BAY, MAIN 
STREET

USH 141 05 - Brown County IH 43 - BAIRD 
STREET

1450-11-00 C GREEN BAY, MAIN 
STREET

USH 141 05 - Brown County MANITOWOC ROAD 
- LIME KILN ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Scope Certification 11/01/2027

Environmental report (CEC) 08/01/2029

Design Study Report 11/01/2029

DT1078 utility submittal 12/01/2029

DNR Coordination 05/01/2031

Draft PS&E 07/01/2031

PS&E package 11/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Civil3D, required design software for all project design activities

Experience with the public involvement process

1450-10-00:  Perpetuation project to repair 2.3 miles of concrete pavement on USH 141, IH 43 - Baird Street, within the city of Green Bay and the village of 
Bellevue in Brown County. Design concrete repair/replacement and potential grinding.  Miscellaneous structure rehabilitation work will be performed to the box 
culvert C-05-0092 carrying USH 141 over the north branch of Willow Creek. 

1450-10-01:  Perpetuation Standalone Curb Ramp Improvement Program (SCRIP) project to address curb ramps and cross walks on 2.3 miles of USH 141, IH 43 - 
Baird Street, within the city of Green Bay and the village of Bellevue in Brown County.  Approximately 60 curb ramps will be evaluated and those that are identified 
as being out of compliance will be reconstructed to standard or documented as technically infeasible.

1450-11-00:  Perpetuation project to resurface 1 mile of USH 141, Manitowoc Road - Lime Kiln Road, in the city of Green Bay and the village of Bellevue in Brown 
County.  Safety improvements will be evaluated at 4 intersections.  Approximately 20 curb ramps will be evaluated and those that are identified as being out of 
compliance will be reconstructed to standard or documented as technically infeasible.  Spot repairs to curb & gutter and islands will be investigated.

PROJECT DESCRIPTION

The pavement needs treatment and safety will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional stages including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 11/01/2033

PROJECT ID(S)

Project ID Project Name Route County Limit

4690-00-00 C GREEN BAY, WEST 
MASON STREET

STH 054 05 - Brown County PLEASANT LANE - 
ASHLAND AVENUE

4690-00-01 C GREEN BAY, WEST 
MASON STREET

STH 054 05 - Brown County PLEASANT LANE - 
ASHLAND AVENUE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Scope Certification 10/15/2027

Environmental report (CEC) 07/01/2029

Design Study Report 10/15/2029

DT1078 utility submittal 11/15/2029

DNR Coordination 04/15/2031

Draft PS&E 06/15/2031

PS&E package 11/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Civil3D, required design software for all project design activities

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

4690-00-00:  Perpetuation project to repair 5.4 miles of concrete pavement on STH 54, Pleasant Lane - Ashland Avenue, within the city of Green Bay in Brown 
County.  Project will include concrete repair/replacement and potential grinding. 

4690-00-01: Perpetuation Standalone Curb Ramp Improvement Program (SCRIP) project to address curb ramps and cross walk on 5.4 miles of STH 54, Pleasant 
Lane - Ashland Avenue, within the city of Green Bay in Brown County.  Approximately 100 curb ramps will be evaluated and those that are identified as being out of 
compliance will be reconstructed to standard or documented as technically infeasible.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and curb ramps will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional stages including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 05/02/2033

PROJECT ID(S)

Project ID Project Name Route County Limit

1480-31-00 C GREEN BAY, UNIVERSITY 
AVENUE

STH 054 05 - Brown County MAIN STREET - 
UNIVERSITY WAY

1480-31-01 C GREEN BAY, UNIVERSITY 
AVENUE

STH 054 05 - Brown County MAIN STREET -  
UNIVERSITY WAY

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Scope Certification 10/01/2027

Environmental report (CEC) 07/01/2029

Design Study Report 10/01/2029

DT1078 utility submittal 11/01/2029

DNR Coordination 04/01/2031

Draft PS&E 06/01/2031

PS&E package 11/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Civil3D, required design software for all project design activities

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

1480-31-00: Perpetuation project to repair 2.5 miles of concrete pavement on STH 54, Main Street - University Way, within the city of Green Bay in Brown County. 
Project will include concrete repair/replacement and potential grinding.

1480-31-01: Perpetuation Standalone Curb Ramp Improvement Program (SCRIP) project to address curb ramps and cross walks on 2.5 miles of STH 54, Main 
Street - University Way, within the city of Green Bay in Brown County.  Approximately 80 curb ramps will be evaluated and those that are identified as being out of 
compliance will be reconstructed to standard or documented as technically infeasible. 

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and curb ramps will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional stages including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of trade secret as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-04

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 03/01/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

6110-28-00 C OSHKOSH, STH 44 STH 044N 70 - Winnebago County IH 41 - WITZEL 
AVENUE

6110-28-01 C OSHKOSH, STH 44 STH 044N 70 - Winnebago County IH 41 - WITZEL 
AVENUE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Scope Certification 11/01/2027

Environmental report (CEC) 08/01/2028

Design Study Report 04/02/2029

DT1078 utility submittal 01/01/2030

90% Plans 07/01/2031

PS&E package 11/01/2031

Draft PS&E 11/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Civil3D, required design software for all project design activities

Experience with public involvement.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

6110-28-00: Perpetuation project to repair pavement distresses over a total of 2.6 miles of STH 44 from I-41 to Witzel Avenue within the city of Oshkosh, in 
Winnebago County.  Spot repairs to curb and gutter and islands will be investigated. 
6110-28-01: Perpetuation project to update curb ramps over a total of 2.6 miles of STH 44 from I-41 to Witzel Avenue within the city of Oshkosh, in Winnebago 
County. Approximately 110 curb ramp locations will be evaluated and those that are identified as being out of compliance will be reconstructed to standards or 
documented as technically infeasible. 

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and curb ramps will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional contracts including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 06/17/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 01/31/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

1190-05-08 EAU CLAIRE - CHIPPEWA 
FALLS

USH 053N 09 - Chippewa County, 18 - Eau Claire 
County

CTH AA TO TO STH 
29

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Involvement Plan

Existing Conditions Report 10/01/2027

Traffic Analysis for Alternatives 01/31/2029

Preliminary Design 07/09/2029

Pre-NEPA Evaluation 12/31/2029

CSRA 05/01/2030

Final NEPA Document 12/31/2030

DEPARTMENT PROVIDES

Items

Existing traffic data

Bridge as-built plans

As built plans

Access to project related documents/plans

Aerial base mapping

Existing Right of Way Plats

Meta Manager information

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience in traffic and Safety collection and analysis

Experience in Traffic Microsimulation

Experience with public involvement process, local official coordination and agencies coordination process

Experience with urban freeway planning and design, including complex staging under traffic

Experience in preliminary bridge design

Comprehensive working knowledge of the Wisconsin Bridge Manual, Wisconsin Standard Specifications and the Facilities Development Manual (FDM)

To study the betterment of safety and mobility on the corridor and interchanges. To complete a traffic analysis and study traffic operations including 
microsimulation. Complete environmental document type determination and development of the documents. Analysis to include engineered alternatives (30%) 
resulting in a preferred alternative and subsequent approved environmental document. Agency, governmental, and public communication are required. This 
solicitation will include pre-NEPA planning work that will be used to inform the NEPA process. Upon completion of the environmental document and approval for 
construction enumeration, information obtained during this planning study will be used by WisDOT in the future when considering the preliminary engineering, final 
design, and final PS&E packages associated with the project.

PROJECT DESCRIPTION

The purpose of this study is to evaluate existing conditions along USH 53 from CTH AA to STH 29. After existing conditions have been evaluated, alternative 
development would aim to address safety, traffic congestion and traffic operations, and mobility along the corridor and interchanges through the NEPA process. 

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
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Page 19 of 36



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 07/01/2026

Interview Place: EAU Northwest Region Office; 718 W. Clairemont Ave.; Eau Claire, WI 54701 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 9.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Traffic Operations Engineer

Structural Engineer

Professional Land Surveyor

Archaeologist

Historian

Wetland Delineator

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Please be prepared to answer the following questions during your interview: 1. Project management and design 
Delivery- What are your Team's qualifications and experiences, capacity to deliver over the next 3-4 years, and 
strategies for success on this project. 2. Environmental (Coordination; data collection; documentation) - What 
are your Team's qualifications and experiences, capacity to deliver over the next 3-4 years, and strategies for 
success on this project. 3. Freeway/arterial traffic operations analysis and modeling- What are your Team's 
qualifications and experiences, capacity to deliver over the next 3-4 years, and strategies for success on this 
project. 4. Public/ Stakeholder Coordination- What are your Team's qualifications and experiences, capacity to 
deliver over the next 3-4 years, and strategies for success on this project. 5. Project Approach - How will your 
team approach this project, and what strategies will be implemented to ensure successful delivery of this 
multifaceted project. 

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $13,000,000-$13,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 10/26/2026 Anticipated Project Completion Date: 07/01/2032

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

8010-00-03 C SUPERIOR, TOWER 
AVENUE

STH 035N 16 - Douglas County 64TH STREET TO 
BELKNAP STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 10/02/2028

Right-of-way (R/W) Plats and Transportation Project Plats 12/04/2028

PS&E package 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with agency coordination, including railroads

Experience with Trans 220 utility coordination process

Ability to work with public and local officials

Traffic signal design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 4.05 miles of STH 35/Tower Avenue from 64th Street to Belknap Street in the City of Superior in Douglas County.  
Design a 1.5 inch concrete mill and 2.75 inch asphalt overlay.  Additional work includes doweled concrete pavement repairs, cleaning & patching concrete joints, 
railroad crossing surface replacement by railroad company, traffic signals replacements at 4 intersections, temporary traffic signals, adding raised medians with 
plantings, adding curb bump outs, spot sidewalk repairs, spot curb & gutter repairs, adjusting utility covers, drainage inlet repairs, upgrade/review all curb ramps, 
and pavement markings. The work will be done under traffic utilizing single-lane closures and lane closures with flagging operation for resurfacing work, detour of 
traffic for railroad crossing work, temporary traffic signals, and temporary pedestrian accommodations.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 23 of 36



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 10/02/2026 Anticipated Project Completion Date: 09/02/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

8640-00-04 MENOMONIE - 
CONNORSVILLE

STH 079N 17 - Dunn County STH 170 E TO STH 
64

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Report (CEC) 05/01/2027

Preliminary (60%) Plans 07/01/2028

Design Study Report 08/01/2028

Pre-Final (90%) PS&E 02/01/2030

Final PS&E Package 05/01/2030

DEPARTMENT PROVIDES

Items

As-Built Plans

Pavement Design

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to perform field survey

Ability to work with the public and local agencies.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with agency coordination, including railroads

Experience with Trans 220 utility coordination process

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 8.36 miles of STH 79 from STH 170 to STH 64 in Dunn County.  Design a 4 inch mill and 4 inch overlay.  
Additional work includes railroad crossing surface work by railroad company, culvert work (1 replacement, 2 cleaning, 1 extension), adding high friction surface 
treatment & widening paved shoulders around 2 horizontal curves, inlet repair, adding 2 inlets & storm sewer, spot rehabilitation of guardrail at 2 bridges, pavement 
markings, and curb ramp upgrades. The pavement resurfacing work will be completed under detour until lower layer is paved and under traffic using lane closures 
with flagging operation for remainder of work. Railroad crossing work will be done under detour.  Temporary pedestrian accommodations required for curb ramp 
work.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 10/26/2026 Anticipated Project Completion Date: 07/01/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

1630-00-10 WHITEHALL - OSSEO USH 053N 61 - Trempealeau County STH 121 E TO USH 
10 E

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 01/04/2028

Final Environmental Document 03/31/2028

Design Study Report 06/30/2028

Right-of-way (R/W) Plats and Transportation Project Plats 08/31/2028

Final Structure Plans 02/01/2030

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of WisDOT FDM and PS&E process

Experience performing and completing structure survey reports.

Experience in curb ramp/ADA design and infeasibility documentation

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to resurface approximately 10.88 miles of USH 53 from STH 121 to USH 10 in Trempealeau County. Design an anticipated 2” mill and 2” HMA 
overlay. Additional work includes structure rehabilitation work: concrete surface repair and fiber wrap girder at pier on B-61-0058, foam and plate construction joint 
on C-61-1821, and replace drop inlet walls and apron on C-61-0013. Work also includes resurfacing pavement, repairing or replacing parking blocks, and repairing 
or replacing wood posts at scenic overlook 61, gravel shouldering, guardrail rehabilitation, clearing, edge line rumble strips, pavement markings, utility casting 
adjustments in the City of Osseo and in the Village of Pigeon Falls, and any other items necessary to complete the work. Project also includes Standalone Curb 
Ramp Improvements Program (SCRIP) funded approximately 43 curb ramp replacements from Park Avenue north to 9th Street in the City of Osseo under a 
separate construction I.D. 1630-00-82. Resurfacing work will be completed under traffic using single lane closures with flagging operations. Bridge work will be 
constructed using a single-lane road with temporary signals. Temporary pedestrian accommodations for curb ramp work.

PROJECT DESCRIPTION

The pavement and structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-05

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 06/17/2026

Anticipated Project Start Date: Anticipated Project Completion Date:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-08-91 NW REGION, CONSULTANT 
PROJECT COORD

VAR HWY 85 - Northwest Region Wide PROJECT 
COORDINATOR 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Ability to work with DOT and Contractor staff.

Knowledge of WisDOT construction oversight procedures

Ability to keep all privileged information confidential.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide project coordinator(s)  (ideally 8-15 years’ experience) to coordinate design and construction activities, coordinate project team members, coordinate work 
activities, and provide technical expertise to deliver design and construction projects. The duties will be performed primarily at the consultant’s home office, with 
periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices. Full-time (40 hours/week) assignment for the duration of the 
contract.

The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional 
offices. 

One individual to perform duties is preferred, but up to four individuals performing a total of 40 hours/week may be proposed.  If proposing a team, indicate the 
primary individual.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform project coordinator duties as an extension of WisDOT staff for design and construction projects.

PROJECT PURPOSE AND NEED

Report Generated on 05/20/2026 12:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. Do not include any information that meets the definition of "trade secret" as that term is 
defined in s. 134.90(1)(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 06/17/2026

Anticipated Project Start Date: 09/01/2026 Anticipated Project Completion Date: 06/29/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

1350-05-02 C MILWAUKEE STADIUM 
FREEWAY

STH 175N 40 - Milwaukee County WISCONSIN AVE 
TO LISBON AVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Data Gathering 01/04/2027

Public Engagement (continuous) 03/01/2027

Preliminary range of alternatives identified 09/01/2027

Traffic and Safety Review 06/01/2028

Final Recommendations 06/29/2029

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Traffic data, counts, projections

Photo log of project limits

Meta Manager information

Base mapping

Utility contacts and task list

Bridge inspection reports

As built plans

Reimagining WIS 175 Study Final Report

Rehabilitation study project proposed; the study shall begin with the viable alternatives developed in the Reimagining WIS 175 Study final report and continue 
developing and refining alternatives and eliminating unreasonable alternatives, traffic operations modeling and analysis, safety analysis including a predictive 
analysis, environmental review, building on agency coordination, public involvement and stakeholder engagement, continuing to work with the city and county on 
land use and economic analysis, and potential updates to the Jurisdictional Highway Plan.  The study will be a Planning and Environmental Linkages (PEL) report.  
The result of the study will document alternatives that could be carried to a future NEPA phase.  

PROJECT DESCRIPTION

The Stadium freeway and the portion of Lisbon Avenue west of the Stadium Freeway are part of the state highway network and designated as WIS 175.  The 
purpose of this feasibility study is to continue to develop, evaluate and refine concept alternatives developed in the Reimaging WIS 175 Study.   This effort will 
continue to develop a contextually sensitive solution to the current configuration of the Stadium Freeway, limits from the I-94 Stadium Interchange to Lisbon Avenue 
and to develop alternatives that consider connectivity and future land use options.  
The study will continue the discussion on potential future improvements between the City of Milwaukee, Milwaukee County and Wisconsin Department of 
Transportation (WisDOT).

The study will continue to evaluate:  1) mobility, 2) access, 3) safety, 4) environmental impacts, 5) congestion; partnering with the city and county on 6) economic 
development, 7) quality of life, and 8) community engagement.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: This solicitation may be used to select a consultant for future contract(s) including preliminary and final design. 
Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will be conducted

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 9.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of the Departments current engineering platform (Civil 3D)

Experience with traffic and safety analysis and study report preparation

Land use planning/Economic development expertise

Ability to engage and contract with local community groups

Experience in preliminary and final highway design

Experience with multi-modal transportation

Intelligent Transportation Systems design and policy

Economic assessment

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Public Involvement Specialist

Professional Traffic Operations Engineer

Land Use Planner

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 07/07/2026

Interview Place: Southeast Region Office; 141 NW Barstow St.; Waukesha, WI 53187 

Other Information: Please be prepared to answer the following questions during your interview: 1. Project Management and Study 
Delivery – What is your team’s understanding of the STH 175 corridor and previous studies that have been 
conducted. How do you use the concept alternatives already developed and continue to develop, refine and 
eliminating unreasonable alternatives? How do you balance the interests of the state, county and city in 
creating a corridor that all users support? What are your team’s qualifications, experiences, and capacity to 
deliver a comprehensive study over the next 24 to 30 months, and strategies for success on this project? 2. 
Public Involvement and Effective Community Engagement - What is your team’s understanding of stakeholders 
and proposed approach to a successful and inclusive public involvement process? Include your understanding 
of existing local issues and who you would propose involving? 3. Land Use Planning - What is your team’s 
understanding and vision of current land use, potential land use alternatives, and development scenarios to 
benefit and reconnect the surrounding communities? What are your team’s qualifications to develop these 
options? 4. Alternative Modes of Transportation (Bike, Ped, Transit, Green Infrastructure, etc) - How do you 
incorporate the transportation needs of the corridor and maximize the land use potential to benefit the 
surrounding communities? What are your team’s qualifications, capacity to deliver over the next 24 to 30 
months, and strategies for success on this project? 5. Traffic Operations and Safety Analysis and Modeling - 
What are your team’s qualifications, capacity to deliver over the next 24 to 30 months, and strategies for 
success on this project? 

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 07/01/2026 Anticipated Project Completion Date: 05/01/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

3080-03-06 CAMBRIDGE - JEFFERSON USH 018E 28 - Jefferson County CTH A 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Environmental Document 06/28/2027

Section 106 Coordination 06/28/2027

DT1078 utility submittal 08/02/2027

Design Study Report 01/26/2028

Right-of-way (R/W) Plats and Transportation Project Plats 05/01/2028

PS&E package 08/01/2030

30% plans

Field Survey, as needed

Traffic Management Plan (TMP)

DEPARTMENT PROVIDES

Items

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Modernization project to reconstruct an intersection of USH 18 in Jefferson County.  Reconstruct the intersection of USH 18 and CTH A as a roundabout.  
Additional work includes pavement removals, grading, new pavement structure, curb and gutter, roundabout, and lighting.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: June 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 06/17/2026

Anticipated Project Start Date: 08/14/2026 Anticipated Project Completion Date: 06/01/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

5255-01-05 MINERAL POINT - SPRING 
GREEN

STH 023E 25 - Iowa County CTH ZZ TO LOWER 
WYOMING ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/01/2027

Final Environmental Document 02/01/2028

Design Study Report 06/01/2028

Right-of-way (R/W) Plats and Transportation Project Plats 06/30/2028

DT1078 utility submittal 06/30/2028

PS&E package 08/01/2030

Section 106 Coordination

DEPARTMENT PROVIDES

Items

Asbestos reports

Concept Definition Report

Pavement design

Field soil boring logs for each project

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Historian

Professional Engineer

Professional Land Surveyor

Perpetuation project to resurface approximately 6.3 miles of STH 23 from CTH ZZ to Lower Wyoming Road in Iowa County. Resurface the roadway, update beam 
guard as needed, replace or repair culverts as necessary, improve intersection safety at STH 130 and address maintenance needs on B-25-0078.  Ten culvert 
replacements are anticipated. The intersection improvement at STH 23 and STH 130 is anticipated to include adding a dedicated left turn lane from STH 23. The 
anticipated structure work on B-25-0078, pedestrian structure over STH 23, includes replacement of pedestrian fencing/ railing, applying a methacrylate flood seal 
to the deck and spot painting associated with fence installation.

PROJECT DESCRIPTION

The pavement and structure needs treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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