
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Highway Maintenance Solicitation ID: BHM-01

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 09/01/2026 Anticipated Project Completion Date: 09/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1030-29-61 VWS & SWEF SITE WORK NON HWY 51 - Racine County SWEF 22 RACINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 02/01/2027

90% Plans 06/01/2027

Special Conditions of Bid 09/01/2027

DEPARTMENT PROVIDES

Items

Utility contacts and task list

As built plans

Aerial Mapping and survey

Right of way plat that includes affected parcel.

Existing traffic data

Survey control information (horizontal and vertical)

Wetland delineation

CAD design files of the IH 41/94 corridor (if available)

Existing C3D ground surface data (DTM) and base mapping file

All necessary permits

Agency plan review expenses (e.g., DSPS)

Environmental clearances

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with operational design of safety and weight enforcement infrastructure

Experience with structural and architectural design of Roadside Facilities

Knowledge and experience with utility coordination

Design improvements to the existing Racine SWEF and the addition of a southbound IH 41/94 Virtual Weigh Station (VWS).

Site design includes evaluation of truck movements to facilitate truck inspections at the proposed building, improvements to existing gated driveway accessing 
West Frontage Road, additional site lighting, weighing and storage accommodations for portable scales, and detailing utility service connections for the proposed 
building. 

Building design includes plans for a single-story prefab inspections building (approx. 5,000 SF) with single-bay inspection pit including tunnel/stairs, storage, 
administrative/office, break room with kitchenette, single-user toilet room, and mechanical room. The building design will also include an oil-water separator, 
integrated automated truck traffic monitoring system, illuminated flagpole, and non-illuminated building sign/lettering. 

VWS system design includes plans for a mainline VWS along southbound IH 41/94 in advance of the existing Racine SWEF site. The system will include for each 
of four lanes the following components: overview camera, license plate reader, USDOT number reader, and over-height detector.  A system that enables real-time 
credential and safety screening against federal databases is also required.

PROJECT DESCRIPTION

The Racine Safety and Weight Enforcement Facility (SWEF) need to be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Architect

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 08/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6260-02-06 USH 10 - IOLA STH 161E 49 - Portage County, 68 - Waupaca 
County

PORTAGE COUNTY 
LINE TO STH 49

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 06/05/2027

60% roadway plans 09/01/2027

Design Study Report 11/01/2027

Utility coordination including 1078 plan submittals 12/01/2027

90% Plans 02/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with public involvement process, local official coordination and agencies coordination process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 4.65 miles of STH 161 from the Waupaca/Portage County line to the intersection at STH49 in Waupaca County.  
Design an anticipated 1.75 inch mill and overlay.  Additional work includes evaluating guardrail for repair or replacement, replacing one culvert, and replacing or 
repairing the railing over Trout Creek.  Utility coordination is anticipated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 11/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9010-03-32 WAUSAU - ANIWA STH 052E 37 - Marathon County, 58 - Shawano 
County

LITTLE ELM ROAD 
TO USH 45

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 09/01/2027

Environmental report (CEC) 10/01/2027

Design Study Report 11/01/2027

Utility coordination including 1078 plan submittals 11/01/2027

PS&E package 11/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Aerial base mapping

Concept Definition Report

Pavement design

Traffic Analysis

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to work with DOT and Contractor staff.

Experience with public involvement process, local official coordination and agencies coordination process

Experience with Trans 220 utility coordination process

A thorough working knowledge of WisDOT’s project delivery process.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 14.07 miles of STH 52 from Little Elm Road to USH 45 in Marathon County.  Design an anticipated 2.25 inch mill 
and overlay.  Additional work includes evaluating guardrail for repair or replacement, replacing 17 culverts, evaluating eight culverts for repair or replacement, 
evaluating spot ditch restoration/cleaning within existing right-of-way, and thermoplastic coating for snowmobile crossings.  Real estate and utility coordination are 
anticipated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 08/01/2031

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9215-01-05 C TOMAHAWK, TOMAHAWK 
AVENUE

STH 086E 35 - Lincoln County WISC RIVER 
BRIDGE TO SOMO 
AVENUE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 12/01/2027

60% roadway plans 07/01/2028

Design Study Report 09/01/2028

Utility coordination including 1078 plan submittals 10/01/2028

90% Plans 01/01/2031

PS&E package 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with public involvement.

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project to replace the pavement of approximately 1.62 miles of STH 86 from the Wisconsin River Bridge to Somo Ave.  in Lincoln County. Railroad, 
real estate, and utility coordination are anticipated.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 08/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9231-08-02 WOODRUFF - MANITOWISH STH 047N 43 - Oneida County, 63 - Vilas County ONEIDA CO LINE 
TO CEMETERY 
ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 08/04/2027

60% plans 12/01/2027

Design Study Report 02/01/2028

Utility coordination including 1078 plan submittals 02/01/2028

90% Plans 01/01/2030

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with the public and local agencies.

Experience with public involvement process, local official coordination and agencies coordination process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 13.04 miles of STH 47 from the Oneida County line to Cemetery Road in Vilas County.  Design an anticipated 4 
inch mill and overlay.  Additional work includes evaluating guardrail for repair/replacement, replacing all curb and gutter at the beginning of the project, evaluating 
curb and gutter for repair/replacement/ADA compliance for the rest of the roadway, replacing 12 culverts, and repairing inlets/flumes/riprap.  Real estate and utility 
coordination are anticipated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-05

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 05/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9305-00-01 C MERRILL, GRAND 
AVENUE

STH 107N 35 - Lincoln County STH 64 TO WEST 
TAYLOR STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 10/01/2027

60% plans 03/01/2028

Design Study Report 05/01/2028

Utility coordination including 1078 plan submittals 06/01/2028

90% Plans 01/01/2030

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with the public and local agencies.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 1.40 miles of STH 107 from STH 64 to W Taylor Street in Lincoln County.  Design an anticipated 2 to 4 inch mill 
and overlay. Evaluate curb and gutter for spot repair and curb ramps for ADA compliance.  Investigate bicycle and pedestrian accommodations.  Reconstruct 
utilities from State Street to Superior Street.  Railroad coordination may be needed. Real estate and utility coordination are anticipated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $25,000,000-$29,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 08/01/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

1500-13-00 WAUPACA - MENASHA USH 010 70 - Winnebago County NCL - STH 441

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DNR Coordination 02/01/2027

Section 106 Coordination 04/01/2027

30% plans 04/30/2027

Final Scope Certification 08/02/2027

Environmental report (CEC) 06/30/2028

DEPARTMENT PROVIDES

Items

As built plans

Bridge inspection reports

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience in rural and urban roadway and intersection design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Civil3D, required design software for all project design activities

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to repair the pavement of approximately 16.6 miles of USH 10 from the north Winnebago County line to just east of Cold Spring Road in the 
village of Fox Crossing in Winnebago County.  Design concrete pavement repair along mainline USH 10 and interchange ramps, HMA resurfacing, and pavement 
marking.  Additional work includes evaluating beam guard and culverts for replacement, structures for secondary structure improvements, and potential 
signal/electrical upgrades.

PROJECT DESCRIPTION

The pavement and structures need treatment to extend their service lives. 

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional stages including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 12/02/2026 Anticipated Project Completion Date: 06/02/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

4015-11-00 WALDO - PLYMOUTH STH 057N 59 - Sheboygan County CTH V 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 05/01/2027

Final Scope Certification 05/01/2027

Environmental report (CEC) 03/01/2028

Design Study Report 05/01/2028

Draft PS&E 01/01/2030

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Traffic data, counts, projections

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Civil3D, required design software for all project design activities

Experience with public involvement.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Structural Engineer

Highway Safety Improvement Program (HSIP) modernization project within the village of Waldo, Sheboygan County to reconstruct the WIS 57 and County V 
intersection into an RCUT.  Left turn lanes will be extended from the main intersection to the turn arounds; offset right turn lanes will also be included.   The loons 
will be located outside of the vertical curves impacting sight distance at the intersection, roughly 950 to the south and 750 ft to the north.  Structures B 59-0158 and 
B 59-0013 will be widened to accommodate improvements at the intersection.

PROJECT DESCRIPTION

The safety of the intersection will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 12/23/2026 Anticipated Project Completion Date: 05/25/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

9560-08-00 C NIAGARA, ROOSEVELT 
ROAD

USH 141 38 - Marinette County 4TH STREET - 
NORTH STATE LINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Alternate designs in civil 3D 08/01/2027

30% plans 12/01/2027

Final Scope Certification 02/01/2028

Environmental report (CEC) 09/01/2029

60% plans 12/01/2029

Design Study Report 02/01/2030

90% Plans 10/01/2031

Draft PS&E 10/01/2031

PS&E package 02/01/2032

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Traffic data, counts, projections

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to work with the public and local agencies.

Knowledge of WisDOT FDM and PS&E process

Experience with Civil3D, required design software for all project design activities

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 1.43 miles of USH 141from 4th Street to the North State line in the city of Niagara in Marinette County.  Design an 
anticipated 2.5 to 4 inch mill and overlay.  Additional work includes drainage improvements, curb and gutter repairs, and curb ramp repairs.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-04

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 12/01/2026 Anticipated Project Completion Date: 05/03/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

4050-31-00 FOND DU LAC - CHILTON USH 151N 20 - Fond du Lac County CTH K & GOLF 
COURSE RD 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Scope Certification 05/01/2028

Environmental report (CEC) 03/01/2029

Design Study Report 05/01/2029

Draft PS&E 09/01/2030

PS&E package 02/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Existing Right of Way Plats

Traffic data, counts, projections

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Civil3D, required design software for all project design activities

Experience with the public involvement process

Ability to perform field survey

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Level 1 Roundabout Designer

Professional Engineer

Professional Land Surveyor

Rehabilitation project to reconstruct two intersections along USH 151in the Town of Taycheedah in Fond du Lac County.  Design the improvements to the 
intersections including an anticipated roundabout at the CTH K intersection and a dedicated left turn lane on southbound 151 turning east onto Golf Course Drive 
with a cul-de-sac on the west leg of Golf Course Drive.  The consultant will complete the NEPA process.

PROJECT DESCRIPTION

The safety of the intersections will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $10,000,000-$10,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 11/25/2026 Anticipated Project Completion Date: 07/01/2031

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

7050-00-05 NEILLSVILLE - THORP STH 073N 10 - Clark County W 19TH STREET TO 
ROCK CREEK

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 02/01/2028

Design Study Report 08/30/2028

Right-of-way (R/W) Plats and Transportation Project Plats 10/02/2028

Traffic Management Plan 06/04/2029

Advanceable PS&E 05/01/2030

PS&E package 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with public involvement process, local official coordination and agencies coordination process

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation improvement project to resurface approximately 13.86 miles of STH 73 from W 19th Street to Rock Creek in Clark County.  Design an anticipated 4 
inch mill and overlay.  Additional work includes replacing all guardrail, replacing pavement markings, replacing six cattle passes with culvert pipes, removing three 
cattle passes, replacing four culverts, cleaning one culvert, and relaying end sections for seven culverts.  Structure work includes a bridge deck overlay on B-10-
13, replacing box culvert C-10-731 with culvert pipe, and extending box culvert C-10-740.  Construction under detour is anticipated.

PROJECT DESCRIPTION

The pavement and structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 21 of 27



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 07/22/2026

Anticipated Project Start Date: 09/01/2026 Anticipated Project Completion Date: 07/31/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1067-02-09 LAKE MILLS - 
OCONOMOWOC

IH 094E 28 - Jefferson County RA13 LK MILLS 
EB;RA14 JOHNSON 
CR WB

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 11/02/2026

Traffic Management Plan (TMP) 02/01/2027

Design Study Report 02/01/2027

60% plans 01/04/2027

DT1078 utility submittal 02/01/2027

90% Plans 09/01/2027

Draft PS&E 09/01/2027

PS&E Submittal 11/01/2027

Exception to Standards Report 02/01/2027

Survey 10/01/2026

Environmental Document 12/01/2026

DEPARTMENT PROVIDES

Items

Existing incident and emergency data

Existing traffic data

Structure Survey Report

Geotechnical Report

Aerial Mapping and survey

Traffic data, counts, projections

Soils/geotechnical investigation

Utility contacts and task list

The project will improve the Rest Area 13 (Lake Mills) on IH-94 EB and Rest Area 14 (Johnson Creek) on IH-94 WB in Jefferson County.  The exit and on ramps at 
Rest Area 13 will be extended by 1000 feet.  Improvements at both sites include expanding truck parking as much as possible, base patching, new signing and 
pavement marking, extending sidewalks along new truck parking, updating curb ramps to ADA standards, adding three new mast arm lights, and updating lightings 
to LED.

PROJECT DESCRIPTION

Pedestrian safety will be improved, and truck parking will be increased at two rest areas.

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 23 of 27



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Experience with noise analysis

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 06/24/2026 12:43 PM
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Solicitation Scope Of Service - DETAILS REPORT

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: July 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 07/22/2026

Anticipated Project Start Date: 01/15/2027 Anticipated Project Completion Date: 01/14/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-26-01 SW REGIONWIDE 
PROGRAM CONTROLS

VAR HWY 81 - Southwest Region Wide REDISTRIBUTION 
CONTRACT DESIGN

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

DEPARTMENT PROVIDES

Items

No records to display

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Ability to work with the public and local agencies.

Ability to work with WisDOT and consultant staff

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

The SW Region requires full time equivalent assistance to perform project coordinator duties as an extension of WisDOT staff for Region Program Control duties.  
The consultant will provide 1 full time equivalent project coordinator(s) with approximately 8-15 years experience to manage on-system design activities, direct 
work, and provide technical expertise to deliver design projects.  Work will include program controls related tasks including plan, estimate, and constructability 
reviews at milestone check-ins.   The duties will be performed primarily at the consultant's home office with periodic site visits as well as meetings at WisDOT's La 
Crosse Regional office.

PROJECT DESCRIPTION

The SW Region requires full time equivalent assistance to perform project coordinator duties as an extension of WisDOT staff for Region Program Control duties.  

PROJECT PURPOSE AND NEED

Report Generated on 06/24/2026 12:43 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 26 of 27



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats The Department will negotiate one, one-year contract with the option for two, one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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