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NOTICE TO ALL CONTRACTORS: 
 
Proposal #27: 1120-54-60,  WISC 2014 386   

Neenah - Appleton  
Breezewood Lane – STH 15   
USH 41    
Winnebago & Outagamie Counties

 

 
Letting of February 10, 2015 
 
This is Addendum No. 1, which provides for the following: 
 
Special Provisions 
 

Revised Special Provisions 
Article 

No. 
Description 

5 Traffic 
 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 1 

PROJECT 1120-54-60 

January 22, 2015 

 
Special Provisions 
 
5. Traffic. 
 
Replace the section Central Segment with the following: 
 

CENTRAL SEGMENT  
 

PreStage 1 – Stage 2 
No lane closures are allowed within the Central Segment during Pre-Stage 1 through Stage 2.  
 
Pre-Stage 3 
During Pre-Stage 3, single-lane closures on USH 41 are only permitted during the following 
times (center lane cannot be closed): 

 
Single-Lane Closures Permitted 
 
Southbound 
 6:00 PM Sunday, Monday, Tuesday, Wednesday, Thursday to 6:00 AM the following 

day 
 6:00 PM Friday to 12:00 PM Sunday 

 
All USH 41 northbound lanes must remain fully open to traffic within the Central Segment. 

 
Stage 3 – Stage 4 
During Stage 3 and Stage 4, USH 41 southbound is reduced full time from three lanes to two 
lanes within the Central Segment.   
 
Multi-lane closures where USH 41 southbound can be further reduced from two lanes to a single 
lane shall only be allowed for the following construction operations:  
 

 Installation, removal and repositioning of temporary concrete barrier between 
construction stages 

 Removal of existing concrete approach slabs  
 Construction of asphalt bridge approaches 

 
Multi-lane closures are only permitted during the following times (center lane cannot be left open 
as a single lane): 
 

Multi-Lane Closures Permitted 
 
Southbound 
 9:00 PM Sunday, Monday, Tuesday, Wednesday, Thursday to 5:00 AM the following 

day 
 10:00 PM Friday to 8:00 AM Saturday 
 7:00 PM Saturday to 10:00 AM Sunday 
 

All USH 41 northbound lanes must remain fully open to traffic within the Central Segment. 
 

END OF ADDENDUM 


