

Wisconsin Department of Transportation

December 2, 2015

Division of Transportation Systems
Development
Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #03: 1023-00-72, WISC 2015 651
Black River Falls - Tomah
CTH O To South County Line
(EB)
IH 94
Jackson County

1023-06-73, WISC 2015 653
Black River Falls - Tomah
North County Line To CTH EW
(EB)
IH 94
Monroe County

1023-00-80, WISC 2015 652
Black River Falls - Tomah
CTH O To South County Line
(WB)
IH 94
Jackson County

1023-06-75, WISC 2015 654
Black River Falls - Tomah
North County Line To CTH EW
(WB)
IH 94
Monroe County

Letting of December 8, 2015

This is Addendum No. 01, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress.

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
204.0115	Removing Asphaltic Surface Butt Joints	SY	10,750	-5,586	5,164
205.0100	Excavation Common	CY	35,374	-26,473	8,901
208.0100	Borrow	CY	66,706	5,908	72,614
635.0300	Sign Supports Replacing Base Connection Bolts	EACH	72	-63	9

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
204.0105	Removing Pavement Butt Joints	SY	0	5,586	5,586

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
3	GENERAL NOTES – EAST BOUND – Changed note regarding cross sections located in the plan.
9	TYPICAL SECTIONS: PROPOSED (EB & WB) – Changed ditch fore slopes and removed unnecessary information.
76	MISCELLANEOUS QUANTITIES – EAST BOUND – Changed Removing Asphaltic Surface Butt Joints to Removing Pavement Butt Joints as reflected in the bid item quantity changes above.
77	MISCELLANEOUS QUANTITIES – EAST BOUND – Changed Excavation Common and Borrow quantities based on changes to cross sections.
85	MISCELLANEOUS QUANTITIES – EAST BOUND – Changed quantity of Sign Supports Replacing Base Connection Bolts to reflect the correct amount of signs and not individual bolts.
98	MISCELLANEOUS QUANTITIES – WEST BOUND - Changed quantity of Sign Supports Replacing Base Connection Bolts to reflect the correct amount of signs and not individual bolts.
108	MISCELLANEOUS QUANTITIES – EAST BOUND – Changed Removing Asphaltic Surface Butt Joints to Removing Pavement Butt Joints as reflected in the bid item quantity changes above.
110	MISCELLANEOUS QUANTITIES – EAST BOUND – Changed Excavation Common and Borrow quantities based on changes to cross sections.
120	MISCELLANEOUS QUANTITIES – EAST BOUND – Changed quantity of Sign Supports Replacing Base Connection Bolts to reflect the correct amount of signs and not individual bolts.
137	MISCELLANEOUS QUANTITIES – WEST BOUND - Changed quantity of Sign Supports Replacing Base Connection Bolts to reflect the correct amount of signs and not individual bolts.

Added Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
359A	CROSS SECTIONS: IH 94 EB – Corrected slope intercepts to eliminate unnecessary earthwork to coincide with the Regions intention and scope of the project. STA 2425+00 – STA 2426+00
459A	CROSS SECTIONS: IH 94 EB – Corrected slope intercepts to eliminate unnecessary earthwork to coincide with the Regions intention and scope of the project. STA 2596+00
459B	CROSS SECTIONS: IH 94 EB – Corrected slope intercepts to eliminate unnecessary earthwork to coincide with the Regions intention and scope of the project. STA 2597+00 – STA 2598+00
496A	CROSS SECTIONS: IH 94 EB – Corrected slope intercepts to eliminate unnecessary earthwork to coincide with the Regions intention and scope of the project. STA 2473+00 – STA 2474+00
547A	CROSS SECTIONS: IH 94 EB – Corrected slope intercepts to eliminate unnecessary earthwork to coincide with the Regions intention and scope of the project. STA 2178+00 – STA 2179+79

547B	CROSS SECTIONS: IH 94 EB – Corrected slope intercepts to eliminate unnecessary earthwork to coincide with the Regions intention and scope of the project. STA 2180+00 – STA 2182+00
632A	CROSS SECTIONS: IH 94 EB – Corrected slope intercepts to eliminate unnecessary earthwork to coincide with the Regions intention and scope of the project. STA 2308+00 – STA 2310+00

Deleted Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was deleted)
360	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2424+50 – STA 2425+00
361	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2425+50 – STA 2426+00
460	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2595+50
461	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2596+00
462	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2596+50
463	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2597+00
464	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2597+50
465	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2598+00
466	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2598+50 - STA 2599+00
476	CROSS SECTIONS: IH 94 EB – A bridge is located at these stations cross sections are unnecessary.
477	CROSS SECTIONS: IH 94 EB – A bridge is located at these stations cross sections are unnecessary.
478	CROSS SECTIONS: IH 94 EB – A bridge is located at these stations cross sections are unnecessary.
489	CROSS SECTIONS: IH 94 EB – A bridge is located at these stations cross sections are unnecessary.
490	CROSS SECTIONS: IH 94 EB – A bridge is located at these stations cross sections are unnecessary.
497	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2472+50 - STA 2473+00
498	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2473+50 - STA 2474+00
548	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2177+50 - STA 2178+50
549	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2179+00 - STA 2179+79
550	CROSS SECTIONS: IH 94 EB – Unnecessary common excavation and incorrect slope intercept. STA 2180+00 - STA 2181+00
633	CROSS SECTIONS: IH 94 EB – Unnecessary fill and incorrect slope intercept. STA 2309+50 - STA 2310+00

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1023-00-72, 1023-00-80, 1023-06-73, 1023-06-75

December 02, 2015

Special Provisions

3. Prosecution and Progress.

Add the following:

Northern Long-eared Bat (*Myotis septentrionalis*)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in trees and structures (bridges, culverts, buildings). Roosts may not have been observed on this project, but conditions to support the species exist. The species and all active roosts are protected by the Federal Endangered Species Act.

In order to avoid adverse impacts upon the NLEBs, no vegetation clearing and grubbing within the identified clearing and grubbing limits will be allowed from April 1 to September 30, both dates inclusive.

If the required clearing and removal is not completed by March 31, the department will suspend all clearing and associated work directly impacted by clearing. The department will issue a notice to proceed with clearing and associated work directly impacted by clearing after consulting with the United States Fish and Wildlife Service (USFWS).

Submit a schedule and description of Clearing and/or Grubbing operations with the ECIP 14 days prior to any Clearing operations. The department will determine, based on schedule and scope of work, what additional erosion control measures shall be implemented prior to the start of Clearing operations, and list those additional measures in the ECIP.

Schedule of Items

Attached, dated December 2, 2015, are the revised Schedule of Items Pages 1, 2, 11, and 22.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 3, 9, 76, 77, 85, 98, 108, 110, 120, and 137.

Added: 359A, 459A, 459B, 496A, 547A, 547B, and 632A.

END OF ADDENDUM

LIST OF STANDARD ABBREVIATIONS

GENERAL NOTES

AH	AHEAD
APPROX.	APPROXIMATE
ADT.	ASPHALTIC
BK	AVERAGE DAILY TRAFFIC
' C/L OR	BACK
CONC.	CENTER LINE
CONST.	CONCRETE
C.T.H.	CONSTRUCTION
D.O.T.	COUNTY TRUNK HIGHWAY
D.H.V.	DEPARTMENT OF TRANSPORTATION
DESIGN HOUR VOLUME	
ESTBOUND	DESIGN HOUR VOLUME
EEB	ESTBOUND
ELECT.	ELECTRIC
ESALS	EQUIVALENT SINGLE AXLE LOADS
EXIST.	EXISTING
INLET	INLET
L.T.	LEFT-HAND FORWARD
L.H.F.	MAXIMUM
MAX.	MISCELLANEOUS
MISC.	NORTH
N.	NORMALLY
P.C.	POINT OF CURVATURE
P.I.	POINT OF INTERSECTION
P.I.	POINT OF TANGENCY
REQD.	REQUIRED
R/L OR ~	REFERENCE LINE
R.H.F.	RIGHT-HAND FORWARD
R/W	RIGHT OF WAY
S.	SOUTH
S.D.D.	STANDARD DETAIL DRAWINGS
SHLR.	SHOULDER
STAHL.	STATE TRUNK HIGHWAY
STAHL.	STATE TRUNK HIGHWAY
TELE.	TELEPHONE
TEMP.	TEMPORARY
T.	(PERCENT OF)
W.	WEST
WB	WESTBOUND
WZ	WORK ZONE

CURVE DATA IS BASED ON THE ARC DEFINITION.

RESHAPE AND SEED ANY PREVIOUSLY GRASSED AREAS THAT ARE DISTURBED BY OPERATIONS OUTSIDE THE NORMAL CONSTRUCTION LIMITS.

THERE ARE UTILITY FACILITIES WITHIN THE PROJECT AREA THAT ARE NOT SHOWN ON THE PLANS. COORDINATE CONSTRUCTION ACTIVITIES WITH A CALL TO DIGGERS HOTLINE AND/OR A DIRECT CALL TO THE UTILITIES THAT HAVE FACILITIES IN THE AREA. NOT ALL UTILITIES ARE MEMBERS OF DIGGERS HOTLINE. UTILITY FACILITIES WERE NOT FIELD LOCATED AND VERIFIED.

REMOVAL OF ANY SURVEY MARKER REQUIRES APPROVAL OF THE ENGINEER.

STATIONING, DISTANCE AND OFFSETS FOR PERMANENT SIGNS SHOWN ON THE PLANS ARE APPROXIMATE. ACTUAL LOCATIONS OF SIGNS ARE TO BE COORDINATED IN THE FIELD BY THE ENGINEER.

JOINT TIES REQUIRED FOR ALL PIPE WORK.

REMOVE ANY LOOSE MATERIAL AND
FILL DOWEL BAR SLOTS ON EASTBOUND IH 94 BEFORE PAVING
PAID AS ASPHALTIC SURFACE PATCHING

S.D.D. 15 C 31 REPLACE WET REFLECTIVE TAPE WITH GROOVED WET REFLECTIVE EPOXY.

X-SECTIONS ARE FOR INFORMATIONAL USE ONLY. FINAL SECTION WILL BE DETERMINED BY THE CONTRACTOR. REVIEW DATA WITH THE PROJECT ENGINEER USE THE EXISTING FIELD DATA TO PERFORM THE CONSTRUCTION STAKING SLOPE STAKES ITEM.

WISDOT CONTACT
 RICHARD SHERNO, P.E.
 WISDOT NW REGION
 718 W. CLAREMONT AVENUE
 EAU CLAIRE, WI 54701
 (715)836-3922
 MIKE.BERTHOLD@DOT.WI.GOV

24-HOUR SPILLS HOTLINE
 (800)943-0003
www.DiggersHotline.com

DNR LIASON
 DNR WEST CENTRAL REGION HEADQUARTERS
 ATTN: KAREN KALVEAGE
 3550 MORMON COULEE ROAD
 LA CROSSE, WI 54601
 608-785-9000
 Karen.Kalveage@wisconsin.gov

Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Revised Sheet 3
 December 2, 2015

UTILITIES

COMMUNICATIONS LINE
 CENTURYLINK (1023-00-72; 1023-06-73)
 24-HOUR EMERGENCY REPAIR
 800-824-2877
FIELD CONTACT
 DONNA SMOTHERS
 835 RED IRON ROAD
 BLACK RIVER FALLS, WI 54615
 715-797-4375 (OFFICE)
 715-797-4834 (MOBILE)
donna.smothers@centurylink.com


ELECTRICITY - DISTRIBUTION
 ALLIANT ENERGY (1023-06-73)
 MARK SCHEN
 338 E STATE STREET
 MAUSTON, WI 53948
 608-847-1315 (OFFICE)
 608-206-4819 (MOBILE)
mark.schen@alliantenergy.com

JACKIE LEE
 ERIC STEEN
 N6868 COUNTY HWY F
 PO BOX 546
 BLACK RIVER FALLS, WI 54615-0546
 715-784-5385 (OFFICE)
esteen@jacketlee.com


SEWER & WATER
 WARREN'S, VILLAGE OF (1023-06-73)
 BRIAN KNEIFER
 301 MAIN STREET
 PO BOX 97
 WARREN'S, WI 54666-0097
 608-343-4177 (OFFICE)
 608-343-7601 (MOBILE)
warrensdp@centurytel.net

RAILROAD
 UNION PACIFIC RAILROAD
 101 NORTH WACKER DRIVE, SUITE 1920
 CHICAGO, IL 60606
 ATTN: JOHN VENICE
 (312)777-2043
jnvenice@up.com

PROJECT NO:1023-00-72 & 1023-06-73 HWY:IH 94 COUNTY:JACKSON & MONROE GENERAL NOTES - EAST BOUND
 FILE NAME : N:\NPS\SV\2010230002\Sheets\ANN GENERAL NOTES\020101.LNL\JACKSON.DWG
 PLOT DATE : 11/19/2015 12:30 PM PLOT BY : PTSCHE-NICHOLAS J PILOT NAME :
 PLOT SCALE : 0.005164 SHEET 3 E
 WISDOT\CADDS SHEET 42



Addendum No. 01
ID 1023-00-72
ID 1023-00-80
ID 1023-06-73
ID 1023-06-75
Revised Sheet 9
December 2, 2015



Addendum No. 01
ID 1023-00-72
ID 1023-00-80
ID 1023-06-73
ID 1023-06-75
Revised Sheet 76
December 2, 2015

ROADSIDE CLEARING						
CATEGORY	STATION TO	STATION	LOCATION	STA	REMARKS	
0010	24' 0" +25 -	26' 0" +25	CTH 0 RT.	2	20FT. STRIP OF TREES	
	TOTAL 0010			<u>2</u>		
	<u>REMOVING ASPHALTIC SURFACE</u>					
CATEGORY	STATION TO	STATION	LOCATION	STA	REMARKS	
0010	2155+00	2155+00	CTH 0 EXIT RAMP RT.	14	FLUME 6' X 20'	
0010	2155+00	2155+00	CTH 0 EXIT RAMP LT.	14	FLUME 6' X 20'	
	TOTAL 0010			<u>28</u>		
	<u>REMOVING PAVEMENT BUTT JOINTS</u>					
CATEGORY	STATION TO	STATION	LOCATION	STA	REMARKS	
0010	2137+61 -	2372+92	IH 94 EB	2032		
	TOTAL 0010			<u>2032</u>		
	<u>REMOVING CURB & GUTTER</u>					
CATEGORY	STATION TO	STATION	LOCATION	STA	REMARKS	
0010	255625 -	255650	IH 94 RT.	25	UNDER BEAM GUARD	
	TOTAL 0010			<u>25</u>		
REMOVING ASPHALTIC SURFACE MILLING						
CATEGORY	STATION TO	STATION	LOCATION	STA	REMARKS	
0010	202. 0105					
	<u>MAINTENANCE X-OVERS</u>					
0010	2137+61 -	2372+92. 34	IH 94 RT. SHLD 4' WIDE	10459		
0010	2137+61 -	2372+92. 34	IH 94 LT. SHLD 4' WIDE	10459		
0010	12+50 -	20+00	CTH 0	2000		
0010	12+50 -	20+00	CTH 0	1334		
	TOTAL 0010			<u>24697</u>		
	<u>REMOVING DELINEATORS AND MARKERS</u>					
CATEGORY	STATION TO	STATION	LOCATION	STA	REMARKS	
0010	204. 0110					
	<u>REMOVING APRON ENDWALLS</u>					
CATEGORY	STATION TO	STATION	LOCATION	STA	REMARKS	
0010	2137+61 -	2372+92	IH 94 CTH 0 ENTRANCE RAMP	82		
0010	2158+00 -	2180+00	CTH 0 EXIT RAMP	26		
0010	2140+00 -	2156+00	IH 94	18		
0010	2137+61 -	2372+92	CTH 0 CULVERTS	32		
	TOTAL 0010			<u>158</u>		
MISCELLANEOUS QUANTITIES – EAST BOUND						
PROJECT NO:	1023-00-72	HWY: IH 94	COUNTY: JACKSON		SHEET: 76	E
					171	

Division	From/To Station	Common Excavation (1) item #205.0100	Salvaged/Unusable Pavement (3)		Available Material (4)	Unexpanded Fill	Expanded Fill (5)	Factor 1.25	Mass Ordinate +/- (6)	Waste	Borrow (Item #208.0100)
			Cut (2)	item #205.0100							
Division 1			1,779	0	1,779	9,043	11,304	-9,525	0	9,525	
090201-IH 94 JC EB	2135+00/2200+00	1,779	0	1,779	9,043	11,304	-9,525	0	9,525		
Division 1 Subtotal											
Division 2											
090202-IH 94 JC EB	2200+50/2259+50	37	0	37	9,463	11,829	-11,792	0	11,792		
Division 2 Subtotal			37	0	37	9,463	11,829	-11,792	0	11,792	
Division 3											
090203-IH 94 JC EB	2265+50/2324+50	199	0	199	11,624	14,530	-14,332	0	14,332		
Division 3 Subtotal			199	0	199	11,624	14,530	-14,332	0	14,332	
Division 4											
090204-IH 94 JC EB	2330+50/2370+00	655	0	655	6,018	7,522	-6,867	0	6,867		
Division 3 Subtotal			655	0	655	6,018	7,522	-6,867	0	6,867	
Grand Total			2,670.33	0.00	2,670.33	36,148.11	45,185.14	-42,54.81	0.00	42,515	
Total Common Exc.			2,670								

- 1) Item number 205.0100
 2) Salvaged/Unusable Pavement Material is included in Cut.
 3) Salvaged/Unusable Pavement Material
 4) Available Material = Cut - Salvaged/Unusable Pavement Material
 5) Expanded Fill Factor = 1.25
 6) The Mass Ordinate + or - Qty calculated for the Division. Plus quantity indicates an excess of material within the Division. Minus indicates a shortage of material within the Division.

Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Revised Sheet 77
 December 2, 2015

SIGN SUPPORTS REPLACING BASE CONNECTION BOLTS

CATEGORY	STATION	LOCATION	REMARKS
0010	2139+61	IH 94 RT.	1 EXIT 128
0010	2200+00	IH 94 RT.	1 MILEAGE
	TOTAL 0010	=====	2

3

SIGNS TYPE I REFLECTIVE H

CATEGORY	SIGN CODE	STATION	SIZE	LOCATION	637.1210 SF	REMARKS
0010	E1-5P	2139+61	108 X 30	IH 94	22.5	EXIT 128
0010	E4-1A		192 X 90		120.0	MILLSTON / 0 / ARROW
0010	D2-2	2200+00	168 X 60	IH 94	70.0	TOMAH
						MADISON
		TOTAL 0010	=====		212.5	

REMOVING SIGNS TYPE I

CATEGORY	STATION	LOCATION	638.2601 EACH	REMARKS
0010	2139+61	IH 94	1	EXIT 128
0010	2200+00	IH 94	1	MILEAGE SIGN
	TOTAL 0010	=====	2	

PROJECT NO.: 1023-00-72 HWY: IH 94 COUNTY: JACKSON MISCELLANEOUS QUANTITIES - EAST BOUND

FILE NAME: N:\PDSP\Projects\LE\1023-00-06\PSE\msq0302200.mrq\10230726.ppt PLOT DATE: January 09, 2010 PLOT BY: dethm2a

FILE NAME: N:\PDSP\Projects\LE\1023-00-06\PSE\msq0302200.mrq\10230726.ppt PLOT DATE: January 09, 2010 PLOT BY: dethm2a

PROJECT NO.: 1023-00-72 HWY: IH 94 COUNTY: JACKSON MISCELLANEOUS QUANTITIES - EAST BOUND

FILE NAME: N:\PDSP\Projects\LE\1023-00-06\PSE\msq0302200.mrq\10230726.ppt PLOT DATE: January 09, 2010 PLOT BY: dethm2a

Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Revised Sheet 85
 December 2, 2015

SHEET: 85 E

REMOVING PAVEMENT BUTT JOINTS

CATEGORY	STATION TO	STATION	LOCATION	SY	REMARKS
0010	2372+92	-	2614+00	IH 94 EB	3554
	TOTAL	0010			<u>3554</u>

REMOVING DELINEATORS AND MARKERS

CATEGORY	STATION TO	STATION	LOCATION	SY	REMARKS
0010	2372+92	-	2614+00	IH 94	0010
	TOTAL	0010			<u>3554</u>

3

CATEGORY	STATION TO	STATION	LOCATION	LF	REMARKS
0010	2555+55	-	2548+05	IH 94 RT.	250
0010	37' H +47		37' H +67	E. B. ON RAMP	20
0010					10 SPOT REPAIR

REMOVING CURB & GUTTER

CATEGORY	STATION TO	STATION	LOCATION	LF	REMARKS
0010	2555+55	-	2548+05	IH 94 RT.	250 REPLACE W/ TH DRI VENWAY C&G
0010	37' H +47		37' H +67	E. B. ON RAMP	20
0010					10 SPOT REPAIR

REMOVING SURFACE DRAINS

CATEGORY	STATION	LOCATION	SY	REMARKS
0010	2450+40	IH 94 RT.	-	1 UNDER BEAMGUARD
	TOTAL	0010		<u>1</u>

CATEGORY	STATION TO	STATION	LOCATION	SY	REMARKS
0010	2372+92	-	2614+00	IH 94	0010
	TOTAL	0010			<u>133</u>

Addendum No. 01
ID 1023-00-72
ID 1023-00-80
ID 1023-06-73
ID 1023-06-75
Revised Sheet 108
December 2, 2015

Division	From/To Station	Common Excavation (1)	Salvaged/Un usable Pavement Material (3)	Available Material (4)	Unexpanded Fill	Expanded Fill (5)	Mass Ordinate +/- (6)	Waste		Borrow (Item #208.0100)
								Factor	1.25	
Division 1		Cut (2) Item #205.0100								
090201-IH 94 Mon EB	2372+92/2432+00	1,927	0	1,927	6,915	8,644	-6,717	0	6,717	
Division 1 Subtotal		1,927	0	1,927	6,915	8,644	-6,717	0	6,717	
Division 2										
090202-IH 94 Mon EB	2438+50/2492+00	1,526	0	1,526	7,140	8,925	-7,399	0	7,399	
Division 2 Subtotal		1,526	0	1,526	7,140	8,925	-7,399	0	7,399	
Division 3										
090203-IH 94 Mon EB	2500+50/2600+00	2,778	0	2,778	15,009	18,761	-15,983	0	15,983	
Division 3 Subtotal		2,778	0	2,778	15,009	18,761	-15,983	0	15,983	
Grand Total		6,231.14	6.00	6,231.14	29,063.84	36,329.80	-30,098.66	0.00	30,098.66	Total 30,099
Total Common Exc.		6,231	3							

1) Item number 205.0100

2) Salvaged/Unusable Pavement Material is included in Cut.

3) Salvaged/Unusable Pavement Material

4) Available Material = Cut - Salvaged/Unusable Pavement Material

5) Expanded Fill Factor = 1.25

6) The Mass Ordinate + or - Qty calculated for the Division. Plus quantity indicates an excess of material within the Division. Minus indicates a shortage of material within the Division.

Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Revised Sheet 110
 December 2, 2015

SIGN SUPPORTS REPLACING BASE CONNECTION BOLTS

CATEGORY	STATION	LOCATION	REMOVING SIGNS TYPE L		
			CATEGORY	STATION	LOCATION
0010	2476+25	IH 94 RT.	0010	2476+00	IH 94
0010	2528+00	IH 94 RT.	0010	2528+00	IH 94
0010	2587+00	IH 94 RT.	0010	2587+00	IH 94
	TOTAL 0010			TOTAL 0010	

635,0200
EACH

REMOVING SIGNS TYPE L

CATEGORY	STATION	LOCATION	REMOVING SIGNS TYPE L		
			CATEGORY	STATION	LOCATION
0010	2476+00	IH 94	0010	2476+00	IH 94
0010	2528+00	IH 94	0010	2528+00	IH 94
0010	2587+00	IH 94	0010	2587+00	IH 94
	TOTAL 0010			TOTAL 0010	

REMOVING SIGNS TYPE LSIGNS TYPE L REFLECTIVE H


CATEGORY	SIGN CODE	STATION	SIZE	LOCATION	637.1210 SF		REMARKS
					STATION	LOCATION	
0010	E1-5P	2476+00	108 X 30	IH 94	22.5	EXIT 135	
0010	E1-1A		168 X 120		140.0	EW / WARRENS / 1 MILE	
0010	E1-5P	2528+00	108 X 30	IH 94	22.5	EXIT 135	
0010	E4-1A		204 X 90		127.5	EW WARRENS ARROW	
0010	D2-2	2587+00	168 X 60	IH 94	70.0	TOMAH	
						MADISON	
				TOTAL 0010	382.5		

Addendum No. 01
ID 1023-00-72
ID 1023-00-80
ID 1023-06-73
ID 1023-06-75
Revised Sheet 120
December 2, 2015

Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Revised Sheet 137
 December 2, 2015


CATEGORY	SIGN CODE	STATION	SIZE	SIGN DESCRIPTION	LOCATION	SIGN SUPPORTS STRUCTURAL STEEL HS	SIGN SUPPORTS CONCRETE MASONRY	SIGN SUPPORTS CONCRETE MASONRY	SIGN SUPPORTS CONCRETE MASONRY	REMOVING SIGNS TYPE 1 REF H 637-1210 SF EACH	REMOVING SIGNS TYPE 1 REF H 638-2601 SF EACH	REMARKS
						635.0200 LB EACH	635.0300 LB EACH	636.0100 CY				
► 0010	D2-3	2490+00	192 X 84	MILLSTON EAU CLAIRE ST PAUL	IH 94	0	0	0	0	0	0	1 SIGN MOVED
► 0010	D2-3	2500+00	192 X 84	MILLSTON EAU CLAIRE ST PAUL	IH 94	837	0	1.6	98	112.0	0	2 - TYPE B BEAMS K = 146.5 LB
► 0010	E1-5P E4-1A	2553+50 2553+50	108 X 30 204 X 90	EXIT 135 EW / WARRENS / ARROW	IH 94	0	0	0	0	0	0	
► 0010	E1-5P E4-1A	2553+50 2553+50	108 X 30 204 X 90	EXIT 135 EW / WARRENS / ARROW	TOTAL 0010	837	1	1.6	98	262.0	2	


Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Added Sheet 359A
 December 2, 2015




Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Added Sheet 459A
 December 2, 2015

9








Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Added Sheet 496A
 December 2, 2015



Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Added Sheet 547A
 December 2, 2015



Addendum No. 01

ID 1023-00-72


ID 1023-00-80

ID 1023-06-73


ID 1023-06-75

Added Sheet 547B

December 2, 2015



Addendum No. 01
 ID 1023-00-72
 ID 1023-00-80
 ID 1023-06-73
 ID 1023-06-75
 Added Sheet 632A
 December 2, 2015



Wisconsin Department of Transportation PAGE: 1
DATE: 12/02/15
SCHEDULE OF ITEMS REVISED:

CONTRACT: PROJECT(S): FEDERAL ID(S):
20151208003 1023-00-72 WISC 2015651
1023-00-80 WISC 2015652
1023-06-73 WISC 2015653
1023-06-75 WISC 2015654

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	BID AMOUNT DOLLARS
			CTS	CTS

SECTION 0001 Contract Items

0010	202.0105 Roadside Clearing	STA	5.000	.	.
0020	203.0200 Removing Old Structure (station) 01. 48'G'+50	LUMP	LUMP	.	.
0030	204.0109.S Removing Concrete Surface Partial Depth	SF	36,202.000	.	.
0040	204.0110 Removing Asphaltic Surface	SY	42.000	.	.
0050	204.0115 Removing Asphaltic Surface Butt Joints	SY	5,164.000	.	.
0060	204.0120 Removing Asphaltic Surface Milling	SY	276,231.000	.	.
0070	204.0150 Removing Curb & Gutter	LF	305.000	.	.
0080	204.0180 Removing Delineators and Markers	EACH	596.000	.	.
0090	204.0190 Removing Surface Drains	EACH	1.000	.	.

Wisconsin Department of Transportation PAGE: 2
 SCHEDULE OF ITEMS DATE: 12/02/15
 CONTRACT: REVISED:

PROJECT(S): FEDERAL ID(S):
 20151208003 1023-00-72 WISC 2015651
 1023-00-80 WISC 2015652
 1023-06-73 WISC 2015653
 1023-06-75 WISC 2015654

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS CTS	BID AMOUNT DOLLARS CTS
0100	204.0195 Removing Concrete Bases	4.000 EACH	.	.
0110	204.9060.S Removing (item description) 01. Apron Endwalls	334.000 EACH	.	.
0120	204.9060.S Removing (item description) 02. Inlet Covers	1.000 EACH	.	.
0130	205.0100 Excavation Common	8,901.000 CY	.	.
0140	208.0100 Borrow	72,614.000 CY	.	.
0150	213.0100 Finishing Roadway (project) 01. 1023-00-72	1.000 EACH	.	.
0160	213.0100 Finishing Roadway (project) 02. 1023-00-80	1.000 EACH	.	.
0170	213.0100 Finishing Roadway (project) 03. 1023-06-73	1.000 EACH	.	.
0180	213.0100 Finishing Roadway (project) 04. 1023-06-75	1.000 EACH	.	.
0190	305.0110 Base Aggregate Dense 3/4-Inch	7,800.000 TON	.	.

Wisconsin Department of Transportation PAGE: 11
 CONTRACT: DATE: 12/02/15
 SCHEDULE OF ITEMS REVISED:

PROJECT(S): FEDERAL ID(S):
 20151208003 1023-00-72 WISC 2015651
 1023-00-80 WISC 2015652
 1023-06-73 WISC 2015653
 1023-06-75 WISC 2015654

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS CTS	BID AMOUNT DOLLARS CTS
0970	633.0100 Delineator Posts Steel	452.000 EACH
0980	633.0500 Delineator Reflectors	471.000 EACH
0990	633.5200 Markers Culvert End	139.000 EACH
1000	634.0614 Posts Wood 4x6-Inch X 14-FT	93.000 EACH
1010	634.0616 Posts Wood 4x6-Inch X 16-FT	39.000 EACH
1020	634.0618 Posts Wood 4x6-Inch X 18-FT	31.000 EACH
1030	634.0620 Posts Wood 4x6-Inch X 20-FT	11.000 EACH
1040	635.0200 Sign Supports Structural Steel HS	837.000 LB
1050	635.0300 Sign Supports Replacing Base Connection Bolts	9.000 EACH
1060	636.0100 Sign Supports Concrete Masonry	1.600 CY

Wisconsin Department of Transportation PAGE: 22

DATE: 12/02/15

REVISED:

SCHEDULE OF ITEMS

CONTRACT: PROJECT(S): FEDERAL ID(S):
20151208003 1023-00-72 WISC 2015651
1023-00-80 WISC 2015652
1023-06-73 WISC 2015653
1023-06-75 WISC 2015654

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS CTS	BID AMOUNT DOLLARS CTS
2010	SPV.0195 Special 02. SMA Pavement Compaction Acceptance	32,841.000 TON
2020	204.0105 Removing Pavement Butt Joints	5,586.000 SY
	SECTION 0001 TOTAL			.
	TOTAL BID			.