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Wisconsin Department of Transportation

% N
WS

Division of Transportation Systems
Development
November 11, 2015

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916

Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459
NOTICE TO ALL CONTRACTORS:

Proposal #27:  8352-00-70, WISC 2015 656
T Orienta, Old Highway 13

Fish Creek Bridge B040112
Town Road

Bayfield County

8352-00-71, WISC 2015 657
T Orienta, Old Highway 13

Reefer Creek Bridge B040113
Town Road

Bayfield County

Letting of December 8, 2015

This is Addendum No. 01, which provides for the following:

Special Provisions

Revised Special Provisions
Al Description
No.
3 Prosecution and Progress (Add Northern Long-eared Bat clearing restrictions)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 06-2014 Solving tomorrow’s transportation challenges



ADDENDUM NO. 01
8352-00-70 & 8352-00-71
November 11, 2015

Special Provisions

Add the following:

Northern Long-eared Bats (Myotis septentrionalis)
Northern Long-eared Bats (NLEB) have potential to inhabit the project limits.

There shall be no Clearing for this contract, from June 1 to July 31 both dates inclusive, in order to avoid
adverse impacts upon the NLEBs.

Notify Project Leader 14 days in advance of any work on box culverts or bridges to allow time for
department to complete the Bats Presence Structure Inspection Form.

Submit a schedule and description of Clearing and Grubbing operations to the department 14 days prior

to any Clearing operations. The department will determine, based on schedule and scope of work, what
erosion control shall be implemented prior to the start of Clearing operations.

END OF ADDENDUM



