



Wisconsin Department of Transportation

December 6, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #41: 7105-05-70, WISC 2016 501
Elmwood - STH 64
STH 72 to STH 29
STH 128
Pierce County**

Letting of December 13, 2016

This is Addendum No. 02, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

3. Prosecution and Progress

Replace paragraph six with the following:

Coordinate milling operations and asphalt paving operations so that any milled surface is covered by the leveling layer of HMA pavement within five days of milling.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

