



**Wisconsin Department of Transportation**

January 23, 2017

**Division of Transportation Systems Development**

Bureau of Project Development  
4802 Sheboygan Avenue, Rm 601  
P O Box 7916  
Madison, WI 53707-7916

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

**NOTICE TO ALL CONTRACTORS:**

**Proposal #21: 8817-00-70, WISC 2017 035  
CTH C – STH 48  
Spring Creek Bridge B030200  
CTH NN  
Barron County**

**8833-00-70, WISC 2017 036  
Dallas – Chetek  
Sioux Creek Bridge B030201  
CTH A  
Barron County**

**Letting of February 14, 2017**

This is Addendum No. 01, which provides for the following:

**Special Provisions**

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress.

**Special Provisions**

**3. Prosecution and Progress.**

Add the following to section titled Project 8833-00-70, CTH A:

The notice to proceed for ID 8833-00-70 will not be issued prior to June 15, 2017.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

