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NOTICE TO ALL CONTRACTORS: 
 
Proposal #05: 1000-77-17, WISC 2017 263 

Epoxy pavement Marking 2017 
Various Highways   
SE Region-Wide   
 

 

 
Letting of May 9, 2017 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

5 Traffic  
 

Added Special Provisions 
Article 

No. 
Description 

19 Traffic Meetings and Traffic Control Scheduling. 

 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

PROJECT ID 1000-77-17 

April 20, 2017 

 
Special Provisions   
 
5. Traffic. 
 
Replace entire article language with the following: 

 
No equipment or vehicles will be permitted to directly cross the live traffic lanes of the freeway. All 
construction vehicles shall yield to all through traffic at all locations. Equip all contractors’ vehicles or 
equipment operating in the live traffic lanes with a hazard identification beam. Activate the flashing yellow 
light when merging into or exiting a live traffic lane. 
 
Do not park or store any equipment, vehicles or construction equipment within the clear zone of any 
roadway carrying freeway traffic during non-working hours except at locations and during periods of time 
approved by the engineer. At such locations, the materials and equipment involved shall not constitute 
a hazard to the traveling public. 
 
The location of egress or ingress on all state trunk highways, interstate highways and US highways for 
construction vehicles to prosecute the work shall receive prior approval from the engineer. 
 
Do not use flag persons to direct, control or stop freeway traffic. 
 
Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder delineators or beam 
guard in place along the traveled roadways without the approval of the engineer. 
 
Keep all exit ramps on USH, open to one lane of traffic at all times or as approved by the engineer 
when painting in the area of the ramps. 
 
Perform the work under this contract in a manner that will interfere as little as possible with the state 
highway and freeway mainline roadways and auxiliary lanes or shoulders thereof. Do not park or store 
vehicles, equipment, or materials on such roadways except when required at the time of performance 
of the work. Equipment may be stored within the right-of-way only at locations meeting the approval of 
the engineer. 
 
During periods of no construction, keep the full width of all roadways and ramp pavements open to 
traffic. 
 
Contractor shall schedule their work hours within the specified time frame, listed under the Allowable 
Closure segments shown below. The contractor will incur a Lane Rental Fee Assessment for each 
lane closure outside of the allowable lane closure times as stated in the Lane Rental Fee Assessment 
article. 
  
Allowable Closures 

 
Walworth County 

 
Item #’s, 2c and 2b  
 
Continued Single Lane Closure Allowed (State Trunk Highways) 

- 9:00 AM – 2:00 PM Monday, Tuesday, Wednesday, Thursday and Friday 
- 7:00 PM Monday, Tuesday, Wednesday, Thursday – 5:00 AM the following day 



- 7:00 PM Friday and Saturday – 7:00 AM the following day 
- 10:00 AM – 4:00 PM, Saturday and Sunday 
- 7:00 PM Sunday – 5:00 AM Monday 

 
 

Milwaukee County 
 
Item #’s, 1a, 1b, 1c, 1d, 1e, 1f, 1g, 1h, 2a, 201 and 306 
 
Continued Single Lane Closure Allowed: (State Trunk Highways) 

- 8:00 PM Monday, Tuesday, Wednesday, Thursday and Friday – 5:00 AM the following day 
- 9:00 AM – 2:00 PM Monday, Tuesday, Wednesday, Thursday and Friday 
- 7:00 PM Saturday – 7:00 AM the following day 
- 5:00 PM Sunday – 5:00 AM Monday 

 
 

Milwaukee County 
 
Item # 309  
Continued Single Lane Closure Allowed: (IH and USH) 
 

- 8:00 PM Monday, Tuesday, Wednesday, Thursday and Friday – 5:00 AM the following day 
- 7:00 PM Saturday – 7:00 AM the following day 
- 7:00 PM Sunday – 5:00 AM Monday 

 
Item # 310 
 
IH 41/USH 45 from Watertown Plank Road to Burleigh  
Freeway: 
Night Time Hours 

- 9:30 PM – 5:30 AM (Sunday PM to Monday AM, Monday PM to Tuesday AM, 
Tuesday PM to Wednesday AM, Wednesday PM to Thursday AM, Thursday PM to Friday AM) 

- 11:00 PM – 8:00 AM (Friday PM to Saturday AM, Saturday PM to Sunday AM) 
 
Watertown Plank Road Local Street Closure Restrictions (Watertown Plank Rd) 
Definitions 
The following definitions apply to this contract for local street closure restrictions: 
Peak Hours 

- 6:00 AM – 9:00 AM Monday, Tuesday, Wednesday, Thursday, Friday 
- 3:00 PM – 7:00 PM Monday, Tuesday, Wednesday, Thursday 
- 3:00 PM – 9:00 PM Friday 
- 11:00 AM – 8:00 PM Saturday 
- 1:00 PM – 5:00 PM Sunday 

Off-Peak Hours 
- 9:00 AM – 3:00 PM Monday, Tuesday, Wednesday, Thursday, and Friday 
- 7:00 PM – 6:00 AM Monday, Tuesday, Wednesday, Thursday 
- 9:00 PM – 11:00 AM Friday PM to Saturday AM 
- 8:00 PM – 1:00 PM Saturday PM to Sunday PM 
- 5:00 PM – 6:00 AM Sunday PM to Monday AM 

 
 

Waukesha County 
 
Item #’s, 307 
 
Continued Single Lane Closure Allowed: (IH and USH) 



 
- 8:00 PM Monday, Tuesday, Wednesday, Thursday and Friday – 5:00 AM the following day 
- 7:00 PM Saturday – 7:00 AM the following day 
- 6:00 PM Sunday – 5:00 AM Monday 

 
 
Waukesha County 
 
Item #’s, 303 and 305 
 
Continued Single Lane Closure Allowed: (State Trunk Highways) 
 

- 9:00 AM – 2:00 PM Monday, Tuesday, Wednesday, Thursday and Friday 
- 7:00 PM Monday, Tuesday, Wednesday, Thursday – 5:00 AM the following day 

 
 
Washington County 
 
Item #’s, 301 and 302 
 
Continued Single Lane Closure Allowed: (IH and USH) 
 

- 7:00 PM Monday, Tuesday, Wednesday, Thursday and Friday – 5:00 AM the following day 
- 9:00 AM – 2:00 PM Monday, Tuesday, Wednesday, Thursday and Friday 
- 5:00 PM Saturday – 9:00 AM the following day 
- 7:00 PM Sunday – 5:00 AM Monday 

 
Item #’s, 101 (ROUNDABOUT) 
 
Continued Single Lane Closure Allowed: (State Trunk Highways) 
 

- 8:00 PM Monday, Tuesday, Wednesday, Thursday and Friday – 5:00 AM the following day 
- 7:00 PM Saturday – 7:00 AM the following day 
- 5:00 PM Sunday – 5:00 AM Monday 

 
 

SE–Region Wide 
 

ITEM #’S, 201 through 208 and at various locations throughout SE-region 
 
Continued Single Lane Closure Allowed 

 
- 7:00PM Monday, Tuesday, Wednesday, Thursday and Friday. – 5:00 AM the following day. 
- 9:00 AM – 3:00 PM Monday, Tuesday, Wednesday, Thursday and Friday 
- 5:00 PM Saturday – 8:00 AM the following day 
- 5:00 PM Sunday – 5:00 AM Monday 

 
Advance Notification 
Provide the following minimum advance notification to the engineer for incorporation into the Wisconsin 
Lane Closure System (LCS). It is the contractor responsibility to register on LC system and provide all 
their daily operation entries for lane closures request; unless the engineer or field manager decides to 
do all entries for this project during the pre-con meeting. 
 
Notify the engineer and Regional Work Zone Engineer at (262)548-8728 if there are any changes in 
the schedule, early completions, or cancellations of scheduled work. 
 



Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).  
 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 
Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16’) 

MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

 
Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction ≥16’) 

MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 
 
Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.  
stp-108-057 (20161130) 
 
Closures 
All entrance and exit ramps shall be posted three business days in advance of their closure with dates 
and time of closure. 
 
All freeway/ expressway ramp closures shall have changeable message signs prior to the interchange 
indicating ramp closed, Hwy “XX” ahead. 
 
No closure in Milwaukee County shall occur 2 hour prior to and 2 hours after Milwaukee Brewers home 
games.  
 
No closures in Milwaukee County shall occur during Summerfest and Wisconsin State Fair. 
 
Implementing notification and coordination with other (The Zoo Traffic Freeway Team) construction 
projects if within the construction work area (or 2 miles within project limits) shall be mandated.  
 
Traffic control for lane closures shall conform to the detail plan sheets. 
  
The contractor shall not work in an area where other contract work is in progress unless approved by 
the engineer. 
 
All roads on which this project is located shall be kept open to through traffic at all times during 
construction operations throughout the length of this contract. All turning movements shall be 
maintained at all times. 
 
Work done (on SE region’s local highways and roadways) during daytime hours shall utilize typical 
work zone traffic control details shown. Contractor shall avoid closing lanes during peak periods. Peak 
periods are defined as 6:00 AM to 9:00 AM and 3:00 PM to 6:00 PM in Milwaukee County, and 7:00 
AM to 9:00 AM and 4:00 PM to 6:00 PM in all other counties. Prior approval for such closures shall be 
obtained from the engineer and Regional Work Zone Engineer at (262)548-8728. 
 



 
 
19. Traffic Meetings and Traffic Control Scheduling. 
   

Every Wednesday by 9:00 AM, the contractor shall submit a detailed proposed 2-week look-ahead 
traffic closure schedule to the engineer. Type the detailed proposed 2-week look-ahead closure 
schedule into an excel spreadsheet provided by the engineer. Enter information such as closure dates, 
duration, work causing the closure and detours to be used. Also enter information such as ongoing 
long-term closures, emergency contacts and general 2-monthlook-ahead closure information into the 
excel spreadsheet. 
 
The contractor shall provide the 2-week look-ahead traffic closure schedule to the WisDOT 
construction engineer.  The WisDOT Construction Engineer will meet at 10:00 AM on Wednesdays at 
the Zoo Interchange project office on 2424 S. 102nd Street; West Allis to discuss and answer questions 
on the proposed schedule. Edit, delete and add closures to the detailed proposed 2-week look-ahead 
schedule, as directed by the engineer, so that proposed closures meet specification requirements. 
Other edits, deletions or additions unrelated to meeting specification requirements may also be agreed 
upon with the engineer during the 10:00 AM meeting. 
 
Every Wednesday at 2:00 PM, the WisDOT construction engineer may attend a weekly traffic meeting. 
The meeting will bring local agencies, project stakeholders, owner managers, owner engineers, 
contractors, document control and construction engineering personnel together to discuss traffic 
staging, closures and general impacts. Upon obtaining feedback from the WisDOT construction 
engineer from the meeting attendees; the contractor will edit, delete and add information to the detailed 
2-week look-ahead closure schedule, as needed. Submit the revised 2-week look-ahead to the 
engineer by 12:00 PM on Thursdays. 
 
Obtain approval from the engineer for any changes to the closure schedule that is proposed outside 
the Wednesday meetings, including additional closures or cancellations. Submit requests for additional 
closures or cancellations for Friday, Saturday, Sunday or Monday of the current schedule week by 
12:00 PM on Thursday. Revise the 2-week look-ahead as needed to reflect these changes and submit 
to the engineer. 
 
 

 
END OF ADDENDUM 


