



Wisconsin Department of Transportation

May 22, 2017

**Division of Transportation Systems
Development**

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #27: 5970-02-64
Hollandale - New Glarus
York Center Road to Durst Road
STH 39
Green County

Letting of June 13, 2017

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

Other

Revise the contract time for completion from 30 working days to 35 calendar days.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

5970-02-64

May 22, 2017

Special Provisions

3. Prosecution and Progress

Add the following after paragraph three:

Do not begin the project prior to September 5, 2017.

If the contractor does not complete all work within thirty five (35) calendar days or prior to 12:01 AM October 28, 2017, whichever comes first, the department will assess liquidated damages according to standard spec 108.11.

END OF ADDENDUM