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Bureau of Project Development

4802 Sheboygan Avenue, Rm 601
May 15, 2017 P O Box 7916

Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #36: 1520-07-82, WISC 2017 352
Pittsville - Neilsville
STH 95 to USH 10
STH 73
Clark County

Letting of June 13, 2017
This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions
gz Description
No.
6 Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



ADDENDUM NO. 01
1520-07-82
May 15, 2017

Special Provisions

6.

Utilities.

Replace entire article language with the following:

This contract comes under the provision of Administrative Rule Trans 220.
107-065 (20080501)

There are underground and overhead utility facilities located within the project limits. Coordinate
construction activities with a call to Diggers Hotline or a direct call to the utilities that have facilities in
the area as required per statutes. Use caution to ensure the integrity of underground facilities and
maintain code clearances from overhead facilities at all times.

TDS Telecom - Communication Line has buried fiber optic lines throughout the project corridor.

A fiber optic line at STA 78+00 LT is located where guardrail replacement is proposed. Due to the
nature of the guardrail work, utility conflicts were not resolved with the proposed posts at STA 78+00
LT during design. Resolve a conflict by adjusting the location of the guardrail installation to maintain
more than 18-inches from the buried facility and nearest post, subject to the engineer’s approval
prior to installation of the guardrail at this location. Contact Steve Jakubiec at (920) 882-4166, 7
calendar days before installing guardrail at this location.

The following utility companies have services on or near the project site, but utility conflicts are not
anticipated:
e City of Neillsville Water Utility — Water
Clark Electric Cooperative - Electricity
We Energies - Gas/Petroleum
Windstream KDL - Communication Line
Xcel Energy - Electricity

END OF ADDENDUM



