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NOTICE TO ALL CONTRACTORS:

Proposal #01: 4650-08-71, WISC 2017 623
City of Kaukauna, Delanglade Street
Lawe Street — IH 41
STH 55
Outagamie County

Letting of December 12, 2017
This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions
AIEE Description
No.
6 Utilities
Added Special Provisions
Al Description
No.
84 Notice to Contractor — Wisconsin Central Ltd Railroad Utility Crossing Permit Requirements

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section
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ADDENDUM NO. 02
4650-08-71
December 5, 2017

Special Provisions

6. Utilities.

Replace entire section titled Kaukauna Utilities (Electric) with the following:

Kaukauna Utilities (Electric). Kaukauna Utilities has existing overhead electric facilities throughout
the project limits. Existing overhead lines will be reconstructed to underground electric prior to
construction and tie back into existing overhead facilities on all sideroads at the first existing pole not
in conflict with the proposed construction. Existing Kaukauna Utilities poles will be removed as soon
as other utilities accommodated on the poles have completed relocations. All poles and guy wires in
conflict with construction will be removed by May 4, 2018. The contractor may need to work around
existing poles within the limits of construction until removal has been completed.

The new underground electric route will be as follows:

Crossing STH 55 (Lawe Street) at approximate Sta. 208+10.

Behind the west curb of STH 55 (Delanglade Street) from Sta. 210+70 to Sta. 215+80 tying to
the existing overhead crossings at Oviatt Street and Desnoyer Street.

Behind the west sidewalk/trail of STH 55 (Delanglade Street) from Sta. 219+00 to Sta. 251+50,
crossings CTH OO at Sta. 17+50, crossing Gertrude Street at Sta. 34+00 and crossings of
STH 55 at stations 220+75, 224+10, 231+30, 233+95, 247+50 and 251+65.

Along the north side of CTH OO from STH 55 to intercept existing overhead lines at Sta.
21+50.

Along the south side of Badger Road from STH 55 to intercept existing overhead lines at Sta.
51+20.

Crossing Badger Road at Sta. 51+75.

Along the north terrace of Gertrude Street from STH 55 to beyond the west project limits.
Along the south right-of-way of Maloney Road from STH 55 to intercept a new pole at Sta.
37+75.

Crossing under IH 41, northbound off ramp and southbound on ramp at Sta. 1114+00.

Along the north right-of-way line of the southbound on-ramp from Sta. 1114+00 to the west
right-of-way line of STH 55, and along the west right-of-way of STH 55 from the southbound
on-ramp to Sta. 267+00.

Crossing STH 55 at Sta. 267+00.

Overhead lines will be constructed at the following locations:

Across the railroad tracks at Sta. 220+00.

Across STH 55 at Sta. 220+75.

Along the north side of CTH OO from the west project limits to Sta. 17+00 and from Sta. 22+65
to the east project limits.

Along the south side of Badger Road from Sta. 51+25 to the east project limits.

Along the south side of Maloney Road from Sta. 37+75 to the east project limits.

During construction, Kaukauna Utilities Electric will:

Install service lines to the traffic signal controller at the STH 55/STH 96/CTH J intersection
and the street light cabinets at the IH 41 ramps after grading is complete and prior to pavement



construction. Notify Kaukauna Utilities Electric prior to paving operations and a minimum of
2 weeks in advance of needing each service line installed. The work is anticipated to take 2
working days for each service line installation.

Hold poles as necessary for grading and sewer installations, including removing and resetting
guy anchors that interfere with construction. Provide a minimum of 5 working days notification
to Kaukauna Utilities prior to needing a pole hold. Pole holds are anticipated to be necessary
at the following locations: Sta. 207'NB’+46 Lawe Street, 140’ right; and Sta. 22’'WB’+65 CTH
00, 35’ left.

Coordinate all construction operations with Kaukauna Utilities Electric to allow for installation of
service and lighting conduits after grading operations and prior to paving operation and installation of
street lights after paving operations.

Replace entire section titled Charter Communications (communication line) with the following:

Charter Communications (communication line). Charter Communications has overhead and
underground facilities within the project limits. Existing overhead lines will be reconstructed to
underground lines prior to construction in a joint installation with Kaukauna Utilities Electric and tie
back into existing overhead facilities on all side roads at the first existing pole not in conflict with the
proposed construction. Charter Communications will also install additional underground facilities that
are not joint with Kaukauna Utilities Electric. The underground communications cable route will be
installed prior to construction as follows:

Along the north right-of-way line of STH 55 (Lawe Street) from west of the construction limits
to STH 55 (Delanglade Street).

Behind the west curb of STH 55 (Delanglade Street) to Sta. 219+00 with a crossing of STH
55 at approximate Sta. 210+35.

Behind the west sidewalk/trail of STH 55 (Delanglade Street) from Sta. 219+00 to Sta. 247+00
with crossings of CTH OO at Station 17+60 and crossings of STH 55 at the intersection of
Oviatt Street and Desnoyer Street, stations 220+75, 224+10, 233+95, 237+15, and 247+20.
Along the north side of CTH J to intercept a pole at station 10+00.

Along the north side of Oviatt Street west of STH 55 to a pole at Sta. 10+30 and along the
south side of Oviatt Street east of STH 55 to a pole east of the construction limits.

Along the north side of Desnoyer to a pole at Sta. 21+70.

Along the north side of CTH OO from STH 55 to a pedestal at Sta. 22+60, left.

Along the south side of Badger Road from STH 55 to a pole at Sta. 51+20.

Along the south right-of-way of Maloney Road from STH 55 to a new pole at Sta. 38+50.
Crossing Maloney Road at Sta. 38+50.

Along the north right-of-way line of Maloney Road from STH 55 to a pedestal at Sta. 39+75.
Along the east side of STH 55 from Maloney Road to intercept existing facilities at Sta. 250+75.

During construction Charter Communications will:

Expose and adjust the existing cable between inlet 140.1 and endwall 140 on STH 55 at Sta.
252+00 right (joint with AT&T).

Adjust existing pedestal on STH 55 at Sta. 252+90 right.

Expose and adjust the existing cable between manhole 110 and inlet 110.3 and the existing
cable between inlet 105.4 and inlet 105.5 at the southbound ramps roundabout (joint with
AT&T).

Expose and adjust the existing conduits along STH 55 northbound from Sta. 263+00 2’ left to
Sta. 264+25 20’ right (joint with AT&T).

Remove existing pedestal at 262+25, right, and install an at grade vault at/near 262+57, 24’
left.

Relocate and adjust existing hand hole at Station 247+10 left to a location behind proposed
trail after rough grading operations are complete.



Charter Communications anticipates needing one working day to complete the adjustments at each
location.

Provide a minimum of 5 working days notification to Charter Communications prior to beginning work
in each area so adjustments can be completed concurrently with roadway construction operations.

Replace entire section titled AT&T Wisconsin (communication line) with the following:

AT&T Wisconsin (communication line). AT&T Wisconsin has overhead and underground facilities
within the project limits. Existing overhead lines along the west side of STH 55 (Delanglade Street)
between STH 55 (Lawe Street) and CTH OO will be reconstructed to underground lines prior to
construction in a joint installation with Kaukauna Ultilities Electric.

Prior to construction AT&T Wisconsin will:

Install an underground fiber optic cable along the south STH 96 right of way from Sta. 310+55
to Sta. 312+87 to an existing pole. The existing fiber optic cable in this area under the existing
sidewalk on the south side of STH 96 will be discontinued in place and the existing pole at
Sta. 311+90, right, will be removed.

Install an underground duct package behind the west STH 55 curb from Sta. 210+74 to Sta.
220+25. Pedestals will be placed in the terrace at approximate stations 210+74, 211+90,
213+00, and 217+26. Pedestals will be placed behind the proposed walk at approximate
stations 219+34 and 220+25. All aerial cable and poles removed.

Install an underground duct package along the right-of-way vision corner in the southwest
quadrant of the STH 55/CTH OO intersection, to a crossing of CTH OO at Sta. 17+00, to a
crossing of STH 55 at Sta. 225+25 to 3’ off the easterly right-of-way of STH 55 at approximate
Sta. 225+25. The duct package will then be installed along the north right-of-way line of CTH
OO0 to an existing pedestal at approximate Sta. 22+65, left.

Install an underground crossing of STH 55 at approximate Sta. 231+35 with pedestals on each
side of the road behind the trail and sidewalk. Cable will run southerly along the west right-of-
way of STH 55 to a pedestal behind the sidewalk at approximate station 230+75.

Install an underground crossing of STH 55 at approximate Sta. 234+65 that will tie into the
existing pedestals on each side of the road with pedestals on each side of the road behind the
trail and sidewalk.

Install an underground crossing of STH 55 at approximate Sta. 234+60 with pedestals on both
sides of the road behind trail and sidewalk and install new cable northerly 3’ inside the west
right-of-way of STH 55 to a pedestal at approximate Sta. 241+90.

Install an underground crossing of STH 55 at approximate Sta. 247+75 to a pedestal along
the south right-of-way of Gertrude Street at Sta. 33+00 and to a pedestal behind the trail in
the southeast quadrant of the roundabout. Cable will run easterly along the south right-of-way
line on Maloney Road to a pedestal at station 39+00. Cable will also cross Maloney Road at
approximate Sta. 36+00 and run northerly 3’ inside the STH 55 east right-of-way line to a
pedestal behind the trail at Sta. 251+00 right.

During construction AT&T Wisconsin will:

Expose and adjust as necessary the existing cable crossing between storm manholes 10.1
and 12.0 at Sta. 209+75, 25’ left. Work will be completed in 2 days.

Expose and adjust the existing cable in conflict with M-44-0002 at Sta. 234+25, left. Work will
be completed in 1 working day.

Adjust the height of existing pedestals after rough grading. Pedestals are located on STH 55
at Sta. 234+70 right, 231+37 left and right, 234+65 right, 240+40 right, 240+55 left, 241+80
left, 253+00 right, and on Gertrude Street at Sta. 31+00 right. Each pedestal adjustment will
be completed in approximately 2 hours.



¢ Expose and adjust the existing conduits between inlet 140.1 and endwall 140 on STH 55 at
Sta. 252+00 right (joint with Charter Communications). Work will be completed in 1 working
day.

o Expose and adjust the existing conduits between manhole 110 and inlet 110.3 and the existing
conduits between inlet 105.4 and inlet 105.5 at the southbound ramps roundabout (joint with
Charter Communications). Work will be completed in 1 working day.

o Expose and adjust the existing conduits along STH 55 northbound from Sta. 263+00 2’ left to
Sta. 264+25 20’ right (joint with Charter Communications). Work will be completed in one
working day.

¢ Adjust hand hole at Station 225+25 left after rough grading operations are complete.

Provide a minimum of 5 working days notification to AT&T prior to beginning work in each area so
adjustments can be completed concurrently with roadway construction operations.

Replace entire section titled Net Lec LLC (communication line) with the following:

Net Lec LLC (communication line). Net Lec has overhead facilities within the project limits along
STH 55 (Delanglade Street) from Desnoyer Street to the IH 41 north bound ramps located on
Kaukauna Utilities poles. Existing overhead lines will be reconstructed to underground lines and tie
back into existing overhead facilities on all side roads at the first existing pole not in conflict with the
proposed construction. Net Lec relocations will be complete by May 4, 2018. The underground
communications cable route will be installed prior to construction as follows:

¢ From pole on north side of Desnoyer Street beyond the construction limits west of STH 55
along the north side of Desnoyer Street to STH 55 (Delanglade Street).

e Behind the west curb of STH 55 (Delanglade Street) from the north side of Desnoyer Street to
Sta. 219+00.

e Behind the west sidewalk/trail of STH 55 (Delanglade Street) from Sta. 219+00 to Sta. 251+75
where a connection will be made with TDS facilities, with a crossing of CTH OO at Station
17+80.

During construction Net Lec will:

o Relocate and adjust existing hand hole at Station 247+10 left to a location behind proposed
trail after rough grading operations are complete.

Provide a minimum of 5 working days notification to Net Lec prior to beginning grading in the location
of the hand hole so the adjustment can be made concurrently with the grading operations. Net Lec
anticipates needing one working day to complete the adjustment.

Replace entire section titled TDS Metrocom (communication line) with the following:

TDS Metrocom (communication line). TDS Metrocom has underground lines along the I1H 41
northbound off ramp and on ramp. The underground lines will be relocated by May 4, 2018, in
advance of Stage 3 construction activities, as follows:

e Along the northbound off ramp from Sta. 1104+00 to STH 55 a distance of 1’ off the right-of-
way.

Along the west side of STH 55 1’ off the right-of-way to station 251+00.

Crossing STH 55 at Sta. 251+00.

Along the east side of STH 55 1’ off the right-of-way to the northbound on-ramp.

Along the northbound on-ramp 4’ off the right-of-way to tie back to existing line beyond the
construction limits.



Replace entire section titled City of Kaukauna (communication line) with the following:

84.

City of Kaukauna (communication line). The City of Kaukauna has overhead facilities within the
project limits along STH 55 (Delanglade Street) from Blackwell Street to Badger Avenue located on
Kaukauna Utilities poles. Existing overhead lines will be reconstructed to underground lines-and tie
back into existing overhead facilities on Badger Avenue by May 4, 2018. The underground
communications cable route will be installed as follows:
¢ Behind the sidewalk and trail from the southwest corner of STH 55 and Blackwell Street to
Sta. 234+00.
e Crossing STH 55 at Sta. 234+00.
¢ Along the south right-of-way line of Badger Road to intercept a pole outside the construction
limits.

The City of Kaukauna will install an independent underground crossing of STH 55 at Sta. 219+40.

Notice to Contractor — Wisconsin Central Ltd Railroad Utility Crossing Permit Requirements.

The department has completed a partial submittal of Utility Crossing Permits for:
e Storm sewer crossing STH 55 (Delanglade Street) adjacent and parallel to CN tracks
e Storm sewer casing and carrier pipe crossing CN tracks on Lawe Street
e Storm sewer parallel to CN tracks along Terry Lane
o Traffic signal loop detector conduit crossing CN tracks on Lawe Street

It is the contractor’s responsibility to complete the remainder of the permit submittals on behalf of the
Wisconsin Department of Transportation and to obtain all necessary permits for work within the
railroad right-of-way. The permit submittal shall be in accordance with the requirements of the CN
Southern Region Utility Crossing/Encroachment Application Packet dated 09/12/2017. Copies of
the partial permit submittals and the CN Southern Region Utility Crossing/Encroachment Application
Packet is available from the regional office by contacting Tim Rank at (920) 360-2579.

The term “Utility” in the CN Southern Region Utility Crossing/Encroachment Application Packet is
defined as follows: All work shown in WisDOT construction plan that takes place within CN right-of-
way.

The specific requirements of the contractor are to address the following sections outlined in the initial
notification of intent to construct utility crossing/encroachment requirements and instructions: (Note-
sections that are struck below are either not required or have been addressed in the WisDOT pre-
submittal of permits)

The Applicant shall submit a completed application for utility crossing engineering review to the
appropriate contact shown in the “Pipeline/Wireline Crossing Contacts” Section (Section I). The
application can be downloaded from Railroad’s website but the application and all supporting
documentation must be submitted to the Railroad via certified mail to the address shown on the
application. Any application transmitted to Railroad other than by certified mail, or that does not
include all requested information or required documentation will be considered incomplete. Railroad
shall notify the applicant when Railroad receives an incomplete application but under no
circumstances shall Railroad review an incomplete application. Repeat: no application will be
reviewed until the application is complete. Unless otherwise advised by Railroad, all submittals
necessary to complete a previously submitted incomplete application must also be submitted via
certified mail. Any application which remains incomplete one (1) year after the date of the first
notification of an incomplete submittal from Railroad will be discarded and a new application must be
submitted, including a new application fee. All information and documentation contained in any
application must meet the approval of the Railroad, in its sole discretion. Unless otherwise required
by law, Railroad will respond to all applications in the order in which they are received. In no event



shall any construction related activities be scheduled or conducted on Railroad’s property until
Railroad has issued its final approval of the application, a written agreement outlining the legal terms
of the installation has been signed and flaggers have been secured.

(Note to Contractor- WisDOT requested to accept e-mail submittal is pending)

An application shall include the following documents: (WisDOT has inserted notes to contractor in
italics).

. A completed and signed application form also known as Initial Notification of Intent Form.
(Note to Contractor- WisDOT will supply contractor with partial submittal package)

e A map with an aerial image of the location of where work will be performed, showing the work
site as well as nearby streets or other landmarks close to the work location(s).

(Note to Contractor- WisDOT will supply contractor with partial submittal package)

e A certificate of insurance meeting the requirements set forth in this packet (unless lower
coverage requirements are prescribed by local law and signed off by CN Legal Department).
(Note to Contractor- Also see Railroad Insurance and Coordination article of special
provisions)

e  Six (6) copies of complete stamped engineering plans which shall conform to the guidelines

established by the American Railway Engineering and Maintenance of Way Association

(AREMA), all applicable federal, state and local legal and professional requirements, CN

standards and any additional requirements set forth in this packet. In the event of any conflict

or inconsistency between the aforesaid guidelines, requirements and standards, the most
stringent shall apply.

(Note to Contractor- WisDOT requested to accept e-mail submittal is pending)

I. Pipeline/Wireline Utility Contacts
Utilities

Name: Joseph Wojcik

Address: CN

17641 S. Ashland Avenue Homewood, IL 60430
Phone: (708) 332-4739

Email: Josephs.Wojcik@cn.ca

Flagging And/or Cable Locate

Name: Mary Ellen Carmody

Address: CN

24004 Vreeland Road Flat Rock, MI 48134
Phone: (734) 783-4533

Email: MaryEllen.Carmody@cn.ca

H—Scope



lll. Engineering Plan Requirements

1. A cover page including:
a. Include caption stating “Construction and maintenance to be in accordance with all

applicable regulatory requirements and standards”
b. Contact name, address and phone number of Utility Owner
c. Professional Engineer’s stamp, signature, and date
(Note to Contractor- Engineer’s stamp will be required on all contractor produced permit
documents)

2. A plan view or site plan displaying:

track:
I.  Location and methods of storage and disposal of excavated material. Excavated

material should be stored to the back side of excavation with respect to the tracks
unless this position creates an unsafe condition or a better location can be justified.
All excavated material should be treated as contaminated with details provided for
review unless known otherwise.

m. Excavation protection methods shall be shown for review. All excavations must be
protected at all times and fenced in with reflective material or illuminated if left




8. Revised drawings shall be marked as revised (with revision date included) and state
reason for revision. Each individual revision shall be called out in this manner. In addition,
each page shall have a section near the title block with a list of revisions, where the
revision version and date shall be marked in for any revision to that page.

9. Professional Engineer’s stamp, signature and date is required on all plans and submittals.
(Note to Contractor- Engineer’s stamp will be required on all contractor produced permit
documents)

10. Attachments to the plans as required in the following sections of this document may include

but are not limited to:

a—-Soil Bering-Logs
b—Geotechnical Report
c—De-Watering-Plan
d—Induction-tnterference-Study

f.  Shoring Plan

g. Site Safety Action Plan

h. Emergency Action Plan

i. An estimated construction schedule and Gantt chart with field contact name and
phone number.

j- Detailed Work Plan






V. Underground Utility Requirements

If underground utility is greater in diameter than 10” including any casing protection, the
requirements in the Section VI (immediately following this section) are required.

1. General Underground Utilities Requirements

a. CN'’s operations are not to be impaired or affected by any utility work.

i.  Flagging protection during construction will be required and may be
expanded by local supervisors to include any work on, under, over, or near
Railroad property.

b. All employees of contractors not hired by CN that will work on, over, under or near
CN property are required to have, at a minimum, safety certification with
www.contractororientation.com and the railroad representative will be responsible
for verifying and documenting said certifications.

i.  Applicant must compile an Emergency Action Plan per OSHA which
incorporates the proper Railroad contact information. Identify and list an
adequate amount of properly trained employees to be able to enter CN
property to respond to an emergency situation.

c. On projects which have the potential to encroach or effect the operations to CN'’s
property, it is required of the contractor to post informational documents at the
jobsite for the benefit of the construction workers, CN personal, and the general
public. The following required information is to be posted on a bulletin board. The
bulletin board shall be weatherproof and watertight and be located in an area
readily accessible to both CN and the general public.

i. Project overview: Including a general work description, job site location
address, and approximate duration of the project

i. Owner/ Applicants Information

iii. Contractor’'s Designated points of contact: Including the Safety Officer,
Superintendent, and 24-hour contact number

iv. Copies of reviewed drawings by CN

v. Copies of the Safety Action Plan

vi. Copies of approved permits



track at the base of rail, measured perpendicular to the track centerline, calculate a
slope to the bottom of the proposed pipe at a 2H:1V slope. (See Section A-6)
i. If a 2H: 1V slope cannot be maintained or more restrictive conditions occur,
approved shoring will be required. (See Section A-7)
(Note to Contractor-Excavation can be performed in windows between trains or with use of a
certified trench box if agreed to by the railroad. If Shoring is required, it will be considered
extra work).
ii. If shoring is required as stated above, a shoring plan designed to withstand
E-80 loading shall be created, stamped by a Professional Engineer, and
submitted to CN.
iii. If the excavation is outside the zone of influence, then the excavation shall
follow OSHA requirements.
I. A dewatering plan shall be created, stamped by a Professional Engineer, and
submitted to CN as required by the CN Chief Engineer or the designated
representative.
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7. Reporting to CN during/post Construction
a. Progress of the contractor and pipe installation and what work was completed on
that day,

8. Provide, in writing, the name and phone number of the Applicant’s qualified site inspector
who will be on the job site on a full-time basis for the duration of construction. Update prior
to work beginning if there are any changes.

END OF ADDENDUM



