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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

March 25, 2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #11: 1060-09-74, WISC 2020 134   

East West Freeway 
BR at CTH P (B-67-274/275)   
IH 94     
Waukesha County 

1060-13-70, WISC 2020 135   
East West Freeway  
CTH BB to STH 67     
IH 94    
Waukesha County 

  
1060-46-70, WISC 2020 136   
East West Freeway 
W Waukesha Co Line to STH 83  
IH 94     
Waukesha County 

 

 
Letting of April 14, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
 

Added Special Provisions 
Article 

No. 
Description 

65 Removing Asphaltic Longitudinal Notched Wedge Joint Milling, Item 204.0126.S 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0126.S 
Removing Asphaltic Longitudinal Notched 
Wedge Joint Milling 

LF 0 89,100 89,100 

 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

122 Miscellaneous Quantities – Added item 204.0126.S 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

1060-09-74 

March 25, 2020 

 
Special Provisions 
 
3. Prosecution and Progress 
 
Replace section titled STH 67 – Traffic  with the following:  
 

STH 67 - Traffic 

 Maintain one lane of traffic during off-peak hours and shift traffic to the inside or outside 
lane/shoulder 

 Only two total full closures per direction permitted during STH 67 full closure hours 

 

Replace section titled STH 67 with the following. 
 
STH 67 
Do not close STH 67 traffic lanes and ensure that the traffic lanes are entirely clear for traffic during 
Peak Hours. Maintain at least one lane open to traffic during Off-Peak Hours. A full closure of STH 
67 will be restricted to the STH 67 full closure hours. Only two full closures per direction shall be 
allowed on STH 67. 

 

65. Removing Asphaltic Longitudinal Notched Wedge Joint Milling, Item 204.0126.S. 

A  Description 

This special provision describes the milling and removing of the upper layer HMA longitudinal 
notched wedge joint, including sweeping and cleaning of the affected area prior to paving the 
adjacent lane. Follow drop-off and hazard protection in standard spec 104.6.1.2.3. 

B  (Vacant) 

C  Construction 

Prior to paving the adjacent upper layer HMA lane, mill longitudinal notched wedge joint to a true line 
with a face perpendicular to the surface of the existing asphaltic surface pavement as the plans show 
or the engineer directs. Provide a uniform milled surface that is reasonably plane, free of excessively 
large scarification marks, and has the grade and transverse slope the plans show, or the engineer 
directs. Do not damage the remaining pavement. 
 
Use a self-propelled milling machine with depth, grade, and slope controls. Shroud the drum to 
prevent discharging loosened material onto the adjacent work areas or live traffic lanes. Provide an 
engineer-approved dust control system.  
 
Thoroughly clean the milled surface and completely remove all millings from the project site. Unless 
using a continuous removal and pick-up operation, do not windrow or store material on the roadway. 
Clear the roadway of all material and equipment during non-working hours. The contractor becomes 
the owner of the removed asphaltic pavement and is responsible for the disposal as specified in 
standard spec 204.3.1.3. 

D  Measurement 



The department will measure Removing Asphaltic Longitudinal Notched Wedge Joint Milling by the 
linear foot unit for all wedge joints, acceptably removed.  

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid 
item: 

ITEM NUMBER DESCRIPTION        UNIT 

204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling   LF 

Payment is full compensation for milling, removing, sweeping, cleaning, and disposing of materials. 

stp-204-045 (20191121) 

 
 
 
Schedule of Items 
Attached, dated March 25, 2020, are the revised Schedule of Items Page 11. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 122 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 03/25/2020 07:17:36

Proposal ID: 20200414011 Project(s): 1060-09-74, 1060-13-70, 1060-46-70
Federal ID(s): WISC  2020134, WISC  2020135, WISC  2020136

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0318 SPV.0090
Special 01. Marking Contrast Epoxy 4-
Inch

LF
1,926.000

_________._____ _________._____

0320 SPV.0090
Special 02. Marking Contrast Epoxy 8-
Inch

LF
2,441.000

_________._____ _________._____

0322 SPV.0090
Special 20. Cleaning and Sealing
Concrete Girder Ends

LF
49.000

_________._____ _________._____

0324 SPV.0105
Special 01. Survey Project 1060-46-70 LUMP SUM _________._____LS

0326 SPV.0105
Special 02. Furnishing Cable Barrier
Type 1 Post and Ancillary Components

LUMP SUM _________._____LS

0328 SPV.0105
Special 03. Material Transfer Vehicle LUMP SUM _________._____LS

0330 SPV.0105
Special 65. Trans & Inst St  Furn Traffic
Signal Cabinet IH 94 WB RAMPS & STH
83

LUMP SUM _________._____LS

0332 SPV.0105
Special 66. Trans & Inst St Furn Traffic
Signal Cabinet IH 94 EB RAMPS & STH
83

LUMP SUM _________._____LS

0334 SPV.0180
Special 02. Topsoil Special SY

12,525.000
_________._____ _________._____

0336 SPV.0180
Special 20. Concrete Bridge Deck
Methacrylate Flood Seal

SY
13,479.000

_________._____ _________._____

0338 SPV.0195
Special 01. HMA Longitudinal Joint
Repair

TON
3,389.000

_________._____ _________._____

0340 204.0126.S
Removing Asphaltic Longitudinal
Notched Wedge Joint Milling

LF
89,100.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 11 of 11
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