



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

April 2, 2020

NOTICE TO ALL CONTRACTORS:

Proposal #26: 6524-03-60, WISC 2019 627
Kaukauna – Angelica
Culvert Replacement
STH 55
Shawano County

6524-03-70, WISC 2020 152
Kaukauna – Angelica
Outagamie County Line - CTH S
STH 55
Shawano County

Letting of April 14, 2020

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Traffic.

Other

Revise the contract time for completion from 20 working days to 25 working days (an increase in 5 working days).

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

6524-03-60/70

April 2, 2020

Special Provisions

4. Traffic.

Replace paragraphs one and two with the following:

Construct project under traffic, with one lane to remain open during construction. When no construction is occurring, open roadway to two lanes of unimpeded traffic.

Ramp side roads if milled surface is left overnight. Traffic will not be allowed to travel on milled surfaces for longer than a 48-hour period. Milled surfaces will not be allowed after the end of work week.

END OF ADDENDUM