



Wisconsin Department of Transportation

April 23, 2020

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #15: 2706-00-71, WISC 2020251
N Wacker Drive
Rubicon River Bridge (P-66-0709)
Local Street
Washington County

Letting of May 12, 2020

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

2706-00-71

April 23, 2020

Special Provisions

3. Prosecution and Progress

*Replace paragraph one under section titled **Fish Spawning** with the following:*

There shall be no instream disturbance of the Rubicon River as a result of construction activity under or for this contract, prior to June 15 in order to avoid adverse impacts to developing fish eggs and substrate for aquatic organisms.

END OF ADDENDUM