



# Wisconsin Department of Transportation

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

June 2, 2020

### NOTICE TO ALL CONTRACTORS:

**Proposal #07: 1090-35-71, WISC 2020 320**  
**IH 43 Rock Freeway**  
**CTH U, B-67-116 and B-67-117**  
**IH 43**  
**Waukesha County**

### Letting of June 9, 2020

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress – Schedule of Operations – Work Restrictions & Closure Restrictions

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.4100.S	Traffic Control Interim Lane Closure	EACH	8	32	40

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
47	Miscellaneous quantities – Revised quantity for Traffic Control Interim Lane Closure

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**1090-35-71**

**June 2, 2020**

**Special Provisions**

**3. Prosecution and Progress**

*Remove subsection titled **Full Freeway Closure Hours** under section titled **Work Restrictions**:*

*Replace the entire section titled **Closure Restrictions** with the following:*

**Closure Restrictions**

No full freeway closures allowed.

Do not close lanes or shoulders (including auxiliary lanes, system ramps, service ramps and CD road system) during Peak Hours and ensure the roadway is entirely clear for traffic prior to opening to traffic.

Follow standard details and traffic control details for closures. If plan details are not provided in the traffic control plan, furnish plans for review by the engineer so that approval, or disapproval, is obtained at least three business days prior to any closure.

Maintain emergency vehicular access along IH 43 at all times.

**Schedule of Items**

Attached, dated June 2, 2020, are the revised Schedule of Items Page 7.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 47.

END OF ADDENDUM

TRAFFIC CONTROL PROJECT ID 1090-35-71

643.5000  
TRAFFIC CONTROL  
(1090-35-71)  
EACH

CATEGORY	STAGE	LOCATION	EACH
1000	ALL	PROJECT	1
TOTAL:			1

TRAFFIC CONTROL LANE CLOSURE

643.4100.S  
TRAFFIC CONTROL  
INTERIM  
LANE  
CLOSURE  
EACH

CATEGORY	ROADWAY	EACH
1000	IH 43 NB	15
	IH 43 SB	15
	UNDISTRIBUTED	10
TOTALS:		40

TRAFFIC CONTROL ITEMS

CATEGORY	STAGE	LOCATION	DURATION DAYS	TRAFFIC CONTROL DRUMS		TRAFFIC CONTROL BARRICADES TYPE III		TRAFFIC CONTROL WARNING LIGHTS TYPE A		TRAFFIC CONTROL WARNING LIGHTS TYPE C		TRAFFIC CONTROL ARROW BOARDS		TRAFFIC CONTROL SIGNS	
				EACH	DAYS	EACH	DAYS	EACH	DAYS	EACH	DAYS	EACH	DAYS	EACH	DAYS
1000	1	NB/SB	150	39	5850	-	-	-	-	-	-	2	300	16	2400
	2	NB/SB	90	46	4140	4	360	8	720	29	2610	-	-	30	2700
	3	NB/SB	90	84	7560	4	360	8	720	40	3600	-	-	30	2700
		UNDISTRIBUTED		4388	4388	180	180	360	360	1553	1553	75	75	1950	1950
TOTALS:				21,938	21,938	900	900	1,800	1,800	7,763	7,763	375	375	9,750	9,750

\* ADDITIONAL QUANTITIES LISTED ELSEWHERE IN PLAN.

Addendum No. 01  
ID 1090-35-71  
Revised Sheet 47  
June 2, 2020



Proposal Schedule of Items

Proposal ID: 20200609007 Project(s): 1090-35-71

Federal ID(s): WISC 2020320

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0186	643.1050 Traffic Control Signs PCMS	93.000 DAY	_____.	_____.
0188	643.4100.S Traffic Control Interim Lane Closure	40.000 EACH	_____.	_____.
0190	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0192	646.1020 Marking Line Epoxy 4-Inch	15,460.000 LF	_____.	_____.
0194	646.1555 Marking Line Grooved Contrast Permanent Tape 4-Inch	1,888.000 LF	_____.	_____.
0196	646.7120 Marking Diagonal Epoxy 12-Inch	1,075.000 LF	_____.	_____.
0198	646.9010 Marking Removal Line Water Blasting 4-Inch	15,460.000 LF	_____.	_____.
0200	649.0150 Temporary Marking Line Removable Tape 4-Inch	32,133.000 LF	_____.	_____.
0202	690.0150 Sawing Asphalt	4,527.000 LF	_____.	_____.
0204	690.0250 Sawing Concrete	178.000 LF	_____.	_____.
0206	715.0415 Incentive Strength Concrete Pavement	500.000 DOL	1.00000	500.00
0208	715.0502 Incentive Strength Concrete Structures	4,674.000 DOL	1.00000	4,674.00
0210	SPV.0060 Special 0001. Embedded Galvanic Anodes	65.000 EACH	_____.	_____.
0212	SPV.0060 Special 0002. Mobilizations Emergency Pavement Repair	4.000 EACH	_____.	_____.
0214	SPV.0075 Special 0001. Pavement Cleanup Project 1090-35-71	40.000 HRS	_____.	_____.