

**STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION SYSTEM DEVELOPMENT
NOTICE TO CONTRACTORS**

BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 11 A.M. LOCAL TIME, TUESDAY, DECEMBER 8, 2020, to the Division of Transportation System Development for the highway work hereinafter described. Bidders must either submit electronic bids on the Internet through the Bid Express™ on-line bidding exchange or submit sealed bidding proposals on the day of the bid opening to 4th Floor South, Room S437 of the Hill Farms State Transportation Building, 4822 Madison Yards Way, Madison, Wisconsin. The bidding proposals received will then be publicly opened and the results available in 4th Floor South, Room S437.

Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Project Development may do so at their own risk. The correct street address for mailing and/or shipping is: Wisconsin Department of Transportation, Division of Transportation System Development, Bureau of Project Development, 4th Floor South, Room S437, 4822 Madison Yards Way, Madison, Wisconsin, 53705. Bidders wishing to submit their sealed bidding proposals in person prior to the day of the bid opening shall submit them to the Bureau of Project Development, 4th Floor South, Room S437 of the Hill Farms State Transportation Building, 4822 Madison Yards Way, Madison, Wisconsin.

The Bureau of Project Development will not open and will return all sealed proposals that are received later than the time identified above.

ELECTRONIC BIDDING

All bids must be submitted electronically via Bid Express. To request an exception to this requirement, contact the Chief Proposal Management Engineer at (608) 266-3721.

PROPOSAL GUARANTY

With each sealed proposal, the bidder must include a properly executed bid bond or a cashier's check, certified check, bank's check, or postal money order in the amount designated on the Highway Work Proposal made payable to the Department. Certified checks shall be drawn on the account of the bidder submitting the proposal. The bidder may also satisfy the proposal guaranty requirements by having a properly executed annual bid bond on file with the Department.

For electronic bids submitted on the Internet, the bidder must satisfy the proposal guaranty requirements by having a properly executed annual bid bond on file with the Department.

PLANS AND PROPOSALS

Electronic plans and proposals can be obtained by clicking on the applicable month listed on the Bid Letting Schedule page:

<https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx>

The Department has hard copy plans and proposals available for office examination in the respective regional offices where the work is located.

PLAN HOLDERS and ELIGIBLE BIDDERS

To request to be listed as a Plan Holder or Eligible Bidder, you must submit a completed DT1633 form using the [online proposal request application](#) and [users guide](#). This form must be completed and submitted no later than 11:45 AM on the last business day preceding the letting.

Information regarding the confidential bidder option can be found on the HCCI homepage:

<https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx>

QUALIFICATIONS OF BIDDERS

Unless otherwise specified in this advertisement, the Department will issue bidding proposals only to those who have established their qualifications for the work to be bid upon. **Any prospective bidder who has not established their qualifications must file a sworn statement with the Department not less than TEN business days prior to the time set for submitting bidding proposals on a form furnished by the Department.** The Department will evaluate this statement and will issue bidding proposals as it deems warranted.

HOURS OF LABOR AND MINIMUM WAGE RATES

Pursuant to regulations provided by applicable federal and/or state laws, the hours of labor and minimum wage rates are set forth in the bidding proposals.

AFFIRMATIVE ACTION

The Wisconsin Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

AFFIDAVIT OF NON-COLLUSION

Each bidder shall file a sworn statement executed by or on behalf of the person, firm, association, or corporation submitting the bid, certifying that such person, firm, association, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action, in restraint of free competitive bidding in connection with the submitted bid. If the bidder fails to submit this sworn statement with the bid, the bidding proposal is irregular, and the Department will reject it.

For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of non-collusion requirements by properly completing and submitting their bid through the Bid Express™ on-line bidding exchange.

For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by signing the cover of the bidding proposal and having it properly notarized.

SUMMARY SHEET

For your convenience, a summary sheet has been compiled to list the jobs under their classifications.

GENERAL CONSTRUCTION

2, 4, 5, 7, 11, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 26, 27, 29

GRADING

16

CONCRETE PAVEMENT

ASPHALTIC PAVEMENT

19, 22, 26, 27, 28

STRUCTURES

3, 5, 6, 7, 8, 9, 10, 11, 12, 20, 21, 29

BRIDGE PAINTING

STREET OR AIRPORT LIGHTING

BUILDING CONSTRUCTION

INCIDENTAL CONSTRUCTION

13, 17, 18

1. DEFERRED

2. Madison - Cambridge, Whitney Way to IH 39/90; Dane County; 1206-06-79, WISC 2021 019; USH 12; 9.974 Miles; Excavation, Base, Concrete Pavement, HMA Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Storm Sewer, Street Lighting, Structure Rehabilitation, Sign Structure Installations, Concrete Barrier Wall, Guardrail, and ITS Infrastructure.

Guaranty Required: \$1,000,000.00

Estimate of Principal Items: Excavation Common, 33,453 CY; Base Aggregate Dense, 20,149 Ton; Select Crushed Material, 11,652 Ton; Concrete Pavement, 1,104 SY; Concrete Masonry Bridges, 262 CY; Bar Steel Reinforcement Coated, 26,820 Lbs; Marking Epoxy, 32,153 LF; Storm Sewer Pipe Reinforced Concrete, 8,045 LF 12", 3,151 LF 15", 1,646 LF 18", 21 LF 21", 514 LF 24"; Concrete Curb and Gutter, 5,042 LF; Concrete Sidewalk, 7,992 SF; Beam Guard, 6,691 LF; Beam Guard Energy Absorbing Terminals, 21 Each; Asphaltic Surface, 101 Ton; HMA Pavement, 97,871 Ton; Removing Asphaltic Surface Milling, 80,980 SY; Tack Coat, 58,832 Gals; Signs, 17,280 SF; Steel Reinforcement HS Ancillary Structures Type NS, 133,100 Lbs; Truss Cantilever 2-Chord Type NS Structure, 23 Each; Butterfly 4-Chord NS Structure, 6 Each; Butterfly 2-Chord NS Structure, 16 Each; Marking Line Grooved Wet Ref Epoxy 4-Inch, 272,172 LF.

DBE Goal: 7 %

Contract Completion Date: December 2, 2021

***** NOTE *****

This contract requires pre-bid contact with the Native American tribe whose land the project resides on. Additional documentation must be included when the Proposal Request (Form DT1633) is submitted. For further information on this requirement, please see the special provisions and/or contact Derek Potter.

Contact Information: Derek Potter, (608) 246-3861 / derek.potter@dot.wi.gov

3. Town of Herman, Buchanan Road, Butler Creek Bridge, B-14-0224; Dodge County; 3818-00-70; Local Street; 0.024 Miles; Grading, Base, Asphalt Pavement, Bridge Replacement, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 142 CY; Borrow, 143 CY; Backfill Structure, 180 Ton; Base Aggregate Dense, 280 Ton; Concrete Masonry Bridges, 112 CY; Bar Steel Reinforcement, 3,080 Lbs; Bar Steel Reinforcement Coated, 12,840 Lbs; Piling CIP Concrete, 540 LF 10 3/4-Inch; Construction Staking, 279 LF; Construction Staking, 2 LS; Asphaltic Surface, 54 Ton; Tack Coat, 17 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Time: 40 Working Days

Contact Information: Zach Pearson, (608) 246-5319 / zachary.pearson@dot.wi.gov

4. USH 151 - CTH A, Corporate Drive / Frances Lane Intersection; Dodge County; 3887-01-72, WISC 2021 020; Local Street; 0.000 Miles; Grade, Base, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Lighting, Signals, Signing, and Pavement Marking.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 805 CY; Base Aggregate Dense, 484 Ton; Breaker Run, 675 Ton; Concrete Pavement, 621 SY; Marking Epoxy, 760 LF; Construction Staking, 1,837 LF; Construction Staking, 2 Each; Construction Staking, 2 LS; Concrete Curb and Gutter, 862 LF; Concrete Sidewalk, 1,285 SF; HMA Pavement, 137 Ton; Tack Coat, 31 Gals; Signs, 12 SF; Pull Boxes, 2 Each; Concrete Bases, 5 Each; Poles, 1 Each.

DBE Goal: 8 %

Contract Completion Date: June 30, 2021

Contact Information: Zach Pearson, (608) 246-5319 / zachary.pearson@dot.wi.gov

5. CTH T - CTH G, Calamus Creek Bridge, B-14-0220; CTH T - CTH G, Beaver Dam River Bridge, B-14-0221; Dodge County; 3898-00-72, WISC 2021 021; 3898-00-73, WISC 2021 022; CTH S; 0.000 Miles; Grade, Culvert Pipe, Base, Concrete Pavement, Asphalt Pavement, Beam Guard, Pavement Marking, and Structures.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 1,162 CY; Borrow, 482 CY; Backfill Structure, 1,070 Ton; Base Aggregate Dense, 3,736 Ton; Concrete Pavement, 276 SY; Concrete Masonry Bridges, 383 CY; Prestressed Girders, 245 LF 28-Inch, 425 LF 36W-Inch; Bar Steel Reinforcement, 11,300 Lbs; Bar Steel Reinforcement Coated, 43,790 Lbs; Piling Steel, 815 LF 10-Inch; Marking Epoxy, 2,128 LF; Construction Staking, 1,722 LF; Construction Staking, 2 Each; Construction Staking, 4 LS; Culvert Pipe Corrugated Steel, 23 LF 24"; Pipe Arch Corrugated Steel, 42 LF 42" X 29"; Beam Guard, 641 LF; Beam Guard Energy Absorbing Terminals, 8 Each; HMA Pavement, 463 Ton; Tack Coat, 153 Gals; Signs, 28 SF; Steel Diaphragms, 12 Each; Riprap, 535 CY.

DBE Goal: 5 %

Contract Completion Time: 70 Working Days

Contact Information: Zachary Pearson, (608) 246-5319 /
zachary.pearson@dot.wi.gov

6. Town of Ithaca, Mcavoy Hill Road, Little Willow Creek Bridge, B-52-278; Richland County; 5056-00-71, WISC 2021 023; Local Street; 0.000 Miles; Grade, Culvert Pipe, Base, Asphalt Pavement, Signing, and a Structure.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 190 CY; Backfill Structure, 350 Ton; Base Aggregate Dense, 310 Ton; Concrete Masonry Bridges, 112 CY; Bar Steel Reinforcement, 418 Lbs; Bar Steel Reinforcement Coated, 11,880 Lbs; Piling Steel, 240 LF 10-Inch; Construction Staking, 456 LF; Construction Staking, 2 LS; Culvert Pipe, 34 LF 15"; Asphaltic Surface, 64 Ton; Tack Coat, 17 Gals; Signs, 12 SF; Riprap, 183 CY; Railing Tubular Type M, 69 LF.

DBE Goal: 5 %

Contract Completion Time: 35 Working Days

Contact Information: Travis Buros, (608) 789-5702 / travis.buros@dot.wi.gov

7. **Town of Clayton, Tiller Road, Pigeon Run Creek Bridge, B-12-250; STH 171 - CTH X, English Run Creek Bridge, B-12-191;** Crawford County; 5325-00-72, WISC 2021 024; 5415-00-71, WISC 2021 025; Local Street; CTH H; 0.000 Miles; Grade, Culvert Pipe, Base, Asphalt Pavement, Beam Guard, Signing, Pavement Marking, and Structures.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 2,450 CY; Excavation Marsh, 700 CY; Borrow, 3,315 CY; Backfill Structure, 1,140 Ton; Base Aggregate Dense, 1,280 Ton; Select Crushed Material, 1,700 Ton; Base Aggregate Open Graded, 50 CY; Breaker Run, 1,120 Ton; Concrete Masonry Bridges, 294 CY; Bar Steel Reinforcement, 9,060 Lbs; Bar Steel Reinforcement Coated, 29,050 Lbs; Piling Steel, 780 LF 10-Inch; Marking Epoxy, 300 LF; Construction Staking, 2,034 LF; Construction Staking, 4 LS; Culvert Pipe, 24 LF 15", 40 LF 18"; Beam Guard, 140 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 350 Ton; Tack Coat, 84 Gals; Signs, 38 SF; Railing Tubular Type M, 154 LF; Riprap, 245 CY.

DBE Goal: 6 %

Contract Completion Time: 65 Working Days

Contact Information: Aleigha Burg, (608) 317-9083 / aleigha.burg@dot.wi.gov

8. **CTH BB - STH 130, Branch Bear Creek Bridge, B-52-277;** Richland County; 5519-00-70, WISC 2021 026; CTH B; 0.000 Miles; Grade, Culvert Pipe, Base, Asphalt Pavement, Beam Guard, Pavement Marking, and a Structure.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 447 CY; Borrow, 241 CY; Backfill Structure, 320 Ton; Base Aggregate Dense, 1,005 Ton; Concrete Masonry Bridges, 190 CY; Bar Steel Reinforcement, 9,220 Lbs; Bar Steel Reinforcement Coated, 24,810 Lbs; Piling CIP Concrete, 770 LF 10 3/4-Inch, 600 LF 12 3/4-Inch; Marking Paint, 50 LF; Construction Staking, 950 LF; Construction Staking, 1 Each; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 42 LF 24"; Beam Guard, 158 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 107 Ton; Tack Coat, 27 Gals; Signs, 12 SF; Railing Steel NY4, 147 LF; Riprap, 114 CY.

DBE Goal: 8 %

Contract Completion Time: 50 Working Days

Contact Information: Travis Buros, (608) 789-5702 / travis.buros@dot.wi.gov

9. CTH PF - US 12, Pine Creek Bridge, B-56-0239; Sauk County; 5678-00-73, WISC 2021 027; CTH W; 0.036 Miles; Excavation, Base, Asphaltic Surface, Beam Guard, Signs, Pavement Marking, and Bridge Replacement.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 314 CY; Borrow, 147 CY; Backfill Structure, 300 Ton; Base Aggregate Dense, 693 Ton; Concrete Masonry Bridges, 199 CY; Bar Steel Reinforcement, 9,160 Lbs; Bar Steel Reinforcement Coated, 26,030 Lbs; Piling CIP Concrete, 385 LF 10 3/4-Inch, 225 LF 12 3/4-Inch; Marking Paint, 436 LF; Construction Staking, 1,077 LF; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 29 LF 18"; Beam Guard, 157 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 118 Ton; Tack Coat, 30 Gals; Signs, 12 SF.

DBE Goal: 8 %

Contract Completion Time: 55 Working Days

Contact Information: Travis Buros, (608) 789-5702 / travis.buros@dot.wi.gov

10. STH 130 - CTH G, Little Bear Creek Bridge, C-56-2033; Sauk County; 5963-00-72; CTH B; 0.000 Miles; Grade, Base, Culvert Pipe, Asphalt Pavement, Pavement Marking, and a Structure.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 121 CY; Borrow, 170 CY; Backfill Structure, 1,060 Ton; Base Aggregate Dense, 475 Ton; Breaker Run, 210 Ton; Concrete Masonry Culverts, 170 CY; Bar Steel Reinforcement, 18,470 Lbs; Bar Steel Reinforcement Coated, 1,900 Lbs; Marking Paint, 294 LF; Construction Staking, 384 LF; Construction Staking, 1 Each; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 26 LF 54"; Asphaltic Surface, 103 Ton; Tack Coat, 26 Gals; Riprap, 73 CY.

DBE Goal: NA

Contract Completion Time: 55 Working Days

Contact Information: Travis Buros, (608) 789-5702 / travis.buros@dot.wi.gov

11. Cassville - Patch Grove, Structures C-22-231, C-22-230, and C-22-229; Grant County; 5964-01-80, WISC 2021 028; STH 133; 0.167 Miles; Excavation, Base, Asphaltic Surface, Beam Guard, Pavement Marking, and Three Culvert Replacements.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 2,439 CY; Backfill Structure, 6,268 Ton; Base Aggregate Dense, 2,188 Ton; Select Crushed Material, 2,535 Ton; Breaker Run, 715 Ton; Concrete Masonry Culverts, 478 CY; Bar Steel Reinforcement, 61,100 Lbs; Bar Steel Reinforcement Coated, 9,510 Lbs; Marking Epoxy, 3,353 LF; Construction Staking, 2,661 LF; Construction Staking, 4 LS; Culvert Pipe Corrugated Steel, 8 LF 36"; Beam Guard, 575 LF; Beam Guard Energy Absorbing Terminals, 11 Each; Asphaltic Surface, 707 Ton; Tack Coat, 158 Gals.

DBE Goal: 8 %

Contract Completion Date: September 15, 2021

Contact Information: Mamata Shrestha, (608) 884-7124 /
mamata.shrestha@dot.wi.gov

12. V. of Potosi, Brewery Hollow Road, Potosi Branch Bridge, B-22-0295; Grant County; 5985-00-77; Local Street; 0.000 Miles; Grade, Base, Asphalt Pavement, Signing, and a Structure.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 211 CY; Backfill Structure, 495 Ton; Base Aggregate Dense, 446 Ton; Concrete Masonry Bridges, 131 CY; Bar Steel Reinforcement, 4,300 Lbs; Bar Steel Reinforcement Coated, 13,290 Lbs; Construction Staking, 510 LF; Construction Staking, 2 LS; Asphaltic Surface, 125 Ton; Tack Coat, 28 Gals; Signs, 19 SF; Railing Steel Type C4, 61 LF; Railing Steel Pedestrian Type C4, 57 LF; Riprap, 155 CY.

DBE Goal: NA

Contract Completion Date: May 27, 2021

Contact Information: Aleigha Burg, (608) 317-9083 / aleigha.burg@dot.wi.gov

13. C. Platteville, Business 151, Staley Avenue to Commercial Drive; Grant County; 5996-00-77, WISC 2021 029; Local Street; 2.104 Miles; Excavation, Base, Asphaltic Surface, Concrete Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Traffic Signals, Street Lighting, and Retaining Walls.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 7,258 CY; Excavation Rock, 1,654 CY; Base Aggregate Dense, 7,325 Ton; Select Crushed Material, 1,200 Ton; Concrete Pavement, 438 SY; Marking Epoxy, 45,531 LF; Construction Staking, 21,042 LF; Construction Staking, 78 Each; Construction Staking, 6 LS; Culvert Pipe Corrugated Steel, 36 LF 24"; Culvert Pipe Reinforced Concrete, 8 LF 24", 344 LF 12", 18 LF 15", 119 LF 18", 82 LF 24"; Storm Sewer Pipe Reinforced Concrete, 132 LF 15", 23 LF 21", 24 LF 36", 16 LF 18", 37 LF 12", 20 LF 15", 146 LF 18"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 36 LF 14" X 23", 132 LF 19" X 30", Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical 256 LF 19" X 30"; Concrete Curb and Gutter, 791 LF; Concrete Sidewalk, 6,244 SF; Asphaltic Surface, 954 Ton; Tack Coat, 3,900 Gals; Signs, 232 SF; Conduit Rigid Nonmetallic Schedule 40 3-Inch, 315 LF; Concrete Curb and Gutter 72-Inch Type D, 1,380 LF; Wall Modular Block Landscape, 2,625 SF.

DBE Goal: 8 %

Contract Completion Date: October 29, 2021

Contact Information: Aleigha Burg, (608) 317-9083 / aleigha.burg@dot.wi.gov

14. C. Portage, Wisconsin and Dewitt Sts., Ontario Street to E. Pleasant Street; Columbia County; 6918-01-72, WISC 2021 030; USH 51; 1.187 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Retaining Wall, Street Lighting, and Traffic Signals.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 44,430 CY; Selected Borrow, 1,530 CY; Backfill Granular, 15 CY; Backfill Structure, 3,464 Ton; Base Aggregate Dense, 38,485 Ton; Select Crushed Material, 28,260 Ton; Breaker Run, 61 Ton; Bar Steel Reinforcement, 1,100 Lbs; Bar Steel Reinforcement Coated, 2,600 Lbs; Marking Epoxy, 14,295 LF; Construction Staking, 32,995 LF; Construction Staking, 225 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 635 LF 12", 145 LF 15", 39 LF 18", 618 LF 24", 57 LF 30", 1,569 LF 12", 171 LF 15", 24 LF 18", 1,319 LF 24"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 524 LF 14" X 23", 2,839 LF 19" X 30"; Concrete Curb and Gutter, 13,405 LF; Concrete Sidewalk, 71,410 SF; Asphaltic Surface, 40 Ton; HMA Pavement, 11,890 Ton; Tack Coat, 2,560 Gals; Signs, 324 SF; Conduit Rigid Nonmetallic Schedule 40 2-Inch, 8,560 LF.

DBE Goal: 5 %

Contract Completion Date: October 29, 2021

***** MANDATORY PRE-BID MEETING *****

A Mandatory Pre-Bid Meeting will be held at 1 PM on Tuesday, November 10, 2020.

Please refer to the proposal for more information.

Contact Information: David Schmidt, (608) 246-3867 / david2.schmidt@dot.wi.gov

15. 75th Street, C. Kenosha / V. Pleasant Prairie, IH 94 to 74th Avenue; 75th Street, C. Kenosha / V. Pleasant Prairie, 74th Avenue to 43rd Avenue; 75th Street, C. Kenosha / V. Pleasant Prairie, Frontage Roads, 109th Street, N & S; Kenosha County; 1310-10-70, WISC 2021 031; 1310-10-71, WISC 2021 032; 1310-10-74, WISC 2021 033; STH 50; 0.000 Miles; Milling, Grade, Storm Sewer, Culvert Pipe, Underground Utilities, Base, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Beam Guard, Concrete Barrier, Signing, Lighting, Signals, Wall Modular Block Gravity Landscape, Wall Concrete Panel MSE, Pavement Marking, and Structures.

Guaranty Required: \$1,000,000.00

Estimate of Principal Items: Excavation Common, 457,173 CY; Backfill Structure, 3,738 Ton; Base Aggregate Dense, 295,760 Ton; Breaker Run, 490,650 Ton; Concrete Pavement, 344,908 SY; Concrete Masonry Bridges, 5,257 CY; Concrete Masonry Retaining Walls, 1,547 CY; Prestressed Girders, 6,082 LF 36W-Inch, 3,444 LF 45W-Inch; Bar Steel Reinforcement, 84,860 Lbs; Bar Steel Reinforcement Coated, 1,020,630 Lbs; Structural Steel Stainless, 13,200 Lbs; Piling CIP Concrete, 27,115 LF 14-Inch; Marking Epoxy, 179,134 LF; Storm Sewer Composite Pipe, 76 LF 8", 68 LF 10"; Culvert Pipe Corrugated Steel, 23 LF 15"; Culvert Pipe Reinforced Concrete, 47 LF 15", 197 LF 18", 186 LF 24", 70 LF 30", 53 LF 36", 43 LF 42"; Storm Sewer Pipe Reinforced Concrete, 12,054 LF 12", 15,069 LF 15", 5,658 LF 18", 87 LF 21", 20,417 LF 24", 974 LF 27", 3,639 LF 30", 1,285 LF 36", 2,237 LF 42", 853 LF 48", 293 LF 54", 1,026 LF 60", 765 LF 66", 622 LF 96"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 890 LF 14" X 23", 245 LF 19" X 30", 622 LF 38" X 60", 1,469 LF 48" X 76", 1,970 LF 24" X 38", 308 LF 29" X 45", 2,969 LF 34" X 53"; Concrete Curb, 3,458 LF; Concrete Curb and Gutter, 153,082 LF; Concrete Sidewalk, 512,169 SF; Beam Guard, 1,303 LF; Beam Guard Energy Absorbing Terminals, 9 Each; Asphaltic Surface, 2,662 Ton; HMA Pavement, 16,692 Ton; Removing Asphaltic Surface Milling, 2,100 SY; Tack Coat, 3,891 Gals; Signs, 10,111 SF; Cold Patch, 1,100 Ton; Steel Diaphragms, 156 Each; Railing Pipe, 90 LF; Railing Tubular Screening, 360 LF; Railing Steel Pedestrian Type C1, 964 LF; Concrete Barrier, 2,936 LF; Riprap, 1,356 CY; Pond Liner Clay, 7,856 CY; Pull Boxes, 219 Each; Concrete Bases, 179 Each; Poles, 122 Each; Communication Vault, 7 Each; EBS Excavation, 12,500 CY; EBS Backfill, 12,500 CY; Storm Sewer Pipe PVC Sch 40, 72 LF; Wall Concrete Panel Mechanically Stabilized Earth, 54,635 SF; Wall Modular Block Gravity Landscape, 1,839 SF.

DBE Goal: 15 %

Contract Completion Date: May 1, 2023

***** MANDATORY PRE-BID MEETING *****

A Mandatory Pre-Bid Meeting will be held at 9 AM on Wednesday, November 18, 2020.

Please refer to the proposal for more information.

Contact Information: Jason Dahlgren, (262) 521-5349 / jason.dahlgren@dot.wi.gov

16. Calhoun Road, CTH M to STH 190; Calhoun Road, CTH M to STH 190; Waukesha County; 2783-05-70, WISC 2021 034; 2783-05-71; Local Street; 0.000 Miles; Grade, Sanitary Sewer, Storm Sewer, Water Main, Culvert Pipe, Base, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Traffic Wall Modular Block Gravity Landscape, Signals, Signing, Pavement Marking, and a Structure.

Guaranty Required: \$420,000.00

Estimate of Principal Items: Excavation Common, 103,665 CY; Excavation Marsh, 93,659 CY; Selected Borrow, 140,489 CY; Backfill Structure, 2,405 Ton; Base Aggregate Dense, 78,546 Ton; Select Crushed Material, 75,254 Ton; Breaker Run, 436 Ton; Concrete Pavement, 2,595 SY; Concrete Masonry Endwalls, 31 CY; Concrete Masonry Culverts, 389 CY; Bar Steel Reinforcement, 43,440 Lbs; Bar Steel Reinforcement Coated, 2,160 Lbs; Marking Epoxy, 57,335,742 LF; Construction Staking, 81,565 LF; Construction Staking, 406 Each; Construction Staking, 4 LS; Culvert Pipe Corrugated Steel, 63 LF 12", 88 LF 60"; Culvert Pipe Reinforced Concrete, 109 LF 42"; Storm Sewer Pipe Reinforced Concrete, 990 LF 12", 4,817 LF 15", 533 LF 18", 33 LF 21", 2,263 LF 24", 1,470 LF 30", 700 LF 36", 191 LF 48", 550 LF 60"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 259 LF 14" X 23", 553 LF 29" X 45", 15 LF 19" X 30", 573 LF 34" X 53", 697 LF 24" X 38"; Concrete Curb, 451 LF; Concrete Curb and Gutter, 38,912 LF; Concrete Sidewalk, 117,944 SF; Beam Guard, 21,101 LF; Asphaltic Surface, 601 Ton; HMA Pavement, 23,830 Ton; Tack Coat, 5,076 Gals; Signs, 881 SF; Riprap, 540 CY; Pond Liner Clay, 3,318 CY; Pull Boxes, 10 Each; Concrete Bases, 13 Each; Poles, 12 Each; Stream Bed Medium, 201 CY; Riprap with Field Stone Veneer, 565 CY; Pond Outlet Control Structure, 3 Each; Pipe Arch Corrugated Steel 95 X 67-Inch, 64 LF; HDPE Water Service, 394 LF; PVC Water Main, 1,198 LF; 6-Inch SDR35, 346 LF; Wall Modular Block Gravity Landscape, 1,360 SF.

DBE Goal: 15 %

Contract Completion Date: November 19, 2021

Contact Information: Kathy Kramer, (262) 548-8772 / kathleen1.kramer@dot.wi.gov

17. V. Oakfield, CTH D, CTH Y - N. School Street; Fond du Lac County; 3876-05-71, WISC 2021 035; CTH D; 0.468 Miles; Grading, Base, Milling, Asphalt Pavement, Culvert Pipe, Storm Sewer, Curb and Gutter, Sidewalk, Concrete Driveway, Water Main, Sanitary Sewer, Fence, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 13,927 CY; Base Aggregate Dense, 7,933 Ton; Breaker Run, 12,324 Ton; Marking Epoxy, 2,678 LF; Construction Staking, 10,117 LF; Construction Staking, 75 Each; Construction Staking, 1 LS; Storm Sewer Pipe Reinforced Concrete, 741 LF 12", 344 LF 30", 212 LF 15", 898 LF 36", 148 LF 24"; Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical, 47 LF 29" X 45", 41 LF 19" X 30", 136 LF 34" X 53", 278 LF 24" X 38"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 56 LF 34" X 53"; Concrete Curb and Gutter, 4,643 LF; Concrete Sidewalk, 28,840 SF; Asphaltic Surface, 29 Ton; HMA Pavement, 2,624 Ton; Removing Asphaltic Surface Milling, 650 SY; Tack Coat, 1,452 Gals; Signs, 259 SF; Concrete Driveway, 1,040 SY; Sanitary Lateral, 1,200 LF; Water Service, 220 LF; Sanitary Sewer Pipe, 2,450 LF; PVC Water Main, 1,800 LF; Chain Link Fence, 710 LF; Excavation, Hauling and Disposal of Contaminated Soil, 200 Ton.

DBE Goal: 11 %

Contract Completion Date: September 15, 2021

Contact Information: Brian Edwards, (920) 360-2801 / brian.edwards@dot.wi.gov

18. Village of Campbellsport, Baumann Street - Triple S Road; Village of Campbellsport, Baumann Street - Triple S Road; Fond du Lac County; 4090-06-71, WISC 2021 036; 4090-06-72; STH 67; 2.236 Miles; Grading, Base, Asphalt Pavement, Bridge Deck Overlay, Culvert Pipe, Storm Sewer, Curb and Gutter, Sidewalk, Concrete Driveway, Trees, Sanitary Sewer, Watermain, Modular Block Wall, Pavement Markings, and Signs.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 42,191 CY; Excavation Marsh, 8,219 CY; Backfill Granular, 18,000 Ton; Base Aggregate Dense, 45,020 Ton; Select Crushed Material, 45,130 Ton; Concrete Masonry Overlay, 22 CY; Marking Epoxy, 43,383 LF; Construction Staking, 59,477 LF; Construction Staking, 210 Each; Construction Staking, 1 LS; Culvert Pipe, 110 LF 12"; Culvert Pipe Reinforced Concrete, 38 LF 15", 195 LF 18", 295 LF 24"; Storm Sewer Pipe Reinforced Concrete, 1,841 LF 12", 25 LF 30", 318 LF 15", 55 LF 36", 1,428 LF 18"; Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical, 317 LF 14" X 23", 241 LF 38" X 30", 27 LF 24" X 38", 1,422 LF 43" X 68", 534 LF 34" X 53", 178 LF 48" X 76"; Concrete Curb, 291 LF; Concrete Curb and Gutter, 19,433 LF; Concrete Sidewalk, 65,455 SF; Asphaltic Surface, 305 Ton; HMA Pavement, 15,226 Ton; Tack Coat, 4,005 Gals; Signs, 797 SF; Excavation, Hauling and Disposal of Contaminated Soil, 140 Ton; Excavation, Hauling and Disposal of Contaminated Sediment, 3,150 Ton; Concrete Driveway, 2,593 SY; Preparation Decks, 216 SY; Concrete Surface Repair, 55 SF; Trees, 14 Each; Waste Excavation, 42,805 CY; Storm Sewer Lateral, 100 LF; Sanitary Sewer Pipe, 7,100 LF; Water Main Pipe, 5,558 LF; Water Service, 2,363 LF; Sanitary Sewer Lateral, 5,497 LF; Modular Block Wall, 1,765 SF.

DBE Goal: 11 %

Contract Completion Date: November 12, 2021

Contact Information: Bryan Learst, (920) 366-5639 / bryan.learst@dot.wi.gov

19. Chilton - Valders, STH 67 - Roosevelt Street; Manitowoc County; 4100-39-60, WISC 2021 037; USH 151; 7.814 Miles; Grading, Base, Milling, Asphalt Pavement, Culvert Pipes, Beam Guard, Curb and Gutter, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 11 CY; Base Aggregate Dense, 3,419 Ton; Marking Epoxy, 112,276 LF; Construction Staking, 41,554 LF; Construction Staking, 1 LS; Concrete Curb and Gutter, 170 LF; Beam Guard Energy Absorbing Terminals, 1 Each; Asphaltic Surface, 140 Ton; HMA Pavement, 21,978 Ton; Removing Asphaltic Surface Milling, 153,642 SY; Tack Coat, 11,706 Gals; Salvaged Culvert Pipe, 24 LF; Adjusting Steel Plate Beam Guard, 200 LF.

DBE Goal: 9 %

Contract Completion Time: 35 Working Days

Contact Information: Brian Haen, (920) 366-4788 / brian.haen@dot.wi.gov

20. T. Schleswig, Rockville Road, Sheboygan River Bridge and Approaches; Manitowoc County; 4318-05-71, WISC 2021 038; Local Street; 0.068 Miles; Grading, Base, Asphalt Pavement, Bridge Deck Replacement, Guardrail, Pavement Markings, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 670 CY; Backfill Structure, 130 Ton; Base Aggregate Dense, 1,603 Ton; Concrete Pavement, 113 SY; Concrete Masonry Bridges, 150 CY; Bar Steel Reinforcement Coated, 26,690 Lbs; Marking Epoxy, 696 LF; Construction Staking, 1,225 LF; Construction Staking, 2 LS; Beam Guard, 270 LF; Beam Guard Energy Absorbing Terminals, 3 Each; Asphaltic Surface, 280 Ton; Tack Coat, 65 Gals; Signs, 26 SF.

DBE Goal: 11 % **Contract Completion Time:** 30 Working Days

Contact Information: Scott Ebel, (920) 360-2225 / scott.ebel@dot.wi.gov

21. T. Casco, Elm Road, Rio Creek Bridge; Kewaunee County; 4378-07-71, WISC 2021 039; Local Street; 0.190 Miles; Grading, Base, Bridge Replacement, Pavement Markings, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 62 CY; Borrow, 7 CY; Backfill Structure, 300 Ton; Base Aggregate Dense, 92 Ton; Concrete Masonry Bridges, 148 CY; Bar Steel Reinforcement, 4,260 Lbs; Bar Steel Reinforcement Coated, 19,120 Lbs; Piling Steel, 595 LF 10-Inch; Construction Staking, 159 LF; Construction Staking, 2 LS; Signs, 12 SF.

DBE Goal: 11 % **Contract Completion Time:** 35 Working Days

Contact Information: Scott Ebel, (920) 360-2225 / scott.ebel@dot.wi.gov

22. STH 60 - Montello, Columbia County Line - B-39-62; STH 60 - Montello, B-39-62 - 5th Street; Marquette County; 6054-06-72, WISC 2021 040; 6054-06-73, WISC 2021 041; STH 22; 10.620 Miles; Milling, Asphalt Pavement, Base, Culvert Pipes, Guardrail, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 4,866 CY; Base Aggregate Dense, 1,141 Ton; Marking Epoxy, 172,015 LF; Construction Staking, 55,502 LF; Construction Staking, 7 Each; Culvert Pipe Reinforced Concrete, 167 LF 24", 126 LF 30", 77 LF 60"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 53 LF 24" X 38", 63 LF 48" X 76"; Beam Guard, 3,268 LF; Beam Guard Energy Absorbing Terminals, 12 Each; Asphaltic Surface, 5,288 Ton; HMA Pavement, 22,237 Ton; Removing Asphaltic Surface Milling, 190,072 SY; Tack Coat, 8,076 Gals.

DBE Goal: 11 %

Contract Completion Time: 35 Working Days

Contact Information: Dan Holloway, (715) 421-7305 / daniel.holloway@dot.wi.gov

23. Spooner - Minong, Trego Interchange; Washburn County; 1197-00-70, WISC 2021 042; USH 53; 0.000 Miles; Milling, Mill and Relay, Grade, Storm Sewer, Culvert Pipe, Base, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Concrete Barrier, Beam Guard, Signing, Lighting, Landscaping, Pavement Marking, and Structures.

Guaranty Required: \$490,000.00

Estimate of Principal Items: Excavation Common, 469,581 CY; Excavation Marsh, 597 CY; Backfill Granular, 1,045 CY; Backfill Structure, 2,809 Ton; Base Aggregate Dense, 102,375 Ton; Base Aggregate Open Graded, 440 Ton; Concrete Pavement, 37,293 SY; Concrete Masonry Bridges, 2,721 CY; Concrete Masonry Ancillary Structures, 18 CY; Concrete Masonry Retaining Walls, 84 CY; Polymer Overlay, 250 SY; Prestressed Girders, 244 LF 36W-Inch, 2,713 LF 54W-Inch, 1,210 LF 72W-Inch; Bar Steel Reinforcement, 56,200 Lbs; Bar Steel Reinforcement Coated, 387,630 Lbs; Bar Steel Reinforcement Stainless, 4,830 Lbs; Piling Steel, 13,780 LF 10-Inch; Marking Tape, 12,830 LF; Marking Epoxy, 121,285 LF; Construction Staking, 178,429 LF; Construction Staking, 99 Each; Construction Staking, 9 LS; Culvert Pipe, 24 LF 12", 360 LF 18", 182 LF 24"; Culvert Pipe Corrugated Steel, 146 LF 15"; Culvert Pipe Corrugated Steel Aluminum Coated, 82 LF 18", 1,024 LF 24"; Culvert Pipe Reinforced Concrete, 730 LF 24", 280 LF 30"; Storm Sewer Pipe Reinforced Concrete, 277 LF 12", 61 LF 15", 663 LF 18", 1,619 LF 24"; Concrete Curb, 67 LF; Concrete Curb and Gutter, 11,108 LF; Concrete Sidewalk, 15,504 SF; Beam Guard, 3,551 LF; Beam Guard Energy Absorbing Terminals, 18 Each; Asphaltic Surface, 437 Ton; HMA Pavement, 34,289 Ton; Removing Asphaltic Surface Milling, 5,885 SY; Tack Coat, 8,882 Gals; Signs, 3,478 SF; Mill and Relay, 1,554 SY; Expansion Device, 127 LF; Steel Diaphragms, 61 Each; Prefabricated Steel Truss Pedestrian Bridge, 1 LS; Railing Pipe, 207 LF; Railing Steel Pedestrian Type C2, 552 LF; Surface Drain Pipe Corrugated Metal Slotted, 350 LF; Steel Reinforcement HS Ancillary Structures, 2,604 Lbs; Steel Reinforcement HS Ancillary Structures Coated, 6,196 Lbs; Concrete Barrier, 3,200 LF; Riprap, 2,112 CY; Shrubs, 16 Each; Pull Boxes, 22 Each; Concrete Bases, 30 Each; Poles, 28 Each; Lighting Control Cabinet, 1 Each; Reject Sand, 300 CY; Wall Concrete Panel Mechanically Stabilized Earth, 647 SF.

DBE Goal: 6 %

Contract Completion Date: November 18, 2022

Contact Information: Beth Cunningham, (715) 635-4973 /
beth.cunningham@dot.wi.gov

24. Galesville - Whitehall, STH 95 East Junction; Trempealeau County; 1630-01-74, WISC 2021 043; USH 53; 0.044 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Pavement Marking, and Street Lighting.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 474 CY; Base Aggregate Dense, 890 Ton; Marking Epoxy, 2,210 LF; Construction Staking, 1,352 LF; Construction Staking, 1 Each; Construction Staking, 2 LS; Concrete Curb and Gutter, 244 LF; HMA Pavement, 325 Ton; Tack Coat, 85 Gals.

DBE Goal: 8 %

Contract Completion Time: 25 Working Days

Contact Information: Brett Hollister, (715) 834-3161 /
hollisterb@ayresassociates.com

25. DEFERRED

26. T. Tripp, Fairview Road, CTH A to Weidenaar Road; Bayfield County; 8358-00-70, FLAP 020; Local Street; 0.963 Miles; Base and HMA Pavement.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Base Aggregate Dense, 3,016 Ton; Construction Staking, 5,087 LF; Construction Staking, 1 LS; HMA Pavement, 2,374 Ton; Tack Coat, 565 Gals.

DBE Goal: 3 %

Contract Completion Time: 15 Working Days

Contact Information: Matthew Van Natta, (715) 392-7934 /
matthew.vannatta@dot.wi.gov

27. Glenwood City - Colfax, STH 128 to STH 79; Glenwood City - Colfax, STH 25 to CTH D; Glenwood City - Colfax, STH 79 to STH 25; Dunn County; 8630-03-82, WISC 2021 049; 8630-05-82, WISC 2021 053; 8630-05-83, WISC 2021 050; STH 170; 17.950 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Beam Guard, Culvert Replacements, Storm Sewer, and Traffic Signals.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 4,918 CY; Borrow, 9,133 CY; Base Aggregate Dense, 9,426 Ton; Concrete Masonry Overlay Decks, 22 CY; Marking Epoxy, 2,840 LF; Construction Staking, 107,273 LF; Construction Staking, 102 Each; Construction Staking, 4 LS; Culvert Pipe, 48 LF 42", 48 LF 48", 46 LF 30", 134 LF 24", 132 LF 48", 44 LF 54"; Culvert Pipe Corrugated Steel, 38 LF 12", 18 LF 24", 110 LF 30", 64 LF 48"; Culvert Pipe Reinforced Concrete, 44 LF 30", 116 LF 30", 46 LF 36"; Storm Sewer Pipe Reinforced Concrete, 16 LF 12", 20 LF 15", 48 LF 18", 86 LF 24"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 44 LF 71" X 47"; Concrete Curb and Gutter, 2,888 LF; Concrete Sidewalk, 10,875 SF; Beam Guard, 3,644 LF; Asphaltic Surface, 772 Ton; HMA Pavement, 46,955 Ton; Removing Asphaltic Surface Milling, 269,092 SY; Tack Coat, 32,757 Gals; Signs, 170 SF; Marking Line Grooved Wet Ref Epoxy 4-Inch, 173,204 LF.

DBE Goal: 3 %

Contract Completion Date: October 15, 2021

Contact Information: Tyler Rongstad, (715) 461-0372 / tyler.rongstad@dot.wi.gov

28. Star Prairie - Osceola, SCL to CTH Y; Polk County; 8866-00-72, WISC 2021 051; CTH M; 7.997 Miles; Excavation, Base, HMA Pavement, Signs, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 10 CY; Borrow, 218 CY; Base Aggregate Dense, 11,700 Ton; Marking Epoxy, 84,540 LF; Construction Staking, 42,459 LF; Construction Staking, 2 Each; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 203 LF 24"; Beam Guard, 125 LF; Beam Guard Energy Absorbing Terminals, 2 Each; Asphaltic Surface, 52 Ton; HMA Pavement, 48,064 Ton; Tack Coat, 14,379 Gals; Signs, 525 SF.

DBE Goal: 3 %

Contract Completion Time: 50 Working Days

Contact Information: Matthew Van Natta, (715) 392-7934 /
matthew.vannatta@dot.wi.gov

29. 890th Street - CTH S, Popple Creek Bridge, B-17-0210; Dunn County; 8929-06-70; CTH W; 0.114 Miles; Excavation, Base, Asphaltic Surface, Curb and Gutter, Beam Guard, Pavement Marking, and Structure Replacement.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 538 CY; Borrow, 3,818 CY; Backfill Structure, 1,700 CY; Base Aggregate Dense, 1,540 Ton; Concrete Masonry Bridges, 219 CY; Prestressed Girders, 236 LF 36-Inch; Bar Steel Reinforcement, 5,630 Lbs; Bar Steel Reinforcement Coated, 25,770 Lbs; Piling Steel, 490 LF 10-Inch; Marking Epoxy, 2,589 LF; Construction Staking, 2,150 LF; Construction Staking, 1 Each; Construction Staking, 2 LS; Culvert Pipe, 98 LF 18"; Concrete Curb and Gutter, 206 LF; Beam Guard, 425 LF; Beam Guard Energy Absorbing Terminals, 3 Each; Asphaltic Surface, 595 Ton; Tack Coat, 172 Gals; Signs, 66 SF.

DBE Goal: NA

Contract Completion Date: September 15, 2021

Contact Information: Matthew Thorsen, (715) 225-4159 /
matthew.thorsen@dot.wi.gov

By order of:

Rebecca Burkel
Administrator
Division of Transportation System Development