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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation
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Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

December 14, 2021

11:00 am

Contract Completion Time

August 22, 2022

Assigned Disadvantaged Business Enterprise Goal 15%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Grade, Base, Storm Sewer, Concrete Pavement, Asphalt Pavement, Curb & Gutter, Sidewalk, Lighting, Signing, Pavement Marking
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised July 8, 2021 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 2703-11-70, Goold Street, Douglas Avenue 
(STH 32) to North Main Street, Local Street, Racine County, Wisconsin as the plans show and execute 
the work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2022 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20210708) 

 

2. Scope of Work. 
The work under this contract shall consist of base aggregate dense, concrete pavement, curb and gutter, 
storm sewer, sanitary adjustments, pavement marking, permanent signing, street lighting, restoration and 
all incidental items necessary to complete the work as shown on the plans and included in the proposal 
and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 

According to the final 4(d) rule issued for the NLEB, the department has determined that the proposed 
activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree removal but 
will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known maternity 
roost tree or any other tree within 150 feet of a known maternity roost tree. 

If additional trees need to be removed, no clearing shall occur without prior approval from the engineer, 
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified 
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat 
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary. 

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of Clearing operations, and list those 
additional measures in the ECIP. 
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4. Traffic 
Perform all work according to the requirements of standard spec 643, as detailed in the Traffic Control 
Plans and as hereinafter described. 

Designate an individual responsible for traffic control maintenance including access of local traffic, and 
24-hour emergency traffic control repair. Provide the name and telephone number of this individual to the 
engineer.  

The contractor shall conduct operations in a manner that will cause the least interference to traffic 
movements and adjacent business and residential access within the construction areas. 

The parking and storage of construction vehicles, equipment and material shall be approved by the 
engineer and shall be restricted to the minimum required and the minimum time necessary at the work 
sites to prosecute the work. At such locations, the material and equipment involved shall not constitute a 
hazard to the traveling public. 

The City of Racine Belle Urban System (BUS) has bus stops on Goold Street that will be relocated during 
construction. Coordination has been conducted with BUS to detour their existing routes around the 
construction zone using a detour of Yout Street.  

BUS will be responsible for moving bus stop signage to establish detour routes. Once the contractor has 
installed the new posts for the proposed signage, the BUS will reinstall any bus stop signage along the 
project limits. Contact Willie McDonald Jr. (willie.mcdonald@cityofracine.org) at (262) 619-2443 ten 
calendar days in advance of closing or opening Goold Street, and Geneva Street in order to coordinate 
bus stop and detour signing requirements.  

Traffic control devices and signage shall not be placed on or within 50-feet of the Union Pacific Railroad 
right-of-way which is located approximately 700-feet west of the project begin limit. 

Staging 
Perform construction operations in stages as shown in the traffic control/construction staging plans unless 
modifications are approved in writing by the engineer. 

Goold Street will be closed to through traffic between Douglas Avenue (STH 32) to N. Main Street for the 
duration of the project. The contractor must maintain access to local traffic in areas not effected by active 
construction operations. Side roads will be closed to through traffic as shown in the plan. 

The intersection of Goold Street with Geneva Street shall be staged during construction through the 
duration of the school year to allow for access across Goold Street for busing as well as students for 
Trinity Lutheran Church and School.   

Sidewalk removals and new sidewalk construction shall be limited to a maximum of a 2-block length at 
any time. The sidewalk closures to perform this work shall maintain access for pedestrians on the 
opposite side of the roadway. Once each maximum 2-block section is completed, the sidewalk closure 
shall then move onto the next maximum 2-block closure. Temporary barricade and other temporary 
pedestrian accommodations shall be moved to accommodate each segment closure. This process shall 
be used until all identified sidewalk has been replaced. Any additional traffic control accommodations for 
pedestrians outside of the 2-block closure due to contractor means and methods will be considered 
incidental to the Traffic Control bid item. 

Pedestrian Access 
Maintain access to properties in the construction zone by keeping the existing sidewalk open while the 
roadway is being reconstructed.  Sidewalk closures and sidewalk construction shall be limited to a 
maximum of a 2-block closure. These closures shall maintain access for pedestrians on the opposite side 
of the roadway. When the sidewalk is replaced, coordinate with the affected owners of the properties a 
time for closure or provide temporary access using ADA compatible devices and materials to maintain 
access to buildings. Maintain pedestrian access to businesses throughout the work zone on existing 
sidewalk or other ADA compliant surfaces until the new roadway pavement is constructed. Route 
pedestrians on the newly constructed outside lane improvements while sidewalk is being constructed. 
Provide ADA compliant temporary curb ramps and temporary pedestrian surfaces across work zone as 
detailed in the plans to maintain pedestrian access.  

 

mailto:willie.mcdonald@cityofracine.org
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Emergency Vehicle Access 

Maintain emergency vehicular access at all times to roadways located within the project limits. 

Construction Contact Information 
Provide City of Racine Police Department with a 24-hour emergency contact number for when traffic 
control maintenance is required. 

Local Vehicle Access 

Close driveways for a maximum of 7 days to construct new access approaches. Prior to removal or 
closing of driveway access, provide 48-hour notice to the occupant and owner of the premises.  

Business Access 
Contact businesses which have entrances within the project limits 7 days prior to performing work which 
may affect the entrances. Confirm the closure with the property owner 2 days prior to use. If a business 
has two driveways, keep one open while constructing the other driveway. If a property has one driveway, 
construct one half at a time or coordinate the closure with the property owner. 

 

5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying Goold Street traffic, and entirely clear the traveled way and shoulders of such portions of the 
highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of 
traffic during the following holiday and special event periods: 

- From noon Friday, May 27, 2022 to 6:00 AM Tuesday, May 31, 2022 for Memorial Day; 
- From noon Friday, July 1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day. 

stp-107-005 (20210113) 

 

6. Utilities. 
This contract does not come under the provision of Administrative Rule Trans 220. 
stp-107-066 (20080501) 

There are underground and overhead utilities located within the project limits and there are known utility 
adjustments required for this construction project. Coordinate construction activities with a call to Digger’s 
Hotline or a direct call to the utilities which have facilities in the area as required per statutes. Use caution 
to ensure the integrity of underground facilities and maintain code clearance from overhead facilities at all 
times. 

Bidders are advised to contact each utility company listed in the plans prior to preparing their bids, to 
obtain current information on the status of existing and any new utility relocation work. 

If a conflict with discontinued utility facilities is encountered contact the appropriate utility 
owner/representative for instructions on proper removal and disposal of said facility.  

AT&T Wisconsin 
AT&T Wisconsin has both overhead and underground facilities throughout the project limits. From 
Douglas Avenue to Charles Street, a buried facility is located on the north side of the road. From Charles 
Street to N. Main Street, an overhead/aerial facility is located on the north side of the roadway on We 
Energies poles. A buried conduit also runs along Erie Street. 

Prior to construction, AT&T Wisconsin will adjust underground lines that conflict with proposed lighting 
conduit crossings or storm sewer crossings at the intersection of Erie Street. Overhead facilities will be 
transferred to new We Energies poles throughout the project limits, which is dependent on We Energies 
schedule. The cabinets located at approximately Station 63+50 will remain in place and contractor to work 
around. 

Work prior to construction will depend on We Energies schedule for overhead facilities and is anticipated 
to begin in November of 2021. It is estimated to take 30 working days for AT&T Wisconsin to complete 
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their relocation work once notified by We Energies that the new poles are available for use. The 
underground facilities will be relocated in July of 2021 and is anticipated to take 60 working days to 
complete. 

The field construction contact for AT&T Wisconsin is Michael VanBoven at (262) 636-0514. 

City of Racine (Fiber Optic) 
City of Racine (Fiber Optic) is located in a 2-inch HDPE conduit and pull box network located in the north 
terrace of Goold Street throughout the length of the project. On the east end of the project, this same 
network also crosses Goold Street just west of North Main Street between the sidewalk and curb & gutter 
extended through the intersection. Adjustments to pull boxes within the grading limits is included with the 
contract documents to be performed as part of the project improvements. 

Any facilities not explicitly identified as being relocated have been deemed to be not in conflict and will 
remain in place as is. It is expected that the contractors will work safely around any facilities left within the 
work zone. 

The field construction contact for City of Racine (Fiber Optic) is Ara Molitor at (262) 636-9487. 

City of Racine (Sanitary) 
City of Racine (Sanitary) is located along the centerline of Goold Street with manholes located primarily at 
the intersections. Adjustments to manholes within the grading limits is included with the contract 
documents to be performed as part of the project improvements. 

The City of Racine (Sanitary) is planning on lining all sanitary sewer within the project limits in the fall to 
winter of 2021.  

The field construction contact for City of Racine (Sanitary) is Richard Frazier at (262) 636-9483. 

Racine Water Utility 
Racine Water Utility has an underground line located in the center of the westbound lane of Goold Street. 
Crossings are located at most side road locations with hydrants located near the intersection. 

Prior to construction, Racine Water Utility will replace water main between Station 34+80 to 46+50 and 
also between Station 50+50 to 59+00. Crossings at side roads will be replace along with associated 
hydrants. Hydrants will be shifted to avoid proposed storm sewer conflicts. Lead services will also be 
replaced between Station 59+00 to 68+25. 

Work prior to construction will begin approximately September 1, 2021 and will take 45 working days. 

During construction, miscellaneous water valve box adjustments will be completed throughout the limits of 
the project. 

A 14-day notice and a 3-day reminder notice is required to notify the utility that the site is ready for final 
utility adjustments. 

This work during construction will depend on the contractor’s schedule. 

The field construction contact for Racine Water Utility is Chad Regalia at (262) 636-9542. 

Spectrum Mid-America LLC 
Spectrum Mid-America LLC owns overhead facilities and risers that are located on We Energies (Electric) 
power poles throughout the project corridor. 

Prior to construction, all aerial facilities will be relocated to new We Energies (Electric) power poles. 

Work prior to construction will begin approximately in October/November of 2021 which is dependent on 
We Energies (Electric) schedule and is estimated at 65 working days for relocation work. 

The field construction contact for Spectrum Mid-America LLC is Gerald Schultz at (414) 908-4863. 

TDS Metrocom 
TDS Metrocom has an underground facility that crosses Goold Street on the west site of Erie Street 
underneath the existing sidewalk. An existing TDS Metrocom manhole is located at the southwest corner 
of this intersection. 
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Work during construction would include the adjustment of the manhole in the SW corner of the 
intersection of Goold Street with Erie Street. Contractor shall provide TDS Metrocom 5-day advanced 
notice of when the site is available for this work. 

This work during construction is dependent on the contractor’s schedule and is anticipated to take less 
than one working day. 

The field construction contact for TDS Metrocom is Matthew Schulte at (262) 754-3063. 

We Energies (Electric) 
We Energies (Electric) owns overhead facilities in the project corridor that conflict with some of the 
proposed improvements. We Energies (Electric) also owns poles that are being occupied by other utilities 
within the project limits. 

Prior to construction, existing power poles will be relocated due to conflicts with proposed roadway 
improvements. New power poles will be installed at Station 34+99, 21’ LT; 36+78, 22’ RT; 40+22, 23’ LT 
and RT; 41+73, 23’ LT; 42+62 23’ LT; 42+96, 22’ RT; 49+26, 22’ LT; 50+10, 22’ LT; 51+43, 22’ LT; 
53+99, 22’ LT; 54+04, 22’ RT; 54+71, 22’ LT; 55+82, 22’ LT; 56+98, 22’ LT; 58+85, 22’ LT; 59+91, 22’ LT, 
60+59, 22’ RT, 62+11, 22’ LT; 62+47, 22’ RT; 66+24, 22’ LT; 68+26, 22’ LT. Pole to be relocated 2’ south 
at 58+35, 20’ RT. Once new poles are installed, utilities occupying We Energies poles will transfer to new 
poles. The old poles will then be removed once all utilities have been vacated. 

During construction, existing lighting located on We Energies poles will be removed once proposed 
lighting is installed and active. This will be dependent upon the contractor’s schedule and be completed in 
2022. 

A 14-day notice and a 3-day reminder notice is required to notify the utility that the site is ready for final 
utility adjustments. 

Work prior to construction is anticipated to begin in August 2021 and is estimated at 100 working days for 
installation work. It is expected that Spectrum will be removed from poles by December 2021 and AT&T 
will be removed by February 2022. Pole removals will follow once all utilities have been vacated from the 
poles. 

It is imperative that the highway contractor contact We Energies before removing any electrical 
underground cables, to verify that they have been discontinued and carry no electrical current. The 
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to 
push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call 
the We Energies 24-hour Dispatch lines to arrange for this verification. 

We Energies Electric Dispatch, 1 (800) 662-4797 

The field construction contact for We Energies (Electric) is James Nelson at (262) 884-6734. 

We Energies (Gas) 
We Energies (Gas) has an underground line that runs in the south terrace from the project limits to 
Charles Street. Another line starts at Charles Street east in the north terrace to crossing east of 
Marquette Street. Another line is located in the south terrace between east of Marquette Street to east of 
LaSalle Street. An underground line is also located in the south terrace near the Green Street 
intersections. Another underground line is located in the north terrace west of St. Clair Street that crosses 
Goold Street at St. Clair Street to the south terrace and runs east to N. Main Street. 

Prior to construction, We Energies (Gas) will be installing the following: 

• 2” pe main from Station 34+00 to 36+20, 3’ north of the south ROW line (approximately 27’ RT). 
2” pe will elbow and head south down Charles Street installed 3’ east of west ROW of Charles 
Street. 

• 10” steel main installed on Charles Street 3’ west of the east ROW from north of the project limits 
to south of the project limits. The 10” main will cross Goold Street at approximately Station 
36+73. 

• 2” pe installed 21’ LT from Station 36+73 to 37+00 
• 2” pe toes into the existing main on Carter Street and installed 7’ west of east ROW from south of 

the project limits to north 27’ RT at Station 39+18. 2” pe will be installed 3-ft north of south ROW 
from Station 39+18 to 41+50. 
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• 2” pe main installed north and south on Geneva Street. Main will be installed 3’ east of west 
ROW. Main will be replaced outside of project limits and will cross Goold Street at approximately 
Station 43+05. 

• 2” pe installed 2’ south of north ROW from Station 45+00 to 47+25. From Station 47+25 to 47+75 
main will be installed 1’ south of north ROW to avoid utility. Proposed 2” pe will cross Goold 
Street at approximately Station 48+10 and tie into the existing 2” pe on the south side of Goold 
Street. 

• 2” pe installed 8’ west of east ROW of LaSalle Street from south of project limits to Goold Street 
to tie into existing main at Station 50+40 22’ RT. 

• 2” pe main crossing at Green Street 27’ RT from Station 55+13 to 55+70. 
• 2” pe main installed 10’ east of west ROW of St. Clair Street. Main will tie into existing south of 

project limits and cross Goold Street at approximately Station 58+47 where it will tie into the 
existing main. 

• 2” pe main installed on Goold Street from Station 58+47 to 64+00. Proposed main will be installed 
3’ north of south ROW. From Station 64+00 to 66+40, 2” pe main will be installed 5’ north of south 
ROW. This will tie into the existing 4” steel main at Station 66+40. 

• 30’ of 2” pe main will wrap around the northwest corner of Goold Street and St. Clair Street being 
installed in the terrace/sidewalk area. 

• 2” pe main crossing Goold Street at Station 61+15. 
• 2” pe installed 3’ west of east ROW on Erie Street from the new 2” pe (27’ RT) south to outside of 

project limits. 
• 2” pe installed 4’ west of east ROW on N. Wisconsin Street from the new 2” pe (26’ RT) south to 

outside of project limits. 

Work prior to construction will begin June 1, 2021 and will take approximately 100 working days. 

Work during construction will include gas valve adjustments. This work will depend on contractor’s 
schedule and will take approximately 2 working days. A 3-day notice from the contractor is required. 

A 14-day notice and a 3-day reminder notice is required to notify the utility that the site is ready for final 
utility adjustments. 

If plans change such that facilities become in conflict, it is expected that the conflicting part will work with 
We Energies to resolve said conflict.  

It is imperative that the highway contractor contact We Energies before removing any gas facilities, to 
verify that they have been discontinued and carry no natural gas. The contractor must not assume that 
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an 
unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 24-
hour Dispatch lines to arrange for this verification. 

We Energies Gas Dispatch, 1 (800) 261-5325 

The field construction contact for We Energies (Gas) is Chris DeGrave at (262) 886-7018. 

 

7. Hauling Restrictions. 
At all times, conduct operations in a manner that will cause a minimum of inconvenience to the free flow 
of vehicles on roadways carrying Goold Street, Yout Street and side road traffic. No equipment shall 
travel on side roads outside of the project limits without approval from the engineer. 

When hauling across any public roads, provide the necessary flagging and signing to control the 
construction equipment movements. The flagging operations shall not impede traffic flow on the public 
roads. 

 

8. Erosion Control. 
Provide the ECIP 14 calendar days prior to the pre-construction conference. Provide 1 copy of the 
ECIP to Management Consultant and 1 copy of the ECIP to the WDNR Liaison, Benton Stelzel at 
benton.stelzel@wisconsin.gov, 2300 North Dr. Martin Luther King Jr. Drive, Milwaukee, WI 53212, 
(262) 623-0194. Pursue operations in a timely and diligent manner, continuing all construction operations 

mailto:benton.stelzel@wisconsin.gov
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methodically from the initial removals and topsoil stripping operations through the subsequent grading, 
paving, and re-topsoiling to minimize the period of exposure to possible erosion. Do not implement the 
ECIP until it has been approved by the department. 

Re-topsoil of graded areas, as designated by the engineer, immediately after grading is completed within 
those areas. Seed, fertilize, and sod top-soiled areas, as designated by the engineer, within 5 calendar 
days after placement of topsoil. If graded areas are left exposed for more than 14 calendar days, seed 
those areas with temporary seed 

The contractor shall restrict the removal of vegetative cover and exposure of bare ground to the minimum 
amounts necessary to complete construction. Restoration of disturbed soils should take place as soon as 
conditions permit. If sufficient vegetative cover will not be achieved because of late season construction, 
the site must be properly winterized. 

When performing roadway cleaning operations, the contractor shall use equipment having vacuum or 
water spray mechanism to eliminate the dispersion of dust. If vacuum equipment is employed, it shall 
have suitable self-contained particulate collectors to prevent discharge from the collection bin into the 
atmosphere. 

If dewatering is required for any reason, the water must be pumped into a properly selected and sized 
dewatering basin before the clean/filtered water is allowed to enter any waterway or wetland. The basin 
must remove suspended solids and contaminants to the maximum extent practicable. A properly 
designed and constructed dewatering basin must take into consideration maximum pumping volume 
(gpm or cfs) and the sedimentation rate for soils to be encountered and meet all other requirements of 
WDNR Technical Standard 1061. Do not house any dewatering technique in a wetland.  

All temporary stock piles must be in an upland location and protected with erosion control measures 
(e.g. silt fence, rock filter-bag berm, etc.). Do not stockpile fill or other construction materials in wetlands, 
waterways, or floodplains. Stockpiled soil shall be protected against erosion. If stockpiled material is left 
for more than 14 calendar days, seed the stockpile with temporary seed. 

Construction materials and debris, including fuels, oil, and other liquid substances, shall not be stored in 
the construction area in a manner that would allow them to enter a wetland or waterbody as a result of 
spillage, natural runoff, or flooding. If a spill of any potential pollutant should occur, it is the responsibility 
of the permittee to remove such material, to minimize any contamination resulting from this spill, and to 
immediately notify the State Duty Officer at 1 (800) 943-0003. 

 

9. Public Convenience and Safety. 
Revise standard spec 107.8(6) as follows: 

Check for and comply with local ordinances governing the hours of operation of construction equipment. 
Do not operate motorized construction equipment from 7:00 PM until the following 7:00 AM, unless prior 
written approval is obtained from the engineer. 
stp-107-001 (20060512) 

 

10. Railroad Insurance and Coordination - Union Pacific Railroad Company. 
A  Description 

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and 
any existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company. 

Notify evidence of the required coverage, and duration to David C. LaPlante, Senior Manager-Real 
Estate-Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE  68179; Telephone: 
(402) 544-8563; E-mail: dclaplante@up.com.  

mailto:dclaplante@up.com
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Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator; 141 N. W. Barstow 
Street, Waukesha, WI 53188; Telephone (262) 548-6700; E-mail: jason.kazmierski@dot.wi.gov and 
Joshua Lee, SE Region Railroad Engineer, 141 W. Barstow Street, Waukesha, WI 53188; Telephone 
(262) 548-8673; E-mail joshua.lee@dot.wi.gov. 

Include the following information on the insurance document: 
- Project ID: 2703-11-70 
- Project Location: Racine, Wisconsin 
- Route Name: Goold Street, Racine County 
- Crossing ID: 176723B 
- Railroad Subdivision: Kenosha Sub 
- Railroad Milepost: 0062.980 
- Work Performed: Place detour signs 

A.2  Train Operation 

Approximately 3 through freight trains operate daily at up to 25 mph. No switching movements. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 1400 
Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com or Richard 
Ellison, Project coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone (847) 323-7197; E-mail 
richardellison@up.com for consultation on railroad requirements during construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to 
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at 
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM, 
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at 
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1. 

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate 
any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None. 

A.5  Temporary Grade Crossing 

If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing. 
stp-107-026 (20210708) 

 

11. Information to Bidders, WPDES General Construction Storm Water Discharge Permit. 
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Mark Zapp, Construction Project Manager for WisDOT at (414) 750-2645. Post the permit in 
a conspicuous place at the construction site. 
stp-107-056 (20180628) 

mailto:jason.kazmierski@dot.wi.gov
mailto:joshua.lee@dot.wi.gov
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12. Coordination with Businesses and Residents. 
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and no further meetings will be required unless directed by the 
engineer. The contractor shall arrange for a suitable location for meetings that provides reasonable 
accommodation for public involvement. The department will prepare and coordinate publication of the 
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two 
weeks’ prior notice to the engineer to allow for these notifications. 
stp-108-060 (20141107) 

 

13. Tree Protection. 
The contractor will take all necessary precautions to protect trees within the project limits. When 
construction is within 8-feet of a tree or where the contractor perceives that even with reasonable care, 
damage may occur to a tree during construction, Matt Koepnick, City of Racine Forester, shall be 
contacted at (262) 770-7029 with a minimum of 24 hours’ notice. During excavation/trenching, tree roots 
should be cut and not torn with large equipment. Trees remaining along the project should be protected 
so that the trunk and canopy are not damaged. All parkway areas should be capped with a minimum of 
30” of topsoil and shall not use sand or gravel for suitable volume of soil for future tree growth. Equipment 
and materials should not be stored on the parkway to prevent soil compaction.  

 

14. Removing Lighting Units, Item 204.9060.S. 
A  Description 
This special provision describes removing lighting units conforming to standard spec 204. 

B  (Vacant) 
C  Construction 
Under Removing Lighting Units bid items include the removal of light fixture and mast arm. Poles are 
owned by We Energies and are to remain. Abandon conduit and conductors located underground. 
Properly dispose of all conduits and conductors being removed as shown on the plans. Salvage light 
fixtures and mast arms and deliver to City of Racine, Department of Public Works, 730 Washington 
Avenue. Contact Ara Molitor, City Engineer, at (262) 636-9487 to coordinate delivery. 

D  Measurement 
The department will measure Removing Lighting Units in each, acceptably completed. 

E  Payment 
Add the following to standard spec 204.5: 
ITEM NUMBER DESCRIPTION        UNIT 
204.9060.S Removing Lighting Units       EACH 

Payment for the is full compensation for removing and salvaging of all surplus materials. 
stp-204-025 (20150630) 

 

15. Adjusting Manhole Covers, Item 611.8110. 
This special provision describes adjusting manhole covers conforming to standard spec 611 as modified 
in this special provision. 

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove 
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate 
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place 
until contract milling and paving operations permit setting the manhole frames to grade. During the 
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary 
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cover plate, and set the manhole cover to final grade. The department will measure and pay for the items 
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately. 

Supplement standard spec 611.3.7 with the following: 

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price. 

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply. 
stp-611-005 (20200629) 

 

16. Cover Plates Temporary, Item 611.8120.S. 
A  Description 

This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations. 

B  Materials 

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry. 

C  (Vacant) 
D  Measurement 
The department will measure Cover Plates Temporary as each individual unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
611.8120.S Cover Plates Temporary       EACH 

Payment is full compensation for furnishing, installing, and removing the cover plates. 

The steel plates shall become the property of the contractor when no longer needed in the contract work. 
stp-611-006 (20151210) 

 

17. Removing Signs Type II. 
Perform this work according to standard spec 638 and as hereinafter provided. 

Remove and stockpile at a location within the right-of- way, outside of the construction limits, all 
salvageable signs and post for pick-up by the City of Racine. The contractor shall contact Ara Molitor, City 
Engineer at (262) 636-9487, three days prior to removal. 

 

18. Lighting Systems General. 
A  General 
Work shall conform to standard spec 651, 652, 653, 654, 655, 656, 657 and 659 and these special 
provisions. 
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B  Splices 
Lighting units: 

Splices shall accept (4) #14-#2 conductors, be underground/overhead rated and include gel filled hinged 
splice closure. Utilize NSI Easy-Splice Gel Tap Splice Kit series connectors (ESGTS-2). Provide 2 layers 
of electrical tape around closure. Split bolts are not allowed. 

Pull boxes: 

Splices shall accept quantity and size of conductors required at individual pull boxes (which may be of 
differing configurations), be direct burial and submersible rated. Utilize multi-cable compression 
connectors with the splice encased in a Scotchcast 85 series multi-mold permanent resin compound. Split 
bolts are not allowed. No splices are allowed in pull boxes, unless indicated on the plans. 

C  Branch Circuit Tagouts 
Any circuit which the contractor does not personally tag out at the disconnect shall be considered live and 
is subject to being activated by another person with no notice to the contractor. Tagouts shall be made 
with manufactured tags and shall be endorsed with the date and the name of the contractor. Tagouts 
shall be cleared at the end of the workday. 

D  Threaded Fasteners 
All threaded fasteners (i.e. anchor bolts, screws, bolts, etc.) shall be liberally coated with an approved 
anti-seize compound, excess shall be wiped off. Excepting fasteners inside control cabinets, fasteners up 
to half an inch in diameter shall be stainless steel. 

E  Circuit Identification 

Color coding shall be accomplished by use of cable jackets of the proper color. All tails of all splices shall 
be coded. Secondary distribution circuits shall be color-coded as shown on the plans; the ground 
conductor shall be green.  

Each accessible location of underground cable in control cabinets, pull boxes and pole/transformer bases 
shall have a permanent embossed 304 stainless steel tag with 3/16” characters (equal to Panduit 
#MEHT187 system) attached in a “flag” manner using a black outdoor rated nylon tie. The tag shall 
include information identifying the cabinet and conductor circuit number (i.e. DB-1). 

F  Existing Underground Wiring 
Existing underground conduit or duct shown or indicated to be removed, shall be removed and disposed 
of properly to extent possible, otherwise it shall be abandoned below grade. All conductors within 
underground conduits, structure conduits or duct shall be removed and disposed of. Work shall be 
incidental to other related work. 

 

19. Electrical Wire Lighting 12 AWG, Item 655.0610; Electrical Wire Lighting 4 AWG, Item 
655.0630. 
Supplement standard spec 655.2.6 with the following: 

Furnish single conductor, color coded, stranded copper, XLP insulated, XHHW-2 rated and sized as the 
circuiting. 

 

20. Electrical Service Meter Breaker Pedestal, LaSalle Street, Item 656.0200. 
Append standard spec 656.3.4 with the following: 

The contractor shall be responsible for arranging the electrical service installation. 

Electrical utility company service installation will be billed to and paid for by the City of Racine. 

Install the cabinet base and meter breaker pedestal first, so the electrical utility company can install the 
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other 
materials, fertilize and sod all areas that are disturbed by the electrical utility company. 



2703-11-70 13 of 19 

Append standard spec 656.5(3) with the following: 

Payment is full compensation for grading the service trench and replacing topsoil; and for fertilizing, 
seeding, and erosion-matted to restore the disturbed area of the service trench if necessary. 

 

21. Section Corner Monuments, Item SPV.0060.01. 
A  Description 
Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) for the perpetuation 
and replacement of a section corner (Public Land Survey System- PLSS) monument. 

B  Materials 
SEWRPC will provide a pre-cast concrete monument or brass disk to be used to mark the PLSS corner. 

Furnish base aggregate dense materials that conform to standard spec 305 and concrete, asphalt, topsoil 
or other materials depending on the surface surrounding the corner. 

C  Construction 
SEWRPC will perpetuate existing section corner monument. The contractor is responsible to coordinate 
with SEWRPC and the WisDOT Project Manager throughout the perpetuation and replacement process. 
The engineer will contact SEWRPC at (262) 953-4295 at least two weeks before starting construction 
operations or the preconstruction meeting to allow for section corner monument perpetuation. 

Contractor must excavate and completely remove the existing monument. Contractor is responsible for 
providing a backfilled 3 to 4 foot deep hole where existing monument was removed. Contractor is 
responsible to coordinate the materials and methodology to complete the construction of the surface 
surrounding the monument. This may include but is not limited to a 2’ x 2’ “box out” or 24” diameter core 
hole in concrete, asphalt pavement/paving rings, coring to facilitate poured in place monuments, topsoil, 
seed and mulching or other materials or methodologies as agreed to by the contractor and SEWPRC. 

Contact Information: 
Attn:  Rob Merry 
Southeastern Wisconsin Regional Planning Commission 
W239 N1812 Rockwood Drive 
P.O. Box 1607 
Waukesha, WI 53187-1607 
Phone (262) 953-4289 
Cell (920) 912-1036 
Fax (262) 547-1103 
E-mail: rmerry@sewrpc.org 

D  Measurement 
The department will measure Section Corner Monuments Special by the individual unit, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.01 Section Corner Monuments EACH 

Payment is full compensation for all excavating; removal of existing monument, for placing and 
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing 
of roadway or other surfaces, for all coordination with SEWRPC; and for furnishing all labor, tools, and 
equipment. 
SER-621.1 (20170530) 

 

mailto:rmerry@sewrpc.org
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22. Adjust Sanitary Manhole, Item SPV.0060.02. 
A  Description 
This special provision describes the adjustment of existing sanitary manholes which includes a new 
Internal/External seal and a new casting. 

Perform this work according to the pertinent provisions of standard spec 611 and the Standard 
Specifications for Sewer and Water Construction in Wisconsin, Latest edition, except as herein modified. 
The Standard Specifications for Sewer and Water Construction in Wisconsin is available by contacting 
the Public Works Industry Improvement Program, 2835 North Mayfair Road, Milwaukee, WI, or by calling 
(414) 778-1050. 

B  Materials 
Manhole Chimney seal available from Adaptor Inc., Cretex Specialty Products or approved equal. 

Casting shall be Type J. 

Adjustments shall be made using concrete adjusting rings and mortar and conform to standard spec 611. 

C  Construction 
Perform work in accordance the Standard Specifications for Sewer and Water Construction in Wisconsin 
and standard spec 611. 

The contractor shall contact John Rooney, Assistant Commissioner of Public Works at (262) 636-9460 
three days prior to removal to see if the City of Racine wants any of the castings. 

D  Measurement 
The department will measure Adjusting Sanitary Manholes as each individual sanitary manhole, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.02 Adjusting Sanitary Manholes EACH 

Payment is full compensation for adjusting the manhole to finish grade; for disposal of existing casting; for 
furnishing and installing Internal/External Adaptor seal, for furnishing and installing a new casting. 

 

23. Field Facilities Office Space, Item SPV.0060.04. 
A  Description 
This special provision describes furnishing, equipping, and maintaining a field office as required in the 
contract at engineer-approved locations conforming to standard spec 642 and as hereinafter provided. 

B  (Materials) 
Provide Field Facilities Office Space conforming to standard spec 642.2.1, except revise by deleting 
paragraphs (1), (7), and (9). 

Replace standard spec 642.2.1(4) with the following: 

Provide and maintain suitable interior sanitary facilities conforming to State and local health requirements, 
in clean and good working condition, and stock with sanitary supplies for the duration of the contract. 
Furnish office space in an existing office building or existing building converted to office space with a 
minimum of 600 square feet. The facility shall have no fee parking with a minimum parking for 10 cars. 
The space shall include a meeting room with a minimum of 150 square feet. The exterior door(s) shall 
have locks in good working order and keys provided for all field staff. The office space shall be located 
within 2 miles of the construction project. 
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Equip the office as specified in standard spec 642.2.2.1, except delete paragraph (1) and (4) and add the 
following: 

1. Three suitable office desks with drawers and locks. 

2. Three ergonomically correct office chairs in working condition with at a minimum: 

5- legged base with casters, seat adjustable from 15 to 22 inches from the floor with a seamless 
waterfall, rounded, front edge, and high backrest with no arms or adjustable arms. 

3. Four 6-foot folding tables. 

4. One 10-foot folding table. 

5. Three 2-drawer file cabinets. 

6. Three 4-shelf bookcases. 

7. Ten folding chairs. 

Provide for the professional cleaning of the field office during regular business hours twice monthly. 
Provide clearly marked recycling and waste receptacles within the field office, and separate recycling and 
waste dumpsters near the field office. Cover outdoor containers to keep out rain, snow, and wind-driven 
debris. Provide regularly scheduled recycling and waste pick-up. 

C  Construction 
Conform to standard spec 642.3 except delete paragraph (2). 

D  Measurement 
The department will measure the Field Facilities Office Space as each office, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DECRIPTION        UNIT 
SPV.0060.04  Field Facilities Office Space      EACH 

Payment is full compensation for providing, equipping, securing, and maintaining the facility; for parking, 
for telecommunications equipment, installation, and service fees; and for providing bottled water, utilities, 
fuel, ventilation, and toilet facilities as required,  for the time specified in standard spec 642.3. 

The department will pay for the cost of telecommunications usage fees incurred by department staff. 

 

24. Temporary Pedestrian Barricade Move and Install, Item SPV.0090.01. 
A  Description 
This special provision describes the moving and reinstallation of Temporary Pedestrian Barricade 
after the initial installation that is included with Temporary Pedestrian Barricade bid item that is 
contract-identified or as the engineer directs. 

B  (Vacant) 
C  Construction 
Move and reinstall Temporary Pedestrian Barricade to maintain pedestrian access through construction 
work zone at identified locations in contract or as engineer directs.  

D  Measurement 
The department will measure Temporary Pedestrian Barricade Move and Install by the linear foot, 
acceptably completed, after installation for each contract-identified or engineer directed initial installation. 
The department will also measure subsequent contract-identified or engineer directed reinstallations. The 
department will not measure installations made solely to accommodate the contractor’s means and 
methods. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DECRIPTION        UNIT 
SPV.0090.01  Temporary Pedestrian Barricade Move and Install    LF 
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Payment for the is full compensation for moving and installing Temporary Pedestrian Barricade after initial 
installation. 

 

25. Remove, Salvage and Reinstall Driveway Bricks, Item SPV.0165.01. 
A  Description 
This special provision describes removing salvaging and reinstalling existing driveway bricks. 

B  Materials 
Furnish base aggregate dense conforming to standard spec 305.2. 

Sand for joints shall be NextGel polymeric sand as manufactured by TechniSeal or approved equal. Color 
shall be selected to resemble brick color as approved by the engineer.  

C  Construction 
Remove the existing driveway bricks in a way that prevents damaging the bricks to the location shown on 
the plans. If the contractor damages the bricks through its own operations, then the contractor shall 
replace them at no expense to the department. 

Store materials in a safe location until they are ready to be reinstalled. Prior to installation clean bricks of 
any attached mortar, asphalt or other construction type debris. 

Reinstall the salvaged bricks back to original layout and configuration on compacted base aggregate 
dense 1¼-inch to abut brick pavers constructed over a concrete base and asphaltic setting bed at 
locations shown on the plan. Dispose of excess bricks not needed to complete work. The joints of the 
salvaged brick pavers shall be backfilled with NextGel polymeric sand as manufactured by TechniSeal, 
or approved equal according to manufacturer’s recommendations.  

D  Measurement 
The department will measure Remove, Salvage and Reinstall Driveway Bricks as a square foot, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0165.01 Remove, Salvage and Reinstall Driveway Bricks SF 

Payment is full compensation for removing the existing driveway bricks, storing, for installing on 
compacted base aggregate dense 1¼-inch, backfilling joints with polymeric sand, disposal of excess 
brick. 

 

26. Excavation, Hauling, and Disposal of PCB Contaminated Soil, Item SPV.0195.01. 
A  Description 
A.1  General 
This special provision describes excavating, loading, hauling, and disposing of polychlorinated biphenyls 
(PCB) contaminated soil at a DNR approved landfill facility. The closest DNR approved landfill facilities 
are:  

Republic Kestrel Hawk 
1969 Oakes Road 
Racine, WI 53406 
(262) 884-7081 
 
Waste Management Metro Security Landfill 
10712 S 124th St 
Franklin, WI 53132 
(414) 529-6180 
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Advanced Disposal Emerald Park Landfill 
W124 S10629 124 St. 
Muskego, WI 53150 
(414) 422-9074 

Perform this work conforming to standard spec 205 and with pertinent parts of Chapters NR 700-754 of 
the Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil. 

A.2  Notice to the Contractor – Contaminated Soil Locations 
The department completed testing for soil contamination for locations within this project where excavation 
is required. Testing indicated that PCB-contaminated soil is present at the following location where 
excavation is required, as shown on the plans show: 

1. Goold Street from Station 67+25 to 68+25, from reference line to project limits left, from 2’ to 6’ bgs. Soil 
contains PCBs and must be managed. Approximately 241cubic yards (approximately 410 tons at an 
estimated 1.7 tons per cubic yard) or soil will be excavated from this location. 

Directly load soil excavated by the project at the above location into trucks that will transport the soil to a 
WDNR-licensed landfill facility for disposal. 

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer. If dewatering is required at the above locations, conduct the dewatering 
according to Section C below.  

The excavation management plan for this project has been designed to minimize the offsite treatment or 
disposal of contaminated material. The excavation management plan, including these special provisions, 
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the 
Wisconsin Department of Transportation. For further information regarding previous investigation and 
remediation activities near this project, contact: 

 Name: Mr. Andrew Malsom 
 Address: 141 NW Barstow Street, Waukesha, WI 53187 
 Phone: (262) 548-6705 
 Fax: (262) 548-6891 
 E-mail: Andrew.Malsom@dot.wi.gov  

A.3  Coordination 

Coordinate work under this contract with the environment consultant: 
Consultant: O’Brien & Gere Engineers, Inc., Part of Ramboll (OBG) 
 Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204 
 Contact: Mr. Mark Walter, PE 
 Phone: (414) 837-3563 
 Fax: (414) 837-3608 
 E-mail: Mark.Walter@ramboll.com  

The role of the environmental consultant will be limited to: 
1. Determining the location and limits of contaminated soil to be excavated based on soil analytical results from 

previous investigations, visual observations, and field screening of soil that is excavated; 
2. Identifying contaminated soils to be hauled to the landfill facility; 
3. Documenting that activities associated with management of contaminated soil are in conformance with the 

contaminated soil management methods for this project as specified herein; and 
4. Obtaining the necessary approvals for disposal of contaminated soil from the landfill facility. 

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas. 

mailto:Andrew.Malsom@dot.wi.gov
mailto:Mark.Walter@ramboll.com
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Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed. 

Identify the DNR approved landfill facility that will be used for disposal of contaminated soils and provide 
this information to the environmental consultant no later than 30 calendar days before beginning 
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal 
of contaminated soils from the landfill facility. Do not transport contaminated soil offsite without prior 
approval from the environmental consultant. 

A.4  Health and Safety Requirements 

Add the following to standard spec 107.1: 

During excavation activities, expect to encounter soil contaminated with PCBs. Site workers taking part in 
activities that will result in the reasonable probability of exposure to safety and health hazards associated 
with hazardous materials shall have completed health and safety training that meets the Occupational 
Safety and Health Administration (OSHA) requirements for Hazardous Waste Operations and Emergency 
Response (HAZWOPER), as provided in 29 CFR 1910.120. 

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
before the start of work. 

B  (Vacant) 
C  Construction 

Add the following to standard spec 205.3: 

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated. 

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite disposal. The environmental consultant will evaluate excavated soil 
based on field screening results, visual observations, and soil analytical results from previous 
environmental investigations. Assist the environmental consultant in collecting soil samples for evaluation 
using excavation equipment. The sampling frequency shall be a maximum of one sample for every 
15 cubic yards excavated. 

Directly load and haul soils designated by the environmental consultant for offsite disposal to the DNR 
approved landfill facility. Use loading and hauling practices that are appropriate to prevent any spills or 
releases of PCB-contaminated soils or residues. Before transport, sufficiently dewater soils designated for 
off-site disposal so as not to contain free liquids. 

If dewatering is required in areas of known contamination, water generated from dewatering activities 
may contain PCBs. Such water may, with approval of the local wastewater treatment utility, be discharged 
to the sanitary sewer or at the treatment facility directly as follows:  

Meet all applicable requirements, including the control of suspended solids. Perform all necessary 
monitoring to document compliance with requirements. Furnish, install, operate, maintain, disassemble, 
and remove treatment equipment necessary to comply with requirements. 

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities. 

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water. 
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining 
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and 
regulations of the State of Wisconsin. 

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this 
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from 
this construction project.  

D  Measurement 
The department will measure Excavation, Hauling, and Disposal of PCB Contaminated Soil in tons of 
contaminated soil, accepted by the landfill facility as documented by weight tickets generated by the 
landfill facility. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION         UNIT 
SPV.0195.01 Excavation, Hauling, and Disposal of PCB Contaminated Soil   TON 

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via disposal of 
contaminated soil; obtaining solid waste collection and transportation service operating licenses; assisting 
in the collection soil samples for field evaluation; and dewatering of soils before transport, if necessary. 
Management and disposal of contaminated water is considered incidental to other bid items in the 
contract. The department will not pay directly for management and disposal/treatment of contaminated 
water. 
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).

6
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Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria.  Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0G and
ASP.1T0A if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

II. RATIONALE AND SPECIAL NOTE
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 
III. IMPLEMENTATION
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 
Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of 
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts 
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the 
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in 
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is 
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard 
Specifications for Highway and Structure Construction and all applicable contract documents. 
 
Requirements 
Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any 
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is 
nonnegotiable.  
 
If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal 
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, 
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding 
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the 
disqualification of the contractor from bidding for a designated period of time.   
 

(1) At time of bid, ALL prime contractors must submit DBE Commitments on projects with DBE goals, The 
submittal of the DBE Commitments includes the DT1506 (Commitment to Subcontract to DBE), which can 
be attached as a PDF or entered digitally into the bid submittal and Attachments A OR quotes from all DBEs 
included on the Commitment. The prime contractor must submit a signed Attachment A via eSubmit 
(preferred) or the DBE Alert email box within 24-hours of the bid closing for all quotes submitted at the time 
of bid. If the assigned DBE contract goal is not met, Form DT1202 (Documentation of Good Faith Effort) and 
all supplemental DT1202 documentation is due within 24-hours of bid closing. Any change to DBE 
Commitments thereafter must follow modification of DBE subcontracting commitment (Section 9).  

(2) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

 
(3) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the 

work and/or supply the materials for which the DBE firm is listed unless the contractor obtains written 
consent in advance from WisDOT. The contractor will not be entitled to payment for any work or materials 
on the approved DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s 
written consent.  

 
Description  
The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The 
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of 
department-wide compliance. 
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The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified 
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to 
the total contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on 
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by 
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.  

(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be 
more knowledgeable contractors who are prepared to successfully complete their contractual agreement 
through the proactive provision of assistance in the following areas:  
§ Produce accurate and complete quotes 
§ Understand highway plans applicable to their work 
§ Understand specifications and contract requirements applicable to their work 
§ Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in 
WisDOT’s Business Development program as a mentor, coach, or resource.  For comprehensive 
information on the Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and 
Compliance Section website at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 
1. Definitions  
  

Interpret these terms, used throughout this additional special provision, as follows:  
  
a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 

represents the feasible level of DBE participation for each contract. The goal is calculated using the 
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes 
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors 
considered include proximity, proportion, and regulations. 

 
b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 

prospective contractor(s) before or after the award of a contract to secure a lower bid. 
 
c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and 

economically disadvantaged individuals own at least a 51% interest and control management and daily 
business operations. 

 
d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form 

DT1506) and is expressed as the amount of DBE participation the prime contractor has secured. The 
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on 
an FHWA-funded contract that has an assigned DBE goal. The prime contractor will have the option to 
submit the DT1506 digitally, as an entry with the bid in Bid Express, or as an attachment to the bid. 

 
e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE 

utilization through review of the DBE Commitment, payments to subcontractors, and contract 
documentation. The Prime Contractor receives DBE credit for payments made to the DBE firms performing 
the work listed on the approved DBE Commitment, and those submitted after approved commitment with 
Attachment A.  

 
f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under 

the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all 
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE 
participation. 

 
g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract.  
 
h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope 

for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes 
for the same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and 
regularly sold or leased to the public.  

 
j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a 

notation that the items within the quote will not be separated. 
 
2. WisDOT DBE Program Compliance 

 
a.   Documentation Submittal  
 

The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A OR quotes from 
all DBEs included in the Commitment will be submitted at bid by ALL prime contractors. If the assigned DBE 
contract goal is not met, Documentation of Good Faith Effort (Form DT1202) must be submitted within 24-
hours of bid closing. Supplemental DT1202 documentation and signed Attachments A from DBEs included 
in the DBE Commitment are also due within 24-hours of bid closing. Form DT1202, supporting GFE 
documentation, and signed Attachments A, not submitted at the time of bid, must be submitted through 
eSubmit (preferred) or to the DBE Alert email box. 
 
**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if 
the DBE Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be 
submitted at time of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

 
Naming conventions: Follow eSubmit instructions, OR when emailing files, use the following language to 
identify your submission- “Project #, Proposal #, Let date, Business Name, GFE” and “Project #, Proposal #, 
Let date, Business Name, Attachment A”       Email: DBE_Alert@dot.wi.gov 
 
The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms 
in the Appendix. 

 
b.   Verification of DBE Commitment 

 
The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated 
as follows: 

  
 (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
mailto:DBE_Alert@dot.wi.gov
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percentage calculation. If the DBE Commitment is verified, the contract is eligible for award with 
respect to the DBE Commitment.  
  

(2) DBE Goal Not Met  
a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned 

DBE contract goal, the bidder must request alternative evaluation of good faith effort through 
submission of Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including 
narrative description. Supplementary documentation of good faith effort that supports the DT1202 
submission is also due within 24-hours of bid submission and prior to bid posting. The Department 
will review the bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that 
the Department intends to:  
1. Approve the request (adequate documentation of GFE has been submitted)- no conditions 

placed on the contract with respect to the DBE Commitment; 
2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is 

viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure 
Construction and will not be executed. 

c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department 
will provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

 
Supplemental good faith effort documentation must be submitted through eSubmit (preferred) OR to the DBE Office 
by email at: DBE_Alert@dot.wi.gov. Email naming convention: “Project #, Proposal #, Let date, Business Name, 
GFE”   
 
3. Department's Criteria for Good Faith Effort Documentation  
  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime 
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration 
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative 
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.   
 
Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 
and DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms 
whenever possible to contribute to the assigned DBE contract goal. 
 
Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in 
one of two ways. The bidder: 
  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  
 

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith 
effort on a contract basis just as each contract award is evaluated individually.   
 
The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to 
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will 
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the 
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.  
 

mailto:DBE_Alert@dot.wi.gov
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The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor 
good faith effort activity. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific 
DBE goal prior to the bid letting date.  

 
a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 
should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid 
Express Small Business Network to foster DBE participation on all applicable contracts.  

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: 
DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, 
contractors are strongly encouraged to include a single page, detailed list of items for which they are 
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor 
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes 
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might 
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.  
i. Solicit quotes from certified DBE firms who match possible items to subcontract using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the 
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  
a. Contractors must ask DBE firms for a response in their solicitations. See Sample 

Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment 
to the sub-quote request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms 
sufficient time to respond. Prime contractors should contact DBE firms early, asking if 
they need help organizing their quote, assistance confirming equipment needs, or other 
assistance supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications, and the requirements of the contract by letter, information session, email, phone 
call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with:  
a. Email to all prospective DBE firms in relevant work areas  
b. Phone call log to DBE firms who express interest via written response or call 
c. Fax/letter confirmation  
d. Signed copy of record of subcontractor outreach effort 

 
b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the 

contract scope for DBE subcontract feasibility and comparing common line items in DBE and 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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non-DBE subcontract quotes for the same work.  Per federal regulation, reasonable price is not 
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 
i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate 

reasons, including but not limited to, a discussion between the prime and DBE firm regarding its 
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s 
quote, the prime is required to contact the DBE by phone and email regarding their ability to 
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only 
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward 
DBE credit. Documentation of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type 
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes 
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit 
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such 
a case, the following steps are taken in comparing the relevant quotes. These are 
qualitative examples:  

i Compare bid items common to both quotes, noting the reasonableness in 
the price comparison.  
ii Review quotes from other firms for the bid items not quoted by the DBE 
firm to see if combining both can provide the same competitive advantage 
that the tied bid items offered. 
  

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best 
Practices.  

  
c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 

contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of 
bid submission. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the 
DT1202 is to include the following: 
(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE 

firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written 
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs 
to include activities such as: list of work items to be performed; breaking up of large work items into 
smaller tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided 
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to 
be performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that 
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not 
constitute sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE 
firm and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, 
Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
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providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before 
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small 
business development workshops, and others consistent with DBE support. 

 
Naming conventions: eSubmit (preferred) follow instructions OR when emailing files, use the following 
language to identify your submission- “Project #, Proposal #, Let date, Business Name, GFE”  Email: 
DBE_Alert@dot.wi.gov 
 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 
 
If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the 
reasons. The Department encourages the Prime Contractor to communicate with DBE staff to clarify any 
questions related to meeting goals and/or contractor demonstration of good faith efforts.  
 
If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or 
replace any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall 
be paid for completing work assigned to a DBE subcontractor on an approved DBE Commitment unless 
WisDOT has granted permission for the reduction, replacement, or termination of the assigned DBE in writing. If 
a prime contractor or a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an 
approved DBE Commitment, they will not be paid for the work. Any changes to DBE Commitment after the 
approval of the DBE Commitment must be reviewed and approved by the DBE Office prior to the change (see 
Section 9).  
 

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  
  

A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort 
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific 
reasons for denial as stated in the Department's denial notice. The bidder may meet in person with the 
Department if so requested. Failure to appeal within 5 business days after receiving the Department's written 
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is 
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed 
without documentation that the DBE provisions have been fulfilled.   

  
The Department will appoint a representative who did not participate in the original good faith effort 
determination, to assess the bidder's appeal. The Department will issue a written decision within 5 business 
days after the bidder presents all written and oral information. In that written decision, the Department will 
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet 
the contract DBE goal. The Department's decision is final.  

 
5.  Determining DBE Eligibility  
  

Directory of DBE firms  
 
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification 

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx  
  

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.  
 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only 
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs 
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire 
about compatibility with the Business Development Program. 
 

6. Counting DBE Participation  
  

Assessing DBE Work  
  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a 
DBE by one of the UCP agencies. The Department only counts the value of the work a DBE actually performs 
towards the DBE goal. The Department assesses the DBE work as follows:  

  
a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost 

of materials and supplies the DBE firm obtains for the work. The Department also includes the cost of 
equipment the DBE firm leases for the work. The Department will not include the cost of materials, supplies, 
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception 
of non-project specific leases the DBE has in place before the work is advertised.  

  
b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 

professional, technical, consultant, or managerial services. The Department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The Department will only count costs the 
program engineer deems reasonable based on experience or prevailing market rates.  

  
c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 

subcontractor.  
  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its 
performance under this item.  

  
e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted 

to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the 
DBE firm on the Wisconsin UCP DBE Directory.   

  
f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 

committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist 
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

 
g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project 

following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but 
must submit signed Attachment A forms for additional DBE firms.  

 
h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for 

Manufacturers, Suppliers, and Brokers 
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 
 
 

mailto:DBE_Alert@dot.wi.gov
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*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials 
or supplies furnished by a DBE. 

· Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 
· For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in 

CRCS 
 
7. Credit Evaluation for Trucking  

  
All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   
 
The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 
 
See Section 8 for Broker credit. 

 
8. Credit Evaluation for Manufacturers, Suppliers, Brokers  
  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions 
of materials and supplies on a contract-by-contract basis. The Department will count the material and supplies 
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, 
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role, 
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm 
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and 
minimal credit is allotted when the DBE firm’s role is administrative or transactional. It is the bidder’s 
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on 
Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted with the bid.   

 
a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the 
materials or supplies counts toward DBE goals.  
 

b. Regular Dealers of Material and/or Supplies  
(1) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 

contracts if submitted with appropriate documentation to the DBE office. 
(2) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business.  

(3) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals.  

(4) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   
i. The DBE firm must be an established, regular business that engages, as its principal business 

and under its own name, in the purchase and sale or lease of the products in question.  
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit.  

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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(5) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment 
and Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE 
supplier, along with documentation of the calculations used as the basis for the purchase agreement, 
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or 
less than the amount on the invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 
or the DBE Commitment entered with bid:  

a. What is the product or material?  
b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  
c. Which contract line items were referenced to develop this quote?  
d. What is the amount of material or product used on the project?  

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, fees, or transportation charges for the delivery of materials or supplies required 
on a job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or 
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to 
determine whether they are reasonable. 

 
 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”) 
  

a. Issuing a Contract Change Order 
Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or 
replacement of subcontractors approved on the DBE Commitment in advance of the modification for the prime 
contractor to receive payment for work or supplies. Additions to the DBE Commitment do not require advance 
notification of the DBE office. (see below e. DBE Utilization beyond the approved DBE Commitment) 
 
b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, 
or replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written 
consent from the DBE Office. This includes, but is not limited to, instances in which a prime contractor 
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an 
affiliate, a non-DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting 
its inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at 
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the 
extent needed to meet the assigned DBE contract goal.When additional opportunity is available by 
contract modifications, the Prime Contractor must utilize DBE subcontractors that were committed to 
equal work items, in the original contract. 
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(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or 
is terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to 
the assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and 
capacity in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they 
will advise the Prime Contractor and suggest a DBE subcontractor that may replace their services and 
provide written consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the 
Prime Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE 
subcontractor to ensure that the firm is fully knowledgeable of the Prime Contractor’s 
expectations for successful performance on the contract. Document these efforts in writing. 

b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who 
has been approved for DBE credit on a contract, including preparation and coordination 
efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager 
confirms that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response 
to the Prime Contractor and the DBE Office. If objecting to the subcontract modification, the 
DBE subcontractor must outline the basis for objection to the proposed modification, 
providing sound reasoning for WisDOT to reject the prime’s request. 

 
c. Request to Modify DBE Subcontracting Commitment  
The written request referenced above may be delivered by email or fax. The request must contain the following:  

1. Project ID number 
2. WisDOT Contract Project Engineer’s name and contact information 
3. DBE subcontractor name and work type and/or NAICS code 
4. Contract’s progress schedule 
5. Reason(s) for requesting that the DBE subcontractor be replaced or terminated 
6. Attach/include all communication with the DBE subcontractor to deploy/address/resolve work 

completion  
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, MODIFICATION”      Email: DBE_Alert@dot.wi.gov  + 
Project Engineer 

 
WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance 
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   
  
 
 
Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

mailto:DBE_Alert@dot.wi.gov
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• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 
with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 
• The prime has determined that the listed DBE subcontractor is not a responsible contractor 
• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 

withdrawal 
• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 
• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable 

to complete its work on the contract 
  

d. Evaluation and Response to the Request  
WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 
  
If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or 
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will 
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by 
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to 
support the completion of the contractual commitment, a list of available WisDOT support services, and 
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply 
with federal DBE guidelines for DBE replacement.  
  
The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE 
Program Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 
 
e. DBE Utilization beyond the approved DBE Commitment   
When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor 
must follow these steps to ensure that the participation is accurately credited toward the DBE goal:  
  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes 
DBE subcontractor contact information, signatures, subcontract value, and description of the work areas 
to be performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE 
Commitment based on the email/discussion and the new Attachment A. 
 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 
 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives 
notice of “Substantially Complete”  
Naming conventions: When emailing files, please use the following language to identify your 
submission- “Project #, Proposal #, Let date, Business Name, New Attachment A” Email: 
DBE_Alert@dot.wi.gov 

 
 

mailto:DBE_Alert@dot.wi.gov
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Special note on trucking  
· DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 

instead of “Y”) 
· Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 

trucking is unknown for sublet purposes only  
· The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor 

must sign the Attachment A before submitting 
 
10. Commercially Useful Function  
  

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE 
certified firm is performing contracted work items.  

  
b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to 

evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.  

  
c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out 
its responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies.  

 
11. Credit Evaluation for DBE Primes  
  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for 
work submitted with required documentation. If the prime contractor is a DBE certified firm, the Department 
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The 
Department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE 
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work 
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated 
consistent with Section 8 of this document and 49 CFR Part 26.  
 

12. Joint Venture  
  

If a DBE performs as a participant in a joint venture, the Department will only count the portion of the total 
dollar value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE 
credit.  
  

13. Mentor-Protégé  
  

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of 
the work performed by the DBE protégé firm.  

  
b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé 

team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  
  

c. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit allowed on WisDOT projects.  
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14. Use of Joint Checks   
  

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular 
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor 
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the 
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and 
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct 
contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit 
or increased partnering opportunities.   
  
The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE 
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, 
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the 
material itself." See 49 CFR 26.55(c)(1).   
  
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:   
  
a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 

Application to Use Joint Checks.   
(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request 

will not be considered if submitted after the DBE Subcontractor starts its work.   
(2) Approval/Permission must be granted prior to the issuance of any joint checks.  
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued.  
(4) The joint check for supplies must be strictly for the cost of approved supplies.  

  
b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an 

‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing 
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks 
should include the following:  
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document.  

  
c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

  
15. Payment  
  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements 
are incidental to the contract.     
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Appendix A  
Substantive Conversation Guidelines 

 
 The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 

bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. 
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of 
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors 
responding to a growing and changing contract environment. Just as these specialists are responsible for care of 
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation 
drives collaboration that will build industry health and capacity.  The following is intended to provide guidance for 
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies 
for cultivating business relationships as well.   

 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5 

weeks prior to each Let) 
· Determine DBE subcontractor’s interest in quoting 
· If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 

including fundamentals a subcontractor needs to know, required reading and/or resources. 
· Assess their interest and experience in the road construction industry by asking questions such as:  

1. Have you competed for other WisDOT contracts? Ratio of competed/to wins 
2. Have you performed on any transportation industry contracts (locally or with other states)? 
3. What the largest contract you’ve completed? 
4. Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
5. Does this project fit into your schedule? Are you working on any contracts now? 
6. Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity 

considerations of this contract?   
7. What region do you work in? Home base? 
8. Which line items are you considering?  
9. Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
10. Do you understand where your work fits in the project schedule, project phases? 

 
Following Bid Opening- this discussion can happen at any time 
1.  After reviewing their quote, note the following in your discussion: 
· Does the quote look complete? Irregular?  
· Are there errors in the quote? Are items very high or very low? 
· In general, does the quote look competitive? 
2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 
· What line items would typically be in a competitive quote for a subcontractor of their specialty? 
· How many employees and what is their role/experience/expertise in your firm? 
· Do you have resources for labor (union member, family-based, community-resourced) and capital (banking 

relationship, bond agent, CPA)? 
· Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities 

or differences.  
· Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
· Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, 

and potential profit/loss (for upcoming known projects or in general). 
· Discussion of bonding, insurance, and overall business risk considerations. 
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APPENDIX B 
Sample Contractor Solicitation Letter Page 1  
This sample is provided as a guide not a requirement 

  
 

GFESAMPLE MEMORANDUM  

TO:    DBE FIRMS  
FROM:    POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR  
SUBJECT:    
    

REQUEST FOR DBE QUOTES 
LET DATE & TIME   

DATE:    MONTH DAY YEAR  
CC:         DBE OFFICE ENGINEER  

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.   
 
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/   
 
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.    
 
Please make every effort to have your quotes into our office by time deadline  the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days .   
 
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number .    
 
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/  
All questions should be directed to:   
 
Project Manager, John Doe,  Phone: 
(000) 123-4567  
Email: Joe@joetheplumber.com  
Fax: (000) 123- 4657  

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
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Sample Contractor Solicitation Letter Page 2  
This sample is provided as a guide not a requirement  

 REQUEST FOR QUOTE 
  
Prime’s Name:    
Letting Date:  
Project ID:  

  
Please check all that apply  

¨ Yes, we will be quoting on the projects and items listed below   
¨ No, we are not interested in quoting on the letting or its items referenced below  
¨ Please take our name off your monthly DBE contact list  
¨ We have questions about quoting this letting.  Please have someone contact me at this number   

   
Prime Contractor ‘s Contact Person:  DBE Contractor Contact Person: 
   

Phone:   Phone:  

Fax:   Fax:  

Email:   Email:  
   

Please circle the jobs and items you will be quoting below 

 Proposal No.  1  2  3  4  5  6  7  
County                

  WORK DESCRIPTION:  

  Clearing and Grubbing X    X  X    X  X  
 Dump Truck Hauling X    X  X    X  X  
 Curb & Gutter/Sidewalk, Etc. X    X  X    X  X  
 Erosion Control Items X    X  X    X  X  
 Signs and Posts/Markers X    X  X    X  X  
 Traffic Control   X  X  X    X  X  
 Electrical Work/Traffic Signals   X  X  X    X    
 Pavement Marking    X  X  X  X  X  X  
 Sawing Pavement    X  X  X  X  X  X  
 QMP, Base  X  X    X  X  X  X  
 Pipe Underdrain  X      X        
 Beam Guard        X  X  X  X  
 Concrete Staining              X  
 Trees/Shrubs  X            X  
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Again please make every effort to have your quotes into our office by time deadline prior to the letting date.   
  
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable.  
  
If there are further questions please direct them to the prime contractor’s contact person at phone number.   
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 
quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting and 
proposal, add work types and items, specify terms and conditions, upload attachments, and select 
vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you 
want quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as 
a DBE preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and 
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network 
home screen, sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows 

the response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as 

proof of DBE outreach at the discretion of each agency).  
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors and 
subcontractors, and win more jobs. DBE firms can: 
 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests 
and all unsolicited sub-quotes created by your company. Receive notifications by selected work 
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered 
by work types relevant to your interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes. c. Add attachments to a sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.  

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder.  

c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses.  
6. Accessing Small Business Network for WisDOT contracting opportunities  

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and 
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic 
Service.   

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-458 

 
 
 



Effective July 2021 Bid Letting ASP-3   
  
  

21  
  

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

· Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
· Follow up to initial solicitation via email or phone 
· Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
· SBN utilization including posting quotes 
· Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
· Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
· Responsive and timely submission of organized documentation 
· Analysis of number of DBE firms who do work types that you typically subcontract 
· Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
· Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
· Reference check of DBE subcontractor work or training (documentation of questions and response required) 
· Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
· Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
· Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
· Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
· Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
· Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
· Risk analysis of work items that are typically in tied quotes that could be unbundled 
· List of contract work items in smallest economically feasible units, identifying schedule impact 
· Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
· Staff training in EEO and Civil Rights laws as documented in training logs 
· Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
· DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
· Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
· Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
· Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
· Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
· Prime utilization of a DBE subcontractor the prime has not contracted with previously 
· Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
· Documented efforts fostering DBE participation through administrative and/or technical assistance  
· Evidence of negotiation with the DBE firm about current and future Let opportunities 
· Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
· Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

APPENDIX D 
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GFE EVALUATION RUBRIC – PHASE 1 
 

 Active & 
Aggressive
Category 

Quality 
Category 

Quantity 
Category 

Scope & 
Intensity 
Category 

Timing 
Category 

Business 
Develop’t 

Efforts 

Total= 

Solicitation 
Documentation 
 

       

Selected Work 
Items 
Documentation 
 

       

Documentation of 
Project 
Information 
provided to 
Interested DBEs 
 

       

Documentation of 
Negotiation with 
Interested DBEs 

       

Documentation of 
Sound Reason for 
Rejecting DBEs 

       

Documentation of 
Assistance to 
Interested DBEs- 
bonding, credit, 
insurance, 
equipment, 
supplies/materials  

       

Documentation of 
Outreach to 
Minority, Women, 
and Community 
organizations and 
other DBE 
Business 
Development 
Support 

       

Documentation of 
other GFE 
activities 

       

 
Overall Total= 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs 
 
Rating Scale 

 
· Each qualifying activity is worth 5 points per Category 

o Pro Forma efforts=  0-50 points 
              Perfunctory effort characterized by routine or superficial activities 

o Bona Fide= 55+ points 
Genuine effort characterized by sincere and earnest activities  

 
GFE EVALUATION – PHASE 2 – Team Review 

 
DBE Office completes: 

 
· Review of quote comparisons submitted by Prime 
· Bid analysis to confirm if any bid submitted met the DBE goal 
· Review average of other bidders DBE goal achievement 
· Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder 

 
Excerpt from Appendix A to 49 CFR Part 26: 

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At 
a minimum, you must review the performance of other bidders in meeting the contract goal. For example, when the 
apparent successful bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question 
of whether, with additional efforts, the apparent successful bidder could have met the goal. If the apparent 
successful bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other 
bidders, you may view this, in conjunction with other factors, as evidence of the apparent successful bidder having 
made good faith efforts. As provided in §26.53(b)(2)((vi), you must also require the contractor to submit copies of 
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected 
over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs 
listed on a contractor's solicitation to inquire as to whether they were contacted by the prime. Pro forma mailings to 
DBEs requesting bids are not alone sufficient to satisfy good faith efforts under the rule. 
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APPENDIX E  

Good Faith Effort Best Practices 
 

This list is not a set of requirements; it is a list of potential strategies 
  

Primes  
Ø Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 

assistance.  
Ø Participate in speed networking and mosaic exercises as arranged by DBE office.  
Ø Host information sessions not directly associated with a bid letting.  
Ø Participate in a formal mentor protégé or joint venture with a DBE firm.  
Ø Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
Ø Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, 

evaluates subcontractors, preferred qualifications, and communication methods.  
Ø Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
Ø Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid.  

  
  
DBE   

Ø DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; 
seven days prior is optimal.   

Ø Continually check for contract addendums on the HCCI website through the Thursday prior to letting 
to stay abreast of changes.   

Ø Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid 
tabs at a minimum.  

Ø Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation related projects of similar size and scope, firm expertise and staffing.   

Ø Participate in DBE office assessment programs.  
Ø Participate on advisory and mega-project committees.  
Ø Sign up to receive the DBE Contracting Update.  
Ø Consider membership in relevant industry or contractor organizations.  
Ø Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the 

primes and bidding as a prime with the Department are the only ways to get work.     
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APPENDIX F 

Good Faith Effort Evaluation Guidance  
Appendix A of 49 CFR Part 26 

  
I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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APPENDIX G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting 

http://www.wisconsindot.gov/DBEcontracting
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Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting 

 

http://www.wisconsindot.gov/DBEcontracting


Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 
Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Water from other sources must comply with the following: 
Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 
Organic ................................................................................................................................................... 0.04 percent 
Inorganic................................................................................................................................................. 0.15 percent 

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 
frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 
- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 

 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
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TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department defines small quantities as follows: 
- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 

 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 
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 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 

 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 
using that modified mix. Modifications requiring the engineer’s approval include changes in: 

 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 
constitute a mix design change. 

 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
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DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 

 

CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 



Effective with November 2021 Letting (revised) ASP-6 

  page 8 of 12 

715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 

 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) Define standard lots and sublots conforming to the following: 
TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 

 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 

 
 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 

sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 
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 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 
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715.5  Payment 
Replace the entire text with the following effective with the November 2021 letting: 

715.5.1  General 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

 (4) The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit 
costs listed below: 

- Pavement: $45 per SY. 
- Structure: $635 per CY. 
- Cast-in-place barrier: $75 per LF. 

 (5) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot. 
 (6) The department will not pay a strength incentive for concrete that is nonconforming in another specified 

property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (7) Submit test results to the department electronically using MRS software. The department will validate 
contractor data before determining pay adjustments. 

 (8) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 
715.5.2  Compressive Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Compressive strength of 3700 psi for pavements. 
- Compressive strength of 4000 psi for structures and cast-in-place barrier. 

 (2) The department will adjust pay for each lot using equation "Comp2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 
 >= 90 to 100 (1/5 x PWL) + 82 
 >= 85 to < 90 100 
 >= 50 to < 85 (5/7 x PWL) + (275/7) 
 < 50 50[1] 

 [1] Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than the following: 
- 400 psi for pavement. 
- 350 psi for structure and cast-in-place barrier 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average compressive strength below the following: 

- 3700 psi for pavements. 
- 4000 psi for structures and cast-in-place barrier. 

715.5.3  Flexural Strength 
 (1) The department will measure PWL relative to strength lower specification limits as follows: 

- Flexural strength of 650 psi for pavements. 
 (2) The department will adjust pay for each lot using equation "Flex2022" as follows: 

 Percent within Limits (PWL) Pay Factor (%) 
 >= 90 to 100 (2/5 x PWL) + 64 
 >= 85 to < 90 100 
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 >= 50 to < 85 (5/7 x PWL) + (275/7) 
 < 50 50[1] 

 [1] Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than 60 psi. 
 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 

contract unit price for sublots with an average flexural strength below 650 psi. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 

 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 
requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf


Effective January 2019 Letting ASP 9 
 

ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The goals and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on all construction work in the
covered area, are as follows:
Goals for Minority Participation for Each Trade:

   County     %     County     %     County     %  

Adams 1.7 Iowa 1.7 Polk 2.2

Ashland 1.2 Iron 1.2 Portage 0.6

Barron 0.6 Jackson 0.6 Price 0.6

Bayfield 1.2 Jefferson 7.0 Racine 8.4

Brown 1.3 Juneau 0.6 Richland 1.7

Buffalo 0.6 Kenosha 3.0 Rock 3.1

Burnett 2.2 Kewaunee 1.0 Rusk 0.6

Calumet 0.9 La Crosse 0.9 St. Croix 2.9

Chippewa 0.5 Lafayette 0.5 Sauk 1.7

Clark 0.6 Langlade 0.6 Sawyer 0.6

Columbia 1.7 Lincoln 0.6 Shawano 1.0

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0

Dane 2.2 Marathon 0.6 Taylor 0.6

Dodge 7.0 Marinette 1.0 Trempealeau 0.6

Door 1.0 Marquette 1.7 Vernon 0.6

Douglas 1.0 Menominee 1.0 Vilas 0.6

Dunn 0.6 Milwaukee 8.0 Walworth 7.0

Eau Claire 0.5 Monroe 0.6 Washburn 0.6

Florence 1.0 Oconto 1.0 Washington 8.0

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0

Grant 0.5 Ozaukee 8.0 Waushara 1.0

Green 1.7 Pepin 0.6 Winnebago 0.9

Green Lake 1.0 Pierce 2.2 Wood 0.6
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx


Effective February 2016 letting 

Cargo Preference Act Requirement 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FOR PROJECTS WITH FEDERAL AID

I. PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. It is the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

II. COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:

· Drivers of a contractor or subcontractor for time spent working on the site
of the work.

· Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

· Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

· Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work.
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon

job and a commercial supply facility while they are off the site of the
work.”

· Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
 



"General Decision Number: WI20210010 07/09/2021

Superseded General Decision Number: WI20200010

State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis‐Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015.  If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021.  If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate).  The EO minimum wage rate
will be adjusted annually.  Please note that this EO applies to
the above‐mentioned types of contracts entered into by the
federal government that are subject to the Davis‐Bacon Act
itself, but it does not apply to contracts subject only to the
Davis‐Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)‐(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/01/2021
          1              03/12/2021
          2              03/19/2021
          3              04/09/2021
          4              05/14/2021
          5              07/09/2021

 BRWI0001‐002 06/01/2020



CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 35.31           24.7 7
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0002‐002 06/01/2020

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 42.77            23.47
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0002‐005 06/01/2020

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 36.68            23.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0003‐002 06/01/2020

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 35.68            24.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0004‐002 06/01/2020

KENOSHA, RACINE, AND WALWORTH COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 39.90            25.53
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0006‐002 06/01/2020

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,



ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 36.60            23.48
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0007‐002 06/01/2020

GREEN, LAFAYETTE, AND ROCK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 37.07            24.72
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0008‐002 06/01/2020

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 40.75            24.32
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0011‐002 06/01/2020

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 35.68            24.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0019‐002 06/01/2020

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 34.86            25.22
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0034‐002 06/01/2020

COLUMBIA AND SAUK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 37.36            24.43
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0087‐001 05/01/2016



BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 36.85            18.39
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0252‐002 06/01/2016

ADAMS,   BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

                                  Rates          Fringes

CARPENTER  
     CARPENTER...................$ 33.56            18.00
     MILLWRIGHT..................$ 35.08            18.35
     PILEDRIVER..................$ 34.12            18.00
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0252‐010 06/01/2016

ASHLAND COUNTY

                                  Rates          Fringes

Carpenters  
     Carpenter...................$ 33.56            18.00
     Millwright..................$ 35.08            18.35
     Pile Driver.................$ 34.12            18.00
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0264‐003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES



                                  Rates          Fringes

CARPENTER........................$ 35.78            22.11
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0361‐004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 36.15            20.43
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP2337‐001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON 

ZONE B: KENOSHA & RACINE

                                  Rates          Fringes

PILEDRIVERMAN  
     Zone A......................$ 31.03            22.69
     Zone B......................$ 31.03            22.69
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0014‐002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 35.98            20.98
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0014‐007 07/05/2020

REMAINING COUNTIES

                                  Rates          Fringes

Teledata System Installer  
     Installer/Technician........$ 27.75            15.14

  Low voltage construction, installation, maintenance and
  removal of teledata facilities (voice, data, and video)



  including outside plant, telephone and data inside wire,
  interconnect, terminal equipment, central offices, PABX,
  fiber optic cable and equipment, micro waves, V‐SAT,
  bypass, CATV, WAN (wide area networks), LAN (local area
  networks), and ISDN (integrated systems digital network).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0127‐002 06/01/2020

KENOSHA COUNTY

                                  Rates          Fringes

Electricians:....................$ 41.62        30%+12.70
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0158‐002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 34.77     29.75%+10.26
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0159‐003 08/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 41.86            22.67
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0219‐004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

                                  Rates          Fringes



Electricians:  
     Electrical contracts over 
     $180,000....................$ 33.94            21.80
     Electrical contracts under 
     $180,000....................$ 31.75            21.73
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0242‐005 05/31/2020

DOUGLAS COUNTY

                                  Rates          Fringes

Electricians:....................$ 39.77            28.11
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0388‐002 06/01/2020

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

                                  Rates          Fringes

Electricians:....................$ 34.85        26%+11.20
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0430‐002 02/02/2021

RACINE COUNTY (Except Burlington Township)

                                  Rates          Fringes

Electricians:....................$ 41.859          22.871
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0494‐005 06/01/2021

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Electricians:....................$ 44.39            25.67
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0494‐006 06/01/2021

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES



                                  Rates          Fringes

Electricians:....................$ 37.91            22.74
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0494‐013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Sound & Communications  
     Installer...................$ 22.39            18.80
     Technician..................$ 32.49            20.26

  Installation, testing, maintenance, operation and servicing
  of all sound, intercom, telephone interconnect, closed
  circuit TV systems, radio systems, background music
  systems, language laboratories, electronic carillion,
  antenna distribution systems, clock and program systems and
  low‐voltage systems such as visual nurse call, audio/visual
  nurse call systems, doctors entrance register systems.
  Includes all wire and cable carrying audio, visual, data,
  light and radio frequency signals. Includes the
  installation of conduit, wiremold, or raceways in existing
  structures that have been occupied for six months or more
  where required for the protection of the wire or cable, but
  does not mean a complete conduit or raceway system.  work
  covered does not include the installation of conduit,
  wiremold or any raceways in any new construction, or the
  installation of power supply outlets by means of which
  external electric power is supplied to any of the foregoing
  equipment or products

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0577‐003 06/01/2020

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 34.23     29.50%+10.00



‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0890‐003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

                                  Rates          Fringes

Electricians:....................$ 39.00     25.95%+11.17
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0953‐001 06/02/2019

                                  Rates          Fringes

Line Construction:  
     (1) Lineman.................$ 47.53            21.43
     (2) Heavy Equipment 
     Operator....................$ 42.78            19.80
     (3) Equipment Operator......$ 38.02            18.40
     (4) Heavy Groundman Driver..$ 33.27            16.88
     (5) Light Groundman Driver..$ 30.89            16.11
     (6) Groundsman..............$ 26.14            14.60
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0139‐005 06/01/2020

                                  Rates          Fringes

Power Equipment Operator  
     Group 1.....................$ 41.62            23.80
     Group 2.....................$ 41.12            23.80
     Group 3.....................$ 40.62            23.80
     Group 4.....................$ 40.36            23.80
     Group 5.....................$ 40.07            23.80
     Group 6.....................$ 34.17            23.80

HAZARDOUS WASTE PREMIUMS:
EPA Level ""A"" protection ‐ $3.00 per hour
EPA Level ""B"" protection  ‐ $2.00 per hour
EPA Level ""C"" protection ‐ $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1: Cranes, tower cranes, and derricks with or without
  attachments with a lifting capacity of over 100 tons; or
  cranes, tower cranes, and derricks with boom, leads and/or
  jib lengths measuring 176 feet or longer.

  GROUP 2: Cranes, tower cranes and derricks with or  without
  attachments with a lifting capacity of 100 tons or less; or



  cranes, tower cranes, and derricks with boom, leads, and/or
  jibs lengths measuring 175 feet or under and Backhoes
  (excavators) weighing 130,000 lbs and over; caisson rigs;
  pile driver; dredge operator; dredge engineer; Boat Pilot.

  GROUP 3: Mechanic or welder ‐ Heavy duty equipment; cranes
  with a lifting capacity of 25 tons or under; concrete
  breaker (manual or remote); vibratory/sonic concrete
  breaker; concrete laser screed; concrete slipform paver;
  concrete batch plant operator; concrete pvt. spreader ‐
  heavy duty (rubber tired); concrete spreader & distributor;
  automatic subgrader (concrete); concrete grinder & planing
  machine; concrete slipform curb & gutter machine; slipform
  concrete placer; tube finisher; hydro blaster (10,000 psi &
  over); bridge paver; concrete conveyor system; concrete
  pump; Rotec type Conveyor; stabilizing mixer
  (self‐propelled); shoulder widener; asphalt plant engineer;
  bituminious paver; bump cutter & grooving machine; milling
  machine; screed (bituminous paver); asphalt heater, planer
  & scarifier; Backhoes (excavators) weighing under 130,000
  lbs; grader or motor patrol; tractor (scraper, dozer,
  pusher, loader); scraper ‐ rubber tired (single or twin
  engine); endloader; hydraulic backhoe (tractor type);
  trenching machine; skid rigs; tractor, side boom (heavy);
  drilling or boring machine (mechanical heavy); roller over
  5 tons; percussion or rotary drilling machine; air track;
  blaster; loading machine (conveyor); tugger; boatmen;
  winches & A‐frames; post driver; material hoist.

  GROUP 4: Greaser, roller steel (5 tons or less); roller
  (pneumatic tired) ‐ self propelled; tractor (mounted or
  towed compactors & light equipment); shouldering machine;
  self‐ propelled chip spreader; concrete spreader; finishing
  machine; mechanical float; curing machine; power subgrader;
  joint sawer (multiple blade) belting machine; burlap
  machine; texturing machine; tractor endloader (rubber
  tired) ‐ light; jeep digger; forklift; mulcher; launch
  operator; fireman, environmental burner

  GROUP 5: Air compressor; power pack; vibrator hammer and
  extractor; heavy equipment, leadman; tank car heaters;
  stump chipper; curb machine operator; Concrete
  proportioning plants; generators; mudjack operator; rock
  breaker; crusher or screening plant; screed (milling
  machine); automatic belt conveyor and surge bin; pug mill
  operator; Oiler, pump (over 3 inches); Drilling Machine
  Tender, day light machine

GROUP 6: Off‐road material hauler with or without ejector.



‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* IRON0008‐002 06/01/2021

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO
COUNTIES:

                                  Rates          Fringes

IRONWORKER.......................$ 38.77            28.15

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* IRON0008‐003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 40.57            28.40

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* IRON0383‐001 06/06/2021

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 37.75            27.06
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0498‐005 06/01/2019

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:



                                  Rates          Fringes

IRONWORKER.......................$ 40.25            40.53
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0512‐008 06/03/2019

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 37.60            29.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0512‐021 05/03/2021

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE,  SAWYER, VILAS AND WASHBURN COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 35.09            31.80
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐002 06/01/2020

MILWAUKEE AND WAUKESHA COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 30.05            22.26
     Group 2.....................$ 30.20            22.26
     Group 3.....................$ 30.40            22.26
     Group 4.....................$ 30.55            22.26
     Group 5.....................$ 30.70            22.26
     Group 6.....................$ 26.54            22.26

LABORERS CLASSIFICATIONS  

  GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler



  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagperson; traffic control person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐003 06/01/2020

OZAUKEE AND WASHINGTON COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 29.30            22.26
     Group 2.....................$ 29.40            22.26
     Group 3.....................$ 29.45            22.26
     Group 4.....................$ 29.65            22.26
     Group 5.....................$ 29.50            22.26
     Group 6.....................$ 26.39            22.26

LABORERS CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated);

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson and Traffic Control Person



‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐011 06/01/2020

KENOSHA AND RACINE COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 29.11            22.26
     Group 2.....................$ 29.26            22.26
     Group 3.....................$ 29.46            22.26
     Group 4.....................$ 29.43            22.26
     Group 5.....................$ 29.76            22.26
     Group 6.....................$ 26.25            22.26

LABORERS CLASSIFICATIONS:  

  GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagman; traffic control person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0140‐002 06/01/2020

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,



RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 33.72            17.95
     Group 2.....................$ 33.82            17.95
     Group 3.....................$ 33.87            17.95
     Group 4.....................$ 34.07            17.95
     Group 5.....................$ 33.92            17.95
     Group 6.....................$ 30.35            17.95

LABORER CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper;  Multiplate Culvert Assembler;
  Stone Handler; Bitminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator, Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4:  Line and Grade Secialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson; Traffic Control

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0464‐003 06/01/2020

DANE COUNTY

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 34.00            17.95
     Group 2.....................$ 34.10            17.95
     Group 3.....................$ 34.15            17.95



     Group 4.....................$ 34.35            17.95
     Group 5.....................$ 34.20            17.95
     Group 6.....................$ 30.35            17.95

LABORERS CLASSIFICATIONS:  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; Powderman  

GROUP 6:  Flagperson and Traffic Control Person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0106‐008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

                                  Rates          Fringes

Painters:  
     New:
      Brush, Roller..............$ 30.33            17.27
      Spray, Sandblast, Steel....$ 30.93            17.27
     Repaint:
      Brush, Roller..............$ 28.83            17.27
      Spray, Sandblast, Steel....$ 29.43            17.27
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0108‐002 06/01/2019

RACINE COUNTY

                                  Rates          Fringes

Painters:  



     Brush, Roller...............$ 36.08            20.36
     Spray & Sandblast...........$ 37.08            20.36
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0259‐002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 24.11            12.15
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0259‐004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 22.03            12.45
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0781‐002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge......................$ 33.30            23.86
     Brush.......................$ 32.95            23.86
     Spray & Sandblast...........$ 33.70            23.86
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0802‐002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush.......................$ 30.93            18.44

PREMIUM PAY:
  Structural Steel, Spray, Bridges =   $1.00 additional per
  hour.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐



 PAIN0802‐003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE,  OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO,  SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 30.93            18.58
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0934‐001 06/01/2017

KENOSHA AND WALWORTH COUNTIES

                                  Rates          Fringes

Painters:  
     Brush.......................$ 33.74            18.95
     Spray.......................$ 34.74            18.95
     Structural Steel............$ 33.89            18.95
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1011‐002 06/02/2019

FLORENCE COUNTY

                                  Rates          Fringes

Painters:........................$ 25.76            13.33
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0599‐010 06/01/2017

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     Area 1......................$ 39.46            17.17
     Area 2 (BAC)................$ 35.07            19.75
     Area 3......................$ 35.61            19.40
     Area 4......................$ 34.70            20.51
     Area 5......................$ 36.27            18.73
     Area 6......................$ 32.02            22.99

AREA DESCRIPTIONS  

  AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
  COUNTIES

  AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,



  CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
  FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
  LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
  MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
  PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
  VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
  COUNTIES

  AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
  CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
  VERNON COUNTIES

  AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
  

  AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
  COUNTIES

AREA 6:  KENOSHA AND RACINE COUNTIES

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* TEAM0039‐001 06/01/2021

                                  Rates          Fringes

TRUCK DRIVER  
     1 & 2 Axles.................$ 32.57            23.81
     3 or more Axles; Euclids,  
     Dumptor & Articulated, 
     Truck Mechanic..............$ 32.72            23.81
  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
WELL DRILLER.....................$ 16.52             3.70
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

WELDERS ‐ Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis‐Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health‐related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other



health‐related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average



rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG‐OH‐0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted



because those Regional Offices have responsibility for the
Davis‐Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"
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August 2018 

NOTICE TO BIDDERS 
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 
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Proposal ID: 20211214027 Project(s): 2703-11-70

Federal ID(s): WISC  2022086

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0220

Grubbing ID

160.000

_________._____ _________._____

0004 204.0100

Removing Concrete Pavement SY

17,375.000

_________._____ _________._____

0006 204.0115

Removing Asphaltic Surface Butt Joints SY

303.000

_________._____ _________._____

0008 204.0130

Removing Curb LF

70.000

_________._____ _________._____

0010 204.0155

Removing Concrete Sidewalk SY

2,157.000

_________._____ _________._____

0012 204.0210

Removing Manholes EACH

4.000

_________._____ _________._____

0014 204.0220

Removing Inlets EACH

32.000

_________._____ _________._____

0016 204.0245

Removing Storm Sewer (size) 01. 8-Inch LF

314.000

_________._____ _________._____

0018 204.0245

Removing Storm Sewer (size) 02. 10-
Inch

LF

184.000

_________._____ _________._____

0020 204.0245

Removing Storm Sewer (size) 03. 12-
Inch

LF

610.000

_________._____ _________._____

0022 204.0245

Removing Storm Sewer (size) 04. 15-
Inch

LF

16.000

_________._____ _________._____

0024 204.0245

Removing Storm Sewer (size) 05. 30-
Inch

LF

14.000

_________._____ _________._____

0026 204.9060.S

Removing (item description) 01. Lighting
Units

EACH

26.000

_________._____ _________._____

0028 205.0100

Excavation Common CY

16,045.000

_________._____ _________._____

0030 213.0100

Finishing Roadway (project) 01. 2703-11-
70

EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 8
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Proposal ID: 20211214027 Project(s): 2703-11-70

Federal ID(s): WISC  2022086

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 305.0120

Base Aggregate Dense 1 1/4-Inch TON

6,592.000

_________._____ _________._____

0034 310.0110

Base Aggregate Open-Graded TON

28.000

_________._____ _________._____

0036 311.0110

Breaker Run TON

14,023.000

_________._____ _________._____

0038 415.0080

Concrete Pavement 8-Inch SY

13,576.000

_________._____ _________._____

0040 415.4100

Concrete Pavement Joint Filling SY

13,576.000

_________._____ _________._____

0042 416.0160

Concrete Driveway 6-Inch SY

1,892.000

_________._____ _________._____

0044 416.0620

Drilled Dowel Bars EACH

474.000

_________._____ _________._____

0046 465.0105

Asphaltic Surface TON

36.000

_________._____ _________._____

0048 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

10.000

_________._____ _________._____

0050 520.8000

Concrete Collars for Pipe EACH

1.000

_________._____ _________._____

0052 601.0110

Concrete Curb Type D LF

70.000

_________._____ _________._____

0054 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

6,681.000

_________._____ _________._____

0056 601.0600

Concrete Curb Pedestrian LF

85.000

_________._____ _________._____

0058 602.0410

Concrete Sidewalk 5-Inch SF

19,814.000

_________._____ _________._____

0060 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

888.000

_________._____ _________._____

0062 602.1500

Concrete Steps SF

105.000

_________._____ _________._____
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Proposal ID: 20211214027 Project(s): 2703-11-70

Federal ID(s): WISC  2022086

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 608.0330

Storm Sewer Pipe Reinforced Concrete
Class III 30-Inch

LF

14.000

_________._____ _________._____

0066 608.0412

Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF

1,537.000

_________._____ _________._____

0068 608.0415

Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF

98.000

_________._____ _________._____

0070 611.0420

Reconstructing Manholes EACH

8.000

_________._____ _________._____

0072 611.0530

Manhole Covers Type J EACH

15.000

_________._____ _________._____

0074 611.0624

Inlet Covers Type H EACH

41.000

_________._____ _________._____

0076 611.0639

Inlet Covers Type H-S EACH

5.000

_________._____ _________._____

0078 611.0651

Inlet Covers Type S EACH

2.000

_________._____ _________._____

0080 611.2004

Manholes 4-FT Diameter EACH

3.000

_________._____ _________._____

0082 611.2005

Manholes 5-FT Diameter EACH

4.000

_________._____ _________._____

0084 611.3004

Inlets 4-FT Diameter EACH

3.000

_________._____ _________._____

0086 611.3220

Inlets 2x2-FT EACH

2.000

_________._____ _________._____

0088 611.3230

Inlets 2x3-FT EACH

43.000

_________._____ _________._____

0090 611.8110

Adjusting Manhole Covers EACH

2.000

_________._____ _________._____

0092 611.8120.S

Cover Plates Temporary EACH

24.000

_________._____ _________._____

0094 612.0106

Pipe Underdrain 6-Inch LF

280.000

_________._____ _________._____
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Proposal ID: 20211214027 Project(s): 2703-11-70

Federal ID(s): WISC  2022086

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0096 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0098 624.0100

Water MGAL

164.000

_________._____ _________._____

0100 625.0100

Topsoil SY

3,795.000

_________._____ _________._____

0102 628.1905

Mobilizations Erosion Control EACH

4.000

_________._____ _________._____

0104 628.1910

Mobilizations Emergency Erosion Control EACH

8.000

_________._____ _________._____

0106 628.7005

Inlet Protection Type A EACH

33.000

_________._____ _________._____

0108 628.7015

Inlet Protection Type C EACH

66.000

_________._____ _________._____

0110 628.7020

Inlet Protection Type D EACH

30.000

_________._____ _________._____

0112 628.7560

Tracking Pads EACH

2.000

_________._____ _________._____

0114 629.0210

Fertilizer Type B CWT

2.400

_________._____ _________._____

0116 630.0200

Seeding Temporary LB

11.400

_________._____ _________._____

0118 631.0300

Sod Water MGAL

170.000

_________._____ _________._____

0120 631.1000

Sod Lawn SY

3,795.000

_________._____ _________._____

0122 634.0808

Posts Tubular Steel 2x2-Inch X 8-FT EACH

7.000

_________._____ _________._____

0124 634.0812

Posts Tubular Steel 2x2-Inch X 12-FT EACH

17.000

_________._____ _________._____

0126 634.0814

Posts Tubular Steel 2x2-Inch X 14-FT EACH

15.000

_________._____ _________._____

0128 637.2210

Signs Type II Reflective H SF

278.000

_________._____ _________._____
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Proposal ID: 20211214027 Project(s): 2703-11-70

Federal ID(s): WISC  2022086

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0130 638.2602

Removing Signs Type II EACH

54.000

_________._____ _________._____

0132 638.3000

Removing Small Sign Supports EACH

33.000

_________._____ _________._____

0134 643.0300

Traffic Control Drums DAY

4,230.000

_________._____ _________._____

0136 643.0410

Traffic Control Barricades Type II DAY

240.000

_________._____ _________._____

0138 643.0420

Traffic Control Barricades Type III DAY

7,572.000

_________._____ _________._____

0140 643.0705

Traffic Control Warning Lights Type A DAY

15,144.000

_________._____ _________._____

0142 643.0900

Traffic Control Signs DAY

19,839.000

_________._____ _________._____

0144 643.0920

Traffic Control Covering Signs Type II EACH

10.000

_________._____ _________._____

0146 643.1050

Traffic Control Signs PCMS DAY

14.000

_________._____ _________._____

0148 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0150 644.1410

Temporary Pedestrian Surface Asphalt SF

8,695.000

_________._____ _________._____

0152 644.1430

Temporary Pedestrian Surface Plate SF

3,600.000

_________._____ _________._____

0154 644.1601

Temporary Pedestrian Curb Ramp DAY

5,580.000

_________._____ _________._____

0156 644.1810

Temporary Pedestrian Barricade LF

1,200.000

_________._____ _________._____

0158 645.0111

Geotextile Type DF Schedule A SY

187.000

_________._____ _________._____

0160 646.1020

Marking Line Epoxy 4-Inch LF

5,073.000

_________._____ _________._____

0162 646.6120

Marking Stop Line Epoxy 18-Inch LF

16.000

_________._____ _________._____
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Proposal ID: 20211214027 Project(s): 2703-11-70

Federal ID(s): WISC  2022086

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0164 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

2,119.000

_________._____ _________._____

0166 646.7520

Marking Crosswalk Epoxy Block Style
24-Inch

LF

378.000

_________._____ _________._____

0168 646.9000

Marking Removal Line 4-Inch LF

252.000

_________._____ _________._____

0170 650.4000

Construction Staking Storm Sewer EACH

54.000

_________._____ _________._____

0172 650.4500

Construction Staking Subgrade LF

3,357.000

_________._____ _________._____

0174 650.7000

Construction Staking Concrete
Pavement

LF

3,357.000

_________._____ _________._____

0176 650.8500

Construction Staking Electrical
Installations (project) 01. 2703-11-70

LUMP SUM _________._____LS

0178 650.9000

Construction Staking Curb Ramps EACH

74.000

_________._____ _________._____

0180 650.9910

Construction Staking Supplemental
Control (project) 01. 2703-11-70

LUMP SUM _________._____LS

0182 650.9920

Construction Staking Slope Stakes LF

3,357.000

_________._____ _________._____

0184 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

3,821.000

_________._____ _________._____

0186 653.0135

Pull Boxes Steel 24x36-Inch EACH

7.000

_________._____ _________._____

0188 653.0900

Adjusting Pull Boxes EACH

5.000

_________._____ _________._____

0190 654.0105

Concrete Bases Type 5 EACH

25.000

_________._____ _________._____

0192 654.0230

Concrete Control Cabinet Bases Type
L30

EACH

1.000

_________._____ _________._____
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Proposal ID: 20211214027 Project(s): 2703-11-70

Federal ID(s): WISC  2022086

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0194 655.0610

Electrical Wire Lighting 12 AWG LF

3,300.000

_________._____ _________._____

0196 655.0625

Electrical Wire Lighting 6 AWG LF

18,429.000

_________._____ _________._____

0198 656.0200

Electrical Service Meter Breaker
Pedestal (location) 01. LaSalle Street

LUMP SUM _________._____LS

0200 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

25.000

_________._____ _________._____

0202 657.0322

Poles Type 5-Aluminum EACH

25.000

_________._____ _________._____

0204 657.0610

Luminaire Arms Single Member 4 1/2-
Inch Clamp 6-FT

EACH

25.000

_________._____ _________._____

0206 659.1125

Luminaires Utility LED C EACH

25.000

_________._____ _________._____

0208 659.2130

Lighting Control Cabinets 120/240 30-
Inch

EACH

1.000

_________._____ _________._____

0210 690.0150

Sawing Asphalt LF

491.000

_________._____ _________._____

0212 690.0250

Sawing Concrete LF

2,237.000

_________._____ _________._____

1.00000

0214 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

4,073.000

4,073.00

1.00000

0216 740.0440

Incentive IRI Ride DOL

1,272.000

1,272.00

5.00000

0218 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

1,000.000

5,000.00

5.00000

0220 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

2,280.000

11,400.00

0222 SPV.0060

Special 01. Section Corner Monuments EACH

2.000

_________._____ _________._____
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Proposal ID: 20211214027 Project(s): 2703-11-70

Federal ID(s): WISC  2022086

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0224 SPV.0060

Special 02. Adjusting Sanitary Manholes EACH

19.000

_________._____ _________._____

0226 SPV.0060

Special 04. Field Facilities Office Space EACH

1.000

_________._____ _________._____

0228 SPV.0090

Special 01. Temporary Pedestrian
Barricade Move and Install

LF

5,500.000

_________._____ _________._____

0230 SPV.0165

Special 01. Remove, Salvage and
Reinstall Driveway Bricks

SF

143.000

_________._____ _________._____

0232 SPV.0195

Special 01. Excavation, Hauling, and
Disposal of PCB Contaminated Soil

TON

410.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 8 of 8
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