



Wisconsin Department of Transportation

January 4, 2022

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #04: 1640-03-72, WISC 2022109
La Crosse - Westby
.17m E Mathison Ln to High Echo Ln
USH 014
Vernon County

Letting of January 11, 2022

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1640-03-72

January 4, 2022

Special Provisions

3. Prosecution and Progress

Replace the fifth paragraph with the following:

HMA paving shall be completed within 72 hours of the milling operation or excavation. Paving of the surface layer shall be completed within 7 calendar days of paving of the lower layer

END OF ADDENDUM