



Wisconsin Department of Transportation

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

January 7, 2022

NOTICE TO ALL CONTRACTORS:

Proposal #28: 1601-14-74, WISC 2022126
Eagle River – Land O Lakes
Chain O Lakes Road to Cth K West
USH 45
Vilas County

1601-14-75, WISC 2022127
Eagle River – Land O Lakes
Cth K West to Michigan State Line
USH 45
Vilas County

Letting of January 11, 2022

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress
4	Traffic

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1601-14-74/75

January 7, 2021

Special Provisions

3. Prosecution and Progress

Replace the fifth paragraph with the following:

Pave lanes carrying through traffic prior to Holidays and Special Events. A milled driving surface is prohibited during the time periods specified in this section and in the Holidays and Special Event Work Restriction article.

4. Traffic

Replace the second paragraph with the following:

Traffic may run on milled surface for a maximum of 96 hours.

END OF ADDENDUM