HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 018
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY

Door

STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
4140-35-72 N/A V Ephraim, Shoreline Stabilization; Cth STH 042
A - Sth 57

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:  $20,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date: January 11, 2022
Time (Local Time):

11:00 am SAMPL E

Firm Name, Address, City, State, Zip Code

Contract Completion Time
April 29, 2022

NOT FOR BIDDING PURPOSES

Assigned Disadvantaged Business Enterprise Goal 0%

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

Type of Work:
Grade, Base, Buried Concrete Block Wall

For Department Use Only

Notice of Award Dated

Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.

20f2



Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised July 8, 2021
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 4140-35-72, V Ephraim, Shoreline
Stabilization, CTH A - STH 57, STH 42, Door County, Wisconsin as the plans show and execute the work
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2022 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20210708)

Scope of Work.

The work under this contract shall consist of excavation, breaker run, pit run, select crushed material,
aggregate, concrete blocks, landscaping and all incidental items necessary to complete the work as
shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Fish Spawning

There shall be minimal instream disturbance of Ephraim Creek and the shoreline of Lake Michigan as a
result of construction activity under or for this contract, from March 1 to June 15 both dates inclusive, in
order to avoid adverse impacts upon the spawning of Northern Pike, Smallmouth Bass, Walleye, and
numerous other species.

The existing emergency breakwater wall constructed of riprap shall remain in place while the installation
of the concrete block is completed. The existing riprap may be removed each day to the extent which is
adjacent to completed concrete block construction, pit run backfill and native material fills/slopes.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).

4140-35-72 20f3



According to the final 4(d) rule issued for the NLEB, the department has determined that the proposed
activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree removal
but will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known maternity
roost tree or any other tree within 150 feet of a known maternity roost tree.

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer,
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and
determine if a survey is necessary.

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing
operations. The department will determine, based on schedule and scope of work, what additional
erosion control measures shall be implemented prior to the start of Clearing operations, and list those
additional measures in the ECIP.

Invasive Species

All project equipment will be decontaminated for removal of invasive species prior to and after each use
on the project site by utilizing other best management practices to avoid the spread of invasive species as
outlined in NR 40, Wis. Adm. Code.

Construction Staging

The construction work for this project is outside of the roadway and will be constructed in one stage.
Perform the work using a shoulder closure and flagged lane closure according to the Traffic article.

Excavate for the buried concrete block wall only as far as what can be completed in a single day. At the
end of each day, backfill the trench and complete the fills/slopes with materials as shown on the plans so
that no open trench remains, and adjacent fills/slopes are complete.

Traffic.

The construction work for this project is outside of the roadway. Close the southbound shoulder and
perform the work under traffic. Maintain a minimum of 1 foot offset from the 12 foot through lane and the
traffic control drum used to close the shoulder. Single lane closures may be utilized as needed via
daytime flagging operations only. Drums may not be used to close a lane unless determined necessary
by the engineer. Maintain at least one lane open to traffic at any given time. Reopen and reestablish both
lanes to two-way, bi-directional traffic at the end of each working day.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days
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Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Construction Over or Adjacent to Navigable Waters.

The Lake Michigan is classified as a federal navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

The Ephraim Creek is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

The following utility companies have facilities within the project area; however, no adjustments are
anticipated:

Charter Communications - Communications

Ephraim Wastewater Treatment Facility — Sewer
Frontier Communications of WI LLC - Communications
Net Lec LLC — Communications

Wisconsin Public Service Corporation — Electricity

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is
available from the regional office by contacting Paul Brauer at (920) 492-5629.

stp-107-054 (20210708)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html
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10.

11.

Use the following inspection and removal procedures:

1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:

4.1. Washing with ~212 F water (steam clean), or

4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Erosion Control

Leave the existing emergency breakwater wall (riprap stone berm) in place while constructing the buried
concrete block wall revetment. The existing riprap may be removed each day to the extent which is
adjacent to completed concrete block construction, pit run backfill and native material fills/slopes. The
riprap stone berm will serve as a semi-permeable cofferdam to reduce sedimentation into Lake Michigan
and Ephraim Creek.

Pit Run, Iltem 313.0110
Replace standard spec 313.2(5) with the following:

The contractor may implement riprap from the existing emergency breakwater wall (riprap stone berm) as
part of the pit run to backfill the concrete block wall according to the typical section and/or details in the
plan provided it meets the maximum size requirements per standard spec 313.2(1). Pit run from a
department-approved source shall be used to fill any remaining voids between large pieces of riprap
material.

Replace standard spec 313.3(2) with the following:

Spread and compact pit run in compacted layers no greater than 16-inches or the maximum size of
individual pieces implemented into the work, whichever is greater. The engineer may allow thicker layers
to address soft foundation conditions. Compact pit run using standard compaction conforming to standard
spec 301.3.4.2.

Portable Changeable Message Signs - Message Prior Approval

After coordinating with department construction field staff, notify the Northeast Region Traffic Section at
(920) 366-8033 (secondary contact number is (920) 360-3107) 3 business days before deploying or
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region
Traffic Unit will review the proposed message and either approve the message or make necessary
changes.

PCMS boards must be deployed seven days before the closure of the shoulder on STH 42.
ner-643-035 (20151112)
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12.

13.

Install Salvaged Riprap, Item SPV.0035.01.

A Description

This special provision describes moving existing riprap stone from the emergency breakwater wall (riprap
stone berm) and installing it as depicted in the plans to stabilize the shoreline along the west bank of
Ephraim Creek north of STH 42.

B Materials

Reuse the existing riprap rock material.

C Construction

Move existing materials and install materials as depicted in the plans.
D Measurement

The department will measure Install Salvaged Riprap by the unit, acceptably completed. The department
will measure the salvaged riprap in cubic yards in their final position, computed by the method of average
end areas, with no correction for curvature, or if the engineer elects, by the method of truncated prisms.
The department will make no classification of stone size for material measured under this bid item.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Install Salvaged Riprap cY

Payment is full compensation for moving, stockpiling if necessary, installing, any necessary materials, and
all other work required under this section.

Construction Staking Survey Project 4140-35-72, item SPV.0060.01.
A Description

This special provision describes providing all construction staking survey required to layout and construct
the work. Conform to standard spec 650 and standard spec 105.6, and as follows.

B (Vacant)
C Construction

Perform all surveying required to construct the work under this contract as specified in standard spec 650.
Include all other miscellaneous survey required to layout and construct all work under this contract.

Remove and replace standard spec 105.6 with the following:
105.6 Construction Staking
105.6.1 General

The department is responsible for errors or discrepancies found in previous department surveys, plans,
specifications, special provisions, or work constructed under other department contracts. The department
will pay for further studies and redesign required due to these errors or discrepancies.

@ The department will furnish data for the horizontal and vertical control points. Prosecute the work using

these points for field control. The department is responsible for the accuracy of lines, slopes, and grades
it provides. The engineer and contractor shall agree on the meaning of all stakes, measurements, and
marks before the contractor begins work.

105.6.2 Contractor-Performed Staking

() Provide the construction stakes or markings needed to prosecute the work as follows:

1. Additional staking or markings that might be needed to support the contractor’s specific method of
operations.

2. Staking required under standard spec 650 to lay out and construct the work for the individual construction
bid items the contract includes.

3. Other staking or markings as required to successfully prosecute the work.
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@ The contractor is responsible for the accuracy of lines, slopes, and grades the contractor provides.
Construct the work conforming to the lines, grades, cross sections, and dimensions the contract specifies
or the engineer establishes.

@) Notify the engineer immediately when finding errors or discrepancies in previous surveys, plans,
specifications, special provisions, or work constructed under other contracts. Suspend related operations
until the engineer gives approval to proceed.

@ The engineer may check the control of work, as established by the contractor, at any time. The engineer
will provide the results of these checks to the contractor, but by doing so in no way relieves the contractor
of the responsibility for the accuracy of their layout work.

) Correct or replace deficient layout and construction work resulting from:

1. Inaccuracies in the contractor’s staking operations.
2. Not reporting inaccuracies found in work done by the department or by others.

® If, due to the inaccuracies in 105.6.2(5), the department is required to make further studies, redesign, or
both, the department will deduct all expenses incurred from the payment due the contractor.

D Measurement

The department will measure Construction Staking Survey Project 4140-35-72 as a single each unit,
acceptably completed for the entire project.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Construction Staking Survey Project 4140-35-72 EACH

Payment is full compensation for performing all survey work required to layout and construct all work
under this contract.

ner-650-025 (20210716)

Buried Concrete Block Wall, ltem SPV.0090.01.
A Description

This special provision describes furnishing materials and constructing a permanent earth stabilization
system according to the lines, dimension, elevations and details as shown on the plans and provided in
the contract.

B Materials
B.1 Proprietary Blocks

The supplied concrete blocks must be from the department’s approved list of Precast Concrete and Block
Fabricators. Proprietary concrete blocks must conform to the requirements of this specification and be
pre-approved for use by the department’s Bureau of Structures. The department maintains a list of plants
pre-approved by the department to provide block wall units. See the approved products list titled “Precast
Concrete and Block Fabricators.” The identity of the plant manufacturing the block wall units shall be
furnished to the engineer at least 14 days prior to the project delivery.

To be eligible to provide block wall units for this project, a block manufacturing plant must be pre-
approved by the Bureau of Technical Services and added to that list prior to the bid closing date.
Information and assistance with the pre-approval process can be obtained by contacting the Bureau of
Technical Services at the following email address: DOTProductSubmittal@wisconsin.gov.

B.2 Wall System Components

Materials furnished for wall system components under this contract shall conform to the requirements of
this specification. All documentation related to material and components of the wall systems specified in
this subsection shall be submitted to the engineer.
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B.2.1 Wall

Wall units shall consist of precast modular concrete blocks. Furnish concrete produced by a wet-cast
process. Concrete for all blocks shall not contain less than 565 pounds of cementitious materials per
cubic yard. The contractor may use cement conforming to standard spec. 501.2.1 or may substitute for
portland cement at the time of batching conforming to standard spec. 501.2.6 for fly, 501.2.7 for slag, or
501.2.8 for other pozzolans. In either case the maximum total supplementary cementitious content is
limited to 30% of the total cementitious content by weight.

All units shall incorporate a mechanism or devices that develop a keyway or other mechanical connection
between vertical block layers and horizontal end-to-end connection points. Units that are broken, have
cracks wider than 0.02” and longer than 25% of the nominal height of the unit, chips larger than 2”, have
excessive efflorescence, or are otherwise deemed unacceptable by the engineer, shall not be used within
the wall. The surface style of both faces of the blocks shall be smooth.

Block dimensions may vary no more than £1/4 inch from the standard values published by the
manufacturer. Blocks must have a minimum width (front face to back face) of 24 inches. Blocks must
have a minimum height of 24 inches. Blocks must have a minimum length of 72 inches.

If pins are used to align modular block units, they shall consist of a non-degrading polymer, or hot dipping
galvanized steel and be made for the express use with the modular block units supplied, to develop
mechanical interlock between unit block layers. Connecting pins shall be capable of holding the wall in
the proper position during backfilling. Furnish documentation that establishes and substantiates the
design life of such devices.

All block materials shall be furnished marked for lot number, lot size, manufacturing plant, and
manufacturing date(s). Materials furnished unmarked will be rejected. Rejected materials shall be
removed from the project at no cost to the department.

B.2.1.1 Material Testing

Perform or procure quality control testing of project materials according to the following requirements:

Requirement
Test Method Wet-cast
Compressive Strength (psi) AASSTTMMCS;S or 4000 min.
Air Content (%) AASHTO T152 01 6.0+/15

1 The manufacturer may perform their own quality control testing under ASTM
C140/Compressive Strength, ASTM C39, and AASHTO T152, if qualified for this
work under the requirements for plant certification.

The contractor and fabricator shall coordinate with the independent testing agent (if used) to ensure that
strength and air content samples can be taken appropriately during manufacturing. At the time of delivery
of materials, furnish the engineer a certified report of test from an AASHTO-registered or ASTM-
accredited independent testing laboratory for each lot furnished.

The certified test report shall include the following:
e ProjectID
e Production process used (wet-cast)
e Name and location of testing facility
o Name of sampling technician
e Lot number, lot size, and date(s) of fabrication

Quality control testing of project materials shall be completed not more than 18 months prior to delivery.
Lot size shall not exceed the maximum testing frequencies, which shall not exceed the lesser of 150
cubic yard or 1 day’s production for wet-cast blocks. Test results will represent all blocks within the lot.
Each delivery of blocks shall bear lot identification information. Block lots that do not meet the
requirements of this specification or blocks without supporting reports will be rejected and shall be
removed from the project at no expense to the department.

Nonconforming materials will be subject to evaluation according to standard spec 106.5.
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C Construction
C.1 Excavation and Backfill

Excavation and preparation of the foundation for the wall and the leveling pad shall be according to
standard spec 206. At the end of each working day, provide good temporary drainage such that the
backfill shall not become contaminated with run-off soil or water. Per the plans and direction of the
engineer, adjust the construction of the native material fill slope to keep the toe of slope above the
existing water line at the time of construction. Do not stockpile or store materials or large equipment within
5 feet of the back of the wall.

Place backfill materials in the areas as indicated on the plans. Backfill lift depths shall be according to the
provisions for pit run under this contract. Backfilling shall closely follow erection of each course of block
wall units and shall be completed prior to the end of each day.

Conduct backfilling operations in such a manner as to prevent damage or misalignment of the block wall
units or other wall components. At no expense to the department, correct any such damage or
misalignment as directed by the engineer.

Do not operate tracked or wheeled equipment on the backfill within 3 feet from the back face of the
blocks. The engineer may order the removal of any large or heavy equipment that may cause damage or
misalignment of the block wall units.

C.2 Compaction
Compact wall backfill according to the requirements of standard spec 313.

Ensure adequate moisture is present in the backfill during placement and compaction to prevent
segregation and to help achieve compaction.

Compaction of backfill within 3 feet of either face of the wall should be accomplished using lightweight
compaction devices. Use of heavy compaction equipment or vehicles should be avoided within 3 feet of
the blocks.

C.3 Wall Components
C.3.1 General

Erect block wall units and other associated elements according to the block manufacturer’'s construction
guide and to the lines, elevations, heights, dimensions, and tolerances as shown on the plans, as herein
specified, and as directed by the engineer. Center the initial layer of block wall units on the leveling pad;
then level them and properly align them. Remove all debris on the top of each layer of block wall units,
before placing the next layer of block wall units.

Install all pins, rods, clips, or other devices used to develop mechanical interlock between block wall unit
layers according to the manufacturer’s directions.

C.3.2 Leveling Pad

Provide a base aggregate leveling pad as shown on the plans. Vertical tolerances shall not exceed
%-inch when measured along a 10-foot straight edge.

The bottom row of block wall units shall be horizontal and 100% of the unit surface shall bear on the
leveling pad.

C.4 Geotechnical Information
Geotechnical data is available upon request from the department.
D Measurement

The department will measure Buried Concrete Block Wall by the linear foot acceptably completed. A
completed linear foot of Buried Concrete Block Wall consists of four concrete blocks arranged two blocks
wide by two blocks high.

E Payment

The department will pay for accepted measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Buried Concrete Block Wall LF
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Payment is full compensation for; preparing the site; supplying all necessary wall components to produce
a functional wall system; constructing the buried concrete block wall and providing temporary drainage;

and developing/completing/documenting the quality management program.

The department will pay separately for excavation, leveling pad materials and construction, backfill,
backfilling, compacting, and other items above the wall blocks.
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Effective December 2020 Letting ASP-4

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or work
subject to an unresolved contract dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime
contractor provides written notification to the subcontractor and the department documenting
"just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision.



Effective with November 2021 Letting (revised) ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

415.3.16 Tolerance in Pavement Thickness
Replace the entire text with the following effective with the November 2021 letting:

415.3.16.1 General

@ Construct the plan thickness or thicker. The department will accept pavement thickness based on the results
of department-performed acceptance testing conforming to:

Magnetic PUISE INAUCTION .........uviiiieieii e CMM 870: ASTM E3209 WTM
[ 0] o] o To [T PP PP OPRRTPPPR CMM 870: WTP C-002
Preplacement MEASUIEIMENT .......coiii i ittt e ettt e e e e e st e e e e e e s e nberreeeaeeeaennneeeeens CMM 870: WTP C-003

415.3.16.2 Pavement Units
415.3.16.2.1 Basic Units

@ Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between
pavement edges if there is no longitudinal joint.
415.3.16.2.2 Special Units

@ Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less
than 10 feet wide and other areas not included in basic units.
415.3.16.3 Test Plate Locations

@ Place department-furnished test plates. Within 5 business days after paving, enter the sequential number
and associated position data into MRS available at:

http://www.atwoodsystems.com/

@ Contractor will maintain plate location markings for 10 business days after paving.
415.3.16.4 Acceptance Testing
415.3.16.4.1 Basic Units
415.3.16.4.1.2 Magnetic Pulse Induction

@ The department will measure thickness within 10 business days of paving. Upon completion of the project
thickness testing, the department will provide the test results to the contractor within 5 business days.

@ Department will establish a project reference plate at the start of each paving stage. Project reference plate
will be measured before each day of testing. Department will notify the contractor of project reference plate
locations before testing.

@ If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will
measure the second plate in that unit. The department will notify the contractor immediately if the average of
the 6 readings falls within the 80 to 50 percent pay range.

@ If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the
following:

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test
result is plan thickness or greater.

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable
pavement extend from the stationing between the core test results of 80 to 100 percent payment,
inclusive of all unacceptable core and plate test results.

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the
results according to AASHTO T148

- The contractor shall fill core holes with concrete or mortar.
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Effective with November 2021 Letting (revised) ASP-6

415.3.16.4.2 Special Units
415.3.16.4.2.1 Magnetic Pulse Induction

@ The department will measure thickness within 10 business days of paving. Upon completion of the project
thickness testing, the department will provide the test results to the contractor within 5 business days.

@ Department will establish a project reference plate at the start of each paving stage. Project reference plate
will be measured before each day of testing. Department will notify the contractor of project reference plate
locations before testing.

@ If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will
measure the second plate in that unit. The department will notify the contractor immediately if the average of
the 6 readings falls within the 80 to 50 percent pay range.

@ If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the
department will measure the second plate in that unit. If both plates are required to be measured, then all six
thickness measurements will be averaged for that unit. If the average of the six measurements is more than
1 inch thinner than contract plan thickness, the pavement is unacceptable.
415.3.16.4.2.2 Probing

@ The department will measure slip form special units during concrete placement. Upon completion of the
project thickness testing, the department will provide the test results to the contractor within 5 business days.

@ Department will probe 2 random locations within the special unit. The average of the two readings will be the
reported measurement for the special unit.

415.3.16.4.2.3 Preplacement Measurement
@ The department will measure non-slip form special units before concrete placement.

@ Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the
pavement is placed.

415.5.2 Adjusting Pay for Thickness

Replace the entire text with the following effective with the November 2021 letting:

@ The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete
Pavement administrative item as follows:

FOR PAVEMENT PERCENT OF THE
THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE
> 1/4 inch but <= 1/2 inch 80
> 1/2 inch but <= 3/4 inch 60
> 3/4 inch but <=1 inch 50

@ When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department
will direct the contractor to either:

1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of
conforming thickness. The department will pay once for the area at the full contract price.

2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place
without payment for the unacceptable area.

460.2.6 Recovered Asphaltic Binders
Replace paragraph two with the following effective with the November 2021 letting:

@ The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the
allowable limits in 460.2.5, the contractor must:

- Document adjustments made to the mix design in the mix design submittal.

- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature
grade requirements the bid item designates.

- If only one recycled asphaltic material source is used, furnish one of the following:
- Test results from extracted and recovered binder from the resultant mixture.

- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of
the percent binder replaced between the virgin binder’s and the recycled asphaltic material source
binder’'s high and low temperature PG.

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and
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Effective with November 2021 Letting (revised) ASP-6

recovered binder from the resultant mixture.

501.2.6 Water
Retitle with the following effective with the November 2021 letting:

501.2.6 Mixing Water

501.2.6.2 Requirements
Replace paragraph two with the following effective with the November 2021 letting:

@ Water from other sources must comply with the following:

Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001..........cccc.ceevvivvvveeeeennn. 2mL
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001.........cccccceeeiiiiiinnenn. 15 mL
Maximum sulphate (S04); CMM 870: WTP C-001 ........coiiiiiiiiiriieeaiiie et snree e 0.05 percent
Maximum chloride; CMM 870: WTP C-001 ........cccuuiiiiieiiiiiiiiee ettt e s e e e e eaaar e e e e e e e saaraeeeas 0.10 percent
Maximum total solids; CMM 870: WTP C-001

(@170 T Lo o PP PUPURPOt 0.04 percent
TaTo] o =T o [ o T T TP O PP PP PPOPPPPP 0.15 percent

501.3.2.4.2 Air Entrainment
Replace paragraph two with the following effective with the November 2021 letting:
@ Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required

frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge
from the pump line or belt.

501.3.7.1 Slump

Replace paragraph one with the following effective with the November 2021 letting:

@ Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows:
- Do not exceed a slump of 2 inches for grade E concrete.
- Increase slump as specified in 502.3.5.3 for concrete placed underwater.

- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to
a maximum of 9 inches without exceeding the maximum mix water allowed for that grade.

531.5 Payment
Replace paragraph two with the following effective with the November 2021 letting:

@ Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately
for excavating and backfilling drilled shafts under the Drilling Shafts bid items.

Replace paragraph five with the following effective with the November 2021 letting:
) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod

assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items.

642.2.2.1 General
Replace paragraph one with the following effective with the November 2021 letting:
@ Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room

has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection
can be achieved. Ensure quality cell phone reception is achievable inside the field office.

701.3.1 General
Replace table 701-1 with the following effective with the November 2021 letting:

TABLE 701-1 TESTING AND CERTIFICATION STANDARDS
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Effective with November 2021 Letting (revised)

ASP-6

TEST

TEST
STANDARD

MINIMUM REQUIRED CERTIFICATION
(any one of the certifications listed for each test)

Random Sampling

CMM 830.9.2

Transportation Materials Sampling Technician (TMS)
TMS Assistant Certified Technician (ACT-TMS)
Aggregate Technician | (AGGTEC-I)

AGGTEC-I Assistant Certified Technician (ACT-AGG)
PCC Technician | (PCCTEC-I)

PCCTEC-I Assistant Certified Technician (ACT-PCC)
Grading Technician | (GRADINGTEC-I)

Grading Assistant Certified Technician (ACT-
GRADING)

Sampling Aggregates

AASHTO T2M

TMS, ACT-TMS, AGGTECT-1, ACT-AGG

Percent passing the No. 200 sieve AASHTO T11
Fine & coarse .aggregate gradation AASHTO T27M1 AGGTEC-I, ACT-AGG
Aggregate moisture content AASHTO T255M1
Fractured faces ASTM D5821
Liquid limit AASHTO T89 | Aggregate Testing for Transportation Systems (ATTS)
Plasticity index AASHTO T90B! | GRADINGTEC-I, or ACT-GRADING
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AA,\AA:%SHHT-E;)TTPllSlz;[;]
Air void system of fresh concrete AASHTO TP1180! | pccTEC-1
Concrete slump AASHTO T119P |ACT-PCC
Concrete temperature ASTM C1064
Making and curing concrete specimens | AASHTO T23
Moist curing for concrete specimens AASHTO M201
Concrete compressive strength AASHTO T22
Concrete flexural strength AASHTO T97 Concrete_ Strength '_I'_ester (CST)_
—— CST Assistant Certified Technician (ACT-CST)
Concrete surface resistivity!? AASHTO T358
Voids in aggregate AASHTO T19 |PCCTEC-II
Profiling PROFILER

11 As modified in CMM 860.
(@ As modified in CMM 870.

381 A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to
the certifications listed for liquid limit and plasticity index tests.

[ Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher.

131 Consolidate by rodding.

710.2 Small Quantities

Replace the entire text with the following effective with the November 2021 letting:

@ The department defines small quantities as follows:

- As specified in 715.1.1.2 for class | concrete.
- Less than 50 cubic yards of class Il ancillary concrete placed under a single bid item.

@ For contracts with only small quantities of material subject to testing, modify the requirements of 710 as

follows:

1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3.
2. Provide one of the following for aggregate process control:

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the

engineer before placing material.
- Non-random start-up gradation testing.

710.4 Concrete Mixes

Replace paragraph two with the following effective with the November 2021 letting:

@ At least 7 business days before producing concrete, document that materials conform to 501 unless the

engineer allows or individual QMP specifications provide otherwise. Include the following:
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1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material
ratio, air content, and SAM number.

2. For cementitious materials and admixtures: type, brand, and source.

3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and
air correction factor. Also include aggregate production records dated within 2 years if using those results in the
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate
gradations using the following:

- DT2220 for combined aggregate gradations.
- DT2221 for optimized aggregate gradations.
4. For optimized concrete mixtures:
- Complete the worksheets within DT2221 according to the directions.

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT
specifications and pass the built-in tests within DT2221.

- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications
through required trial batching.

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the
mix design submittal.

Replace paragraph four with the following effective with the November 2021 letting:
@ Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before
using that modified mix. Modifications requiring the engineer’s approval include changes in:

1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not
constitute a mix design change.

2. Quantities of cementitious materials.

3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump
do not require engineer review or approval.

710.5.5 Strength

Replace paragraph one with the following effective with the November 2021 letting:

@ Castall 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot
or location on the project it represents.

710.5.6 Aggregate Testing
Retitle and replace the entire text with the following effective with the November 2021 letting:

710.5.6 Aggregate Testing During Concrete Production
710.5.6.1 General
@ The department will accept gradation based on the results of department-performed acceptance testing.

@ The department and contractor will obtain samples using the same method. When belt sampling, contractor
personnel shall obtain samples for the department under the direct observation of the department personnel.
Contractor will define sampling method in the QMP or abbreviated QMP.

710.5.6.2 Contractor Control Charts
710.5.6.2.1 General

@ Test aggregate gradations during concrete production except as allowed for small quantities under 710.2.
Required contractor testing will be performed using non-random samples.

@ Sample aggregates from either the conveyor belt or from the working face of the stockpiles.

@ Sample aggregates within 2 business days before placement for each mix design. Include this gradation on
the control charts.

@ Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7.

) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant
production for each mix design. The contractor’s concrete production tests can be used for the same mix
design on multiple contracts.

TABLE 710-1 CONTRACTOR GRADATION TESTING FREQUENCY - CLASS |

page 5 of 12
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DAILY PLANT PRODUCTION RATE
FOR WisDOT WORK

Gradation Report Before Placement

MINIMUM FREQUENCY

1000 cubic yards or less one test per day

more than 1000 cubic yards two tests per day

TABLE 710-2 CONTRACTOR GRADATION TESTING FREQUENCY - CLASS ||
MINIMUM FREQUENCY
Gradation Report Before Placement

One test per calendar week of production

710.5.6.2.2 Optimized Aggregate Gradation Control Charts
@ Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report
results for the following:
- 11/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves.
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves.
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves.
Calculate blended aggregate gradations using the mix design batch percentages for the component

aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the
optimized aggregate gradation limits specified in table 501-4.

Throughout the contract, construct a 4-point running average of the volumetric percent retained for each
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table
501-4.

710.5.6.2.3 Combined Aggregate Gradation Control Charts

Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves.

Calculate blended aggregate gradations using the mix design batch percentages for the component
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight
requirements of the combined aggregate gradation limits specified in table 501-4.

Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified
in table 501-4.

710.5.6.3 Department Acceptance Testing

Department testing frequency is based on the quantity of each mix design placed under each individual
WisDOT contract.

The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10
calendar days.

The department will obtain the sample and deliver to regional testing lab in the same day. Department will
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to
be documented in the QMP.

@ Additional samples may be taken at the engineer’s discretion due to change in condition.
TABLE 710-3 DEPARTMENT GRADATION TESTING FREQUENCY
CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY

1 test per placement day for first 5 days of placement. If
all samples are passing, reduced frequency is applied.

@

=

3

@

=

2

@

)

@

=

@

=

@

<

Class |: Pavement
Reduced frequency: 1 test per calendar week of

placement

1 test per 250 CY placed

Class I: Structures - Minimum of 1 test per substructure
- Minimum of 1 test per superstructure
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed

Class Il No minimum testing

710.5.7 Corrective Action
Replace the entire text with the following effective with the November 2021 letting:
710.5.7.1 Optimized Aggregate Gradations
@ If the contractor's 4-point running average or a department test result of the volumetric percent retained

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the
following:

1. Notify the other party immediately.

. Perform corrective action documented in the QC plan or as the engineer approves.

. Document and provide corrective action results to the engineer as soon as they are available.

. Department will conduct two tests within the next business day after corrective action is complete.

. If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.
- Contractor will include a break in the 4-point running average.

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

6. If blended aggregate gradations are not within the tarantula curve limits by the second department test:
- Provide a new mix design with an increased cementitious content.

- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new
mix design.

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production
and submit a new mix design.

@ If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production
and submit a new mix design.

@ Department and contractor will sample and test aggregate of the new mix design at the frequency defined in
710.5.6.1.
710.5.7.2 Combined Aggregate Gradations

@ If the contractor's 4-point running average or a department test result of the percent passing by weight

exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size,
do the following:

1. Notify the other party immediately.
. Perform corrective action documented in the QC plan or as the engineer approves.
. Document and provide corrective action results to the engineer as soon as they are available.
. Department will conduct two tests within the next business day after corrective action is complete.
. If blended aggregate gradations are within the combined aggregate gradation limits by the second department
test:
- Continue with concrete production.
- Contractor will include a break in the 4-point running average.

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department
test, stop concrete production and submit a new mix design.
@ If the contractor's 4-point running average or a department test result of the percent passing by weight
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop
concrete production and submit a new mix design.

@ Department and contractor will sample and test aggregate of the new mix design at the frequency defined in
710.5.6.1.

a b~ W N

a b~ wN
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715.3.1.1 General
Replace paragraphs three and four with the following effective with the November 2021 letting:

@ Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the
following:

- 20,000 square yards for pavements.
- 5,000 linear feet for barriers.
- 500 cubic yards for structure concrete.
Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for
the following:
- Lot with less than 3 sublots.
- Concrete items classified as ancillary.
- Concrete placed under the following bid items:
- Concrete Pavement Approach Slab
- Concrete Masonry Culverts
- Concrete Masonry Retaining Walls
@ Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM
testing is not required for the following:
- For lots with less than 3 sublots.
- High early strength (HES) concrete.
- Special high early strength (SHES) concrete.
- Concrete placed under the following bid items:
- Concrete Pavement Approach Slab
- Concrete Masonry Culverts
- Concrete Masonry Retaining Walls
- Steel Grid Floor Concrete Filled
- Crash Cushions Permanent
- Crash Cushions Permanent Low Maintenance
- Crash Cushions Temporary

715.3.1.2.3 Lots by Cubic Yard
Replace the entire text with the following effective with the November 2021 letting:

@ Define standard lots and sublots conforming to the following:
TABLE 715-1 CLASS |- LOT AND SUBLOT SIZES

CONCRETE LOT SIZE SUBLOT SIZE NUMBER OF
CLASSIFICATION SUBLOTS PER LOT
Class I: Pavement 1250 cubic yards 250 cubic yards 5
Class I: Structures 250 cubic yards 50 cubic yards 5
Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5

@ The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct
additional testing to represent that partial sublot.

@ An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot.

715.3.2 Strength Evaluation
Replace the entire text with the following effective with the November 2021 letting:

715.3.2.1 General

@ The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength
of contractor QC cylinders or the flexural strength of contractor QC beams.
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@ Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows:

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens.

- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average
the 2 higher strength specimens.

715.3.2.2 Removal and Replacement
715.3.2.2.1 Pavement

@ If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the
department may direct the contractor to core that sublot to determine its structural adequacy and whether to
direct removal.

@ If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC
technician | perform or observe core sampling according to AASHTO T24.

@ Have an independent consultant test cores according to AASHTO T24.

@ The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or
concrete, and provide traffic control during coring.

The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or
greater.

The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of
nonconforming material as specified in 106.5.

715.3.2.2.2 Structures and Cast-in-Place Barrier

The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show.
The department may assess further strength price reductions or require removal and replacement only after
coring the sublot.

The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot,
or direct the contractor to core the sublot.

If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC
technician | perform or observe core sampling according to AASHTO T24. Determine core locations, subject
to the engineer’s approval, that do not interfere with structural steel.

Have an independent consultant test cores according to AASHTO T24.

The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or
concrete, and provide traffic control during coring.

If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may
require the contractor to remove and replace the sublot. The department may direct removal and
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5.
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715.3.3 Aggregate
Replace the entire text with the following effective with the November 2021 letting:

715.3.3.1 General
@ Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6.
715.3.3.2 Structures

@ In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate
moisture content for each sample.

2 Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture
content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to
maintain the design w/cm ratio.
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715.5 Payment
Replace the entire text with the following effective with the November 2021 letting:

715.5.1 General
@ The department will pay incentive for compressive strength under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL

@ Incentive payment may be more or less than the amount the schedule of items shows.

® The department will administer disincentives for strength under the Disincentive Strength Concrete
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and
Disincentive Compressive Strength Concrete Pavement, administrative items.

@ The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit
costs listed below:

- Pavement: $45 per SY.
- Structure: $635 per CY.
- Cast-in-place barrier: $75 per LF.
) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot.

©® The department will not pay a strength incentive for concrete that is nonconforming in another specified
property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

@ Submit test results to the department electronically using MRS software. The department will validate
contractor data before determining pay adjustments.

® All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.

715.5.2 Compressive Strength
@ The department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Compressive strength of 4000 psi for structures and cast-in-place barrier.
@ The department will adjust pay for each lot using equation "Comp2022" as follows:

Percent within Limits (PWL) Pay Factor (%)
>= 90 to 100 (1/5 x PWL) + 82
>=851t0 <90 100
>=50to < 85 (5/7 x PWL) + (275/7)

<50 50

11 Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item.

@ The department will not pay incentive if the lot standard deviation is greater than the following:
- 400 psi for pavement.
- 350 psi for structure and cast-in-place barrier

@ For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the
contract unit price for sublots with an average compressive strength below the following:

- 3700 psi for pavements.
- 4000 psi for structures and cast-in-place barrier.
715.5.3 Flexural Strength
@ The department will measure PWL relative to strength lower specification limits as follows:
- Flexural strength of 650 psi for pavements.
@ The department will adjust pay for each lot using equation "Flex2022" as follows:

Percent within Limits (PWL) Pay Factor (%)
>= 90 to 100 (2/5 x PWL) + 64
>=851t0<90 100
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>= 5010 < 85 (5/7 x PWL) + (275/7)
<50 50l

(11 Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item.

® The department will not pay incentive if the lot standard deviation is greater than 60 psi.

@ For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the
contract unit price for sublots with an average flexural strength below 650 psi.
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ERRATA

460.2.2.3 Aggregate Gradation Master Range

| Correct errata by adding US Standard equivalent sieve sizes.

@ Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation
requirements in table 460-1. The values listed are design limits; production values may exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENT PASSING DESIGNATED SIEVES
NOMINAL SIZE
SIEVE No. 1 No. 2 No.3 No. 4 No. 5 No.6 | SMA No. 4 | SMA No.5
(37.5mm) | (25.0 mm) | (19.0 mm) | (125 mm) | (9.5 mm) | (4.75 mm) | (12.5 mm) | (9.5 mm)
(1 1/2inch) | (1 inch) (3/4 inch) | (1/2inch) | (3/8inch) | (3/16 inch) | (1/2 inch) | (3/8 inch)
50.0-mm
(2-inch) 100
37.5-mm
(1 1/2-inch) 90 - 100 100
25.0-mm
(1-inch) 90 max 90 - 100 100
19.0-mm
(3/4-inch) - 90 max 90 - 100 100 100
12.5-mm
(1/2-inch) - - 90 max 90 - 100 100 90 - 97 100
9.5-mm ) 100 } -
(3/8-inch) - - - 90 max 90 - 100 58 - 80 90 - 100
4.75-mm 90 - 100
(No. 4) - - - - 90 max 25-35 35-45
2(',3’2'”;3;“ 15-41 | 19-45 | 23-49 | 28-58 | 32-67 | 99mMax | 15 55 | 1g.28
1.18-mm - - - - - 30-55 - -
(No. 16)
0.60-mm - - - - - _ 18 max 18 max
(No. 30)
0.075-mm | 56 | 10-70 | 20-80 | 20-100 | 20-100 | 80-130 | g9_110 | 8.0-120
(No. 200)
% VMA 11.0 min 12.0 min 13.0 min | 14.0 min®™ | 15.0 min®@ | 16.0-17.5| 16.0 min 17.0 min
(11 14.5 for LT and MT mixes.
(2 15,5 for LT and MT mixes.
715.5.1 General
Correct the bid item number for Incentive Compressive Strength Concrete Pavement.
@ The department will pay incentive for compressive strength under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’'s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective November 2020 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form DT4567 is available at:

https://wisconsindot.gov/Documents/formdocs/dt4567.docx

lofl
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Proposal Schedule of Items Page 1 of 3
Proposal ID: 20220111018  Project(s): 4140-35-72
Federal ID(s): N/A
SECTION: 0001 Stabilization Items
Alt Set ID: Alt Mbr ID:
ichose Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number Aai ty
Description Units
0002 201.0105 2.000
Clearing STA
0004 201.0205 3.000
Grubbing STA
0006 204.0170 25.000
Removing Fence LF
0008 205.0100 791.000
Excavation Common CcYy
0010 205.0300 387.000
Excavation Stone Piles and Stone CcYy
Fences
0012 213.0100 1.000
Finishing Roadway (project) 01. 4140- EACH
35-72
0014 305.0110 30.000
Base Aggregate Dense 3/4-Inch TON
0016 310.0110 165.000
Base Aggregate Open-Graded TON
0018 312.0110 25.000
Select Crushed Material TON
0020 313.0110 890.000
Pit Run TON
0022 619.1000 1.000
Mobilization EACH
0024 624.0100 5.000
Water MGAL
0026 625.0100 840.000
Topsoil SY
0028 628.1504 156.000
Silt Fence LF
0030 628.1520 156.000
Silt Fence Maintenance LF
0032 628.1905 4.000
Mobilizations Erosion Control EACH
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Proposal ID: 20220111018  Project(s): 4140-35-72
Federal ID(s): N/A
SECTION: 0001 Stabilization ltems
Alt Set ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0034 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0036 628.2008 840.000
Erosion Mat Urban Class | Type B SY
0038 628.2039 683.000
Erosion Mat Class Ill Type D SY
0040 629.0210 0.600
Fertilizer Type B CWT
0042 630.0120 24.000
Seeding Mixture No. 20 LB
0044 630.0200 24.000
Seeding Temporary LB
0046 630.0400 6.000
Seeding Nurse Crop LB
0048 630.0500 10.000
Seed Water MGAL
0050 638.2102 1.000
Moving Signs Type Il EACH
0052 642.5001 1.000
Field Office Type B EACH
0054 643.0300 420.000
Traffic Control Drums DAY
0056 643.0900 210.000
Traffic Control Signs DAY
0058 643.1050 14.000
Traffic Control Signs PCMS DAY
0060 643.5000 1.000
Traffic Control EACH
0062 645.0140 745.000
Geotextile Type SAS SY
0064 SPV.0035 54.000
Special 01. Install Salvaged Riprap CY
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Proposal ID: 20220111018  Project(s): 4140-35-72
Federal ID(s): N/A
SECTION: 0001 Stabilization ltems
Alt Set ID: Alt Mbr ID:
Proposal A imat
Line Item 1D ppr(:_);lmag Unit Price Bid Amount
Number Description Quantity an
Units
0066 SPV.0060 1.000
Special 01. Construction Staking Survey EACH
Project 4140-35-72
0068 SPV.0090 366.000
Special 01. Buried Concrete Block Wall LF
Section: 0001 Total:

Total Bid:
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Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
January 6, 2022 Madison, Wl 53705

Telephone: (608) 266-1631

NOTICE TO ALL CONTRACTORS:

Proposal #18:

4140-35-72

V Ephraim, Shoreline Stabilization
CTH A -STH 57

STH 42

Door County

Letting of January 11, 2022

This is Addendum No.

Special Provisions

01, which provides for the following:

Facsimile (FAX): (608) 266-8459

Added Special Provisions
AL Description
No.
15 Pit Run, Item 313.0115
Deleted Special Provisions
S Description
No.
10 Pit Run, Item 313.0110

Schedule of Items:

Added Bid Item Quantities
. - . Old Revised | Proposal
Bid Item Item Description Unit Quantity | Quantity Total
313.0115 Pit Run CYy 0 525 525
Deleted Bid Item Quantities
. L . Old Revised | Proposal
Bid ltem Iltem Description Unit Quantity | Quantity Total
313.0110 Pit Run TON 890 -890 0

Version 02-2017

Solving tomorrow’s transportation challenges




Plan Sheets:

Revised Plan Sheets
Spr:zgt Plan Sheet Title (brief description of changes to sheet)
9 Miscellaneous Quantities, change bid item 313.0110 Pit Run TON to bid item 313.0115 Pit
Run CY with a quantity of 525 CY.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section



ADDENDUM NO. 01
4140-35-72
January 6, 2022

Special Provisions

10.
15.

DELETED

Pit Run, Item 313.0115.

Replace section 313.2(5) with the following:

The contractor may implement riprap from the existing emergency breakwater wall (riprap stone
berm) as part of the pit run to backfill the concrete block wall according to the typical section and/or
details in the plan provided it meets the maximum size requirements per standard spec 313.2(1). If
riprap from the existing emergency breakwater wall is implemented into the pit run backfill, the
contractor may use native material from the wall excavation to fill in the remaining voids, provided
the overall combined mixture meets the requirements of standard spec 313.2(1).

Replace section 313.3(2) with the following:

Spread and compact pit run in compacted layers no greater than 16-inches or the maximum size of
individual pieces implemented into the work, whichever is greater. The engineer may allow thicker
layers to address soft foundation conditions. Compact pit run using standard compaction conforming
to 301.3.4.2.

Replace section 313.4(1) with the following:

The department will measure the Pit Run bid item by the cubic yard acceptably completed,
measured in final position by the method of average end areas, with no correction for curvature.

Schedule of Items
Attached, dated January 6, 2022, are the revised Schedule of Items Pages 1 - 3.

Plan Sheets
The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 9.

END OF ADDENDUM
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Proposal Schedule of Items Page 1 of 3
Proposal ID: 20220111018  Project(s): 4140-35-72
Federal ID(s): N/A
SECTION: 0001 Stabilization ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0002 201.0105 2.000
Clearing STA
0004 201.0205 3.000
Grubbing STA
0006 204.0170 25.000
Removing Fence LF
0008 205.0100 791.000
Excavation Common CY
0010 205.0300 387.000
Excavation Stone Piles and Stone CYy
Fences
0012 213.0100 1.000
Finishing Roadway (project) 01. 4140- EACH
35-72
0014 305.0110 30.000
Base Aggregate Dense 3/4-Inch TON
0016 310.0110 165.000
Base Aggregate Open-Graded TON
0018 312.0110 25.000
Select Crushed Material TON
0022 619.1000 1.000
Mobilization EACH
0024 624.0100 5.000
Water MGAL
0026 625.0100 840.000
Topsaoil SY
0028 628.1504 156.000
Silt Fence LF
0030 628.1520 156.000
Silt Fence Maintenance LF
0032 628.1905 4.000
Mobilizations Erosion Control EACH
0034 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
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Proposal Schedule of Items Page 2 of 3
Proposal ID: 20220111018  Project(s): 4140-35-72
Federal ID(s): N/A
SECTION: 0001 Stabilization Items
Alt Set ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0036 628.2008 840.000
Erosion Mat Urban Class | Type B SY
0038 628.2039 683.000
Erosion Mat Class Ill Type D SY
0040 629.0210 0.600
Fertilizer Type B CWT
0042 630.0120 24.000
Seeding Mixture No. 20 LB
0044 630.0200 24.000
Seeding Temporary LB
0046 630.0400 6.000
Seeding Nurse Crop LB
0048 630.0500 10.000
Seed Water MGAL
0050 638.2102 1.000
Moving Signs Type Il EACH
0052 642.5001 1.000
Field Office Type B EACH
0054 643.0300 420.000
Traffic Control Drums DAY
0056 643.0900 210.000
Traffic Control Signs DAY
0058 643.1050 14.000
Traffic Control Signs PCMS DAY
0060 643.5000 1.000
Traffic Control EACH
0062 645.0140 745.000
Geotextile Type SAS SY
0064 SPV.0035 54.000
Special 01. Install Salvaged Riprap CY
0066 SPV.0060 1.000
Special 01. Construction Staking Survey EACH

Project 4140-35-72
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Proposal Schedule of Items Page 3 of 3
Proposal ID: 20220111018  Project(s): 4140-35-72
Federal ID(s): N/A
SECTION: 0001 Stabilization Items
Alt Set ID: Alt Mbr ID:
Proposal A imat
Line Item 1D ppr(:_);lmag Unit Price Bid Amount
Number Description Quantity an
Units
0068 SPV.0090 366.000
Special 01. Buried Concrete Block Wall LF
0070 313.0115 525.000
Pit Run CcY
Section: 0001 Total:

Total Bid:
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