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This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
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this proposal bid.
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(Date Commission Expires)

(Bidder Signature)
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For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Excavation, Base, Concrete Pavement, Asphaltic Surface, Pavement Marking, Bridge Rehabilitation
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised July 8, 2021 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 8180-01-60, C Ladysmith, Ninth Street, 
Flambeau River Bridge B-54-0050, STH 27, Rusk County, Wisconsin as the plans show and execute the 
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2022 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20210708) 

 

2. Scope of Work. 
The work under this contract shall consist of replacing bridge joints and approaches, cleaning and 
painting bearings, fence repair, concrete surface repair, a 2” mill and overlay for a total of 250’ of 
centerline length, and all incidental items necessary to complete the work as shown on the plans and 
included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2022 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the 
beginning of the approved time frame. 

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 

If additional construction activities beyond what was originally specified are required to complete the 
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating 
these activities. 

Migratory Birds 
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31. 

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining a suitable deterrent device on the remaining structure prior to nesting activity under the bid 
item Installing and Maintaining Bird Deterrent System. As a last resort, apply for a depredation permit 
from the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a 
permit may be avoided by removing the existing bridge structure prior to nest occupation by birds or 
clearing nests from all structures before the nests become active in early spring. 
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4. Traffic. 
The detour shall be implemented prior to beginning work. 

The project is to be constructed in four stages. Stage 1 will consist of one third of the joint repair, one third 
of the approach, and the sidewalk overhead repair and fence replacement. Stage 2 will consist of the 
center third of the joint repair and the center third of the approach. Stage 3 will consist of the last third of 
the joint repair and the last third of the approach.  

Stage 4 will consist of asphalt milling and asphalt paving both lanes, to be done under flagging operation. 

Flagging operations prior to staging shown in the plans may be necessary for any bid items requiring 
debris containment.  

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction ≥16’) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 27 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods: 

- From noon Friday, May 27, 2022 to 6:00 AM Tuesday, May 31, 2022 for Memorial Day; 
- From noon Friday, July 1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day; 
- From noon Thursday, July 14, 2022 to 6:00 AM Monday, July 18, 2022 for Northland Mardi Gras Ladysmith; 
- From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day. 

stp-107-005 (20210113) 

 

6. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 
stp-107-065 (20080501) 

Underground and overhead utility facilities are located within the project limits. Coordinate construction 
activities with a call to Diggers Hotline or a direct call to the utilities that have facilities in the area, as 
required per state statutes. Use caution to maintain the integrity of underground facilities and maintain 
OSHA code clearances from overhead facilities at all times. 
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The following utility owners have facilities within the project limits; however, no conflicts are anticipated: 

• CenturyLink (Communication) 

• Charter Communications (Communication) 

• City of Ladysmith (Water) 

• We Energies (Gas/Petroleum) 

• Xcel Energy (Electricity) 

 

7. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN). 
A  Description 

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN). 

Notify evidence of the required coverage, and duration to Jackie Macewicz, Manager Public Works; 3912 
S. Pokegama Road, Superior, WI 54880; Telephone (715) 345-2503; E-mail: Jackie.macewicz@cn.ca. 

Also send a copy to the following: Anna Davey, NW and NC Region Railroad Coordinator; 1701 N 4th 
Street, Superior, WI 54880; Telephone (715) 392-7960; E-mail: anna.davey@dot.wi.gov. 

Include the following information on the insurance document: 
- Project ID: 8180-01-60 
- Project Location: Ladysmith, WI 
- Route Name: USH 8, Rusk County 
- Crossing ID: 697314X 
- Railroad Subdivision: Superior Sub 
- Railroad Milepost: 353.24 
- Work Performed: Detour Signing 

A.2  Train Operation 

Approximately 5 through freight trains operate daily at up to 60 mph. There are a minimum of four 
switching movements daily in addition to the through trains. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Jackie Macewicz, Manager Public Works; 3192 S. Pokegama Road, Superior, WI 54880; Telephone 
(715) 345-2503; E-mail jackie.macewicz@cn.ca for consultation on railroad requirements during 
construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA. The form can 
be obtained at: 

http://www.cn.ca/en/safety/employees/contractors-erailsafe/utility-installations 

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project. 

mailto:Jackie.macewicz@cn.ca
mailto:anna.davey@dot.wi.gov
mailto:jackie.macewicz@cn.ca
mailto:Flagging_US@CN.CA
http://secure-web.cisco.com/1l8uoEcu8S7yCNLrQ5nXUm94q9rKv9xe_MGDSS2wkBEyMPQdafsbmw-Ncb4dhnEDMFMYczRa3_ObL3NZCuaotizHciCa5fmOGTu-yMFnRgM1KZ2Fb31JvcUBmaNUGuv5xSnD_xKkgZmhM8JFRi3g1gK3KnGZTghEhE7LrhQ-prDrMHRN29AmpnyR1h_9BNF-D2QSujBilary-HLW3AFDRjSo41qvMqhlFwNvecGrzjwkDm31oaaaevaBkBoYi0yeX/http%3A%2F%2Fwww.cn.ca%2Fen%2Fsafety%2Femployees%2Fcontractors-erailsafe%2Futility-installations
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Cable Locate Contact 
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact. 

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None 

A.5  Temporary Grade Crossing 

If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing. 
stp-107-026 (20210708) 

 

8. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

http://dnr.wi.gov/topic/invasives/disinfection.html
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9. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found. 
John Roelke, License Number All-119523, inspected Structure B-54-0050 for asbestos on January 10, 
2018. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the 
inspection report is available from Matthew Dickenson at (715) 395-3022. 

According to NR447 and DHS159 , ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Matthew Dickenson at (715) 395-3022 and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 
7965, Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure B-54-0050, STH 27 over Flambeau River 

- Site Address: STH 27, 2.1M N JCT CTH P 

- Ownership Information: WisDOT NW Region, 1701 N. 4th Street, Superior WI 54880 

- Contact: Matthew Dickenson 

- Phone: (715) 225-9446 

- Age: 34 years old. This structure was constructed in 1988. 

- Area: 19,949 SF of deck 

Insert the following paragraph in Section 6.g.: 

- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify 
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified 
in standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos 
containing material. 

stp-107-125 (20120615) 

 

10. Asphaltic Surface, Item 465.0105. 
Replace standard spec 465.2 (1) with the following: 

Under the Asphaltic Surface bid item submit a mix design. Furnish asphaltic mixture meeting the 
requirements specified for HMA Pavement 4MT 58-34 S using the nominal sizes required under standard 
spec 460.2; except the engineer will not require the contractor to conform to the quality management 
program specified under standard spec 460.2.8. 

 

11. Expansion Expansion Device, Item 502.3101. 
A  Description 

This special provision describes furnishing and installing an expansion device as the plans show 
conforming to standard spec 502 as modified in this special provision. 

B  Materials 

Furnish components for the Expansion Device System from an approved fabricator selected from the 
department’s approved product list of Fabricated Bridge Components – Expansion Devices.  

To be eligible for this project, expansion devices from other manufacturers must be pre-approved before 
the bid closing date. Applications for pre-approval may be submitted at any time. Prepare the application 
according to the department requirements. If needed, obtain information and assistance with the pre-
approval process from the Structures Maintenance Section in the Bureau of Structures, by sending an 
email to the following address: DOTDLStructuresFabrication@dot.wi.gov  

Expansion device strip seal gland size requirement of 4-inches, 5-inches, and 6-inches shall be as the 
plans show. 

mailto:DOTDLStructuresFabrication@dot.wi.gov


8180-01-60 7 of 8 

The minimum thickness of the polychloroprene strip seal shall be 1/4 inch for non-reinforced elastomeric 
glands and 1/8 inch for reinforced glands. Furnish the strip seal gland in lengths suitable for a continuous 
one-piece installation at each individual expansion joint location. Provide preformed polychloroprene strip 
seals that conform to the requirements ASTM D3542, and have the following physical properties: 

Property Requirements Value Test Method 

Tensile Strength, min. 2000 psi ASTM D412 

Elongation @ Break, min 250% ASTM D412 

Hardness, Type A, Durometer 55 ± 5 pts. ASTM D2240 

Compression Set, 70 hours @212˚F, max. 35% D395 Method B Modified 

Ozone Resistance, after 70 hrs. at 100˚F under 20% Strain with 
100 pphm ozone No Cracks ASTM D1149 Method A 

Mass Change in Oil 3 after 70 hr. 212˚F Mass Change, max. 45% ASTM D471 

Install the elastomeric strip seal gland with tools and a lubricant adhesive recommended by the 
manufacturer. 

Furnish manufacturer’s certification for production of polychloroprene represented showing test results for 
the cured material supplied and certifying that it meets all specified requirements. 

The steel extrusion or retainer shall conform to ASTM designation A 709 grade 36 steel. After fabrication, 
steel shall be galvanized conforming to the requirements ASTM A123. 

Manufacturer’s certifications for adhesive and steel shall attest that the materials meet the specification 
requirements. 
stp-502-020 (20210113) 

 

12. Concrete Masonry Deck Repair, Item 509.2100.S. 
A  Description 
This special provision describes providing concrete masonry on the sawed deck preparation areas of the 
concrete bridge deck and in full depth deck, curb, and joint repair areas. Conform to standard spec 502 and 
standard spec 509. 

B  Materials 
B.1  Neat Cement 
Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to 
5 gallons of water per 94 pounds of cement. 

B.2  Concrete 
Furnish grade C or E concrete conforming to standard spec 501 for deck preparation, full-depth deck 
repair, curb repair and joint repair areas except as follows: 

1. The contractor may increase slump of grade E concrete to 3 inches. 
2. The contractor may use ready-mixed concrete. 

Provide QMP for class II ancillary concrete as specified in standard spec 716. 

C  Construction 
C.1  Neat Cement 
Immediately before placing the concrete deck patching, coat the prepared surfaces with a neat cement 
mixture. Ensure the prepared concrete surfaces are moist without any standing water before coating with 
the neat cement mixture. Brush the neat cement mixture over the prepared concrete surfaces to ensure 
that all parts receive an even coating, and do not allow excess neat cement to collect in pockets. Apply 
the neat cement at a rate that ensures the cement does not dry out before being covered with the new 
concrete. 
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C.2  Placing Concrete 
Place concrete conforming to standard spec 509. As determined by the engineer, consolidate smaller areas 
by internal vibration, strike them off, and finish the areas with hand floats to produce plane surfaces that 
conform to the grade and elevation of the adjoining surfaces. Give all deck patching areas a final hand float 
finish. 

C.3  Curing Concrete 
Cure the concrete masonry deck patching conforming to standard spec 502.2.6(1). 

D  Measurement 
The department will measure Concrete Masonry Deck Repair by the cubic yard, acceptably completed. 

The department will measure concrete used in deck preparation areas and in full depth deck, curb, and 
joint repair as part of the Concrete Masonry Deck Repair bid item. 

The department will not measure wasted concrete. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
509.2100.S Concrete Masonry Deck Repair      CY 

Payment is full compensation for furnishing, hauling, preparing, placing, finishing, curing, and protecting 
all materials. 
stp-509-060 (20210708) 

 

13. Preparation and Coating of Top Flanges B-54-0050, Item 517.0901.S. 
A  Description 

This special provision describes thoroughly cleaning and coating the top surface and edges of the top 
flanges, removing loose paint, rust, mill scale, dirt, oil, grease, or other foreign substances until the 
specified finish is obtained. 

B  (Vacant) 
C  Construction 

For top flanges and edges that have no paint on them and according to the department’s Pre-Qualified 
Paint Systems for Structure Overcoating Cleaning and Priming, clean the top surface and edges of the 
top flanges and paint them with one coat of an approved zinc rich primer. Paint for Solvent Cleaning for 
Overcoat-minimum Cleaning (SP-1) is not allowed. 

For top flanges and edges that have paint on them and according to the department’s Pre-Qualified Paint 
Systems for Structure Overcoating Cleaning and Priming, clean all areas of rust and loose paint on the 
top surface and edges of the top flanges. Wash the top surface and edges of the top flanges and paint 
them with one coat of an approved zinc-rich primer according to paint manufacture’s recommendations. 
If flash rusting occurs before the application of the primer, stop painting application, remove the flash 
rusting and paint cleaned surface. Paint for Solvent Cleaning for Overcoat-minimum Cleaning (SP-1) 
is not allowed. 

Where plans call for the cleaning of other painted structural steel including hanger assemblies, bearings, 
field splices, and connections, clean areas of loose paint and rust according to the department’s 
Pre-Qualified Paint Systems for Structure Overcoating Cleaning and Priming, or and according to paint 
manufacture’s cleaning recommendations. Sound paint need not be removed with the exception of an 
area 12 inch on either side of hanger assembly centerlines. Clean this area to base metal according to 
the paint manufacture’s cleaning recommendations and paint them one coat of an approved zinc-rich 
primer according to paint manufacture’s recommendations. Paint for Solvent Cleaning for Overcoat-
minimum Cleaning (SP-1) is not allowed. 



8180-01-60 9 of 10 

For areas of exposed steel members that are to be imbedded in new concrete and according to the 
department’s Pre-Qualified Paint Systems for Structure Overcoating Cleaning and Priming, thoroughly 
clean the surface area of exposed steel members that are to be imbedded in the new concrete and 
solvent wash and paint one coat of an approved zinc rich primer according to paint manufacture’s 
recommendations to these areas. Paint for Solvent Cleaning for Overcoat-minimum Cleaning (SP-1) 
is not allowed. 

According to the approved project specific hazardous material containment plan, furnish and erect 
tarpaulins or other materials to collect all of the spent paint containing material resulting from blasting or 
hand and power tool cleaning and coating. Minimize dust during all clean-up activities. Collect and store 
waste material at the end of each workday or more often if needed. Store waste materials in the 
hazardous waste containers provided. Lock and secure all waste containers at the end of each workday. 
Cover containers at all times except when adding or removing waste material. Store the containers in an 
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to 
standing water. Transportation and disposal of such waste material will be the responsibility of the 
department. 

Damage to existing painted surfaces as a result of construction operations, shall be restored to the 
approval of the engineer at the contractor's expense. 

D  Measurement 
The department will measure Preparation and Coating of Top Flanges (Structure #) as a single unit for 
each structure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
517.0901.S Preparation and Coating of Top Flanges B-54-0050    EACH 

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and 
applying the coating. 
stp-517-010 (20210708) 

 

14. Containment and Collection of Waste Materials B-54-0050, Item 517.4001.S. 
A  Description 
This special provision describes furnishing and erecting tarpaulins to contain, collect and store the spent 
material from surface preparation of steel surfaces, collecting such spent material, and labeling and 
storing the spent material in waste containers. 

B  Materials 
Provide 5-gallon lidded plastic containers for containing the spent material. 

C  Construction 
Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. Consider and 
treat all spent material as hazardous waste because it contains lead. 

Collect and store all waste material collected by this operation at the bridge site for disposal. Collect and 
store all waste materials at the end of each workday or more often if needed. Store materials in 5-gallon 
lidded plastic containers. 

Label each container with the date the first waste was placed in the container and the words "Hazardous 
Waste – EPA Waste Code D008." Lock and secure all containers at the end of each workday. Keep the 
containers covered at all times except to add or remove waste material. Store the containers in an 
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to standing 
water. 

Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to disposal 
containers. The enclosure shall be thoroughly cleaned at the end of each workday. 
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D  Measurement 
The department will measure Containment and Collection of Waste Materials (Structure #) as a single unit 
for each structure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
517.4001.S Containment and Collection of Waste Materials B-54-0050    EACH 

Payment is full compensation for designing, erecting, operating, maintaining and disassembling the 
containment devices; collecting, labeling and storing spent materials in appropriate containers. 
stp-517-037 (20210708) 

 

15. Installing and Maintaining Bird Deterrent System Sta.587+37, Item 999.2000.S. 
A  Description 
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. 

B  Materials  
B.1 Hardware and Lumber 
Pressure treated lumber shall conform to the requirements of standard spec 507. 

Hardware and fastening devices shall be either galvanized or stainless steel. Fastening device and 
system must be approved by the engineer prior to installation on culverts and bridges that will remain in 
service after removal of deterrent systems. The method of fastening should not compromise the culvert or 
bridge concrete surfaces or steel protection systems. The attachment locations must be restored and 
repaired as needed by use of engineer approved fillers, sealers and paint systems. 

B.2 Netting Materials 
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry.  

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either:  

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene netting with 
minimum 40-pound breaking strength per strand, or engineer proved equal.  

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch.  

Furnish 1” x 2” pressure treated lumber of equal length as the netting. 

B.3 Plastic Strip Curtain  
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.  

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide.  

Furnish 1” x 2” treated wood and galvanized staples to attach plastic strips to wood to fabricate the strip 
curtain.  

Furnish concrete screws to attach strip curtain to structure.  

B.4 Corner Slope Materials  
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts.  

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal.  
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C  Construction 
C.1  General  
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin 
Department of Natural Resources transportation liaison, Leah Nicol at (715) 934-9014, or the department 
regional environmental coordinator, Hannah Frederickson at (715) 817-0407.  

Efforts should be made to release trapped birds, unharmed. 

C.2  Nest Removal 
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g. cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. However, nest removal is not required if deterrents are installed before the start of the 
avoidance window. 

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents.  

C.3  Exclusion Netting  
C.3.1  Installation  
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points. 
For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below the 
corner.  

C.4 Plastic Curtains 
C.4.1  Installation  
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum.  

C.5   Corner Slopes  
C.5.1  Installation  
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.  

C.6  Inspection and Maintenance 
Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents 
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification.  

Remove any unoccupied or partially constructed nests without eggs or nestlings 

Repair deterrents to prevent birds from attempting to nest again.  
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Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance 
records to the engineer upon request. 

C.7  Removal and Structure Repair 
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers and paint systems. 
D  Measurement  
The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at 
each structure, acceptably completed. 

The department will measure Maintaining Bird Deterrent System (Station) as a single unit at each 
structure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
999.2000.S Installing and Maintaining Bird Deterrent System Sta. 587+37 EACH 

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials. 

Payment for Maintaining Bird Deterrent System is full compensation for inspecting structures for the 
presence of migratory birds, inspecting deterrents installed by others; maintaining, repairing, replacing, 
and supplementing existing deterrent materials; repairing damage to structures resulting from installation 
of deterrents; removal and disposal of materials.  
stp-999-200 (20210708) 

 

16. Cleaning and Painting Bearings, Item SPV.0060.01. 
A  Description 
This special provision describes providing describes cleaning and painting the existing steel bearings on 
structures conforming to standard spec 517 and as directed by the engineer. 

B  Materials 
Furnish a complete epoxy coating system from the department’s approved product list. Use the same 
coating system for all repairs due to handling, shipping, and erecting; and for all other uncoated areas. 
The color of epoxy shall be brown, conforming to Federal Color Standard Number 20062, and the 
urethane coating material shall match the color number shown on the plans conforming to Federal 
Standard Number 595B, as printed in 1989. Supply the engineer with the product data sheets before any 
coating is applied. The product data sheets shall indicate the mixing and thinning directions, the minimum 
drying time for shop or field applied coats, and the recommended procedures for coating galvanized bolts, 
nuts, and washers. 

C  Construction 
C.1  Surface Preparation 
Clean areas of loose paint and rust by wire brushing, grinding, or other mechanical means. Sound paint 
does not need to be removed. 

After clean up and storage of waste material, blast cleaning is allowed for only those areas where paint 
has been removed. Shield adjacent painted areas during blast cleaning operations. The blasting sand 
does not have to be collected. 

Furnish containment methods as required to contain and collect waste material resulting from the 
preparation of painted steel surfaces for painting. All clean up activities should minimize dust. Store waste 
materials in hazardous waste containers provided by the department. 
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C.2  Coating Application 
Apply paint in a neat, workmanlike manner, and conforming to the manufacturer’s instructions and 
recommendations. Paint application shall be brushed on. 

D  Measurement 
The department will measure Cleaning and Painting Bearings by the bearing, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.01 Cleaning and Painting Bearings EACH 

Payment is full compensation for preparing and cleaning the designated bearings; furnishing and applying 
the paint; cleaning up; and containing and collecting all waste materials. 



Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 
Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Water from other sources must comply with the following: 
Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 
Organic ................................................................................................................................................... 0.04 percent 
Inorganic................................................................................................................................................. 0.15 percent 

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 
frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 
- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 

 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
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TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department defines small quantities as follows: 
- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 

 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 
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 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 

 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 
using that modified mix. Modifications requiring the engineer’s approval include changes in: 

 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 
constitute a mix design change. 

 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
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DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 

 

CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
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715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 

 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) Define standard lots and sublots conforming to the following: 
TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 

 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 

 
 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 

sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 
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 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 
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715.5  Payment 
Replace the entire text with the following effective with the November 2021 letting: 

715.5.1  General 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

 (4) The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit 
costs listed below: 

- Pavement: $45 per SY. 
- Structure: $635 per CY. 
- Cast-in-place barrier: $75 per LF. 

 (5) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot. 
 (6) The department will not pay a strength incentive for concrete that is nonconforming in another specified 

property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (7) Submit test results to the department electronically using MRS software. The department will validate 
contractor data before determining pay adjustments. 

 (8) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 
715.5.2  Compressive Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Compressive strength of 3700 psi for pavements. 
- Compressive strength of 4000 psi for structures and cast-in-place barrier. 

 (2) The department will adjust pay for each lot using equation "Comp2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 
 >= 90 to 100 (1/5 x PWL) + 82 
 >= 85 to < 90 100 
 >= 50 to < 85 (5/7 x PWL) + (275/7) 
 < 50 50[1] 

 [1] Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than the following: 
- 400 psi for pavement. 
- 350 psi for structure and cast-in-place barrier 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average compressive strength below the following: 

- 3700 psi for pavements. 
- 4000 psi for structures and cast-in-place barrier. 

715.5.3  Flexural Strength 
 (1) The department will measure PWL relative to strength lower specification limits as follows: 

- Flexural strength of 650 psi for pavements. 
 (2) The department will adjust pay for each lot using equation "Flex2022" as follows: 

 Percent within Limits (PWL) Pay Factor (%) 
 >= 90 to 100 (2/5 x PWL) + 64 
 >= 85 to < 90 100 
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 >= 50 to < 85 (5/7 x PWL) + (275/7) 
 < 50 50[1] 

 [1] Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than 60 psi. 
 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 

contract unit price for sublots with an average flexural strength below 650 psi. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 

 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 
requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20220111046 Project(s): 8180-01-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0335

Debris Containment Over Waterway
(structure) 01. B-54-0050

EACH

1.000

_________._____ _________._____

0004 204.0100

Removing Concrete Pavement SY

131.000

_________._____ _________._____

0006 204.0110

Removing Asphaltic Surface SY

50.000

_________._____ _________._____

0008 204.0120

Removing Asphaltic Surface Milling SY

1,220.000

_________._____ _________._____

0010 204.0170

Removing Fence LF

63.000

_________._____ _________._____

0012 205.0100

Excavation Common CY

10.000

_________._____ _________._____

0014 213.0100

Finishing Roadway (project) 01. 8180-
01-60

EACH

1.000

_________._____ _________._____

0016 305.0120

Base Aggregate Dense 1 1/4-Inch TON

10.000

_________._____ _________._____

0018 415.0060

Concrete Pavement 6-Inch SY

20.000

_________._____ _________._____

0020 415.0410

Concrete Pavement Approach Slab SY

80.000

_________._____ _________._____

0022 416.1010

Concrete Surface Drains CY

7.000

_________._____ _________._____

0024 455.0605

Tack Coat GAL

95.000

_________._____ _________._____

0026 465.0105

Asphaltic Surface TON

155.000

_________._____ _________._____

0028 502.3101

Expansion Device 01. B-54-0050 LF

89.000

_________._____ _________._____

0030 502.3200

Protective Surface Treatment SY

46.000

_________._____ _________._____

0032 502.3210

Pigmented Surface Sealer SY

10.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 4
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Proposal ID: 20220111046 Project(s): 8180-01-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

3,050.000

_________._____ _________._____

0036 505.0904

Bar Couplers No. 4 EACH

4.000

_________._____ _________._____

0038 505.0905

Bar Couplers No. 5 EACH

12.000

_________._____ _________._____

0040 505.0906

Bar Couplers No. 6 EACH

46.000

_________._____ _________._____

0042 509.1000

Joint Repair SY

40.000

_________._____ _________._____

0044 509.1500

Concrete Surface Repair SF

20.000

_________._____ _________._____

0046 509.2100.S

Concrete Masonry Deck Repair CY

14.000

_________._____ _________._____

0048 517.0901.S

Preparation and Coating of Top Flanges
(structure) 01. B-54-0050

EACH

1.000

_________._____ _________._____

0050 517.4001.S

Containment and Collection of Waste
Materials (structure) 01. B-54-0050

EACH

1.000

_________._____ _________._____

0052 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

1,190.000

_________._____ _________._____

0054 603.8125

Concrete Barrier Temporary Precast
Installed

LF

3,030.000

_________._____ _________._____

0056 611.9710

Salvaged Inlet Covers EACH

4.000

_________._____ _________._____

0058 614.0400

Adjusting Steel Plate Beam Guard LF

60.000

_________._____ _________._____

0060 616.0204

Fence Chain Link 4-FT LF

536.000

_________._____ _________._____

0062 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 8180-01-60

EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 4
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Proposal ID: 20220111046 Project(s): 8180-01-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0066 624.0100

Water MGAL

0.100

_________._____ _________._____

0068 628.1905

Mobilizations Erosion Control EACH

2.000

_________._____ _________._____

0070 628.1910

Mobilizations Emergency Erosion Control EACH

2.000

_________._____ _________._____

0072 628.7010

Inlet Protection Type B EACH

4.000

_________._____ _________._____

0074 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0076 643.0300

Traffic Control Drums DAY

600.000

_________._____ _________._____

0078 643.0420

Traffic Control Barricades Type III DAY

84.000

_________._____ _________._____

0080 643.0705

Traffic Control Warning Lights Type A DAY

140.000

_________._____ _________._____

0082 643.0715

Traffic Control Warning Lights Type C DAY

600.000

_________._____ _________._____

0084 643.0900

Traffic Control Signs DAY

17,142.000

_________._____ _________._____

0086 643.0920

Traffic Control Covering Signs Type II EACH

3.000

_________._____ _________._____

0088 643.1000

Traffic Control Signs Fixed Message SF

64.000

_________._____ _________._____

0090 643.1050

Traffic Control Signs PCMS DAY

14.000

_________._____ _________._____

0092 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0094 646.1020

Marking Line Epoxy 4-Inch LF

1,745.000

_________._____ _________._____

0096 646.4520

Marking Line Same Day Epoxy 4-Inch LF

1,440.000

_________._____ _________._____
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Wisconsin Department of Transportation 10/28/2021 13:22:11

Proposal ID: 20220111046 Project(s): 8180-01-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0098 646.9000

Marking Removal Line 4-Inch LF

3,185.000

_________._____ _________._____

0100 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

5,200.000

_________._____ _________._____

0102 650.8000

Construction Staking Resurfacing
Reference

LF

345.000

_________._____ _________._____

0104 650.9910

Construction Staking Supplemental
Control (project) 01. 8180-01-60

LUMP SUM _________._____LS

0106 690.0250

Sawing Concrete LF

108.000

_________._____ _________._____

1.00000

0108 715.0502

Incentive Strength Concrete Structures DOL

500.000

500.00

1.00000

0110 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

500.000

500.00

0112 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. 587+37

EACH

1.000

_________._____ _________._____

0114 SPV.0060

Special 01. Cleaning and Painting
Bearings

EACH

8.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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