
Proposal Number: 004
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

3670-01-71 WISC  2022197 C Columbus, Farnham Street; 0.32mi S
Of Avalon Rd To Park Ave

STH 089Columbia

3670-01-72 N/A C Columbus, Farnham Street; 0.32mi S
Of Avalon Rd To Park Ave

STH 089Columbia

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

February 8, 2022

11:00 am

Contract Completion Time

August 19, 2022

Assigned Disadvantaged Business Enterprise Goal 8%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Street Lighting, Storm Sewer, Sanitary Sewer,
Culvert Endwall Construction

dotmpc
Addenda Stamp
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 

BID 
PREPARATION 

Preparing the Proposal Schedule of Items 

A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids

B.1 On the Internet

(1) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
TM web site. 

2. Use Expedite
TM 

software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
TM 

software and the Bid 

Express
TM 

web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 
 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 
that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
TM 

generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expedite
TM 

generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised July 8, 2021 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Projects 3670-01-71 and 3670-01-72, City of 
Columbus – Farnham Street (Avalon Road – Park Ave), STH 89, Columbia County, Wisconsin as the 
plans show and execute the work as specified in the State of Wisconsin, Department of Transportation, 
Standard Specifications for Highway and Structure Construction, 2022 Edition, as published by the 
department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20210708) 

 

2. Scope of Work. 
The work under this contract shall consist of removals, excavation common, base aggregate, HMA 
pavement, pipe culverts, concrete curb and gutter, concrete sidewalk, storm sewer, sanitary sewer, water 
main, erosion control, traffic control, restoration, pavement marking, permanent street lighting, and all 
incidental items necessary to complete the work as shown on the plans and included in the proposal and 
contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

The contract time for completion and interim completion dates, are based on an expedited work schedule 
and may require extraordinary forces and equipment. 

 
Interim Completion of Work – Stage 1A and 1B (Station 33+50 – Station 49+75): July 1, 2022 
Complete construction operations on STH 89/Farnham Street from Station 33+50 to Station 49+75 to the 
stage necessary to reopen it to through traffic by July 1, 2022. Do not reopen until completing the 
following work: binder HMA layer, sidewalk, driveways, and restoration. 

Note that the Holiday Work Restriction prohibits work beyond noon on July 1. 

If the contractor fails to complete the work necessary to reopen STH 89/Farnham Street to traffic by 
Friday, July 1, 2022. the department will assess the contractor $2175 in interim liquidated damages for 
each calendar day the contract work remains incomplete beyond 12:01 AM on July 2, 2022. An entire 
calendar day will be charged for any period of time within a calendar day that the road remains closed 
beyond 12:01 AM. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 
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4. Traffic. 
A  General 
Before starting any work, provide the Columbia County Sheriff’s Office, City of Columbus Police 
Department, City of Columbus Fire Department, City of Columbus EMS Services, and the engineer a 
current telephone number for at least three individuals which the contractor or his representatives can be 
contacted 24 hours-a-day in the event a safety hazard develops. Also contact the above listed parties, as 
well as local emergency services, local school districts, School Bus Companies, and the post office, prior 
to starting work and at critical times, such as traffic switches, detours, and road closures to inform them of 
traffic modifications. 

Submit to the engineer for approval a detailed traffic control plan for any changes to the proposed traffic 
control shown on the plans. Submit the plan 14 days prior to the preconstruction conference, or if after the 
preconstruction conference, 14 calendar days prior to the intended use of the revised traffic control. A 
request does not constitute approval. 

Maintain vehicle and pedestrian access at all times within the limits of construction. Provide temporary 
sidewalk and crosswalk access as described in the applicable standard detail drawings, the plans, and 
these special provisions under bid items Temporary Pedestrian Surface Plywood, Temporary Pedestrian 
Surface Plate, and Temporary Pedestrian Curb Ramp as detailed in the plans. Provide temporary 
sidewalk, crosswalk, and curb ramps according to the current Americans with Disabilities Act Accessibility 
Guidelines and WisDOT Standard Specifications.  

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 
Stage 1 
Traffic 

• Maintain STH 89/Farnham Street Traffic from Station 2+93 to Station 33+50. Do not perform 
construction activities within this section of STH 89.  

• Close STH 89/Farnham Street from Station 33+50 to Station49+75 to through traffic. 

• STH 89/Farnham Street traffic is detoured on STH 73 and STH 19. 

• Close STH 89/Farnham Street from Station 42+50 to Station 43+75 to all traffic for the 2nd Ward 
Creek culvert replacements. 

• Poet Street and Folsom Street closed to through traffic. 
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• Maintain full access to Waterloo Street, Avalon Road, Saint Jerome School/Church and 
Columbus High School. 

• Provide temporary crosswalk crossings at Station 32+75, Station 35+80, Station 39+60, Station 
41+10. 

Pedestrians (1A Ped) 

• Maintain Pedestrian traffic on the existing left sidewalk 

• Pedestrians detoured on Poet Street, Waterloo Street, and School Street during 2nd Ward Creek 
Culvert Replacement; detour shall be removed after 2nd Ward Creek culver replacements have 
been completed and temporary surfaces in place. 

• Provide temporary crosswalk crossings at Station 32+75, Station 35+80, Station 39+60, Station 
41+10. 

Pedestrians (1B Ped) 

• Maintain Pedestrian traffic on the new right concrete sidewalk. 

• Provide temporary crosswalk crossings at Station 32+75, Station 36+90, Station 39+90, Station 
40+75. 

Construction 
The work to be completed in this stage are sanitary sewer, water main, storm sewer, M-11-0010, 2nd 
Ward Creek culvert replacement, sawing, pavement removal, common excavation, sidewalk removal, 
curb and gutter, concrete sidewalk, driveways, restoration, permanent signs.  

 
Stage 2 
General 
Do not begin Stage 2 until Columbus High School and Saint Jerome’s School have concluded for the 
summer. 

Traffic 

• Close STH 89/Farnham Street from Station 2+93 to Station 49+75 to through traffic. 

• Avalon Road, Waterloo Street, Frontage Road, Poet Street, and Folsom Street closed to through 
traffic. 

• STH 89/Farnham Street traffic is detoured on STH 73 and STH 19. 

Pedestrians (2A Ped) 

• Maintain Pedestrian traffic on the existing left sidewalk. 

• Provide temporary crosswalk crossing at Station 27+90. 

• Provide temporary pedestrian wedges at Folsom Street and Poet Street intersections. 

Pedestrians (2B Ped) 

• Maintain Pedestrian traffic on the existing left sidewalk and temporary surface from Avalon Road 
to Waterloo street. 

• Maintain Pedestrian traffic on new sidewalk right from Waterloo Street to Folsom Street. 

• Provide temporary crosswalk crossing at Station 27+90. 

• Provide temporary pedestrian wedges at Folsom Street and Poet Street intersections. 

Construction 
The work to be completed in this stage are sanitary sewer, water main, storm sewer, sawing, 
driveway/sidewalk pavement removal, common excavation, curb and gutter, concrete sidewalk, 
driveways, restoration, permanent signs, lower layer of HMA pavement. 
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Stage 3 
General 
This stage is the same as stage 2, but with the addition of STH 73/Park Avenue intersection. Stage 2 and 
Stage 3 can be constructed concurrently. 
Traffic 

• Close STH 89/Farnham Street from Station 2+93 to Station 49+75 to through traffic. 

• Close STH 73/Park Avenue Intersection to vehicle traffic for 14 days. 

• Avalon Road, Waterloo Street, Frontage Road, Poet Street, and Folsom Street closed to through 
traffic. 

• STH 89/Farnham Street traffic is detoured on STH 73 and STH 19. 

• STH 73/Park Avenue traffic is detoured on USH 151 and STH 16/60 for 14 days. 

Pedestrians (3A Ped) 

• Maintain stage 2B Ped accommodations. 

• STH 73/89 Intersection SE sidewalk (Apple Tree) closed to pedestrians. 

• Maintain pedestrian traffic on existing sidewalk and temporary crossings. 

Pedestrians (3B Ped) 

• Maintain stage 2B Ped accommodations. 

• STH 73/89 Intersection SW sidewalk (Kurth Brewery) closed to pedestrians. 

• Maintain pedestrian traffic on existing sidewalk and temporary crossings. 

Pedestrians (3C Ped) 

• Maintain stage 2B Ped accommodations 

• STH 73 left sidewalk closed to pedestrians 

• Maintain pedestrian traffic right existing sidewalk and temporary crossings 

Construction 
The work to be completed in this stage are sanitary sewer, water main, storm sewer, sawing, 
driveway/sidewalk pavement removal, common excavation, curb and gutter, concrete sidewalk, 
driveways, restoration, permanent signs, lower layer of HMA pavement. 

 

5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 89 or STH 73 traffic, and entirely clear the traveled way and shoulders of such portions of 
the highway of equipment, barricades, signs, lights, and any other material that might impede the free 
flow of traffic during the following holiday and special event periods: 

- From noon Friday, May 27, 2022 to 6:00 AM Tuesday, May 31, 2022 for Memorial Day; 
- From noon Friday, July 1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day. 

stp-107-005 (20210113) 

 

6. Utilities. 
This contract does not come under the provision of Wisconsin Administrative Code Chapter Trans 220. 

There are underground and overhead utility facilities located within the project limits. Use caution to 
ensure the integrity of underground facilities and maintain code clearances from overhead facilities at all 
times. 
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Additional detailed information regarding the location of vacated, relocated, and/or removed utility 
facilities is available in the work plan provided by each utility company or on the permits issued to them. 
View these documents at the region WisDOT office during normal working hours. 

Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site. The contractor shall provide the engineer and the affected utility a good faith notice of 
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when 
the prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work. 

 
3670-01-71 
AT&T Wisconsin – communications has overhead and underground facilities throughout the project 
limits.  

AT&T Wisconsin will discontinue and remove all existing poles, aerial cables, anchors, guys, and riser 
pedestals in the project area and beyond the limits, east and west on STH 73 also. Replacement facilities 
will consist of buried cables and pedestals 1 foot off the front of the proposed sidewalk from STH 73 south 
to Station 14+80 RT where they will tie into the existing system which will remain in place to the south 
project limits. Select lateral cables will be replaced also. All new cables will be placed via directional bore 
at a minimum of 18 inches below proposed subgrade. 

This work will be completed in advance of construction. 

ATC Management, Inc. – electricity transmission has overhead lines crossing STH 89 south of the 
project limits. No adjustments are anticipated.  

Charter Communications has overhead and underground facilities throughout the project limits, mainly 
on electric poles on the east side of STH 89. 

Charter has completed boring new crossings at Stations 34+50’NB’, 36+20’NB’, 42+20’NB’, and 
43+20’NB’.  

All Charter service drops will be relocated underground, generally jointly with the Columbus Water and 
Light Department electric. 

Arrange for an observer to be on site during the excavation and placement of storm sewer at Station 
3+80’NB’ LT and at Station 14+85’NB’ LT by notifying Charter prior to performing the work. 

Columbus Wastewater Treatment Facility – sewer has facilities within project limits which will be 
reconstructed as part of this project. Outside of project work, no adjustments are anticipated.  

Columbus Water and Light Department – water has facilities within project limits which will be 
reconstructed as part of this project. Outside of project work, no adjustments are anticipated.  

Columbus Water and Light Department – electric has overhead and underground facilities throughout 
the project limits, mainly overhead on the east side of STH 89. 

Columbus Water and Light Dept – electric will install electric cable in existing 6” and 2” conduit that runs 
under sidewalk from Station 44+50’NB’ to pole line northwest of Station 50+00’NB’. Five pole structures 
will be removed between Station 46+00’NB’ and 50+00’NB’. This work was scheduled to begin in July 
2021 and expected to take 20 working days. 

House electric services will be moved from overhead to underground for 744 Farnham St, 756 Farnham 
St, 808 Farnham St, 818 Farnham St, 836 Farnham St, 846 Farnham St, and 958 Farnham St. This work 
will be done during construction in coordination with new water service replacements and is expected to 
take 5 working days. 
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We Energies – gas has overhead and underground facilities throughout the project limits.  

We Energies – gas is relocating all their facilities within the limits. The new 6” PE Main will be directionally 
bored 5’ to 9’ from the left right-of-way line from Station 5+00’NB’ to 22+20’NB’ at 30” to 48” below 
existing grade, then crossing to approximately 3’ from the right right-of-way line from Station 22+20’NB’ to 
50+70’NB’ at 36” to 48” below existing grade.  

This work will be completed in advance of construction. 

 
3670-01-72 
The following utility owners have facilities within the project area; however, no adjustments are 
anticipated: 

• AT&T Wisconsin-- communications 

• ATC Management, Inc.—electricity transmission 

• Charter Communications-- communications 

• Columbus Water and Light Dept—electricity 

• Columbus Water and Light Dept—water 

• We Energies—gas/ petroleum 
 

7. Work by Others 
City of Columbus 

The City of Columbus will need to remove the local signs. Notify the City of Columbus Department of 
Public Works two weeks in advance for sign removal. The Public Works Department phone number is 
(920) 623-5908. 

 

Unite Privat Network 

Unite Private Network (UPN) has an underground communication line for the Columbus School District 
under the left sidewalk from Columbus High School to STH 73. 

Unite Private Network will relocate fiber optic facilities at Folsom St and Poet St – adjust depth of fiber at 
intersections. They will also relocate UPN fiber at culvert at Station 42+75’NB’ – adjust depth of fiber at 
crossing. These depth adjustments will be done during construction, after the pavement has been 
removed, and is expected to take 5 working days. The utility must not close Folsom St and Poet St at the 
same time, allowing west side traffic continuous access on one or the other. 

Thirdly, UPN will relocate fiber from Station 47+50’NB’ through end of project limits on Part Ave – re-bore 
conduit to avoid gas and street lighting conduits.  

This work will be complete before construction. 

 

8. Municipality Acceptance of Sanitary Sewer and Water Main Construction. 
Both the department and City of Columbus personnel will inspect construction of sanitary sewer and 
water main under this contract. However, testing and acceptance of sanitary sewer and water main 
construction will be by the City of Columbus. Construction Staking for sanitary sewer and water main 
construction will be by the contractor. 

 

9. Referenced Construction Specifications. 
Construct the work enumerated below conforming to the City of Columbus Technical Standards. If there 
is a discrepancy or conflict between the referenced specification and the standard specifications 
regarding contract administration, part 1 of the standard specifications governs. 
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Conform to the referenced construction specifications for the following: 
Sanitary Sewer Items 
Water Main Items 

stp-105-002 (20130615) 

 

10. Public Convenience and Safety. 
Revise standard spec 107.8(6) as follows: 

Check for and comply with local ordinances governing the hours of operation of construction equipment. 
Do not operate motorized construction equipment from 6:00 PM until the following 7:00 AM, unless prior 
written approval is obtained from the engineer. 
stp-107-001 (20060512) 

 

11. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Steven Porter at (608) 243-3366. 
stp-107-054 (20210113) 

 

12. Information to Bidders, WPDES General Construction Storm Water Discharge Permit. 
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Steven Porter at (608) 243-3366. Post the permit in a conspicuous place at the construction 
site. 
stp-107-056 (20180628) 

 

13.  Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 

http://dnr.wi.gov/topic/invasives/disinfection.html
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3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

14. Erosion Control Structures. 
Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.  

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 
stp-107-070 (20191121) 

 

15. Coordination with Businesses and Residents. 
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and hold a meeting one week prior to each traffic staging 
change. Stage 3 will not require a meeting. The contractor shall arrange for a suitable location for 
meetings that provides reasonable accommodation for public involvement. The department will prepare 
and coordinate publication of the meeting notices and mailings for meetings. The contractor shall 
schedule meetings with at least two weeks’ prior notice to the engineer to allow for these notifications. 
stp-108-060 (20141107) 

 

16. Excavation for Structures Culverts (Structure) M-11-0010, Item 206.2000.01 
Add the following to standard spec 206.5: 

All temporary shoring and sandbags shown on the plans are incidental to item 206.2000.01, Excavation 
for Structures Culverts (Structure) M-11-0010. 

 

17. Base Aggregate Dense 3/4-Inch, Item 305.0110. 
Add the following to standard spec 301.2.4.3: 

Furnish only aggregate classified as crushed stone for Dense 3/4-Inch when used in the top 3 inches of 
the unpaved portion of the shoulder or for unpaved driveways and field entrances. 
swr-305-001 (20170711) 
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18. Base Aggregate Dense 1 1/4-Inch, Item 305.0120. 
Add the following to standard spec 305.2.2.1: 

When 1 1/4-Inch base aggregate is >/= 50 percent crushed gravel, conform to the following gradation 
requirements: 

SIEVE PERCENT PASSING BY 
WEIGHT 

1 1/4 inch 95 - 100 

1 inch --- 

3/4 inch 70 - 90 

3/8 inch 45 - 75 

No. 4 30 - 60 

No. 10 20 - 40 

No. 40 7 - 25 

No. 200 3 - 10[1] 
[1] Limited to a maximum of 8.0 percent for base placed between old and new pavement. 

swr-305-002 (20170711) 

 

19. QMP HMA Pavement Nuclear Density. 
A  Description 

Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following: 

 (1) This special provision describes density testing of in-place HMA pavement with the use of nuclear density 
gauges. Conform to standard spec 460 except as modified in this special provision. 

 (2) Provide and maintain a quality control program defined as all activities and documentation of the 
following: 

1. Selection of test sites. 
2. Testing. 
3. Necessary adjustments in the process. 
4. Process control inspection. 

 (3) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required procedures. 

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf 

 (4) The department’s Materials Reporting System (MRS) software allows contractors to submit data to the 
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may 
obtain MRS software from the department’s web site at: 

http://www.atwoodsystems.com/ 

B  Materials 

B.1  Personnel 
 (1) Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements 

according to 460.3.3 and CMM 8-15. 

B.2  Testing 

 (1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring methods. Conform to 
CMM 8-15.10.4 for test duration and gauge placement. 

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf
http://www.atwoodsystems.com/
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B.3  Equipment 
B.3.1  General 

 (1) Furnish nuclear gauges according to CMM 8-15.2. 

 (2) Furnish nuclear gauges from the department’s approved product list at 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx 

B.3.2  Comparison of Nuclear Gauges 

B.3.2.1  Comparison of QC and QV Nuclear Gauges 

 (1) Compare QC and QV nuclear gauges according to CMM 8-15.7. 

B.3.2.2  Comparison Monitoring 

 (1) Conduct reference site monitoring for both QC and QV gauges according to CMM 8-15. 

B.4  Quality Control Testing and Documentation 

B.4.1  Lot and Sublot Requirements 

B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances 

 (1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2. 

 (2) Determine required number of tests according to CMM 8-15.10.2.1. 

 (3) Determine random testing locations according to CMM 8-15.10.3. 

B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 

 (1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2. 

 (2) Determine required number of tests according to CMM 8-15.10.2.2. 

 (3) Determine random testing locations according to CMM 8-15.10.3. 

B.4.2  Pavement Density Determination 

B.4.2.1  Mainline Traffic Lanes and Appurtenances 

 (1) Calculate the average sublot densities using the individual test results in each sublot. 

 (2) If all sublot averages are no more than one percent below the target density, calculate the daily lot density 
by averaging the results of each random QC test taken on that day’s material. 

 (3) If any sublot average is more than one percent below the target density, do not include the individual test 
results from that sublot when computing the lot average density and remove that sublot’s tonnage from 
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as 
specified in standard spec 460.5.2.2. 

B.4.2.2  Mainline Shoulders 

B.4.2.2.1  Width Greater Than 5 Feet 
 (1) Determine the pavement density as specified in B.4.2.1. 

B.4.2.2.2  Width of 5 Feet or Less 

 (1) If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily 
lot density by averaging all individual test results for the day. 

 (2) If a sublot test result is more than 3.0 percent below the target density, the engineer may require the 
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming 
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable 
material according to B.4.3. 

B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 

 (1) Determine the pavement density as specified in B.4.2.1. 

B.4.2.4  Documentation 

 (1) Document QC density test data as specified in CMM 8.15. Provide the engineer with the data for each lot 
within 24 hours of completing the QC testing for the lot. 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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B.4.3  Corrective Action 

 (1) Notify the engineer immediately when an individual test is more than 3.0 percent below the specified 
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result. 

 (2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with 
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay 
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot 
increments both ahead and behind the point of unacceptable density and at the same offset as the 
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as 
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if 
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be 
used to recalculate a new lot density. 

 (3) Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable 
density and the full sublot width within the traffic lanes or shoulders. 

 (4) Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3. 

 (5) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to 
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot 
densities. 

 (6) If two consecutive sublot averages within the same paving pass and same target density are more than 
one percent below the specified target density, notify the engineer and take necessary corrective action. 
Document the locations of such sublots and the corrective action that was taken. 

B.5  Department Testing 

B.5.1  Verification Testing 

 (1) The department will have a HTCP certified technician, or ACT working under a certified technician, 
perform verification testing. The department will test randomly at locations independent of the contractor’s 
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the 
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work 
zone. The contractor will supply the necessary traffic control for the department’s testing activities. 

 (2) The QV tester will test each selected sublot using the same testing requirements and frequencies as the 
QC tester. 

 (3) If the verification sublot average is not more than one percent below the specified minimum target 
density, use the QC tests for acceptance. 

 (4) If the verification sublot average is more than one percent below the specified target density, compare the 
QC and QV sublot averages. If the QV sublot average is within 1.0 lb/ft3 of the QC sublot average, use 
the QC tests for acceptance. 

 (5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 each tester will 
perform an additional set of tests within that sublot. Combine the additional tests with the original set of 
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to 
within 1.0 lb/ft3, use the original QC tests for acceptance. 

 (6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of tests, resolve the 
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately 
when density deficiencies or testing precision exceeding the allowable differences are observed. 

B.5.2  Independent Assurance Testing 

 (1) Independent assurance is unbiased testing the department performs to evaluate the department’s 
verification and the contractor’s QC sampling and testing including personnel qualifications, procedures, 
and equipment. The department will perform the independent assurance review according to the 
department’s independent assurance program. 

B.6  Dispute Resolution 

 (1) The testers may perform investigation in the work zone by analyzing the testing, calculation, and 
documentation procedures. The testers may perform gauge comparison according to B.3.2.1. 

 (2) The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out 
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the 
project and use the other gauge’s test results for acceptance. 
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 (3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density 
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split 
between the department and the contractor. 

 (4) If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on 
resolution through mutual agreement. 

B.7  Acceptance 

 (1) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used 
for contractor QC tests. 

C  (Vacant) 
D  (Vacant) 
E  Payment 
E.1  QMP Testing 

 (1) Costs for all sampling, testing, and documentation required under this special provision are incidental 
to the work. If the contractor fails to perform the work required under this special provision, the 
department may reduce the contractor’s pay. The department will administer pay reduction under the 
Non-performance of QMP administrative item. 

E.2  Disincentive for HMA Pavement Density 

 (1) The department will administer density disincentives as specified in standard spec 460.5.2.2. 

E.3  Incentive for HMA Pavement Density 

 (1) The department will administer density incentives as specified in standard spec 460.5.2.3. 
stp-460-020 (20181119) 

 

20. Adjusting Manhole Covers, Item 611.8110. 
This special provision describes adjusting manhole covers conforming to standard spec 611 as modified 
in this special provision. 

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove 
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate 
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place 
until contract milling and paving operations permit setting the manhole frames to grade. During the 
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary 
cover plate, and set the manhole cover to final grade. The department will measure and pay for the items 
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately. 

Supplement standard spec 611.3.7 with the following: 

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price. 

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply. 
stp-611-005 (20200629) 
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21. Cover Plates Temporary, Item 611.8120.S. 
A  Description 

This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations. 

B  Materials 

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry. 

C  (Vacant) 
D  Measurement 
The department will measure Cover Plates Temporary as each individual unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
611.8120.S Cover Plates Temporary       EACH 

Payment is full compensation for furnishing, installing, and removing the cover plates. 

The steel plates shall become the property of the contractor when no longer needed in the contract work. 
stp-611-006 (20151210) 

 

22. Pipe Grates, Item 611.9800.S. 
A  Description 

This special provision describes providing pipe grates on the ends of pipes. 

B  Materials 

Furnish steel conforming to the requirements of standard spec 506.2.2.1. Furnish steel pipe conforming to 
the requirements of standard spec 506.2.3.6. 

Furnish pipe grates galvanized according to ASTM A123. 

Furnish angles and brackets galvanized according to ASTM A123. 

Furnish required hardware galvanized according to ASTM A153. 

C  Construction 

Repair pipes, rods, angles and brackets on which the galvanized coating has been damaged according to 
the requirements of AASHTO M36M. 

D  Measurement 
The department will measure Pipe Grates in units of work, where one unit is one grate, completed and 
accepted. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
611.9800.S Pipe Grates        EACH 

Payment is full compensation for furnishing and installing all materials; and for drilling and connecting 
grates to pipes. 
stp-611-010 (20030820) 
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23. Powder Coating Light Poles, Item SPV.0060.01. 
A  Description 
This work shall be according to the requirements of standard spec 657, the plans, standard detail 
drawings, and hereinafter provided. 

B  Materials 
Amend standard spec 657.2 by adding the following paragraph: 

Furnish components with a manufacturer applied black polyester powder coat finish and selected from 
the department’s approved products list. Components coated after purchase from the manufacturer will 
not be accepted without approval from the engineer. Mounting hardware shall have a matching black 
polyester powder coat finish. 

C  Construction 
According to the plans and standard spec 657.3. 

D  Measurement 
The department will measure Powder Coating Light Poles as each individual location, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.01 Powder Coating Light Poles  EACH 

Payment is full compensation for providing the lighting components, which include the base, pole, 
luminaire arms, and luminaire utility, with a manufacturer applied black polyester powder coat finish; 
providing the mechanical grounding connector, related mounting hardware, and leveling shims if required 
with matching black polyester powder coat finish. 

 

24. Verify and Replace Existing Land Parcel Monuments, Item SPV.0060.02. 
A  Description 
This special provision describes verifying the final location of, and replacing existing land parcel or 
boundary monuments, previously located under the item "Research and Locate Existing Land Parcel 
Monuments", that are lost or disturbed by construction operations. 

This provision does not relinquish the contractor’s responsibility of standard spec 107.11. 

B  Materials 
Provide minimum sized replacement monuments as follows: 

- Locations outside of pavement areas: 
- 1-inch inside diameter by 24-inch long iron pipe 
- 3/4-inch diameter by 24-inch long rod or rebar 

- Locations in asphalt pavement areas: 
- Survey spike 
- Mag nail 

- Locations in concrete pavement areas: 
- Drilled hole 
- Chiseled mark 

C  Construction 
Perform work by, or under the direction of, a professional land surveyor licensed in the State of 
Wisconsin. 

After construction is completed, verify the location of all monuments previously located with the item 
"Research and Locate Existing Land Parcel Monuments". Replace any monuments that were disturbed or 
destroyed to current minimum state survey standards. 
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Prepare a monument location map showing the type of monuments originally found, the type of 
replacement monuments used to replace the disturbed or destroyed monuments, and monument 
coordinates. The transportation project plat (TPP) is acceptable as a base map for the monument location 
map. Create the location map with a PDF editing tool such as Adobe or Bluebeam. The monument 
location map shall explicitly state that the replaced monuments are not being certified as actual land 
parcel or boundary monuments, only that evidence of monuments were found and replaced. Attach a 
cover letter to the location map that contains a brief synopsis of the work completed. The cover letter shall 
be signed, stamped, and dated by a professional land surveyor. Provide a copy of the monument location 
map and cover letter to the engineer, the county surveyor, and the region plat coordinator. 

D  Measurement 
The department will measure Verify and Replace Existing Land Parcel Monuments as each individual 
monument, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.02 Verify and Replace Existing Land Parcel Monuments    EACH 

Payment is full compensation for all survey work necessary to verify the location of all monuments 
previously located under the item "Research and Locate Existing Land Parcel Monuments"; replacing 
monuments that were disturbed or destroyed from their original location; furnishing monuments or other 
necessary tools; furnishing a professional land surveyor; preparing, annotating and delivering the 
monument location map and cover letter. 
swr-621-003 (20160810) 

 

25. Verify Landmark Reference Monuments, Item SPV.0060.03. 
A  Description 
This special provision describes verifying, restoring, and preserving reference (witness) monuments for 
existing U.S. public land survey corners. 

B  Materials 
Provide reference monument materials that satisfy Wisconsin Administrative Code Chapter A-E 7.07. The 
department will furnish aluminum monument caps if requested. 

C  Construction 
Complete work under the direction of a Registered Land Surveyor in the state of Wisconsin, according to 
the pertinent requirements of standard spec 621.3 and as follows. 

Obtain existing tie sheets from the county surveyor. Locate and verify existing U.S. public land survey 
corner monuments and reference ties to at least 4 reference monuments. Restore or reestablish missing 
or damaged reference monuments. 

If required, install temporary reference monuments for construction. Provide a temporary tie sheet to the 
department and the county surveyor for use by the public during the construction phase of the project and 
before final monumentation is complete. 

Prepare and file final U.S. public land survey monument records according to the Wisconsin 
Administrative Code Chapter A-E 7.08. Provide a copy to the WisDOT SW Region Madison Survey 
Coordinator. 

D  Measurement 
The department will measure Verify Landmark Reference Monuments by each U.S. public land survey 
corner acceptably verified, tied, and preserved. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.03 Verify Landmark Reference Monuments     EACH 
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Payment is full compensation for obtaining existing tie sheets; for locating and preserving corner 
monuments; for locating, verifying, restoring, and preserving reference monuments; for providing 
reference monument materials; for temporary reference monuments; and for preparing and filing final 
monument records. 

Restoring or reestablishing missing or damaged survey corners will be considered extra work. Replacing 
survey corners damaged due to construction operations is incidental to the contract. 
swr-621-004 (20180409) 

26. Research and Locate Existing Land Parcel Monuments, Item SPV.0060.04. 
A  Description 
This special provision describes researching and locating existing land parcel or boundary monuments 
located in permanent easements, temporary easements, or construction permit areas, which may be lost 
or disturbed by construction operations. 

This provision does not relinquish the contractor’s responsibility of standard spec 107.11. 

B  (Vacant) 
C  Construction 
Perform work by, or under the direction of, a professional land surveyor licensed in the State of 
Wisconsin. 

Before construction, research, locate and document monuments located in permanent easements, 
temporary easements, and construction permit areas. Establish coordinate ties to the monuments 
accurate to current minimum state survey standards. 

Prepare a monument location map showing the type of monuments found and their coordinates. The 
transportation project plat (TPP) is acceptable as a base map for the monument location map. Provide a 
copy of the monument location map to the engineer and region right-of-way plat coordinator. 

Verify and reset monument locations after construction is complete under the item titled "Verify and 
Replace Existing Land Parcel Monuments." 

D  Measurement 
The department will measure Research and Locate Existing Land Parcel Monuments as each individual 
monument, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.04 Research and Locate Existing Land Parcel Monuments    EACH 

Payment is full compensation for all research, field survey, locating, and data recording necessary to 
locate and establish coordinates for existing monuments within the construction limits before construction; 
furnishing a professional land surveyor; preparing, annotating and delivering the monument location map. 
swr-621-005 (20170310) 

 

27. New Sanitary Lateral Connection, Item SPV.0060.05.  
A  Description  
Work under this item consists of providing a new sanitary lateral wye fitting connection to an existing 
sanitary sewer at the locations shown or as designated by engineer. Work includes cutting mainline 
sanitary sewer and inserting a new PVC wye fitting, PVC spool pipes, and stainless steel shielded 
couplings. 

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  
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C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

D  Measurement  
The department will measure New Sanitary Lateral Connection as each individual new lateral, acceptably 
completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0060.05   New Sanitary Lateral Connection       EACH 

Payment is full compensation excavation of the trench, except tunneling and jacking; installation and 
removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; backfilling the 
trench and compaction of the backfill material; bypass pumping; location aids; installing the fittings and 
accessories; encasement, where specified; cleaning; testing; and restoring the site 

 

28. Sanitary Lateral Locator Box, Item SPV.0060.06.  
A  Description  
Work under this item shall include installing a new sanitary lateral locator box at property line or as 
directed by engineer. Work includes installation, adjustment to final grade, and connection of tracer wire 
to stainless steel bolts on the underside of the cover.  

B  Materials  
Use materials conforming to Section 33 05 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 05 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Sanitary lateral location shall be scribed or stamped into the curb head when curb and gutter are being 
poured by placing a “L” into the top of the curb head in line with the lateral and locator box. 

D  Measurement  
The department will measure Sanitary Lateral Locator Box as each individual new locator box, acceptably 
completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0060.06   Sanitary Sewer Locator Box       EACH 

Payment is full compensation for sawcutting; excavation of the trench, except tunneling and jacking; 
installation and removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; 
backfilling the trench and compaction of the backfill materials; bypass pumping; location aids; bedding the 
pipe; laying the pipe and installing the fittings and accessories; jointing and sealing of joints in pipe, 
fittings and accessories; encasement, where specified; connections to existing building sewer; cleaning; 
testing; and restoring the site. 

 

29. Abandon Sanitary Sewer Manhole, Item SPV.0060.07.  
A  Description  
This work consists of abandoning sanitary sewer manholes as shown in the plans or as directed by 
engineer. No differentiation is given for size or depth of manhole. 



3670-01-71, 3670-01-72 20 of 48 

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

Manhole frames and lids removed from the manholes being abandoned shall remain the property of the 
City of Columbus and shall be returned to the municipal yard located at 229 East School Street. 

D  Measurement  
The department will measure Abandon Sanitary Manhole by each individual unit, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following item:  
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0060.07   Abandon Sanitary Manhole       EACH 

Payment is full compensation for pavement sawing, pavement removal, excavation, backfill, breaking 
opening in floor, and bulkhead of existing sewers.  

 

30. Remove Sanitary Sewer Manhole, Item SPV.0060.08.  
A  Description  
This work consists of completely removing sanitary sewer manholes as shown in the plans or as directed 
by engineer. No differentiation is given for size or depth of manhole. 

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Manhole frames and lids removed from the manholes being abandoned shall remain the property of the 
City of Columbus and shall be returned to the municipal yard located at 229 East School Street. 

D  Measurement  
The department will measure Abandon Sanitary Manhole by each individual unit, acceptably removed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following item:  
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0060.08   Remove Sanitary Sewer Manhole       EACH 

Payment is full compensation for pavement sawing, pavement removal, excavation, backfill, removing 
manhole structure, and bulkhead of existing sewers.  

 

31. 6-Inch Water Main Valve, Item SPV.0060.09; 
8-Inch Water Main Valve, Item SPV.0060.10.  
A  Description  
Work under this item shall include installing (size) water main valve and valve box as identified on the 
plan and as required to complete the installation of the proposed water main.  
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B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal water service at all times during installation of the new water main. All temporary 
piping and/or temporary connections shall be incidental to this bid item. 

D  Measurement  
The department will measure (size) Water Main Valve by each individual unit, acceptably completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0060.09   6-Inch Water Main Valve        EACH 
SPV.0060.10   8-Inch Water Main Valve        EACH 

Payment is full compensation excavation; installation and removal of sheeting and bracing; dewatering; 
disposal of surplus material from the trench; backfilling and compaction of the backfill material; fittings; 
bedding; installing valves, valve boxes and any necessary extensions; adjustment of valve boxes; thrust 
restraint; maintaining water service to customers; corrosion protection; bonding; blocking; valve box 
adapter; and restoring the site. 

 

32. Hydrant Assembly, Item SPV.0060.11.  
A  Description  
Work under this item shall include furnishing and installing a hydrant assembly including tee fitting at 
main, valve, and valve box as identified on the plans and as required to complete the installation.  

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

D  Measurement  
The department will measure Hydrant Assembly each individual unit, acceptably completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0060.11   Hydrant Assembly        EACH 

Payment is full compensation for excavation; installation and removal of sheeting and bracing; 
dewatering; disposal of surplus material from the trench; backfilling and compaction of the backfill 
material; fittings; bedding; installing hydrants, valves, valve boxes and any necessary extensions; 
adjustment of valve boxes; thrust restraint; blocking; maintaining water service to customers; corrosion 
protection; bonding; blocking; valve box adapter; and restoring the site. 
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33. 3/4-Inch Tap and Corporation Valve, Item SPV.0060.12; 
1-Inch Tap and Corporation Valve, Item SPV.0060.13; 
2-Inch Tap and Corporation Valve, Item SPV.0060.14. 
A  Description  
Work under this item shall consist of providing a new (size) water service tap and corporation valve at the 
new water main as shown in the plans and as hereinafter provided. 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal water service at all times during installation of the new water main. All temporary 
piping and/or temporary connections shall be incidental to this bid item. 

D  Measurement  
The department will measure (size) Tap and Corporation Valve by each individual unit, acceptably 
completed.  

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER  DESCRIPTION         UNIT  
SPV.0060.12   3/4-Inch Tap and Corporation Valve      EACH 
SPV.0060.13   1-Inch Tap and Corporation Valve       EACH 
SPV.0060.14   2-Inch Tap and Corporation Valve       EACH 

Payment is full compensation for excavation of the trench, except tunneling and jacking; installation and 
removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; backfilling the 
trench and compaction of the backfill material; location aids; fittings; installing the fittings and accessories; 
maintaining water service to customers; testing; and restoring the site. 

 

34. 3/4-Inch Curb Valve and Curb Box, Item SPV.0060.15; 
1-Inch Curb Valve and Curb Box, Item SPV.0060.16; 
2-Inch Curb Valve and Curb Box, Item SPV.0060.17.  
A  Description  
Work under this item shall consist of providing a new (size) water service curb valve and curb box as 
shown in the plans and as hereinafter provided. Includes installation of frost sleeve, provided by 
Columbus Water & Light, in concrete areas. Curb boxes located within asphalt pavement, including 
parking areas, shall be installed inside a valve box at no additional compensation. 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  

Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal water service at all times during installation of the new water main. All temporary 
piping and/or temporary connections shall be incidental to this bid item. 

Water service location shall be scribed or stamped into the curb head when curb and gutter are being 
poured by placing a “W” into the top of the curb head in line with the curb stop and water service. 
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D  Measurement  
The department will measure (size) Curb Valve and Curb Box by each individual unit, acceptably 
completed.  

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.15   3/4-Inch Curb Valve and Curb Box       EACH 
SPV.0060.16   1-Inch Curb Valve and Curb Box       EACH 
SPV.0060.17   2-Inch Curb Valve and Curb Box       EACH 

Payment is full compensation for excavation of the trench, except tunneling and jacking; installation and 
removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; backfilling the 
trench and compaction of the backfill materials; location aids; fittings; installing the fittings and 
accessories; installation of frost sleeve or valve box where necessary; maintaining water service to 
customers; testing; and restoring the site. 

 

35. Abandon Water Main (Cut Off), Item SPV.0060.18.  
A  Description  
Work under this item consists of abandoning the existing water mains at the locations shown or as 
designated by Columbus Water & Light. 

Existing water main removed to facilitate construction or installation of new main shall be considered 
incidental and no separate compensation will be paid. 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction and as supplemented below: 

After a safe sample on the new water main section has been obtained and all water service laterals have 
been reconnected, abandon the existing water main where indicated or where designated by Columbus 
Water & Light.  

D  Measurement  
The department will measure Abandon Water Main (Cut Off) as each complete individual unit, acceptably 
completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.18   Abandon Water Main (Cut Off)       EACH 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work.  

 

36. Abandon Water Valve Box, Item SPV.0060.19.  
A  Description  
Work under this item consists of abandoning all water valve boxes within the project limits that serve 
valves no longer in service at the locations shown or as designated by Columbus Water & Light. 
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B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
All work shall take place after the existing water main has been abandoned where indicated or where 
designated by Columbus Water & Light.  

Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

D  Measurement  
The department will measure Abandon Water Valve Box as each complete individual unit, acceptably 
completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.19   Abandon Water Valve Box       EACH 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work.  

 

37. Abandon Hydrant, Item SPV.0060.20.  
A  Description  
Work under this item consists of abandoning all fire hydrants within the project limits that are no longer in 
service or as designated by Columbus Water & Light. 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
All work shall take place after the existing water main has been abandoned where indicated or where 
designated by Columbus Water & Light.  

Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

D  Measurement  
The department will measure Abandon Hydrant as each complete individual unit, acceptably completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.20   Abandon Hydrant        EACH 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work.  

 

38. Ductile Iron Pipe Nitrile Gasket, Item SPV.0060.21.  
A  Description  
Work under this item shall include furnishing and installing Nitrile Buna-N gaskets in ductile iron water 
main pipe at locations shown or as designated by Columbus Water & Light. 



3670-01-71, 3670-01-72 25 of 48 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Nitrile gaskets are required at all water main pipe joints where water main will be installed in areas of 
suspected or identified soil contamination. 

D  Measurement  
The department will measure Ductile Iron Pipe Nitrile Gasket by each individual unit, acceptably 
completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items: 
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.21   Ductile Iron Pipe Nitrile Gasket       EACH 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work. 

 

39. Adjust Hydrant, Item SPV.0060.22.  
A  Description  
Work under this item consists of adjusting, if necessary, existing hydrant elevation within the project limits 
so that groundline groove is level with finish grade. Adjustment of new hydrants is incidental to water 
main construction and will not be paid under this item. 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

D  Measurement  
The department will measure Adjust Hydrant as each individual hydrant, acceptably completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.22   Adjust Hydrant         EACH 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work. 

 

40. Adjust Water Valve Box, Item SPV.0060.23.  
A  Description  
Work under this item consists of adjusting all existing water valve boxes within the project limits to 1/2-
inch below finished grade. Adjustment of new valve boxes is incidental to water main construction and will 
not be paid under this item. 
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B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Leave all valve boxes centered over the valve operating nut and free of dirt and debris. 

D  Measurement  
The department will measure Adjust Water Valve Box as each individual valve box, acceptably 
completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.23   Adjust Water Valve Box        EACH 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work. 

 

41. Adjust Water Valve Manhole, Item SPV.0060.24.  
A  Description  
Work under this item consists of adjusting, if necessary, existing water valve manhole casting rim to finish 
grade. 

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

D  Measurement  
The department will measure Adjust Water Valve Manhole as each individual manhole, acceptably 
completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.24   Adjust Water Valve Manhole       EACH 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work. 

 

42. Adjust Curb Box, Item SPV.0060.25.  
A  Description  
Work under this item consists of adjusting existing water service curb boxes within the project limits to 
match finish grade.  

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  



3670-01-71, 3670-01-72 27 of 48 

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Excavate and expose the existing water service boxes to the depth needed to adjust the valve boxes to 
finished grade. Extensions may be required. Leave all service boxes centered over the curb stop and free 
of dirt and debris.  

D  Measurement  
The department will measure Adjust Curb Box as each individual curb box, acceptably completed. 

E  Payment  
The department will pay for the measured quantities at the contract unit price under the following bid 
items:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.25   Adjust Curb Box         EACH 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work. 

Adjustment of new water service curb boxes is incidental to water service installation and will not be paid 
under this item. 

 

43. Exposing Existing Infrastructure Unpaved Area, Item SPV.0060.0026. 
A  Description 
This work includes locating and exposing existing infrastructure in unpaved areas as directed by the 
engineer. The contractor shall be responsible for compliance with s.182.0175 (2), Stats., with respect to 
precautions to be taken to avoid and prevent damage to utility facilities. The location of existing utilities 
and infrastructure needed to complete the contract work shall be addressed independent of this provision. 
Conform to Wisconsin State Statute 182.0175 (2) and Wisconsin Administrative code Trans 220. The 
work includes exposing existing infrastructure, including utilities, under unpaved surfaces and providing 
both lateral and depth measurements for use in determining potential infrastructure conflict solutions, and 
backfilling. 

B  Materials 
B.1  Backfill Slurry 
Utilize backfill slurry as specified elsewhere in these special provisions. 

C  Construction 
C.1  General 
The location of existing utilities and infrastructure needed to complete the contract work shall be 
addressed independent of this provision. This item will only be used as determined by the department for 
unique locations as directed by the engineer. It does not remove the contractor’s obligation to locate 
utilities as specified by Wisconsin Administrative code Trans 220 and Wisconsin State Statute 182.0175. 
The engineer will direct all exposing existing infrastructure in writing. Coordinate infrastructure exposures 
with the engineer 1060-33-81, 1060-34-82, 1060-43-81 `Page 372 of 936 and notify the infrastructure 
owner or their agents of this work two working days in advance so that they may be present when the 
work commences. 

C.2  Excavation 
Remove all unpaved surfaces at locations where the existing infrastructure is being exposed. Maintain 
drainage at all times in accordance to standard spec 205.3.3. Take precautions, including temporary 
shoring, in order to prevent any undermining of the existing roadway. Perform work in accordance to all 
applicable laws, ordinances, rules, regulations, and OSHA standards. 
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Expose all infrastructure locations within a given location to a minimum depth of 18-inches below the 
bottom of each infrastructure. Excavate in a manner that protects the integrity of the infrastructure and 
prevents any damage to wrappings or protective coatings such as by any mechanical method or hand 
digging. Notify the infrastructure owner promptly if damage or interruption of service occurs. Repair all 
damage caused to such infrastructure resulting from negligence or carelessness at own expense. 

Take all lateral and depth measurements in US feet and tenths thereof. Identify horizontal locations of 
each exposed infrastructure with a coordinate northing and easting referenced to the Wisconsin County 
Coordinate System (WCCS), Milwaukee County, NAD 83 (97).  

Provide vertical elevations for each exposed infrastructure and reference to NAVD 88 (91). 

The infrastructure location shall remain exposed and available for visual inspection until the completion of 
all work in a given location. If the infrastructure shall remain exposed overnight or for prolonged periods of 
time, protect the location with traffic-rated steel plating, safety barriers, and all necessary traffic control 
devices that may be required under applicable standards or as directed by the engineer. 

C.3  Backfilling 
Upon completion of the infrastructure exposure, restore the location in kind to its original condition. Use 
backfill slurry, conforming to standard spec 501, to backfill the exposed infrastructure locations to the 
subgrade elevation except for areas located within local streets. In grassy areas, place 6-inches of 
topsoil, sod or seed and mulch, and fertilizer. Alternate restoration methods may be used upon written 
approval from the engineer. 

C.4  Documentation 
Provide documentation to the engineer and include the coordinates, elevations, and sketches of the 
infrastructure locations tied to known features in the plans. Reference each infrastructure to a proposed 
alignment with a station and offset. Where near a ramp, reference the ramp alignment. Document the size 
and/or diameter, composition, and a description of each infrastructure and the location of the elevation 
with respect to each infrastructure noted. Supply digital photographs of the uncovered infrastructure to the 

D  Measurement 
The department will measure Exposing Existing Infrastructure Unpaved Area as a unit for each location. 
A location may have multiple infrastructures located within the same exposure area. An exposure area 
will include all infrastructures within 6 lateral feet of each other, and payment will only be made for one 
unit regardless of the number of infrastructures exposed. If the distance from the existing ground 
elevation, located above the existing infrastructure, to a point 18 inches below the exposed infrastructure 
is between 0 and 6 feet, the department will measure each location as a single unit of work. If the 
distance from the existing ground elevation, located above the existing infrastructure, to a point 18 inches 
below the exposed infrastructure is greater than 6 feet and less than 12 feet, the department will pay for 
the item as two units of work. 

E  Payment 
The department will pay for the measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0060.0026  Exposing Existing Infrastructure Unpaved Area     EACH 

Payment is full compensation for mobilization; for furnishing all excavation; for disposing of all materials; 
for locating all infrastructure within each respective location; for providing documentation and 
photographs of infrastructure locations to the engineer; for furnishing all surveying associated with 
exposing existing infrastructure; for furnishing all maintenance of the location during construction; for 
furnishing all traffic control, safety barriers, and steel plating required; or temporary shoring; for furnishing 
backfill slurry and backfilling the locate. 

 

44. Exposing Existing Infrastructure Paved Area, Item SPV.0060.0027. 
A  Description 
This work includes locating and exposing existing infrastructure in paved areas as directed by the 
engineer. The contractor shall be responsible for compliance with s.182.0175 (2), Stats., with respect to 
precautions to be taken to avoid and prevent damage to utility facilities. The location of existing utilities 
and infrastructure needed to complete the contract work shall be addressed independent of this provision. 
Conform to Wisconsin State Statute 182.0175 (2) and Wisconsin Administrative code Trans 220. The 
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work includes exposing existing infrastructure, including utilities, under paved surfaces and providing both 
lateral and depth measurements for use in determining potential infrastructure conflict solutions, and 
backfilling. 

B  Materials 
B.1  Backfill Slurry 
Utilize backfill slurry as specified elsewhere in these special provisions. 

C  Construction 
C.1  General 
The location of existing utilities and infrastructure needed to complete the contract work shall be 
addressed independent of this provision. This item will only be used as determined by the department for 
unique locations as directed by the engineer. It does not remove the contractor’s obligation to locate 
utilities as specified by Wisconsin Administrative code Trans 220 and Wisconsin State Statute 182.0175. 
The engineer will direct all exposing existing infrastructure in writing. Coordinate infrastructure exposures 
with the engineer and notify the infrastructure owner or their agents of this work two working days in 
advance so that they may be present when the work commences. 

C.2  Excavation 
Remove all paved surfaces at locations where the existing infrastructure is being exposed. 

Saw or remove concrete and asphaltic pavements to the nearest joint. Remove all pavement surfaces in 
such a way that all existing edges consist of a true line having a perpendicular edge with no unraveling. 
Maintain drainage at all times in accordance to standard spec 205.3.3. Take precautions, including 
temporary shoring, in order to prevent any undermining of the existing roadway. Perform work in 
accordance to all applicable laws, ordinances, rules, regulations, and OSHA standards. 

Expose all infrastructure locations within a given location to a minimum depth of 18-inches below the 
bottom of each infrastructure. Excavate in a manner that protects the integrity of the infrastructure and 
prevents any damage to wrappings or protective coatings such as by any mechanical method or hand 
digging. Notify the infrastructure owner promptly if damage or interruption of service occurs. Repair all 
damage caused to such infrastructure resulting from negligence or carelessness at own expense. 

Take all lateral and depth measurements in US feet and tenths thereof. Identify horizontal locations of 
each exposed infrastructure with a coordinate northing and easting referenced to the Wisconsin County 
Coordinate System (WCCS), Milwaukee County, NAD 83 (97). Provide vertical elevations for each 
exposed infrastructure and reference to NAVD 88 (91). 

The infrastructure location shall remain exposed and available for visual inspection until the completion of 
all work in a given location. If the infrastructure shall remain exposed overnight or for prolonged periods of 
time, protect the location with traffic-rated steel plating, safety barriers, and all necessary traffic control 
devices that may be required under applicable standards or as directed by the engineer. 

C.3  Backfilling 
Upon completion of the infrastructure exposure, restore the location in kind to its original condition. When 
exposed infrastructure locations fall within local streets or city right-of-way, use backfill slurry to fill the 
entire location to the subgrade elevation. Restore concrete pavement and concrete base course to the 
depth found in the existing roadway. Replace all locations that fall within live lanes of any roadway or 
pedestrian traffic with a high early-strength concrete pavement mix design having a depth equivalent to 
the existing pavement structure unless directed otherwise by the engineer. Locations that are closed to 
through traffic may use an approved concrete pavement mix conforming to standard spec 501. If directed 
by the engineer, tie concrete pavement and/or dowel it to the existing pavement according to the standard 
detail drawing for concrete pavement. All locations requiring asphaltic pavement shall consist of HMA 
Pavement Type E-3 unless otherwise directed by the engineer. Place the HMA pavement in lifts to a 
depth as directed by the engineer. Apply tack coat to composite pavement structures and between lifts. 

Alternate restoration methods may be used upon written approval from the engineer. 

Place base aggregate dense between the subgrade surface and the bottom of the pavement. 

C.4  Documentation 
Provide documentation to the engineer and include the coordinates, elevations, and sketches of the 
infrastructure locations tied to known features in the plans. Reference each infrastructure to a proposed 
alignment with a station and offset. Where near a ramp, reference the ramp alignment. Document the size 
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and/or diameter, composition, and a description of each infrastructure and the location of the elevation 
with respect to each infrastructure noted. Supply digital photographs of the uncovered infrastructure to the 
engineer in .jpeg format for future reference. 

D  Measurement 
The department will measure Exposing Existing Infrastructure Paved Area as a unit for each location. A 
location may have multiple infrastructures located within the same exposure area. An exposure area will 
include all infrastructures within 6 lateral feet of each other and payment will only be made for one unit 
regardless of the number of infrastructures exposed. If the distance from the existing ground elevation, 
located above 1060-33-81, 1060-34-82, 1060-43-81 `Page 371 of 936 the existing infrastructure, to a 
point 18 inches below the exposed infrastructure is between 0 and 6 feet, the department will measure 
each location as a single unit of work. If the distance from the existing ground elevation, located above 
the existing infrastructure, to a point 18 inches below the exposed infrastructure is greater than 6 feet and 
less than 12 feet, the department will pay for the item as two units of work. 

E  Payment 
The department will pay for the measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION        UNIT 
SPV.0060.0027   Exposing Existing Infrastructure Paved Area     EACH 

Payment is full compensation for mobilization; for furnishing all excavation; for disposing of all materials; 
for locating all infrastructure within each respective location; for providing documentation and 
photographs of infrastructure locations to the engineer; for furnishing all surveying associated with 
exposing existing infrastructure; for furnishing all maintenance of the location during construction; for 
furnishing all traffic control, safety barriers, and steel plating required; for temporary shoring; and for 
furnishing all finishing items including, but not limited to, base aggregate dense, backfill slurry, concrete 
pavement, HMA pavement, curb and gutter, and sidewalk located above the subgrade elevation. 

 

45. Smooth Lined CMP Culvert Pipe Arch, 66-Inch x 51-Inch, Item SPV.0090.01. 
A  Description 

This special provision describes providing smooth lined corrugated metal pipes or pipe arches. 

B  Materials 
B.1  Polymer Coated Steel Lined Corrugated Metal Pipe 
Furnish polymer coated corrugated metal pipe meeting standard spec 521.2 except the pipe shall be lined 
with a smooth steel inner lining providing a Manning’s roughness for the pipe of n =0.012. Pipe shall be 
Contech Smooth Cor or an approved equal.  

B.2  Size and Thickness 
Minimum corrugated external wall thickness shall be 0.079 inches (14 gage).  

The smooth steel inner lining shall be a minimum thickness of 0.052 inches (18 gage).  

B.3  Corrugation Pattern 
Provide the corrugated external wall with nominal 3 inch X 1 inch (pitch X depth) annular corrugations.  

B.4  Design Load  
The pipe shall meet or exceed the maximum fill heights for the gage, shape, and corrugation pattern 
stated in the Fill Height Tables in WisDOT’s Facility Development Manual Chapter FDM 13-1 Attachments 
25.2- 25.8 and the following site specific conditions:   

Earthload 
Station 42+68, 66-Inch x 51-Inch – 25 FT Max, 1.25 FT Min Feet. of Fill 
Station 42+75, 66-Inch x 51-Inch – 25 FT Max, 1.25 FT Min Feet. of Fill 

The smooth lined CMP culvert must support the anticipated structural loads.  
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C  Construction 

C.1  General 
Construct as specified in standard spec 520.3.  

C.2  Handling and Repair 
Load pipe in a way that transports and unloads them at their destination without being excessively 
stressed, deformed, or otherwise damaged. Minimize damage to coatings during transportation, handling, 
and installation. Store culvert on padded supports and pad objects placed against polymer coated 
materials. 

Repair damaged polymer coating with a polymer coating similar to, and compatible with the original 
coating, or with a tar base material or asphaltic mastic conforming to AASHTO M243. 

Do not use chains or wire rope coming in direct contact with the culvert to unload or handle the culvert. Do 
not dump pipes from the trucks when unloading. 

D  Measurement 
The department will measure the Smooth Lined CMP Culvert Pipe Arch, 66-Inch x 51-Inch by the linear 
foot of in place pipe, acceptedly completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0090.01   Smooth lined CMP Culvert Pipe Arch, 66-Inch x 51-Inch   LF 

Payment is full compensation for fabricating, transporting and installing culvert pipes; hardware, coupling 
bands, obtaining easements; providing required certifications, materials and documentation; providing 
inspection documentation; for excavation and pumping; for bypassing flow, and for restoring the grade 
and disposing of waste materials. 

 

46. Smooth Lined CMP Culvert Pipe Arch, 53-Inch x 41-Inch, Item SPV.0090.02. 
A  Description 

This special provision describes providing smooth lined corrugated metal pipes or pipe arches. 

B  Materials 
B.1  Polymer Coated Steel Lined Corrugated Metal Pipe 
Furnish polymer coated corrugated metal pipe meeting standard spec 521.2 except the pipe shall be lined 
with a smooth steel inner lining providing a Manning’s roughness for the pipe of n =0.012. Pipe shall be 
Contech Smooth Cor or an approved equal.  

B.2  Size and Thickness 
Minimum corrugated external wall thickness shall be 0.079 inches (14 gage).  

The smooth steel inner lining shall be a minimum thickness of 0.052 inches (18 gage).  

B.3  Corrugation Pattern 
Provide the corrugated external wall with nominal 3 inch X 1 inch (pitch X depth) annular corrugations.  

B.4  Design Load  
The pipe shall meet or exceed the maximum fill heights for the gage, shape, and corrugation pattern 
stated in the Fill Height Tables in WisDOT’s Facility Development Manual Chapter FDM 13-1 Attachments 
25.2- 25.8 and the following site specific conditions:   

Earthload 
Station 42+82, 53-Inch x 41-Inch – 25 FT Max, 1 FT Min Feet of Fill 

The smooth lined CMP culvert must support the anticipated structural loads.  
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C  Construction 

C.1  General 
Construct as specified in standard spec 520.3.  

C.2  Handling and Repair 
Load pipe in a way that transports and unloads them at their destination without being excessively 
stressed, deformed, or otherwise damaged. Minimize damage to coatings during transportation, handling, 
and installation. Store culvert on padded supports and pad objects placed against polymer coated 
materials. 

Repair damaged polymer coating with a polymer coating similar to, and compatible with the original 
coating, or with a tar base material or asphaltic mastic conforming to AASHTO M243. 

Do not use chains or wire rope coming in direct contact with the culvert to unload or handle the culvert. Do 
not dump pipes from the trucks when unloading. 

D  Measurement 
The department will measure the Smooth Lined CMP Culvert Pipe Arch, 53-Inch x 41-Inch by the linear 
foot of in place pipe, acceptedly completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0090.02  Smooth Lined CMP Culvert Pipe Arch, 53-Inch x 41-Inch   LF 

Payment is full compensation for fabricating, transporting and installing culvert pipes; hardware, coupling 
bands, obtaining easements; providing required certifications, materials and documentation; providing 
inspection documentation; for excavation and pumping; for bypassing flow, and for restoring the grade 
and disposing of waste materials. 

 

47. Pipe Underdrain (6-Inch) with Geotextile Fabric and Aggregate, Item SPV.0090.03. 
A  Description 
This special provision describes providing and placing pipe underdrain, geotextile fabric, and aggregate 
as shown on the plans and hereinafter provided. The work under this item shall be according to the 
standard specifications for each component. 

B  Materials 
B.1 Pipe 
Provide Pipe Underdrain 6-Inch conforming to the pertinent requirements of standard spec 612.2. 

B.2 Geotextile Fabric 
Provide Geotextile Fabric Type DF Schedule B conforming to the pertinent requirements of standard spec 
645.2.1 and 645.2.4. 

B.3 Aggregate 
Provide coarse aggregate size No. 1 conforming to the pertinent requirements of standard spec 
501.2.5.4. 

C  Construction 
Construct the Pipe Underdrain (6-Inch) with Geotextile Fabric and Aggregate as the plans show and 
conforming to standard spec 612.3.1, 612.3.3, 612.3.5, and 645.3.4. 

D  Measurement 
The department will measure Pipe Underdrain (6-Inch) with Geotextile Fabric and Aggregate by the linear 
foot, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0090.03 Pipe Underdrain (6-Inch) with Geotextile Fabric and Aggregate   LF 

Payment is full compensation for providing and placing all materials, including pipe underdrain, geotextile 
fabric, aggregate, backfill, connections, fittings, and caps or plugs; and for all excavating, recompacting, 
disposing of surplus material, and restoring the work site. 
swr-612-001 (20160205) 

 

48. 8-Inch Sanitary Sewer-Granular Backfill, Item SPV.0090.04; 
10-Inch Sanitary Sewer-Granular Backfill, Item SPV.0090.05.  
A  Description  
Work under this item shall include installing (size) sanitary sewer pipe with granular backfill at the 
alignment and grades as shown in the plans and as hereinafter provided.  

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal flow of wastewater at all times during installation of the new sanitary sewer main. All 
bypass pumping, temporary piping, and/or temporary connections, which are required to maintain the 
normal flow of wastewater throughout the sewer construction, shall be incidental to this bid item. 

D  Measurement  
The department will measure (size) Sanitary Sewer-Granular Backfill by the linear foot unit, measured 
along the centerline of the pipe center to center of junctions and fittings, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0090.04   8-Inch Sanitary Sewer-Granular Backfill      LF 
SPV.0090.05   10-Inch Sanitary Sewer-Granular Backfill      LF 

Payment is full compensation for sawcutting; excavation of the trench, except tunneling and jacking; 
installation and removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; 
backfilling the trench and compaction of the backfill materials; bypass pumping; location aids; bedding the 
pipe; laying the pipe and installing the fittings and accessories; jointing and sealing of joints in pipe, 
fittings and accessories; encasement, where specified; connections to existing structures; cleaning out 
the sewer; televising; testing; and restoring the site.  

Upper limit of granular backfill is defined as the bottom of the proposed aggregate base course layer as 
shown on the proposed typical sections. 

 

49. 8-Inch Sanitary Sewer Relay-Granular Backfill, Item SPV.0090.06; 
10-Inch Sanitary Sewer Relay-Granular Backfill, Item SPV.0090.07; 
12-Inch Sanitary Sewer Relay-Granular Backfill, Item SPV.0090.08.  
A  Description  
Work under this item shall include installing (size) sanitary sewer pipe with granular backfill at the 
alignment and grades as shown in the plans and as hereinafter provided. An existing sanitary sewer pipe 
is located in the new sanitary sewer alignment and profile. Removal of the existing sanitary sewer shall be 
considered incidental to installation of new sewer and no separate compensation will be paid. 
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B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal flow of wastewater at all times during replacement of the existing sanitary sewer main 
with the new sanitary sewer main. All bypass pumping, temporary piping, and/or temporary connections, 
which are required to maintain the normal flow of wastewater throughout the sewer construction, shall be 
incidental to this bid item. 

Remove all abandoned or existing material located in the new sanitary sewer alignment.  

D  Measurement  
The department will measure (size) Sanitary Sewer Relay-Granular Backfill by the linear foot unit, 
measured along the centerline of the pipe center to center of junctions and fittings, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0090.06   8-Inch Sanitary Sewer Relay-Granular Backfill     LF 
SPV.0090.07   10-Inch Sanitary Sewer Relay-Granular Backfill     LF 
SPV.0090.08   12-Inch Sanitary Sewer Relay-Granular Backfill     LF 

Payment is full compensation for sawcutting; excavation of the trench, except tunneling and jacking; 
installation and removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; 
backfilling the trench and compaction of the backfill materials; bypass pumping; location aids; bedding the 
pipe; laying the pipe and installing the fittings and accessories; jointing and sealing of joints in pipe, 
fittings and accessories; encasement, where specified; connections to existing structures; cleaning out 
the sewer; televising; testing; and restoring the site.  

Upper limit of granular backfill is defined as the bottom of the proposed aggregate base course layer as 
shown on the proposed typical sections. 

 

50. 8-Inch Sanitary Sewer-Spoil Backfill, Item SPV.0090.09.  
A  Description  
Work under this item shall include installing 8-inch sanitary sewer pipe with spoil backfill at the alignment 
and grades as shown in the plans and as hereinafter provided.  

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal flow of wastewater at all times during installation of the new sanitary sewer main. All 
bypass pumping, temporary piping, and/or temporary connections, which are required to maintain the 
normal flow of wastewater throughout the sewer construction, shall be incidental to this bid item. 

D  Measurement  
The department will measure 8-Inch Sanitary Sewer-Spoil Backfill by the linear foot unit, measured along 
the centerline of the pipe center to center of junctions and fittings, acceptably completed.  
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E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0090.09   8-Inch Sanitary Sewer-Spoil Backfill      LF  

Payment is full compensation for excavation of the trench, except tunneling and jacking; installation and 
removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; backfilling the 
trench and compaction of the backfill material; embankment over the sewer using surplus material from 
the excavation of the trench; bypass pumping; location aids; bedding the pipe; laying the pipe and 
installing the fittings and accessories; jointing and sealing of joints in pipe, fittings and accessories; 
encasement, where specified; connections to existing structures; cleaning out the sewer; televising; 
testing; and restoring the site.  

 

51. 6-Inch Sanitary Sewer Lateral, Item SPV.0090.10.  
A  Description  
Work under this item shall include installing a new 6-inch sanitary sewer lateral with granular backfill at 
the alignment and grades as shown in the plans and as hereinafter provided. Work includes installation of 
a factory fitting at sewer main. In some cases, an existing sanitary sewer lateral pipe is located in the new 
sanitary sewer lateral alignment and profile.  

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal flow of wastewater at all times during installation of the new sanitary sewer lateral. All 
bypass pumping, temporary piping, and/or temporary connections, which are required to maintain the 
normal flow of wastewater throughout the lateral construction, shall be incidental to this bid item. 

Remove all abandoned or existing material located in the new sanitary sewer lateral alignment.  

D  Measurement  
The department will measure 6-Inch Sanitary Sewer Lateral by the linear foot unit, measured along the 
centerline of the pipe from mainline sewer to end of pipe, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0090.10   6-Inch Sanitary Sewer Lateral      LF 

Payment is full compensation for sawcutting; excavation of the trench, except tunneling and jacking; 
installation and removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; 
backfilling the trench and compaction of the backfill materials; bypass pumping; location aids; bedding the 
pipe; laying the pipe and installing the fittings and accessories; jointing and sealing of joints in pipe, 
fittings and accessories; encasement, where specified; connections to existing building sewer; cleaning; 
testing; restoring the site; and all other work incidental to the installation of sanitary sewer laterals. 
Contract price also includes removal or abandonment of existing sanitary sewer lateral.  

Upper limit of granular backfill is defined as the bottom of the proposed aggregate base course layer as 
shown on the proposed typical sections. 
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52. 6-Inch Sanitary Sewer Lateral Extension, Item SPV.0090.11.  
A  Description  
Work under this item shall include installing a new 6-inch sanitary sewer lateral with granular backfill at 
the alignment and grades as shown in the plans and as hereinafter provided. Work includes connection to 
an existing factory fitting at sewer main. An existing sanitary sewer lateral pipe is located in the new 
sanitary sewer lateral alignment and profile.  

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal flow of wastewater at all times during installation of the new sanitary sewer lateral. All 
bypass pumping, temporary piping, and/or temporary connections, which are required to maintain the 
normal flow of wastewater throughout the lateral construction, shall be incidental to this bid item. 

Remove all abandoned or existing material located in the new sanitary sewer lateral alignment. These 
removals shall be incidental to this bid item. 

D  Measurement  
The department will measure 6-inch Sanitary Sewer Lateral Extension by the linear foot unit, measured 
along the centerline of the pipe from existing factory fitting connection to end of pipe, acceptably 
completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0090.11   6-Inch Sanitary Sewer Lateral Extension     LF 

Payment is full compensation for sawcutting; excavation of the trench, except tunneling and jacking; 
installation and removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; 
backfilling the trench and compaction of the backfill materials; bypass pumping; location aids; bedding the 
pipe; laying the pipe and installing the fittings and accessories; jointing and sealing of joints in pipe, 
fittings and accessories; encasement, where specified; connections to existing building sewer; cleaning; 
testing; removals, and restoring the site 

Upper limit of granular backfill is defined as the bottom of the proposed aggregate base course layer as 
shown on the proposed typical sections. 

 

53. Abandon Sanitary Sewer 8 Inch, Item SPV.0090.12; 
Abandon Sanitary Sewer 10 Inch, Item SPV.0090.13.  
A  Description  
This special provision describes Abandon Sanitary Sewer (size) by bulkheading each end with concrete, 
as shown in the plans, or as directed by engineer. 

Existing sanitary sewer removed to facilitate construction or installation of sewer relay shall be considered 
incidental to the corresponding installation items SPV.0090.06 8-Inch Sanitary Sewer Relay-Granular 
Backfill, SPV.0090.07 10-Inch Sanitary Sewer Relay-Granular Backfill, or SPV.0090.08 12-Inch Sanitary 
Sewer Relay-Granular Backfill.  

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  
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C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

D  Measurement  
The department will measure Abandon Sanitary Sewer (size) in linear feet measured from bulkhead to 
bulkhead for each sewer, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items:  
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0090.12   Abandon Sanitary Sewer 8 Inch       LF  
SPV.0090.13  Abandon Sanitary Sewer 10 Inch       LF 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals; and 
excavating and backfilling where necessary.  

 

54. 6-Inch Water Main-Granular Backfill, Item SPV.0090.14; 
8-Inch Water Main-Granular Backfill, Item SPV.0090.15.  
A  Description  
Work under this item shall include installing (size) water main with granular backfill at the alignment and 
grades as shown in the plans and as hereinafter provided.  

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal water service at all times during installation of the new water main. All temporary 
piping and/or temporary connections shall be incidental to this bid item. 

Connect the new water main pipes to the existing water main. Connection to the existing water main shall 
be incidental to this bid item. 

D  Measurement  
The department will measure (size) Water Main-Granular Backfill by the linear foot unit, measured along 
the centerline of the pipe including fittings and valves, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0090.14   6-Inch Water Main-Granular Backfill      LF 
SPV.0090.15   8-Inch Water Main-Granular Backfill      LF 

Payment is full compensation for sawcutting; excavation of the trench, except tunneling and jacking; 
installation and removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; 
backfilling the trench and compaction of the backfill materials; location aids; fittings; bedding the pipe; 
laying the pipe and installing the fittings and accessories; jointing and sealing of joints in pipe, fittings and 
accessories; encasement, where specified; thrust restraint; maintaining water service to customers; water 
main offsets to avoid obstructions and maintain required separation; corrosion protection; bonding; 
testing; and restoring the site. Contract price also includes connection to existing water main. 

Upper limit of granular backfill is defined as the bottom of the proposed aggregate base course layer as 
shown on the proposed typical sections. 
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55. 6-Inch Water Main Relay-Granular Backfill, Item SPV.0090.16; 
10-Inch Water Main Relay-Granular Backfill, Item SPV.0090.17.  
A  Description  
Work under this item shall include installing (size) water main with granular backfill at the alignment and 
grades as shown in the plans and as hereinafter provided. An existing water main pipe is located in the 
new water main alignment and profile. Removal of the existing water main shall be considered incidental 
to installation of new water main and no separate compensation will be paid. 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal water service at all times during installation of the new water main. All temporary 
piping and/or temporary connections shall be incidental to this bid item. 

Connect the new water main pipes to the existing water main. Connection to the existing water main shall 
be incidental to this bid item. 

D  Measurement  
The department will measure (size) Water Main Relay-Granular Backfill by the linear foot unit, measured 
along the centerline of the pipe including fittings and valves, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0090.16   6-Inch Water Main Relay-Granular Backfill      LF 
SPV.0090.17   10-Inch Water Main Relay-Granular Backfill      LF 

Payment is full compensation for sawcutting; excavation of the trench, except tunneling and jacking; 
installation and removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; 
backfilling the trench and compaction of the backfill materials; location aids; fittings; bedding the pipe; 
laying the pipe and installing the fittings and accessories; jointing and sealing of joints in pipe, fittings and 
accessories; encasement, where specified; thrust restraint; maintaining water service to customers; water 
main offsets to avoid obstructions and maintain required separation; corrosion protection; bonding; 
testing; restoring the site. Contract price also includes connection to existing water main. 

Upper limit of granular backfill is defined as the bottom of the proposed aggregate base course layer as 
shown on the proposed typical sections. 

 

56. 6-Inch Hydrant Lead, Item SPV.0090.18.  
A  Description  
Work under this item shall include installing 6-inch hydrant lead from the water main to the hydrant at the 
alignment and grades as shown in the plans and as hereinafter provided. This item shall also apply to 
hydrant lead for relocated hydrants.  

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 
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D  Measurement  
The department will measure 6-Inch Hydrant Lead by the linear foot unit, measured along the centerline 
of the pipe including fittings and valves, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0090.18   6-Inch Hydrant Lead        LF  

Payment is full compensation for sawcutting; excavation of the trench, except tunneling and jacking; 
installation and removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; 
backfilling the trench and compaction of the backfill materials; location aids; fittings; bedding the pipe; 
laying the pipe and installing the fittings and accessories; jointing and sealing of joints in pipe, fittings and 
accessories; encasement, where specified; thrust restraint; maintaining water service to customers; water 
main offsets to avoid obstructions and maintain required separation; corrosion protection; bonding; 
testing; and restoring the site. 

Upper limit of granular backfill is defined as the bottom of the proposed aggregate base course layer as 
shown on the proposed typical sections. 

 

57. 3/4-Inch Water Service Extension - Open Trench with Granular Backfill SPV.0090.19.  
A  Description  
Work under this item shall consist of connecting to existing corporation valve at water main with new 
water service tubing and extending to property line. Work includes providing new water service tubing by 
open cut excavating at the alignment and grades as shown in the plans and as hereinafter provided. This 
item also includes removal and disposal of existing lead service, curb stop, and curb box, and 
reconnection to existing service at property line. 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal water service at all times during installation of the new water main. All temporary 
piping and/or temporary connections shall be incidental to this bid item. 

Water service location shall be scribed or stamped into the curb head when curb and gutter are being 
poured by placing a “W” into the top of the curb head in line with the curb stop and water service. 

D  Measurement  
The department will measure 3/4-Inch Water Service Extension - Open Trench with Granular Backfill by 
straight horizontal length in linear feet along centerline of pipe from corporation valve to end of new 
service pipe excluding gooseneck for tap service, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION         UNIT  
SPV.0090.19  3/4-Inch Water Service Extension - Open Trench with Granular Backfill   LF 

Payment is full compensation for excavation of the trench, except tunneling and jacking; installation and 
removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; backfilling the 
trench and compaction of the backfill material; location aids; fittings; bedding the pipe; laying the pipe and 
installing the fittings and accessories; encasement, where specified; maintaining water service to 
customers; offsets to avoid obstructions and maintain required separation; corrosion protection; bonding; 
testing; restoring the site; and all other work incidental to the installation of water service; and removal 
and disposal of existing lead services, curb boxes, and curb stops. 
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58. 1-Inch Water Service - Open Trench with Granular Backfill, Item SPV.0090.20; 
2-Inch Water Service - Open Trench with Granular Backfill, Item SPV.0090.21.  
A  Description  
Work under this item shall consist of providing a new (size) water service pipe by open cut excavating at 
the alignment and grades as shown in the plans and as hereinafter provided. This item also includes 
removal and disposal of existing lead service, curb stop, and curb box; and reconnection to existing 
service at property line. New water services identified as future shall extend five feet beyond property line 
and be marked with a 4”x4” wooden marker post painted blue.  

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal water service at all times during installation of the new water main. All temporary 
piping and/or temporary connections shall be incidental to this bid item. 

Water service location shall be scribed or stamped into the curb head when curb and gutter are being 
poured by placing a “W” into the top of the curb head in line with the curb stop and water service. 

D  Measurement  
The department will measure 1-Inch Water Service - Open Trench with Granular Backfill by straight 
horizontal length in linear feet along centerline of pipe from corporation valve to end of new service pipe 
excluding gooseneck for tap service, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER  DESCRIPTION         UNIT  
SPV.0090.20  1-Inch Water Service-Open Trench with Granular Backfill    LF 
SPV.0090.21  2-Inch Water Service-Open Trench with Granular Backfill     LF 

Payment is full compensation for excavation of the trench, except tunneling and jacking; installation and 
removal of sheeting and bracing; dewatering; disposal of surplus material from the trench; backfilling the 
trench and compaction of the backfill material; location aids; fittings; bedding the pipe; laying the pipe and 
installing the fittings and accessories; encasement, where specified; maintaining water service to 
customers; offsets to avoid obstructions and maintain required separation; corrosion protection; bonding; 
testing; restoring the site; and all other work incidental to the installation of water service; and removal 
and disposal of existing lead services, curb boxes, and curb stops. 

 

59. Pipe Insulation, Item SPV.0090.22.  
A  Description  
Work under this item shall include furnishing and placing rigid polystyrene in order to insulate water mains 
and/or water service laterals. No differentiation is made for required width of insulation panel provided. 

B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Pipe insulation is required at all locations where there is five feet or less of cover, where water pipe 
crosses below existing or proposed storm sewer pipe, where water pipe passes within four feet of an 
underground structure which may experience freezing temperatures or ordered by the engineer. 
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D  Measurement  
The department will measure Pipe Insulation by the linear foot unit, measured along the centerline of the 
pipe, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0090.22   Pipe Insulation         LF 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work. Broken insulation will not be considered for payment. 

 

60. Construction Staking Sanitary Sewer, Item SPV.0060.28. 
A  Description  
Perform work according to the provisions of standard spec 650 except as hereinafter modified. 

Work under this item consists of providing construction staking for sanitary sewer at locations shown or as 
designated by engineer.  

B  (Vacant) 
C  Construction  
Set and maintain construction stakes or marks as necessary to achieve the required accuracy and to 
support the method of operations. Set and maintain a minimum of two construction stakes to establish 
location and grade of sanitary sewer structures according to the plans and details for sanitary sewer 
structures. Set and maintain construction stakes to establish location and grade of sanitary sewer main. 

Provide stakes that establish the horizontal and grade elevation of sanitary main at intervals of 25 feet for 
a minimum of 100 feet from each structure and at intervals of 50 feet thereafter. Determine offsets in 
conjunction with contractor requirements. Verify the invert elevations of existing structures which are to 
remain and be connected. Locate all stakes included in this bid item to within 0.02 feet horizontally and 
establish the grade elevation to within 0.01 feet vertically. 

Place additional intermittent stakes as necessary to provide staking information at critical areas along the 
sanitary sewer main and lateral locations. 

Provide cut sheets to the engineer, City of Columbus, and contractor for elevation reference. 

D  Measurement  
The department will measure Construction Staking Sanitary Sewer as a single unit of work for the entire 
sanitary sewer system, completed according to the contract and accepted. 

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0060.28   Construction Staking Sanitary Sewer      EACH 

Payment is full compensation for locating and setting construction stakes, including offsets; providing cut 
sheet information; for adjusting stakes to ensure compatibility with existing field conditions; and for 
relocating and resetting damaged or missing construction stakes. 

 

61. Soccer Field Water Service Assembly and Reconnection, Item SPV.0060.29. 
A  Description  
Work under this item shall include furnishing and installing materials necessary to reconnect the water 
services for soccer field irrigation. The services enter the existing storage building located at 
approximately Station 17+42, 60’ LT. Work under this item shall consist of providing a complete assembly 
and reconnection as shown in the plans and as required to complete the installation. 
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B  Materials  
Use materials conforming to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 11 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

D  Measurement  
The department will measure Soccer Field Water Service Assembly and Reconnection by as a single unit 
measured in each, acceptably completed. 

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER   DESCRIPTION        UNIT  
SPV.0060.29   Soccer Field Water Service Assembly and Reconnection    EACH  

Payment includes furnishing all materials; excavation; dewatering; disposal of surplus material from the 
trench; backfilling; compaction; installation of materials; and restoration of the site. 

 

62. Construction Staking Water Main, Item SPV.0060.30. 
A  Description  
Perform work according to the provisions of standard spec 650 except as hereinafter modified. 

Work under this item consists of providing construction staking for water main at locations shown or as 
designated by engineer.  

B  (Vacant)  
C  Construction  
Set and maintain construction stakes or marks as necessary to achieve the required accuracy and to 
support the method of operations. Locate stakes to within 0.02 feet of the true horizontal position at 
50-foot intervals along the water main, and to establish the grade elevations within 0.01 feet of the true 
vertical position. 

Place additional intermittent stakes as necessary to provide staking information at critical areas such 
vertical and horizontal bends, tees, valves, hydrants, water services locations. Determine offsets in 
conjunction with contractor requirements. 

Provide cut sheets to the engineer, City of Columbus, and contractor for elevation reference. 

D  Measurement  
The department will measure Construction Staking Water Main as a as a single unit of work for the entire 
water main system, acceptably completed. 

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0060.30   Construction Staking Water Main       EACH 

Payment is full compensation for locating and setting all construction stakes, including offsets; providing 
cut sheet information; for adjusting stakes to ensure compatibility with existing field conditions; and for 
relocating and resetting damaged or missing construction stakes. 

 



3670-01-71, 3670-01-72 43 of 48 

63. Management of Petroleum-Contaminated Groundwater, Item SPV.0120.01. 
A  Description 
The department completed testing for groundwater contamination within this project where excavation is 
required. Testing indicated that petroleum-contaminated groundwater is present or likely to be present at 
the following locations as shown on the plans: 

1. Station 45+70 to 47+00, from construction limits LT to construction limits RT at a depth of 
approximately 5 feet below existing grades. 

2. Station 48+10 to 49+20, from reference line to construction limits RT at a depth of 
approximately 8 feet below existing grades. 

If odors are observed during dewatering activities at other locations on the project, terminate dewatering 
activities and notify the engineer. 

A.2 Coordination 
Coordinate work under this contract with the environmental consultant: 

Name:  GEI Consultants, Inc., Mr. Roger Miller or Mr. Michael DeBraske 
 Address:  3159 Voyager Drive, Green Bay, WI 54311 
 Phone:  (920) 455-8657 / (920) 455-8655 

Fax:  (920) 455-8225 
 E-mail:  rmiller@geiconsultants.com, mdebraske@geiconsultants.com  

The role of the environmental consultant will be limited to: 

1. Determining the locations and limits of contaminated water that could be encountered based on 
analytical results from previous investigations, visual observations, and field-screening; 

2. Identifying areas where contaminated water could be encountered; 

3. Documenting that activities associated with management of contaminated water are in 
conformance with state regulations. 

Coordinate frac tanks or equivalent to temporally store collected impacted groundwater and/or utilize 
conventional tanker trucks to collect or transport the water for offsite treatment/disposal of petroleum-
contaminated groundwater. 

Obtain the necessary approvals for treatment and disposal of contaminated water. 

B  (Vacant) 
C  Construction 
Supplement standard spec 205.3 with the following: 

Control activities in the contaminated areas to minimize the amount of dewatering required. Allow 
contaminated water encountered, but not requiring removal as a standard course of construction, to 
remain in-place and do not manage according to this special provision. Pump contaminated water into 
temporary holding tanks for offsite treatment and disposal as necessary to complete construction. Make 
every effort to minimize the amount of silt, sand, sediment, and other deleterious substances discharged 
during dewatering operations.  

If contaminated water is not discharged to the sanitary sewer, then means and methods together with 
dewatering pumping rates will impact the characterization of discharged water and requirements for 
treatment and disposal. The DNR’s concurrence with plans to accomplish dewatering will be required and 
include limits on impacted water that can be discharged to the surface. Pump tests with sampling and 
laboratory analysis of water generated during dewatering operations in the contaminated areas will likely 
be required. If water is discharged to the surface, meet all applicable requirements of the Wisconsin 
Pollution Discharge Elimination System (WPDES) General Permit for Discharge of Petroleum 
Contaminated Groundwater from Remedial Action Operations. This includes, but is not limited to, 
pretreatment of water, if required, to meet WPDES discharge requirements. Perform all necessary 
monitoring to document compliance with WPDES requirements. Furnish, install, operate, maintain, 
disassemble, and remove treatment equipment necessary to comply with WPDES requirements. 

mailto:rmiller@geiconsultants.com
mailto:mdebraske@geiconsultants.com
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Ensure continuous dewatering and excavation safety at all times for all dewatering methods. Provide, 
operate, and maintain adequate pumping equipment and drainage and disposal facilities. Notify the 
engineer of any dewatering activities and obtain any permits necessary to discharge water. Provide 
copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining and 
complying with such permit use. Follow all applicable legislative statues, judiciary decisions, and 
regulations of the State of Wisconsin. 

D  Measurement 
The department will measure Management of Petroleum-Contaminated Groundwater by the gallons of 
contaminated water pumped, as measured on a flow meter provided by the contractor. The meter shall be 
accurate to within 2 percent. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0120.01  Management of Petroleum-Contaminated Groundwater   MGAL 

Payment is full compensation for furnishing all labor, tools, equipment, pumping, storage, hauling, 
treatment, and disposal. 

 

64. Excavation, Hauling, and Disposal of Contaminated Soil, Item SPV.0195.01. 
A  Description 
A.1 General 
This special provision describes excavating, loading, hauling, and disposing of contaminated soil at a 
licensed bioremediation/disposal facility. The closest licensed facilities are: 

Waste Management Madison Prairie Landfill 
6002 Nelson Road 
Sun Prairie, Wisconsin 53590 
(866) 909-4458 
 
Advance Disposal Glacier Ridge Landfill  
N7296 Highway V 
Horicon, Wisconsin 53032 
(920) 387-0628 

Perform this work according to standard spec 205 and with pertinent parts of Chapters NR 700-754 of the 
Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil. 

A.2 Notice to the Contractor – Contaminated Soil Locations 
The department completed testing for soil contamination within this project where excavation is required. 
Testing indicated that soil contaminated with metals and/or polycyclic aromatic hydrocarbons (PAHs) is 
present or likely to be present at the following locations as shown on the plans: 

1. Station 45+70 to 46+25, from 20 feet RT of reference line to construction limits RT at a depth of 
0 to 3 feet below existing grades. 

2. Station 46+10 to 47+80, from 18 feet LT of reference line to construction limits LT at a depth of 
0 to 3 feet below existing grades. 

3. Station 46+60 to 47+00, from 18 feet LT of reference line to construction limits LT at a depth of 
5 to 7 feet below existing grades. 

4. Station 47+35 to 47+75, from 18 feet LT of reference line to construction limits LT at a depth of 
8 to 10 feet below existing grades.  

5. Station 49+50 to 49+93, from 18 feet LT of reference line to construction limits LT at a depth of 
0 to 3 feet below existing grades.  
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Testing indicated that soil contaminated with petroleum and chlorinated volatile organic compounds 
(VOCs) is present or likely to be present at the following locations as shown on the plans: 

6. Station 48+10 to 49+20, from reference line to construction limits RT at a depth of 6 feet below 
existing grades to the maximum depth of excavation.  

If contaminated soil is encountered at other locations, terminate excavations in that area and notify the 
engineer.  

For further information regarding previous investigation and remediation activities at these locations, 
contact: 

Contact: Mr. Brian Taylor, WisDOT BTS-ESS 
Address:  2101 Wright Street, Madison, WI 53704 
Phone:  (608) 245-2630 
Fax:   (608) 246-7996 
Email:  BrianF.Taylor@dot.wi.gov 

 

A.3 Coordination 

Coordinate work under this contract with the environmental consultant: 
Name: GEI Consultants, Inc., Mr. Roger Miller or Mr. Michael DeBraske 
Address: 3159 Voyager Drive, Green Bay, WI 54311 
Phone: (920) 455-8657 / (920) 455-8655 
Fax:  (920) 455-8225 
E-mail: rmiller@geiconsultants.com, mdebraske@geiconsultants.com  

The role of the environmental consultant will be limited to: 

1. Determining the locations and limits of contaminated material to be excavated based on analytical 
results from previous investigations, visual observations, and field-screening of material that is 
excavated. 

2. Identifying contaminated material to be hauled to the bioremediation/landfill facility. 

3. Documenting that activities associated with management of contaminated material are in 
conformance with state regulations. 

4. Obtaining the necessary approvals for treatment and disposal of contaminated material. 

Provide at least a 14-calendar day notice of the preconstruction conference date to the 
environmental consultant. At the preconstruction conference, provide a schedule for all excavation 
activities in the contaminated areas specified above to the environmental consultant. Also notify the 
environmental consultant at least three calendar days prior to commencement of excavation activities in 
each of the contaminated areas. 

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation in contaminated areas. Perform excavation work in these areas on a continuous basis 
until excavation work is completed.  

Identify the licensed bioremediation/disposal facility that will be used for disposal of contaminated material 
and provide this information to the environmental consultant no later than 30 calendar days prior to 
commencement of excavation activities in the contaminated areas or at the preconstruction conference, 
whichever comes first. The environmental consultant will be responsible for obtaining the necessary 
approvals for disposal of contaminated soils from the bioremediation/disposal facility. Do not transport 
contaminated soil offsite without prior approval from the environmental consultant. 

A.4 Health and Safety Requirements 
Supplement standard spec 107.1 with the following: 

During excavation activities, expect to encounter soil contaminated with metals, PAHs, gasoline, diesel, or 
other petroleum related products, and chlorinated VOCs. Site workers taking part in activities that will result 
in the reasonable probability of exposure to safety and health hazards associated with hazardous materials 
shall have completed health and safety training that meets the Occupational Safety and Health 

mailto:BrianF.Taylor@dot.wi.gov
mailto:rmiller@geiconsultants.com
mailto:mdebraske@geiconsultants.com
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Administration (OSHA) requirements for Hazardous Waste Operations and Emergency Response 
(HAZWOPER), as provided in 29 CFR 1910.120. 

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the 
site-specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
prior to the start of work. 

B  (Vacant) 
C  Construction 
Supplement standard spec 205.3 with the following: 

Control operations in the contaminated areas to minimize the quantity of contaminated material 
excavated. 

The environmental consultant will periodically evaluate material excavated from the contaminated 
areas. The environmental consultant will evaluate excavated material based on field-screening results, 
visual observations, and analytical results from previous environmental investigations. Assist the 
environmental consultant in collecting samples for evaluation using excavation equipment. The 
sampling frequency shall be a maximum of one sample for every 15 cubic yards excavated. 

On the basis of the results of such field-screening, the material will be designated as follows: 

• Excavation Common consisting of clean soil and/or clean construction and demolition fill 
(such as clean soil, boulders, concrete, reinforced concrete, bituminous pavement, bricks, 
building stone, and unpainted or untreated wood), which under NR 500.08 are exempt 
materials, or 

• Low-level contaminated soil for reuse as fill within the construction limits, or 

• Contaminated soil for bioremediation/disposal at the licensed bioremediation/disposal facility. 

Directly load and haul material designated by the environmental consultant for offsite treatment and 
disposal at the licensed facility. Use loading and hauling practices that are appropriate to prevent any 
spills or releases of contaminated material or residues. Prior to transport, sufficiently dewater material 
designated for off-site treatment and disposal so as not to contain free liquids. 

If soil is designated for reuse, some material may require temporary storage prior to reuse as fill on the 
project. Provide for the temporary stockpiling of up to 100 cubic yards of contaminated material on-site. 
Construct and maintain a temporary stockpile of the material according to NR 718.05(3), including, but 
not limited to, placement of the contaminated soil on an impervious surface and covering the stockpile 
with impervious material to prevent infiltration of precipitation. 

D  Measurement 
The department will measure Excavation, Hauling, and Disposal of Contaminated Soil in tons of contaminated 
soil accepted by the bioremediation facility as documented by weight tickets generated by the bioremediation 
facility.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0195.01  Excavation, Hauling, and Disposal of Contaminated Soil   TON 

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via 
bioremediation or direct landfilling of contaminated soil; obtaining solid waste collection and transportation 
service operating licenses; assisting in the collection of soil samples for field evaluation; dewatering of 
soils prior to transport, if necessary. 

 

65. New 48-Inch Sanitary Sewer Manhole, Item SPV.0200.01.  
A  Description  
Work under this item shall include installing a new (size) diameter sanitary sewer manhole as shown in 
the plans and as hereinafter provided.  
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B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal flow of wastewater at all times during installation of the new sanitary sewer manhole 
and when connecting pipes to the new structure. All bypass pumping, temporary piping, and/or temporary 
connections, which are required to maintain the normal flow of wastewater throughout the sewer 
construction, shall be incidental to this bid item. 

Furnishing and installing sanitary sewer frame and cover according to Section 33 30 00 of the 2021 City 
of Columbus Technical Standards for Sewer and Water Main Construction is considered incidental to this 
bid item.  

D  Measurement  
The department will measure New (size) Sanitary Sewer Manhole by the vertical foot from lowest invert to 
top of frame of each structure, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following item:  
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0200.01   New 48-Inch Sanitary Sewer Manhole      VF 

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work. 

 

66. New 48-Inch Sanitary Sewer Manhole (Outside Drop), Item SPV.0200.02.  
A  Description  
Work under this item shall include installing a new 48-inch diameter outside drop sanitary sewer manhole 
as shown in the plans and as hereinafter provided.  

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal flow of wastewater at all times during installation of the new sanitary sewer manhole 
and when connecting pipes to the new structure. All bypass pumping, temporary piping, and/or temporary 
connections, which are required to maintain the normal flow of wastewater throughout the sewer 
construction, shall be incidental to this bid item. 

Furnishing and installing sanitary sewer frame and cover according to Section 33 30 00 of the 2021 City 
of Columbus Technical Standards for Sewer and Water Main Construction is considered incidental to this 
bid item.  

D  Measurement  
The department will measure New 48-Inch Sanitary Sewer Manhole (Outside Drop) by the vertical foot 
from lowest invert to top of frame of each structure, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following item:  
ITEM NUMBER   DESCRIPTION         UNIT  
SPV.0200.02   New 48-Inch Sanitary Sewer Manhole (Outside Drop)     VF  
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Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work. 

 

67. 48-Inch Sanitary Sewer Manhole Replacement, Item SPV.0200.03.  
A  Description  
Work under this item shall include installing a new 48-inch diameter sanitary sewer manhole as shown in 
the plans and as hereinafter provided. An existing sanitary sewer manhole is located in the new sanitary 
sewer manhole location and shall be completely removed. Removal of the existing sanitary sewer 
manhole shall be considered incidental to installation of new manhole and no separate compensation will 
be paid. 

B  Materials  
Use materials conforming to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction.  

C  Construction  
Use methods that conform to Section 33 30 00 of the 2021 City of Columbus Technical Standards for 
Sewer and Water Main Construction. 

Maintain the normal flow of wastewater at all times during installation of the new sanitary sewer manhole 
and when connecting pipes to the new structure. All bypass pumping, temporary piping, and/or temporary 
connections, which are required to maintain the normal flow of wastewater throughout the sewer 
construction, shall be incidental to this bid item. 

Furnishing and installing sanitary sewer frame and cover according to Section 33 30 00 of the 2021 City 
of Columbus Technical Standards for Sewer and Water Main Construction is considered incidental to this 
bid item.  

Remove all abandoned or existing material located in the new sanitary sewer manhole location. 

Manhole frames and lids from the manholes being removed shall remain the property of the City of 
Columbus and shall be returned to the municipal yard located at 229 East School Street.  

D  Measurement  
The department will measure 48-Inch Sanitary Sewer Manhole Replacement by the vertical foot from 
lowest invert to top of frame of each structure, acceptably completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following item:  
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0200.03   48-Inch Sanitary Sewer Manhole Replacement     VF  

Payment is full compensation for furnishing all materials, labor, tools, equipment and incidentals 
necessary to complete this item of work.  
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).

3
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Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria.  Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0G and
ASP.1T0A if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

II. RATIONALE AND SPECIAL NOTE
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 
III. IMPLEMENTATION
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-

2



Page 3 Dated January, 2012 

OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 

The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 
Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of 
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts 
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the 
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in 
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is 
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard 
Specifications for Highway and Structure Construction and all applicable contract documents. 
 
Requirements 
Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any 
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is 
nonnegotiable.  
 
If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal 
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, 
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding 
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the 
disqualification of the contractor from bidding for a designated period of time.   
 

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the 
work and/or supply the materials for which the DBE firm is listed unless the contractor obtains written 
consent in advance from WisDOT. The contractor will not be entitled to payment for any work or materials 
on the approved DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s 
written consent.  

 
Description  
The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The 
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of 
department-wide compliance. 
 
The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified 
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to 
the total contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on 
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by 
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be 
more knowledgeable contractors who are prepared to successfully complete their contractual agreement 
through the proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 
 Understand highway plans applicable to their work 
 Understand specifications and contract requirements applicable to their work 
 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in 
WisDOT’s Business Development program as a mentor, coach, or resource.  For comprehensive 
information on the Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and 
Compliance Section website at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 
1. Definitions  
  

Interpret these terms, used throughout this additional special provision, as follows:  
  
a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 

represents the feasible level of DBE participation for each contract. The goal is calculated using the 
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes 
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors 
considered include proximity, proportion, and regulations. 

 
b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 

prospective contractor(s) before or after the award of a contract to secure a lower bid. 
 
c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and 

economically disadvantaged individuals own at least a 51% interest and control management and daily 
business operations. 

 
d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form 

DT1506) and is expressed as the amount of DBE participation the prime contractor has secured. The 
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on 
an FHWA-funded contract that has an assigned DBE goal. The prime contractor will have the option to 
submit the DT1506 digitally, as an entry with the bid in Bid Express, or as an attachment to the bid. 

 
e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE 

utilization through review of the DBE Commitment, payments to subcontractors, and contract 
documentation. The Prime Contractor receives DBE credit for payments made to the DBE firms performing 
the work listed on the approved DBE Commitment, and those submitted after approved commitment with 
Attachment A.  

 
f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under 

the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all 
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and 
appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE 
participation. 

 
g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract.  
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx


Effective February 2022 Bid Letting ASP-3   
  
  

3  
  

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope 
for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes 
for the same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

 
i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 

materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and 
regularly sold or leased to the public.  

 
j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a 

notation that the items within the quote will not be separated. 
 
2. WisDOT DBE Program Compliance 

 
a.   Documentation Submittal  
 

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the 
time of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid 
(Tuesday) OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  
• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-

hours of bid closing via eSubmit (Wednesday).  
• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) 

and supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via 
eSubmit. Instructions for eSubmit. 

 
**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if 
the DBE Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be 
submitted at time of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

 
The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms 
in the Appendix. 

 
b.   Verification of DBE Commitment 

 
The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated 
as follows: 

  
 (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE 
percentage calculation. If the DBE Commitment is verified, the contract is eligible for award with 
respect to the DBE Commitment.  
  

(2) DBE Goal Not Met  
a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned 

DBE contract goal, the bidder must request alternative evaluation of good faith effort through 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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submission of Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including 
narrative description. Supplementary documentation of good faith effort that supports the DT1202 
submission is also due within 24-hours of bid submission and prior to bid posting. The Department 
will review the bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that 
the Department intends to:  
1. Approve the request (adequate documentation of GFE has been submitted)- no conditions 

placed on the contract with respect to the DBE Commitment; 
2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is 

viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure 
Construction and will not be executed. 

c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department 
will provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

 
Supplemental good faith effort documentation must be submitted through eSubmit (preferred) OR to the DBE Office 
by email at: DBE_Alert@dot.wi.gov. Email naming convention: “Project #, Proposal #, Let date, Business Name, 
GFE”   
 
3. Department's Criteria for Good Faith Effort Documentation  
  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime 
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration 
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative 
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.   
 
Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 
and DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms 
whenever possible to contribute to the assigned DBE contract goal. 
 
Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in 
one of two ways. The bidder: 
  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  
 

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith 
effort on a contract basis just as each contract award is evaluated individually.   
 
The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to 
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will 
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the 
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.  
 
The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor 
good faith effort activity. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific 
DBE goal prior to the bid letting date.  
 
 

 

mailto:DBE_Alert@dot.wi.gov
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a. Solicitation Guidance for Prime Contractors:  
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid 
Express Small Business Network to foster DBE participation on all applicable contracts.  

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: 
DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, 
contractors are strongly encouraged to include a single page, detailed list of items for which they are 
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor 
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes 
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might 
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.  
i. Solicit quotes from certified DBE firms who match possible items to subcontract using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the 
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  
a. Contractors must ask DBE firms for a response in their solicitations. See Sample 

Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment 
to the sub-quote request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms 
sufficient time to respond. Prime contractors should contact DBE firms early, asking if 
they need help organizing their quote, assistance confirming equipment needs, or other 
assistance supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications, and the requirements of the contract by letter, information session, email, phone 
call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with:  
a. Email to all prospective DBE firms in relevant work areas  
b. Phone call log to DBE firms who express interest via written response or call 
c. Fax/letter confirmation  
d. Signed copy of record of subcontractor outreach effort 

 
b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the 

contract scope for DBE subcontract feasibility and comparing common line items in DBE and 
non-DBE subcontract quotes for the same work.  Per federal regulation, reasonable price is not 
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate 
reasons, including but not limited to, a discussion between the prime and DBE firm regarding its 
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s 
quote, the prime is required to contact the DBE by phone and email regarding their ability to 
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only 
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward 
DBE credit. Documentation of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type 
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes 
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit 
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such 
a case, the following steps are taken in comparing the relevant quotes. These are 
qualitative examples:  

i Compare bid items common to both quotes, noting the reasonableness in 
the price comparison.  
ii Review quotes from other firms for the bid items not quoted by the DBE 
firm to see if combining both can provide the same competitive advantage 
that the tied bid items offered. 
  

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best 
Practices.  

  
c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 

contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of 
bid submission. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the 
DT1202 is to include the following: 
(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE 

firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written 
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs 
to include activities such as: list of work items to be performed; breaking up of large work items into 
smaller tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided 
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to 
be performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that 
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not 
constitute sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE 
firm and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, 
Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before 
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small 
business development workshops, and others consistent with DBE support. 
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Naming conventions: eSubmit (preferred) follow instructions OR when emailing files, use the following 
language to identify your submission- “Project #, Proposal #, Let date, Business Name, GFE”  Email: 
DBE_Alert@dot.wi.gov 
 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 
 
If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the 
reasons. The Department encourages the Prime Contractor to communicate with DBE staff to clarify any 
questions related to meeting goals and/or contractor demonstration of good faith efforts.  
 
If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or 
replace any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall 
be paid for completing work assigned to a DBE subcontractor on an approved DBE Commitment unless 
WisDOT has granted permission for the reduction, replacement, or termination of the assigned DBE in writing. If 
a prime contractor or a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an 
approved DBE Commitment, they will not be paid for the work. Any changes to DBE Commitment after the 
approval of the DBE Commitment must be reviewed and approved by the DBE Office prior to the change (see 
Section 9).  
 

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  
  

A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort 
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific 
reasons for denial as stated in the Department's denial notice. The bidder may meet in person with the 
Department if so requested. Failure to appeal within 5 business days after receiving the Department's written 
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is 
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed 
without documentation that the DBE provisions have been fulfilled.   

  
The Department will appoint a representative who did not participate in the original good faith effort 
determination, to assess the bidder's appeal. The Department will issue a written decision within 5 business 
days after the bidder presents all written and oral information. In that written decision, the Department will 
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet 
the contract DBE goal. The Department's decision is final.  

 
5.  Determining DBE Eligibility  
  

Directory of DBE firms  
 
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification 

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx  
  

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.  
 
c. DBE firms are certified based on various factors including the federal standards from the Small Business 

Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only 
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs 
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire 
about compatibility with the Business Development Program. 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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6. Counting DBE Participation  
  

Assessing DBE Work  
  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a 
DBE by one of the UCP agencies. The Department only counts the value of the work a DBE actually performs 
towards the DBE goal. The Department assesses the DBE work as follows:  

  
a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost 

of materials and supplies the DBE firm obtains for the work. The Department also includes the cost of 
equipment the DBE firm leases for the work. The Department will not include the cost of materials, supplies, 
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception 
of non-project specific leases the DBE has in place before the work is advertised.  

  
b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 

professional, technical, consultant, or managerial services. The Department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The Department will only count costs the 
program engineer deems reasonable based on experience or prevailing market rates.  

  
c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 

subcontractor.  
  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its 
performance under this item.  

  
e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted 

to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the 
DBE firm on the Wisconsin UCP DBE Directory.   

  
f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 

committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist 
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

 
g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project 

following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but 
must submit signed Attachment A forms for additional DBE firms.  

 
h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for 

Manufacturers, Suppliers, and Brokers 
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 
*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials 
or supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 
• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in 

CRCS 
 
 
 

mailto:DBE_Alert@dot.wi.gov
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7. Credit Evaluation for Trucking  
  
All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   
 
The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 
 
See Section 8 for Broker credit. 

 
8. Credit Evaluation for Manufacturers, Suppliers, Brokers  
  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions 
of materials and supplies on a contract-by-contract basis. The Department will count the material and supplies 
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, 
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role, 
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm 
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and 
minimal credit is allotted when the DBE firm’s role is administrative or transactional. It is the bidder’s 
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on 
Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted with the bid.   

 
a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the 
materials or supplies counts toward DBE goals.  
 

b. Regular Dealers of Material and/or Supplies  
(1) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 

contracts if submitted with appropriate documentation to the DBE office. 
(2) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business.  

(3) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals.  

(4) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   
i. The DBE firm must be an established, regular business that engages, as its principal business 

and under its own name, in the purchase and sale or lease of the products in question.  
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit.  

(5) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment 
and Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE 
supplier, along with documentation of the calculations used as the basis for the purchase agreement, 
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or 
less than the amount on the invoice per b.(1) above. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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i. The bidder should respond to the following questions and include with submission of form DT1506 
or the DBE Commitment entered with bid:  

a. What is the product or material?  
b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  
c. Which contract line items were referenced to develop this quote?  
d. What is the amount of material or product used on the project?  

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, fees, or transportation charges for the delivery of materials or supplies required 
on a job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or 
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to 
determine whether they are reasonable. 

 
 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”) 
  

a. Issuing a Contract Change Order 
Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or 
replacement of subcontractors approved on the DBE Commitment in advance of the modification for the prime 
contractor to receive payment for work or supplies. Additions to the DBE Commitment do not require advance 
notification of the DBE office. (see below e. DBE Utilization beyond the approved DBE Commitment) 
 
b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, 
or replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written 
consent from the DBE Office. This includes, but is not limited to, instances in which a prime contractor 
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an 
affiliate, a non-DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting 
its inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at 
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the 
extent needed to meet the assigned DBE contract goal.When additional opportunity is available by 
contract modifications, the Prime Contractor must utilize DBE subcontractors that were committed to 
equal work items, in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or 
is terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to 
the assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and 
capacity in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they 
will advise the Prime Contractor and suggest a DBE subcontractor that may replace their services and 
provide written consent to be released from its subcontract.   
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i. Before the Prime Contractor can request modification to the approved DBE Commitment, the 
Prime Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE 
subcontractor to ensure that the firm is fully knowledgeable of the Prime Contractor’s 
expectations for successful performance on the contract. Document these efforts in writing. 

b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who 
has been approved for DBE credit on a contract, including preparation and coordination 
efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager 
confirms that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response 
to the Prime Contractor and the DBE Office. If objecting to the subcontract modification, the 
DBE subcontractor must outline the basis for objection to the proposed modification, 
providing sound reasoning for WisDOT to reject the prime’s request. 

 
c. Request to Modify DBE Subcontracting Commitment  
The written request referenced above may be delivered by email or fax. The request must contain the following:  

1. Project ID number 
2. WisDOT Contract Project Engineer’s name and contact information 
3. DBE subcontractor name and work type and/or NAICS code 
4. Contract’s progress schedule 
5. Reason(s) for requesting that the DBE subcontractor be replaced or terminated 
6. Attach/include all communication with the DBE subcontractor to deploy/address/resolve work 

completion  
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, MODIFICATION”      Email: DBE_Alert@dot.wi.gov  + 
Project Engineer 

 
WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance 
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   
 
Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 
• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 
• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

mailto:DBE_Alert@dot.wi.gov
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• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 
• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable 

to complete its work on the contract 
  

d. Evaluation and Response to the Request  
WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 
  
If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or 
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will 
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by 
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to 
support the completion of the contractual commitment, a list of available WisDOT support services, and 
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply 
with federal DBE guidelines for DBE replacement.  
  
The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE 
Program Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 
 
e. DBE Utilization beyond the approved DBE Commitment   
When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor 
must follow these steps to ensure that the participation is accurately credited toward the DBE goal:  
  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes 
DBE subcontractor contact information, signatures, subcontract value, and description of the work areas 
to be performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE 
Commitment based on the email/discussion and the new Attachment A. 
 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 
 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives 
notice of “Substantially Complete”  
Naming conventions: When emailing files, please use the following language to identify your 
submission- “Project #, Proposal #, Let date, Business Name, New Attachment A” Email: 
DBE_Alert@dot.wi.gov 

 
 
Special note on trucking  
• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 

instead of “Y”) 
• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 

trucking is unknown for sublet purposes only  
• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor 

must sign the Attachment A before submitting 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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10. Commercially Useful Function  
  

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE 
certified firm is performing contracted work items.  

  
b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to 

evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.  

  
c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out 
its responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies.  

 
11. Credit Evaluation for DBE Primes  
  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for 
work submitted with required documentation. If the prime contractor is a DBE certified firm, the Department 
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The 
Department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE 
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work 
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated 
consistent with Section 8 of this document and 49 CFR Part 26.  
 

12. Joint Venture  
  

If a DBE performs as a participant in a joint venture, the Department will only count the portion of the total 
dollar value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE 
credit.  
  

13. Mentor-Protégé  
  

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of 
the work performed by the DBE protégé firm.  

  
b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé 

team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  
  

c. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit allowed on WisDOT projects.  

 
14. Use of Joint Checks   
  

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular 
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor 
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the 
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and 
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct 
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contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit 
or increased partnering opportunities.   
  
The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE 
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, 
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the 
material itself." See 49 CFR 26.55(c)(1).   
  
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:   
  
a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 

Application to Use Joint Checks.   
(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request 

will not be considered if submitted after the DBE Subcontractor starts its work.   
(2) Approval/Permission must be granted prior to the issuance of any joint checks.  
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued.  
(4) The joint check for supplies must be strictly for the cost of approved supplies.  

  
b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an 

‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing 
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks 
should include the following:  
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document.  

  
c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

  
15. Payment  
  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements 
are incidental to the contract.     
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Appendix A  
Substantive Conversation Guidelines 

 
 The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 

bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. 
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of 
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors 
responding to a growing and changing contract environment. Just as these specialists are responsible for care of 
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation 
drives collaboration that will build industry health and capacity.  The following is intended to provide guidance for 
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies 
for cultivating business relationships as well.   

 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5 
weeks prior to each Let) 
• Determine DBE subcontractor’s interest in quoting 
• If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 

including fundamentals a subcontractor needs to know, required reading and/or resources. 
• Assess their interest and experience in the road construction industry by asking questions such as:  

1. Have you competed for other WisDOT contracts? Ratio of competed/to wins 
2. Have you performed on any transportation industry contracts (locally or with other states)? 
3. What the largest contract you’ve completed? 
4. Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
5. Does this project fit into your schedule? Are you working on any contracts now? 
6. Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity 

considerations of this contract?   
7. What region do you work in? Home base? 
8. Which line items are you considering?  
9. Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
10. Do you understand where your work fits in the project schedule, project phases? 

 
Following Bid Opening- this discussion can happen at any time 
1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 
• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking 

relationship, bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain 

similarities or differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, 

and potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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APPENDIX B 
Sample Contractor Solicitation Letter Page 1  
This sample is provided as a guide not a requirement 

  
 

GFESAMPLE MEMORANDUM  

TO:    DBE FIRMS  
FROM:    POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR  
SUBJECT:    
    

REQUEST FOR DBE QUOTES 
LET DATE & TIME   

DATE:    MONTH DAY YEAR  
CC:         DBE OFFICE ENGINEER  

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.   
 
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/   
 
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.    
 
Please make every effort to have your quotes into our office by time deadline  the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days .   
 
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number .    
 
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/  
All questions should be directed to:   
 
Project Manager, John Doe,  Phone: 
(000) 123-4567  
Email: Joe@joetheplumber.com  
Fax: (000) 123- 4657  

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
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Sample Contractor Solicitation Letter Page 2  
This sample is provided as a guide not a requirement  

 REQUEST FOR QUOTE 
  
Prime’s Name:    
Letting Date:  
Project ID:  

  
Please check all that apply  

 Yes, we will be quoting on the projects and items listed below   
 No, we are not interested in quoting on the letting or its items referenced below  
 Please take our name off your monthly DBE contact list  
 We have questions about quoting this letting.  Please have someone contact me at this number   

   
Prime Contractor ‘s Contact Person:  DBE Contractor Contact Person: 
   

Phone:   Phone:  

Fax:   Fax:  

Email:   Email:  
   

Please circle the jobs and items you will be quoting below 

 Proposal No.  1  2  3  4  5  6  7  
County                

  WORK DESCRIPTION:  

  Clearing and Grubbing X    X  X    X  X  
 Dump Truck Hauling X    X  X    X  X  
 Curb & Gutter/Sidewalk, Etc. X    X  X    X  X  
 Erosion Control Items X    X  X    X  X  
 Signs and Posts/Markers X    X  X    X  X  
 Traffic Control   X  X  X    X  X  
 Electrical Work/Traffic Signals   X  X  X    X    
 Pavement Marking    X  X  X  X  X  X  
 Sawing Pavement    X  X  X  X  X  X  
 QMP, Base  X  X    X  X  X  X  
 Pipe Underdrain  X      X        
 Beam Guard        X  X  X  X  
 Concrete Staining              X  
 Trees/Shrubs  X            X  
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Again please make every effort to have your quotes into our office by time deadline prior to the letting date.   
  
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable.  
  
If there are further questions please direct them to the prime contractor’s contact person at phone number.   
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 
quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting and 
proposal, add work types and items, specify terms and conditions, upload attachments, and select 
vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you 
want quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as 
a DBE preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and 
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network 
home screen, sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows 

the response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as 

proof of DBE outreach at the discretion of each agency).  
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors and 
subcontractors, and win more jobs. DBE firms can: 
 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests 
and all unsolicited sub-quotes created by your company. Receive notifications by selected work 
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered 
by work types relevant to your interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes. c. Add attachments to a sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.  

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder.  

c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses.  
6. Accessing Small Business Network for WisDOT contracting opportunities  

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and 
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic 
Service.   

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-458 
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

APPENDIX D 
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GFE EVALUATION RUBRIC – PHASE 1 
 

 Active & 
Aggressive
Category 

Quality 
Category 

Quantity 
Category 

Scope & 
Intensity 
Category 

Timing 
Category 

Business 
Develop’t 

Efforts 

Total= 

Solicitation 
Documentation 
 

       

Selected Work 
Items 
Documentation 
 

       

Documentation of 
Project 
Information 
provided to 
Interested DBEs 
 

       

Documentation of 
Negotiation with 
Interested DBEs 

       

Documentation of 
Sound Reason for 
Rejecting DBEs 

       

Documentation of 
Assistance to 
Interested DBEs- 
bonding, credit, 
insurance, 
equipment, 
supplies/materials  

       

Documentation of 
Outreach to 
Minority, Women, 
and Community 
organizations and 
other DBE 
Business 
Development 
Support 

       

Documentation of 
other GFE 
activities 

       

 
Overall Total= 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs 
 
Rating Scale 

 
• Each qualifying activity is worth 5 points per Category 

o Pro Forma efforts=  0-50 points 
              Perfunctory effort characterized by routine or superficial activities 

o Bona Fide= 55+ points 
Genuine effort characterized by sincere and earnest activities  

 
GFE EVALUATION – PHASE 2 – Team Review 

 
DBE Office completes: 

 
• Review of quote comparisons submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder 

 
Excerpt from Appendix A to 49 CFR Part 26: 

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At 
a minimum, you must review the performance of other bidders in meeting the contract goal. For example, when the 
apparent successful bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question 
of whether, with additional efforts, the apparent successful bidder could have met the goal. If the apparent 
successful bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other 
bidders, you may view this, in conjunction with other factors, as evidence of the apparent successful bidder having 
made good faith efforts. As provided in §26.53(b)(2)((vi), you must also require the contractor to submit copies of 
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected 
over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs 
listed on a contractor's solicitation to inquire as to whether they were contacted by the prime. Pro forma mailings to 
DBEs requesting bids are not alone sufficient to satisfy good faith efforts under the rule. 
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APPENDIX E  

Good Faith Effort Best Practices 
 

This list is not a set of requirements; it is a list of potential strategies 
  

Primes  
 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 

assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, 

evaluates subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; 
seven days prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting 
to stay abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid 
tabs at a minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the 

primes and bidding as a prime with the Department are the only ways to get work.     
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APPENDIX F 

Good Faith Effort Evaluation Guidance  
Appendix A of 49 CFR Part 26 

  
I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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APPENDIX G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting 

http://www.wisconsindot.gov/DBEcontracting
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Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting 

 

http://www.wisconsindot.gov/DBEcontracting


Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 

 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 
of department-performed acceptance testing conforming to: 

Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 

Probing ................................................................................................................................... CMM 870: WTP C-002 

Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 

415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 

415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  

415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 

 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 

415.3.16.4.1  Basic Units 

415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 

415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 

415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 

415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 

 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 
pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 
Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 

 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 

 > 1/4 inch but <= 1/2 inch 80 

 > 1/2 inch but <= 3/4 inch 60 

 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 

- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 
grade requirements the bid item designates.  

- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 

- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 
the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Water from other sources must comply with the following: 
Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 

Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 

Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 

Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 

Maximum total solids; CMM 870: WTP C-001 

Organic ................................................................................................................................................... 0.04 percent 

Inorganic................................................................................................................................................. 0.15 percent 

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 
frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 
- Do not exceed a slump of 2 inches for grade E concrete. 

- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 

- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 
a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 

 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
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TEST 
TEST 

STANDARD 
MINIMUM REQUIRED CERTIFICATION 

(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 

Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 

Aggregate moisture content AASHTO T255[1] 

Fractured faces ASTM D5821[1] 

Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 
GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 

Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete 
AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 

Concrete slump AASHTO T119[2] 

Concrete temperature ASTM C1064 

Making and curing concrete specimens AASHTO T23 

Moist curing for concrete specimens AASHTO M201 

Concrete compressive strength AASHTO T22 
Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 

Concrete surface resistivity[2] AASHTO T358 

Voids in aggregate AASHTO T19 PCCTEC-II 

Profiling __ PROFILER 

 [1] As modified in CMM 860. 

 [2] As modified in CMM 870. 

 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 
the certifications listed for liquid limit and plasticity index tests. 

 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 

 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department defines small quantities as follows: 
- As specified in 715.1.1.2 for class I concrete. 

- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 

 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 

 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 
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 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 

 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 
air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 

- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 

- Complete the worksheets within DT2221 according to the directions. 

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 
specifications and pass the built-in tests within DT2221. 

- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 
through required trial batching. 

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 
mix design submittal. 

Replace paragraph four with the following effective with the November 2021 letting: 

 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 
using that modified mix. Modifications requiring the engineer’s approval include changes in: 

 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 
constitute a mix design change. 

 2. Quantities of cementitious materials. 

 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 
do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 

710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  

 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 
personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 

710.5.6.2  Contractor Control Charts 

710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 

 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 
the control charts. 

 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 

 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 
production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
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DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK 

MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 

Gradation Report Before Placement 

One test per calendar week of production 

 

710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 

- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 

710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 

710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 

TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
 

CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. Department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 

- Contractor will include a break in the 4-point running average. 

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 

- Provide a new mix design with an increased cementitious content. 

- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 
mix design. 

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 
and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. Department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 
test: 

- Continue with concrete production. 

- Contractor will include a break in the 4-point running average. 

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
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715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 

 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 

- 5,000 linear feet for barriers. 

- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 

- Concrete items classified as ancillary. 

- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 

- Concrete Masonry Culverts 

- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 

- High early strength (HES) concrete. 

- Special high early strength (SHES) concrete. 

- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 

- Concrete Masonry Culverts 

- Concrete Masonry Retaining Walls 

- Steel Grid Floor Concrete Filled 

- Crash Cushions Permanent 

- Crash Cushions Permanent Low Maintenance 

- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION 

LOT SIZE 
SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 

Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 

 

 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 

 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 
of contractor QC cylinders or the flexural strength of contractor QC beams. 
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 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 

- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 
the 2 higher strength specimens. 

715.3.2.2  Removal and Replacement 

715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 

 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 

715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 

 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 

 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 

 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 
moisture content for each sample. 

 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 
content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 
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715.5  Payment 
Replace the entire text with the following effective with the November 2021 letting: 

715.5.1  General 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

715.0502 Incentive Strength Concrete Structures DOL 

715.0603 Incentive Strength Concrete Barrier DOL 

715.0715 Incentive Flexural Strength Concrete Pavement DOL 

715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 

 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

 (4) The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit 
costs listed below: 

- Pavement: $45 per SY. 

- Structure: $635 per CY. 

- Cast-in-place barrier: $75 per LF. 

 (5) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot. 

 (6) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (7) Submit test results to the department electronically using MRS software. The department will validate 
contractor data before determining pay adjustments. 

 (8) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 

715.5.2  Compressive Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Compressive strength of 3700 psi for pavements. 

- Compressive strength of 4000 psi for structures and cast-in-place barrier. 

 (2) The department will adjust pay for each lot using equation "Comp2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 

 >= 90 to 100 (1/5 x PWL) + 82 

 >= 85 to < 90 100 

 >= 50 to < 85 (5/7 x PWL) + (275/7) 

 < 50 50[1] 

 [1] Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than the following: 
- 400 psi for pavement. 

- 350 psi for structure and cast-in-place barrier 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average compressive strength below the following: 

- 3700 psi for pavements. 

- 4000 psi for structures and cast-in-place barrier. 

715.5.3  Flexural Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Flexural strength of 650 psi for pavements. 

 (2) The department will adjust pay for each lot using equation "Flex2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 

 >= 90 to 100 (2/5 x PWL) + 64 

 >= 85 to < 90 100 
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 >= 50 to < 85 (5/7 x PWL) + (275/7) 

 < 50 50[1] 
 [1] Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 

remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than 60 psi. 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average flexural strength below 650 psi. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 

 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 
requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 

100        

37.5-mm 
(1 1/2-inch) 

90 - 100 100       

25.0-mm 
(1-inch) 

90 max 90 - 100 100      

19.0-mm 
(3/4-inch) 

___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) 

___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) 

___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) 

___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 

15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 

0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 

 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

715.0502 Incentive Strength Concrete Structures DOL 

715.0603 Incentive Strength Concrete Barrier DOL 

715.0715 Incentive Flexural Strength Concrete Pavement DOL 

715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf


Effective January 2019 Letting ASP 9 
 

ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 



1 of 2 

SEPTEMBER 2002 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The goals and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on all construction work in the
covered area, are as follows:
Goals for Minority Participation for Each Trade:

   County     %     County     %     County     %  

Adams 1.7 Iowa 1.7 Polk 2.2

Ashland 1.2 Iron 1.2 Portage 0.6

Barron 0.6 Jackson 0.6 Price 0.6

Bayfield 1.2 Jefferson 7.0 Racine 8.4

Brown 1.3 Juneau 0.6 Richland 1.7

Buffalo 0.6 Kenosha 3.0 Rock 3.1

Burnett 2.2 Kewaunee 1.0 Rusk 0.6

Calumet 0.9 La Crosse 0.9 St. Croix 2.9

Chippewa 0.5 Lafayette 0.5 Sauk 1.7

Clark 0.6 Langlade 0.6 Sawyer 0.6

Columbia 1.7 Lincoln 0.6 Shawano 1.0

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0

Dane 2.2 Marathon 0.6 Taylor 0.6

Dodge 7.0 Marinette 1.0 Trempealeau 0.6

Door 1.0 Marquette 1.7 Vernon 0.6

Douglas 1.0 Menominee 1.0 Vilas 0.6

Dunn 0.6 Milwaukee 8.0 Walworth 7.0

Eau Claire 0.5 Monroe 0.6 Washburn 0.6

Florence 1.0 Oconto 1.0 Washington 8.0

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0

Grant 0.5 Ozaukee 8.0 Waushara 1.0

Green 1.7 Pepin 0.6 Winnebago 0.9

Green Lake 1.0 Pierce 2.2 Wood 0.6
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx


Effective February 2016 letting 

Cargo Preference Act Requirement 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FOR PROJECTS WITH FEDERAL AID

I. PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. It is the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

II. COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:

· Drivers of a contractor or subcontractor for time spent working on the site
of the work.

· Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

· Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

· Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work.
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon

job and a commercial supply facility while they are off the site of the
work.”

· Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
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August 2018 

NOTICE TO BIDDERS 
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0100

Removing Small Pipe Culverts EACH

10.000

_________._____ _________._____

0004 204.0100

Removing Concrete Pavement SY

19,447.000

_________._____ _________._____

0006 204.0110

Removing Asphaltic Surface SY

1,789.000

_________._____ _________._____

0008 204.0150

Removing Curb & Gutter LF

282.000

_________._____ _________._____

0010 204.0155

Removing Concrete Sidewalk SY

2,920.000

_________._____ _________._____

0012 204.0210

Removing Manholes EACH

5.000

_________._____ _________._____

0014 204.0220

Removing Inlets EACH

10.000

_________._____ _________._____

0016 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

478.000

_________._____ _________._____

0018 204.0245

Removing Storm Sewer (size) 02. 15-
Inch

LF

724.000

_________._____ _________._____

0020 204.0245

Removing Storm Sewer (size) 03. 21-
Inch

LF

250.000

_________._____ _________._____

0022 205.0100

Excavation Common CY

19,240.000

_________._____ _________._____

0024 206.2000

Excavation for Structures Culverts
(structure) 01. M-11-0010

LUMP SUM _________._____LS

0026 210.1500

Backfill Structure Type A TON

360.000

_________._____ _________._____

0028 213.0100

Finishing Roadway (project) 01. 3670-
01-71

EACH

1.000

_________._____ _________._____

0030 305.0110

Base Aggregate Dense 3/4-Inch TON

1,305.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 15
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 305.0120

Base Aggregate Dense 1 1/4-Inch TON

8,560.000

_________._____ _________._____

0034 311.0115

Breaker Run CY

40.000

_________._____ _________._____

0036 312.0110

Select Crushed Material TON

21,949.000

_________._____ _________._____

0038 405.0100

Coloring Concrete WisDOT Red CY

9.000

_________._____ _________._____

0040 415.0090

Concrete Pavement 9-Inch SY

35.000

_________._____ _________._____

0042 416.0160

Concrete Driveway 6-Inch SY

1,346.000

_________._____ _________._____

0044 416.0610

Drilled Tie Bars EACH

28.000

_________._____ _________._____

0046 455.0605

Tack Coat GAL

1,049.000

_________._____ _________._____

1.00000

0048 460.2000

Incentive Density HMA Pavement DOL

3,240.000

3,240.00

0050 460.5224

HMA Pavement 4 LT 58-28 S TON

5,050.000

_________._____ _________._____

0052 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

283.000

_________._____ _________._____

0054 504.0100

Concrete Masonry Culverts CY

64.000

_________._____ _________._____

0056 505.0400

Bar Steel Reinforcement HS Structures LB

6,240.000

_________._____ _________._____

0058 513.8021

Railing Steel Pedestrian Type C4 LF

107.000

_________._____ _________._____

0060 516.0500

Rubberized Membrane Waterproofing SY

28.000

_________._____ _________._____

0062 521.1717

Apron Endwalls for Pipe Arch Sloped
Side Drains Steel 17x13-Inch 6 to 1

EACH

2.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 521.3717

Pipe Arch Corrugated Steel 17x13-Inch LF

38.000

_________._____ _________._____

0066 522.0412

Culvert Pipe Reinforced Concrete Class
IV 12-Inch

LF

100.000

_________._____ _________._____

0068 522.1012

Apron Endwalls for Culvert Pipe
Reinforced Concrete 12-Inch

EACH

4.000

_________._____ _________._____

0070 522.1015

Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

EACH

2.000

_________._____ _________._____

0072 522.2619

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH

1.000

_________._____ _________._____

0074 522.2629

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
29x45-Inch

EACH

2.000

_________._____ _________._____

0076 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

7,940.000

_________._____ _________._____

0078 601.0415

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type J

LF

92.000

_________._____ _________._____

0080 601.0600

Concrete Curb Pedestrian LF

6.000

_________._____ _________._____

0082 602.0410

Concrete Sidewalk 5-Inch SF

31,387.000

_________._____ _________._____

0084 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

190.000

_________._____ _________._____

0086 602.0605

Curb Ramp Detectable Warning Field
Radial Yellow

SF

93.600

_________._____ _________._____

0088 606.0200

Riprap Medium CY

20.000

_________._____ _________._____

0090 606.0300

Riprap Heavy CY

60.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 15
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0092 608.0412

Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF

27.000

_________._____ _________._____

0094 608.0415

Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF

866.000

_________._____ _________._____

0096 608.0418

Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF

193.000

_________._____ _________._____

0098 608.0424

Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF

3,044.000

_________._____ _________._____

0100 608.0430

Storm Sewer Pipe Reinforced Concrete
Class IV 30-Inch

LF

114.000

_________._____ _________._____

0102 608.2419

Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 19x30-
Inch

LF

20.000

_________._____ _________._____

0104 608.2424

Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 24x38-
Inch

LF

143.000

_________._____ _________._____

0106 608.2429

Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 29x45-
Inch

LF

813.000

_________._____ _________._____

0108 611.0530

Manhole Covers Type J EACH

29.000

_________._____ _________._____

0110 611.0606

Inlet Covers Type B EACH

1.000

_________._____ _________._____

0112 611.0612

Inlet Covers Type C EACH

1.000

_________._____ _________._____

0114 611.0624

Inlet Covers Type H EACH

29.000

_________._____ _________._____

0116 611.0639

Inlet Covers Type H-S EACH

8.000

_________._____ _________._____

0118 611.0642

Inlet Covers Type MS EACH

16.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0120 611.1005

Catch Basins 5-FT Diameter EACH

2.000

_________._____ _________._____

0122 611.1006

Catch Basins 6-FT Diameter EACH

1.000

_________._____ _________._____

0124 611.2004

Manholes 4-FT Diameter EACH

2.000

_________._____ _________._____

0126 611.2005

Manholes 5-FT Diameter EACH

20.000

_________._____ _________._____

0128 611.2007

Manholes 7-FT Diameter EACH

6.000

_________._____ _________._____

0130 611.2008

Manholes 8-FT Diameter EACH

1.000

_________._____ _________._____

0132 611.3004

Inlets 4-FT Diameter EACH

9.000

_________._____ _________._____

0134 611.3230

Inlets 2x3-FT EACH

27.000

_________._____ _________._____

0136 611.3901

Inlets Median 1 Grate EACH

4.000

_________._____ _________._____

0138 611.3902

Inlets Median 2 Grate EACH

6.000

_________._____ _________._____

0140 611.8110

Adjusting Manhole Covers EACH

4.000

_________._____ _________._____

0142 611.8120.S

Cover Plates Temporary EACH

4.000

_________._____ _________._____

0144 611.9800.S

Pipe Grates EACH

1.000

_________._____ _________._____

0146 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 3670-01-71

EACH

1.000

_________._____ _________._____

0148 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0150 624.0100

Water MGAL

470.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0152 625.0100

Topsoil SY

9,973.000

_________._____ _________._____

0154 628.1104

Erosion Bales EACH

30.000

_________._____ _________._____

0156 628.1504

Silt Fence LF

3,214.000

_________._____ _________._____

0158 628.1520

Silt Fence Maintenance LF

3,214.000

_________._____ _________._____

0160 628.1905

Mobilizations Erosion Control EACH

5.000

_________._____ _________._____

0162 628.1910

Mobilizations Emergency Erosion Control EACH

3.000

_________._____ _________._____

0164 628.2008

Erosion Mat Urban Class I Type B SY

9,973.000

_________._____ _________._____

0166 628.7005

Inlet Protection Type A EACH

54.000

_________._____ _________._____

0168 628.7010

Inlet Protection Type B EACH

2.000

_________._____ _________._____

0170 628.7015

Inlet Protection Type C EACH

51.000

_________._____ _________._____

0172 628.7504

Temporary Ditch Checks LF

44.000

_________._____ _________._____

0174 628.7555

Culvert Pipe Checks EACH

36.000

_________._____ _________._____

0176 628.7570

Rock Bags EACH

44.000

_________._____ _________._____

0178 629.0210

Fertilizer Type B CWT

6.292

_________._____ _________._____

0180 630.0140

Seeding Mixture No. 40 LB

182.400

_________._____ _________._____

0182 630.0200

Seeding Temporary LB

130.900

_________._____ _________._____

0184 630.0500

Seed Water MGAL

161.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0186 631.0300

Sod Water MGAL

121.000

_________._____ _________._____

0188 631.1000

Sod Lawn SY

5,145.000

_________._____ _________._____

0190 633.5200

Markers Culvert End EACH

6.000

_________._____ _________._____

0192 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

16.000

_________._____ _________._____

0194 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

13.000

_________._____ _________._____

0196 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

3.000

_________._____ _________._____

0198 634.0812

Posts Tubular Steel 2x2-Inch X 12-FT EACH

1.000

_________._____ _________._____

0200 634.0814

Posts Tubular Steel 2x2-Inch X 14-FT EACH

2.000

_________._____ _________._____

0202 637.2210

Signs Type II Reflective H SF

188.720

_________._____ _________._____

0204 637.2230

Signs Type II Reflective F SF

75.750

_________._____ _________._____

0206 638.2602

Removing Signs Type II EACH

40.000

_________._____ _________._____

0208 638.3000

Removing Small Sign Supports EACH

33.000

_________._____ _________._____

0210 642.5401

Field Office Type D EACH

1.000

_________._____ _________._____

0212 643.0300

Traffic Control Drums DAY

480.000

_________._____ _________._____

0214 643.0420

Traffic Control Barricades Type III DAY

3,033.000

_________._____ _________._____

0216 643.0705

Traffic Control Warning Lights Type A DAY

6,066.000

_________._____ _________._____

0218 643.0900

Traffic Control Signs DAY

26,359.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0220 643.0910

Traffic Control Covering Signs Type I EACH

2.000

_________._____ _________._____

0222 643.0920

Traffic Control Covering Signs Type II EACH

19.000

_________._____ _________._____

0224 643.1050

Traffic Control Signs PCMS DAY

28.000

_________._____ _________._____

0226 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0228 644.1420

Temporary Pedestrian Surface Plywood SF

1,000.000

_________._____ _________._____

0230 644.1430

Temporary Pedestrian Surface Plate SF

9,900.000

_________._____ _________._____

0232 644.1601

Temporary Pedestrian Curb Ramp DAY

886.000

_________._____ _________._____

0234 644.1810

Temporary Pedestrian Barricade LF

3,650.000

_________._____ _________._____

0236 645.0105

Geotextile Type C SY

110.000

_________._____ _________._____

0238 645.0120

Geotextile Type HR SY

216.000

_________._____ _________._____

0240 645.0220

Geogrid Type SR SY

10,536.000

_________._____ _________._____

0242 646.1020

Marking Line Epoxy 4-Inch LF

10,592.000

_________._____ _________._____

0244 646.6120

Marking Stop Line Epoxy 18-Inch LF

149.000

_________._____ _________._____

0246 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

1,065.000

_________._____ _________._____

0248 646.8120

Marking Curb Epoxy LF

1,254.000

_________._____ _________._____

0250 650.4000

Construction Staking Storm Sewer EACH

85.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0252 650.4500

Construction Staking Subgrade LF

4,765.000

_________._____ _________._____

0254 650.5000

Construction Staking Base LF

4,765.000

_________._____ _________._____

0256 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

7,940.000

_________._____ _________._____

0258 650.6000

Construction Staking Pipe Culverts EACH

3.000

_________._____ _________._____

0260 650.6500

Construction Staking Structure Layout
(structure) 01. M-11-0010

LUMP SUM _________._____LS

0262 650.8500

Construction Staking Electrical
Installations (project) 01. 3670-01-71

LUMP SUM _________._____LS

0264 650.9000

Construction Staking Curb Ramps EACH

25.000

_________._____ _________._____

0266 650.9910

Construction Staking Supplemental
Control (project) 01. 3670-01-71

LUMP SUM _________._____LS

0268 650.9920

Construction Staking Slope Stakes LF

4,765.000

_________._____ _________._____

0270 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

4,628.000

_________._____ _________._____

0272 653.0140

Pull Boxes Steel 24x42-Inch EACH

2.000

_________._____ _________._____

0274 654.0105

Concrete Bases Type 5 EACH

48.000

_________._____ _________._____

0276 654.0230

Concrete Control Cabinet Bases Type
L30

EACH

1.000

_________._____ _________._____

0278 655.0610

Electrical Wire Lighting 12 AWG LF

5,616.000

_________._____ _________._____

0280 655.0620

Electrical Wire Lighting 8 AWG LF

4,908.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0282 655.0625

Electrical Wire Lighting 6 AWG LF

19,632.000

_________._____ _________._____

0284 656.0200

Electrical Service Meter Breaker
Pedestal (location) 01. Distribution
Center

LUMP SUM _________._____LS

0286 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

48.000

_________._____ _________._____

0288 657.0322

Poles Type 5-Aluminum EACH

48.000

_________._____ _________._____

0290 657.0620

Luminaire Arms Single Member 6-Inch
Clamp 4-FT

EACH

48.000

_________._____ _________._____

0292 659.1115

Luminaires Utility LED A EACH

48.000

_________._____ _________._____

0294 659.2130

Lighting Control Cabinets 120/240 30-
Inch

EACH

1.000

_________._____ _________._____

0296 690.0150

Sawing Asphalt LF

919.000

_________._____ _________._____

0298 690.0250

Sawing Concrete LF

565.000

_________._____ _________._____

1.00000

0300 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

500.000

500.00

1.00000

0302 740.0440

Incentive IRI Ride DOL

3,542.000

3,542.00

5.00000

0304 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0306 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

1,320.000

6,600.00

0308 SPV.0060

Special 01. Powder Coating Light Poles EACH

48.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0310 SPV.0060

Special 02. Verify and Replace Existing
Land Parcel Monuments

EACH

56.000

_________._____ _________._____

0312 SPV.0060

Special 03. Verify Landmark Reference
Monuments

EACH

1.000

_________._____ _________._____

0314 SPV.0060

Special 04. Research and Locate
Existing Land Parcel Monuments

EACH

56.000

_________._____ _________._____

0316 SPV.0060

Special 05. New Sanitary Lateral
Connection

EACH

1.000

_________._____ _________._____

0318 SPV.0060

Special 06. Sanitary Lateral Locator Box EACH

43.000

_________._____ _________._____

0320 SPV.0060

Special 07. Abandon Sanitary Sewer
Manhole

EACH

7.000

_________._____ _________._____

0322 SPV.0060

Special 08. Remove Sanitary Sewer
Manhole

EACH

8.000

_________._____ _________._____

0324 SPV.0060

Special 09. 6-Inch Water Main Valve EACH

5.000

_________._____ _________._____

0326 SPV.0060

Special 10. 8-Inch Water Main Valve EACH

8.000

_________._____ _________._____

0328 SPV.0060

Special 11. Hydrant Assembly EACH

3.000

_________._____ _________._____

0330 SPV.0060

Special 12. 3/4-Inch Tap and Corporation
Valve

EACH

1.000

_________._____ _________._____

0332 SPV.0060

Special 13. 1-Inch Tap and Corporation
Valve

EACH

6.000

_________._____ _________._____

0334 SPV.0060

Special 14. 2-Inch Tap and Corporation
Valve

EACH

1.000

_________._____ _________._____

0336 SPV.0060

Special 15. 3/4-Inch Curb Valve and
Curb Box

EACH

6.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0338 SPV.0060

Special 16. 1-Inch Curb Valve and Curb
Box

EACH

6.000

_________._____ _________._____

0340 SPV.0060

Special 17. 2-Inch Curb Valve and Curb
Box

EACH

1.000

_________._____ _________._____

0342 SPV.0060

Special 18. Abandon Water Main (Cut
Off)

EACH

8.000

_________._____ _________._____

0344 SPV.0060

Special 19. Abandon Water Valve Box EACH

8.000

_________._____ _________._____

0346 SPV.0060

Special 20. Abandon Hydrant EACH

2.000

_________._____ _________._____

0348 SPV.0060

Special 21. Ductile Iron Pipe Nitrile
Gasket

EACH

10.000

_________._____ _________._____

0350 SPV.0060

Special 22. Adjust Hydrant EACH

4.000

_________._____ _________._____

0352 SPV.0060

Special 23. Adjust Water Valve Box EACH

7.000

_________._____ _________._____

0354 SPV.0060

Special 24. Adjust Water Valve Manhole EACH

2.000

_________._____ _________._____

0356 SPV.0060

Special 25. Adjust Curb Box EACH

27.000

_________._____ _________._____

0358 SPV.0060

Special 26. Exposing Existing
Infrastructure Unpaved Area

EACH

20.000

_________._____ _________._____

0360 SPV.0060

Special 27. Exposing Existing
Infrastructure Paved Area

EACH

5.000

_________._____ _________._____

0362 SPV.0060

Special 28. Construction Staking
Sanitary Sewer

EACH

1.000

_________._____ _________._____

0364 SPV.0060

Special 29. Soccer Field Water Service
Assembly and Reconnection

EACH

1.000

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0366 SPV.0060

Special 30. Construction Staking Water
Main

EACH

1.000

_________._____ _________._____

0368 SPV.0090

Special 01. Smooth Lined CMP Culvert
Pipe Arch, 66-Inch x 51-Inch

LF

190.000

_________._____ _________._____

0370 SPV.0090

Special 02. Smooth Lined CMP Culvert
Pipe Arch, 53-Inch x 41-Inch

LF

95.000

_________._____ _________._____

0372 SPV.0090

Special 03. Pipe Underdrain (6-Inch) with
Geotextile Fabric and Aggregate

LF

3,108.000

_________._____ _________._____

0374 SPV.0090

Special 04. 8-Inch Sanitary Sewer
w/Granular Backfill

LF

1,800.200

_________._____ _________._____

0376 SPV.0090

Special 05. 10-Inch Sanitary Sewer
w/Granular Backfill

LF

716.300

_________._____ _________._____

0378 SPV.0090

Special 06. 8-Inch Sanitary Sewer Relay
w/Granular Backfill

LF

1,067.200

_________._____ _________._____

0380 SPV.0090

Special 07. 10-Inch Sanitary Sewer
Relay w/Granular Backfill

LF

45.000

_________._____ _________._____

0382 SPV.0090

Special 08. 12-Inch Sanitary Sewer
Relay w/ Granular Backfill

LF

24.000

_________._____ _________._____

0384 SPV.0090

Special 09. 8-Inch Sanitary Sewer
w/Spoil Backfill

LF

90.000

_________._____ _________._____

0386 SPV.0090

Special 10. 6-Inch Sanitary Sewer
Lateral

LF

1,377.600

_________._____ _________._____

0388 SPV.0090

Special 11. 6-Inch Sanitary Sewer
Lateral Extension

LF

238.000

_________._____ _________._____

0390 SPV.0090

Special 12. Abandon Sanitary Sewer 8-
Inch

LF

1,281.900

_________._____ _________._____
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Proposal ID: 20220208004 Project(s): 3670-01-71, 3670-01-72

Federal ID(s): WISC  2022197, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0392 SPV.0090

Special 13. Abandon Sanitary Sewer 10-
Inch

LF

1,002.500

_________._____ _________._____

0394 SPV.0090

Special 14. 6-Inch Water Main
w/Granular Backfill

LF

100.500

_________._____ _________._____

0396 SPV.0090

Special 15. 8-Inch Water Main
w/Granular Backfill

LF

1,414.400

_________._____ _________._____

0398 SPV.0090

Special 16. 6-Inch Water Main Relay
w/Granular Backfill

LF

39.400

_________._____ _________._____

0400 SPV.0090

Special 17. 10-Inch Water Main Relay
w/Granular Backfill

LF

5.000

_________._____ _________._____

0402 SPV.0090

Special 18. 6-Inch Hydrant Lead LF

48.000

_________._____ _________._____

0404 SPV.0090

Special 19. 3/4-Inch Water Service
Extension - Open Trench w/Granular
Backfill

LF

381.100

_________._____ _________._____

0406 SPV.0090

Special 20. 1-Inch Water Service - Open
Trench w/Granular Backfill

LF

332.700

_________._____ _________._____

0408 SPV.0090

Special 21. 2-Inch Water Service - Open
Trench w/Granular Backfill

LF

13.000

_________._____ _________._____

0410 SPV.0090

Special 22. Pipe Insulation LF

200.000

_________._____ _________._____

0412 SPV.0120

Special 01. Management of Petroleum-
Contaminated Groundwater

MGAL

0.434

_________._____ _________._____

0414 SPV.0195

Special 01. Excavation, Hauling, and
Disposal of Contaminated Soil

TON

698.000

_________._____ _________._____

0416 SPV.0200

Special 01. New 48-Inch Sanitary Sewer
Manhole

VF

124.210

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0418 SPV.0200

Special 02. New 48-Inch Sanitary Sewer
Manhole (Outside Drop)

VF

15.540

_________._____ _________._____

0420 SPV.0200

Special 03. 48-Inch Sanitary Sewer
Manhole Replacement

VF

26.510

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 15 of 15



PLEASE  ATTACH  ADDENDA  HERE





 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
January 31, 2022 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Federal Wage Rate Addendum #01 
 
Letting of February 8, 2022  
 
Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in 
proposals 04 – 10, 13 – 19, 21 – 24, 26, 27, 29 – 32, 34 – 37, 39, 41 – 43, 45, 47, and 50 – 52; WI 8 Heavy 
(Sewer & Water Line & Tunnel) Davis Bacon Prevailing Wage Rates that are included in proposals 04, 15, 
and 29; and WI 15 Heavy Davis Bacon Prevailing Wage Rates that are included in proposal 10.  These wage 
rates are effective for all proposals they are included in in the February 8, 2022 letting.  The updated wage 
rates are dated January 21, 2022 and are effective on or after January 31, 2022.  
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
 
Sincerely, 

 
Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

  
 
 




















































































































	20220208004cover.pdf
	AttachGuaranty.pdf
	ProposalRequirements.pdf
	BidPreparation.pdf
	ProposalBidBond.pdf
	AnnualBidBond.pdf
	SubContractors.pdf
	DisbarCertification.pdf
	20220208004specials.pdf
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Traffic.
	5. Holiday and Special Event Work Restrictions.
	6. Utilities.
	7. Work by Others
	8. Municipality Acceptance of Sanitary Sewer and Water Main Construction.
	9. Referenced Construction Specifications.
	10. Public Convenience and Safety.
	11. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
	12. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.
	13.  Environmental Protection, Aquatic Exotic Species Control.
	14. Erosion Control Structures.
	15. Coordination with Businesses and Residents.
	16. Excavation for Structures Culverts (Structure) M-11-0010, Item 206.2000.01
	17. Base Aggregate Dense 3/4-Inch, Item 305.0110.
	18. Base Aggregate Dense 1 1/4-Inch, Item 305.0120.
	19. QMP HMA Pavement Nuclear Density.
	20. Adjusting Manhole Covers, Item 611.8110.
	21. Cover Plates Temporary, Item 611.8120.S.
	22. Pipe Grates, Item 611.9800.S.
	23. Powder Coating Light Poles, Item SPV.0060.01.
	24. Verify and Replace Existing Land Parcel Monuments, Item SPV.0060.02.
	25. Verify Landmark Reference Monuments, Item SPV.0060.03.
	26. Research and Locate Existing Land Parcel Monuments, Item SPV.0060.04.
	27. New Sanitary Lateral Connection, Item SPV.0060.05. 
	28. Sanitary Lateral Locator Box, Item SPV.0060.06. 
	29. Abandon Sanitary Sewer Manhole, Item SPV.0060.07. 
	30. Remove Sanitary Sewer Manhole, Item SPV.0060.08. 
	31. 6-Inch Water Main Valve, Item SPV.0060.09;8-Inch Water Main Valve, Item SPV.0060.10. 
	32. Hydrant Assembly, Item SPV.0060.11. 
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	46. Smooth Lined CMP Culvert Pipe Arch, 53-Inch x 41-Inch, Item SPV.0090.02.
	47. Pipe Underdrain (6-Inch) with Geotextile Fabric and Aggregate, Item SPV.0090.03.
	48. 8-Inch Sanitary Sewer-Granular Backfill, Item SPV.0090.04;10-Inch Sanitary Sewer-Granular Backfill, Item SPV.0090.05. 
	49. 8-Inch Sanitary Sewer Relay-Granular Backfill, Item SPV.0090.06;10-Inch Sanitary Sewer Relay-Granular Backfill, Item SPV.0090.07;12-Inch Sanitary Sewer Relay-Granular Backfill, Item SPV.0090.08. 
	50. 8-Inch Sanitary Sewer-Spoil Backfill, Item SPV.0090.09. 
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	53. Abandon Sanitary Sewer 8 Inch, Item SPV.0090.12;Abandon Sanitary Sewer 10 Inch, Item SPV.0090.13. 
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	56. 6-Inch Hydrant Lead, Item SPV.0090.18. 
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	58. 1-Inch Water Service - Open Trench with Granular Backfill, Item SPV.0090.20;2-Inch Water Service - Open Trench with Granular Backfill, Item SPV.0090.21. 
	59. Pipe Insulation, Item SPV.0090.22. 
	60. Construction Staking Sanitary Sewer, Item SPV.0060.28.
	61. Soccer Field Water Service Assembly and Reconnection, Item SPV.0060.29.
	62. Construction Staking Water Main, Item SPV.0060.30.
	63. Management of Petroleum-Contaminated Groundwater, Item SPV.0120.01.
	64. Excavation, Hauling, and Disposal of Contaminated Soil, Item SPV.0195.01.
	65. New 48-Inch Sanitary Sewer Manhole, Item SPV.0200.01. 
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