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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 

BID 
PREPARATION 

Preparing the Proposal Schedule of Items 

A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids

B.1 On the Internet

(1) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
TM web site. 

2. Use Expedite
TM 

software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
TM 

software and the Bid 

Express
TM 

web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 
 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 
that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
TM 

generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expedite
TM 

generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised July 8, 2021 

SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 2130-15-70, CTH PP (Good Hope Road), 
Bridge over Br Milwaukee River, Milwaukee County, Wisconsin as the plans show and execute the work 
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2021 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20210113) 

 

2. Scope of Work. 
The work under this contract shall consist of Box Culvert B-40-1024, grading, base aggregate, concrete 
pavement, curb and gutter, storm sewer pipe, marking and signing and all incidental items necessary to 
complete the work as shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2022 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame. 

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

The Notice to Proceed will be issued such that work shall start no earlier than July 6, 2022, unless 
otherwise approved by the engineer. 

Fish Spawning 
There shall be no instream disturbance of Br Milwaukee River (Brown Deer Creek) as a result of 
construction activity under or for this contract, from March 1 to June 15 both dates inclusive, in order to 
avoid adverse impacts upon the spawning of the Longear Sunfish and the Redfin Shiner. 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 

Migratory Birds 
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 1. 
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Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining a suitable deterrent device on the remaining structure prior to nesting activity under the bid 
item Installing and Maintaining Bird Deterrent System. As a last resort, apply for a depredation permit 
from the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a 
permit may be avoided by removing the existing bridge structure prior to nest occupation by birds, or 
clearing nests from all structures before the nests become active in early spring. 

Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 

In accordance to the final 4(d) rule issued for the NLEB, the department has determined that the 
proposed activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree 
removal, but will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known 
maternity roost tree or any other tree within 150 feet of a known maternity roost tree. 

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer, 
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified 
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat 
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary. 

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of Clearing operations, and list those 
additional measures in the ECIP. 

Lane Closures 
The contractor shall maintain two lanes of traffic in each direction at all times.  

Construction Staging 
The work under this contract shall be completed in four separate stages.  

Pre-Stage 

Replace railroad signage and refresh pavement markings at the railroad crossing, including lane lines, 
stop bars, and railroad crossing markings. Perform this work before all other work.  

Remove existing median and curb and gutter and construct temporary median pavement for the length of 
the project. Protect inlets and install temporary drainage covers for existing inlets. 

Stage 1 

Construct the northern half of new box culvert, B-40-1024, under westbound County PP one cell at a 
time. Install new fence and construct new concrete pavement on westbound County PP over the box 
culvert.  

Stage 2 

Construct driveway approaches for the Strattec east driveway at the start of this stage. Construct the 
southern half of new box culvert, B-40-1024, under eastbound County PP, one cell at a time. Construct 
new concrete pavement on eastbound County PP over the box culvert.  

Stage 3 

Remove temporary median pavement, construct curb and gutter adjacent to the median and restore the 
median.  
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4. Traffic. 
Temporary Regulatory Speed Limit Reduction 
During engineer-approved regulatory speed limit reductions, install temporary speed limit signs on the 
inside and outside shoulders of divided roadways to enhance visibility. On two lane two way roadways, 
install temporary speed limit signs on shoulders. When construction activities impede the location of a 
post-mounted regulatory speed limit sign, relocate the sign for maximum visibility to motorists. If work last 
less than 7 days, mount the regulatory speed limit sign on a portable sign support. 

Post temporary regulatory speed limit signs in work zone only during continuous worker activity. During 
periods of no work activity or when the traffic controls are removed from the roadway, cover or remove 
the temporary speed limit signs. 

Coordinate with Milwaukee County Department of Transportation (MCDOT) to identify the construction 
stages that have approved temporary regulatory speed zones documented in a Temporary Speed Zone 
Declaration. Primary contact phone number (414) 257-5942, secondary contact number (414) 257-5910. 

Contact MCDOT at least 14-calendar days before installing the temporary speed zone. After installation 
of the temporary speed zone is complete, notify MCDOT with field locations of temporary speed zones. 

 

5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying County PP (Good Hope Road) traffic, and entirely clear the traveled way and shoulders of such 
portions of the highway of equipment, barricades, signs, lights, and any other material that might impede 
the free flow of traffic during the following holiday and special event periods: 

- From noon Friday, May 27, 2022 to 6:00 AM Tuesday, May 31, 2022 for Memorial Day; 
- From noon Friday, July 1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day; 
- From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day; 
- From noon Wednesday, November 23, 2022 to 6:00 AM Monday, November 28, 2022 for Thanksgiving. 

stp-107-005 (20210113) 

 

6. Utilities. 
This contract does not come under the provision of Administrative Rule Trans 220. 
stp-107-066 (20080501) 

Within the limits of this project there are multiple underground utility facilities. Coordinate construction 
activities with a call to Diggers Hotline, and/or direct call to the utilities for the underground facilities in the 
area as required per statutes. Use caution to ensure the integrity of underground facilities. 

 

AT&T has underground facilities through the project limits, running below the median of CTH PP (Good 
Hope Road), approximately 14.5’ LT. of the roadway centerline. The conduit package includes (8) – 4” 
concrete encased ducts that contain fiber optic and copper cables. The concrete encasement is 
approximately 9-inches high x 40-inches wide. The duct is near the bottom of the proposed box culvert, 
as shown on the structure plans. The location has been field verified. The duct is to remain in place 
without adjustment. 

 

Charter Cable has underground facilities within the project limits. There is a 138 ct. fiber optic package 
that runs parallel to CTH PP (Good Hope Road), approximately 75’ LT of the roadway centerline. This 
package runs under the existing box culvert at a depth of approximately 120” below ground surface and 
rises to a depth of approximately 50” away from the culvert location. This utility is to remain in place 
without adjustment. 

There is an additional coax/fiber optic package that runs perpendicular to CTH PP (Good Hope Road) at 
approximately Station 123+05. This package is at a depth of between 30” – 35” below ground surface. 

Charter requested to be present as well as Charter guidelines be followed when excavation is taking 
place between Station:121+96, 73’ LT and 123+66, 76’ LT near the 138 ct. fiber package. 
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General Guidelines for operations in the vicinity of Charter Facilities: 

A minimum of 10 working days will be need for notification. The contact for this project will be: 

Charles Brasile – office (414) 908-4822, mobile (414) 430-5812 

An on-site inspector from Charter must be present any time construction work is conducted within 10 feet 
of the facility. 

Notify Charter a minimum of 72 hours prior to backfill and compaction over Charter facilities.  
 
City of Glendale – Sewer has underground sanitary sewer running perpendicular to CTH PP (Good 
Hope Road) at approximately Station 122+37 from 19’ RT south to 62’ RT and then east out of the project 
limits. This sewer is connected to the MMSD sewer west of the culvert. This sewer is below the 
excavation depth and will not be relocated or adjusted. 

 
City of Glendale – Water has underground water main approximately 8-feet south of the median curb, 
running parallel to CTH PP (Good Hope Road). The water main is approximately 6.5 feet below grade. 
The section of the water main within the project limits will be replaced in advance of construction and 
placed at a depth of at least 5.0 feet below the proposed structure. 

The City of Glendale will replace a segment of the watermain within the eastbound lane of Good Hope 
Road during stage 2 of the bridge construction. The new watermain segment will be installed by 
directional drill to minimize surface disturbance and to maintain a separation of work between the 
watermain and the bridge. Watermain will be replaced roughly from Station 116+00 to Station 126+00. 

 

Midwest Fiber Network has underground communications fiber optic line that is included in the WisDOT 
duct package in the median, parallel to CTH PP (Good Hope Road). The duct will not be relocated, see 
description for WisDOT Communications. 

Milwaukee County Communications has underground fiber optic lines that are included in the WisDOT 
duct package in the median, parallel to CTH PP (Good Hope Road).  The duct will not be relocated, see 
description for WisDOT Communications. 

 
Milwaukee Metropolitan Sewerage District (MMSD) has underground sanitary sewer facilities parallel 
to CTH PP (Good Hope Road) at approximately 19’ RT from the west project limits to approximately 
Station 122+37. The 18” vitrified clay pipe sewer is encased in concrete and connects at this location with 
the City of Glendale sewer. The pipe crosses below the proposed box culvert at an elevation of 678.1, 
which is approximately 2.4 feet below the bottom of the box culvert excavation. 

 

Southeast Wisconsin Regional Planning Commission (SEWRPC) has a geodetic survey monument 
located on the south end of the existing box culvert.  This monument is obsolete and will be eliminated 
through removal of the box culvert under this contract. 

 
WE Energies – Electric has underground facilities parallel to CTH PP (Good Hope Road) through the 
project limits at approximately 65’ RT. The depth of this facility has been verified by WE Energies to be 
162 inches below ground surface in the area of the proposed box culvert. This facility is not in conflict with 
construction and will not be relocated. 

 

WE Energies – Gas has underground facilities within the project limits. There is an active 8” PE gas line 
parallel to CTH PP (Good Hope Road) through the project limits at approximately 53’ RT. This line is at an 
approximate depth of 210 inches below ground surface and no conflict is anticipated. 

There is a 6” discontinued gas line running parallel to CTH PP (Good Hope Road) through the project 
limits at approximately 12’ RT. 
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WisDOT Communications has underground facilities within the project limits. There is a fiber optic duct 
package with fibers for WisDOT, Midwest Fiber Optic Networks and Wisconsin Independent Networks 
that runs underneath the existing box culvert. The duct is 4-inch diameter with four 1-inch ducts inside of 
it. The duct runs parallel to CTH PP (Good Hope Road) through the project limits and is located at 
approximately 6’ RT. WisDOT performed hydrovac excavation near the structure location and the depth is 
at least 10’ below ground surface and will not conflict with construction. The duct will not be relocated. 

 

7. Work by Others – City of Glendale Watermain. 
The City of Glendale will replace a segment of watermain within the eastbound lane of Good Hope Road 
during Stage 2. The new watermain segment will be installed by directional drill to minimize surface 
disturbance and to maintain a separation of work between the watermain and the bridge. Watermain will 
be replaced roughly from Station 116+00 to Station 126+00. Contractor to locate watermain prior to 
construction to verify depth below proposed structure. Two weeks prior to shifting to stage 2 contact 
Charles Imig, City of Glendale, at (414) 228-1710.  

 

8. Work by Others – City of Milwaukee Lighting. 
The City of Milwaukee has streetlight poles, vaults, and buried conduits along both sides of CTH PP 
(Good Hope Road) and in the median. Conduit runs behind the north median curb through the project 
limits, and perpendicular to CTH PP (Good Hope Road) at approximately Station 123+18.  

The City of Milwaukee will remove existing street lighting units and underground wiring (lighting control 
cabinet to remain), that occur in the median and north and south sides of Good Hope Road, along limits 
of project from Station 111+00 to 135+50 (pole in median that includes lights and traffic signals at west 
side of N. Range Line Road to remain). Temporary lighting units, wood poles and aerial cable to be 
installed to accommodate construction staging within project limits. This work will occur during 
construction, and coordination with the city is required to allow for removals and temporary lighting 
installation. 

New permanent lighting units, along with new underground cabling, to be installed on north and south 
sides only of Good Hope Road within same limits. Coordinate with the City of Milwaukee so the 
permanent cables can be installed during construction. 

Notify the City of Milwaukee at least 45 days in advance of the start of construction. Contact David Tapia, 
City of Milwaukee, at (414) 286-2453. 

 

9. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN). 
A  Description 

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN). 

Notify evidence of the required coverage, and duration to Jackie Macewicz, Manager Public Works; 3912 
S. Pokegama Road, Superior, WI 54880; Telephone (715) 345-2503; E-mail: Jackie.macewicz@cn.ca. 

Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator, 141 N. Barstow 
Street, Waukesha, WI 53188; Telephone (262)548-6700; E-mail jason.kazmierski@dot.wi.gov 

Include the following information on the insurance document: 
- Project ID: 2130-15-70 
- Project Location: Milwaukee, Wisconsin 
- Route Name: Good Hope Rd / PP-CTH - Milwaukee County 
- Crossing ID: 386832J 
- Railroad Subdivision: Saukville 
- Railroad Milepost: 0096.250 
- Work Performed: Traffic Control 

mailto:Jackie.macewicz@cn.ca
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A.2  Train Operation 

Approximately 6 through freight trains operate weekly at up to 25 mph. No switching movements. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Jackie Macewicz, Manager Public Works; 3192 S. Pokegama Road, Superior, WI 54880; Telephone 
(715) 345-2503; E-mail jackie.macewicz@cn.ca for consultation on railroad requirements during 
construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA . The form can 
be obtained at: 

http://www.cn.ca/en/safety/employees/contractors-erailsafe/utility-installations 

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact. 

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None. 

A.5  Temporary Grade Crossing 

If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing. 
stp-107-026 (20210708) 

 

10. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Michael Baird at (262) 548-5918. 
stp-107-054 (20210113) 

 

11. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

mailto:jackie.macewicz@cn.ca
mailto:Flagging_US@CN.CA
http://secure-web.cisco.com/1l8uoEcu8S7yCNLrQ5nXUm94q9rKv9xe_MGDSS2wkBEyMPQdafsbmw-Ncb4dhnEDMFMYczRa3_ObL3NZCuaotizHciCa5fmOGTu-yMFnRgM1KZ2Fb31JvcUBmaNUGuv5xSnD_xKkgZmhM8JFRi3g1gK3KnGZTghEhE7LrhQ-prDrMHRN29AmpnyR1h_9BNF-D2QSujBilary-HLW3AFDRjSo41qvMqhlFwNvecGrzjwkDm31oaaaevaBkBoYi0yeX/http%3A%2F%2Fwww.cn.ca%2Fen%2Fsafety%2Femployees%2Fcontractors-erailsafe%2Futility-installations
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Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 

1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all 
soil and other substances that could possibly contain exotic invasive species; 

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, 
and any other area where water may be trapped; 

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, 
remove any aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of 
removed mussels and plant materials in a garbage can before leaving the area or invested 
waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure 

water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 
30-minute contact time. Note: Virkon is not registered to kill zebra mussel veligers nor 
invertebrates like spiny water flea. Therefore, this disinfect should be used in conjunction 
with a hot water (>104º F) application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

12. Notice to Contractor, city of Milwaukee Storm Sewer. 
The City of Milwaukee has a concrete lined open channel storm sewer directly south of the existing box 
culvert. The northern end of the concrete slope paving for this channel will be removed and replaced as 
part of this contract and as shown in the plans. Slope paving removal and replacement will be performed 
within county right-of-way and not on city property. 

 

13. Notice to Contractor – Milwaukee County Transit System. 
The Milwaukee County Transit System (MCTS) operates the following bus routes within the construction 
limits:  35. Invite MCTS to all coordination meetings between the contractor, the department, local officials 
and business people to discuss the project schedule of operations including vehicular and pedestrian 
access during construction operations. 

Notify MCTS at least ten (10) business days prior to beginning work. If necessary, MCTS will remove their 
existing bus stop signs and shelters before work begins and re-install or replace bus stop signs and 
shelters before new pavement opens to vehicular traffic. MCTS will provide a temporary bus stop outside 
of the traffic control limits.  

The MCTS contacts are: 
Melanie Flynn 
Milwaukee County Transit System – Routes 
1942 N. 17th St. 
Milwaukee, WI 53205 
Phone: (414) 343-1764 
Mflynn@MCTS.org  
 

http://dnr.wi.gov/topic/invasives/disinfection.html
mailto:Mflynn@MCTS.org
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Andy Tillman 
Milwaukee County Transit System – Bus Stops 
1942 N. 17th St. 
Milwaukee, WI 53205 
Phone: (414) 343-1728 
Atillman@MCTS.org 
 
David Locher 
Transportation Specialist 
Phone: (414) 343-1727 
Dlocher@MCTS.org 
 

SER-107-004 (20180413) 

 

14. Notice to Contractor – Contamination Beyond Construction Limits. 
The department completed a review of environmental documents and databases for soil and groundwater 
contamination at locations within this project where excavation is required. The review indicated that 
contaminated soil and groundwater may be present beyond the project limits at the following location: 

1. Station 121+00 to 123+00, beyond project limits right (Strattec Security Corp., (FMR Briggs & 
Stratton), 3333 W. Good Hope Rd., WDNR BRRTS No. 03-52-114840, Closed LUST Site, 
WDNR BRRTS No. 02-41-354290, Closed ERP Site, WDNR BRRTS No. 02-41-001097 
Open ERP Site). 

Contaminated soil and/or groundwater is known to be present at site 1. The contamination is expected to 
be beyond the excavation limits necessary to complete the work under this project. Control construction 
operations near this location to ensure that they do not extend beyond the excavation limits indicated in 
the plans. If contaminated soil and/or groundwater is encountered near this site or elsewhere on the 
project during excavation, terminate excavation in the area and notify the engineer. 

The Hazardous Materials Report is available by contacting: 
Andrew Malsom 
WisDOT SE Region 
141 NW Barstow St. 
Waukesha, WI 53187 
(262) 548-6705 
andrew.malsom@dot.wi.gov  
 

stp-107-100 (20050901) 

 

15. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found. 
Thomas Dueppen, License Number 209058, inspected Structure B-40-370 for asbestos on January 3, 
2020. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the 
inspection report is available from: Michael Baird, (262) 548-5918. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Michael Baird, (262) 548-5918 and DOT BTS-ESS attn: Hazardous Materials Specialist, PO Box 7965, 
Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements. 

 

mailto:Atillman@MCTS.org
mailto:Dlocher@MCTS.org
mailto:andrew.malsom@dot.wi.gov
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Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure B-40-370, CTH PP W Good Hope Road over Br Milwaukee River 
- Site Address: 0.3 Miles East of Jct CTH D 
- Ownership Information: Milwaukee County DOT – Transportation Services Division, 10320 W. Watertown 

Plank Road, 2nd Floor, Wauwatosa, WI 53226 
- Contact: Michael Baird 
- Phone: (262) 548-5918 
- Age: 53 years old. This structure was constructed in 1969. 
- Area: 2898 SF of deck 

Insert the following paragraph in Section 6.g.: 

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will 
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response 
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be 
non-asbestos containing material. 

stp-107-125 (20120615) 

 

16. Notice to Contractor, Survey 
Digital design file information/existing surface data, including design surface DTMs and/or coordinate 
system GPS information will not be available for this project. 

All survey work necessary to stake out and construct all portions of this project will be measured and paid 
for under the staking bid items designated in this contract. 

 

17. Coordination with Businesses and Residents. 
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one month 
before the start of work under this contract and hold a meeting one week prior to each traffic staging 
change. The contractor shall arrange for a suitable location for meetings that provides reasonable 
accommodation for public involvement. The department will prepare and coordinate publication of the 
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least 2 weeks’ 
prior notice to the engineer to allow for these notifications. 

The following stakeholders are to be included in coordination: 
Strattec Security Corporation 
Barry Arneman 
3333 W. Good Hope Road 
Milwaukee, WI 53209 
(414) 247-3412 
 
Aurora Healthcare 
Scott Lukasik 
3003 W. Good Hope Road 
Milwaukee, WI 53209 
(414) 247-4389 
 
Milwaukee County Parks 
Sarah Toomsen 
9480 Watertown Plank Road 
Wauwatosa, WI 53226 
(414) 257-7389 
Our Lady of Good Hope 
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Diane Govevn 
7152 N. 41st Street 
Milwaukee, WI 53209 
(414) 352-1148 

stp-108-060 (20141107) 

 

18. Erosion Control Structures. 
Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.  

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 
stp-107-070 (20191121)  

 

19. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 205.0501.S. 
A  Description 
A.1  General 
This special provision describes excavating, loading, hauling, and disposing of petroleum contaminated 
soil at a WDNR-approved bioremediation facility. The closest WDNR-approved bioremediation facilities 
are: 

Waste Management Orchard Ridge Landfill 
W124 N9355 Boundary Road 
Menomonee Falls, WI 53051 
(866) 909-4458 
 
Advanced Disposal Emerald Park Landfill 
W124S10629 South 124th Street 
Muskego, WI 53150 
(414) 529-1360 

Perform this work according to standard spec 205 and with pertinent parts of Chapters NR 700-754 of the 
Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil. 

A.2  Notice to the Contractor – Contaminated Soil Locations 
The department completed testing for soil contamination at locations within this project where excavation 
is required. 

Testing indicated that petroleum- and mercury-contaminated soil is present at the following locations as 
shown on the plans: 

• Station 121+80 to 122+65, from 30’ left of reference line to 15’ right of reference line, from 1-8+ 
feet below grade. The estimated volume of contaminated soil to be excavated at this location is 
410 CY (approximately 697 tons using a conversion factor of 1.7 tons per cubic yard). 

• Station 121+80 to 122+40, from 15’ right of reference line to project limits right, from 1-8+ feet 
below grade. The estimated volume of contaminated soil to be excavated at this location is 280 
CY (approximately 476 tons using a conversion factor of 1.7 tons per cubic yard). 

Directly load soil excavated by the project at the above locations into trucks that will transport the soil to a 
WDNR-licensed bioremediation facility. 
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If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer.  

No active groundwater monitoring wells were observed within the construction limits. If active 
groundwater monitoring wells are encountered during construction, notify the engineer and protect them 
to maintain their integrity. The environmental consultant will determine if monitoring wells need to be 
maintained. For monitoring wells that do need to be maintained, adjust the wells that do no conflict with 
structures or curb and gutter to be flush with the final grade. For wells that conflict with the previously 
mentioned items or if monitoring wells are not required to be maintained, they will be abandoned by 
others. 

A.3  Excavation Management Plan 
The excavation management plan for this project has been designed to minimize the offsite disposal of 
contaminated material. The excavation management plan, including these special provisions, has been 
developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the Wisconsin 
Department of Transportation. For further information regarding previous investigations, remediation 
activities and waste characterization within the project limits, contact: 
 Name:  Andrew Malsom 
 Address:  141 NW Barstow Street, PO Box 798, Waukesha, WI 53187-0798 
 Phone:  (262) 548-6705 
 Fax:  (262) 548-6891 
 e-mail:  andrew.malsom@dot.wi.gov 

A.4  Coordination 

Coordinate work under this contract with the environment consultant: 
 Consultant: TRC Environmental Corporation 
 Address:  150 N. Patrick Blvd., Ste. 180, Brookfield, WI 53045 
 Contact:  Bryan Bergmann 

Phone:  (262) 901-2126 office, (262) 227-9210 cell 
Fax:  (262) 879-1220 

 e-mail:  bbergmann@trccompanies.com 

The role of the environmental consultant will be limited to: 

1. Determining the location and limits of contaminated soil to be excavated based on soil analytical 
results from previous investigations, visual observations, and field screening of soil that is 
excavated; 

2. Identifying contaminated soils to be hauled to the bioremediation facility; 

3. Documenting that activities associated with management of contaminated soil are in conformance 
with the contaminated soil management methods for this project as specified herein; and  

4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation 
facility. 

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days prior to commencement of excavation activities in the contaminated area. 

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated area. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed. 

Identify the DNR approved bioremediation facility that will be used for disposal of contaminated soils and 
provide this information to the environmental consultant no later than 30 calendar days prior to 
commencement of excavation activities in the contaminated areas or at the preconstruction conference, 
whichever comes first. The environmental consultant will be responsible for obtaining the necessary 
approvals for disposal of contaminated soils from the bioremediation facility. Do not transport 
contaminated soil offsite without prior approval from the environmental consultant. 

mailto:andrew.malsom@dot.wi.gov
mailto:bbergmann@trccompanies.com
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A.5  Health and Safety Requirements 

Add the following to standard spec 107.1: 

During excavation activities, expect to encounter soil contaminated with gasoline, diesel fuel, fuel oil, or 
other petroleum related products and metals. Site workers taking part in activities that will result in the 
reasonable probability of exposure to safety and health hazards associated with hazardous materials 
shall have completed health and safety training that meets the Occupational Safety and Health 
Administration (OSHA) requirements for Hazardous Waste Operations and Emergency Response 
(HAZWOPER), as provided in 29 CFR 1910.120. 

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
prior to the start of work. 

B  (Vacant) 
C  Construction 
Add the following to standard spec 205.3: 

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated. 

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite bioremediation. The environmental consultant will evaluate 
excavated soil based on field screening results, visual observations, and soil analytical results from 
previous environmental investigations. Assist the environmental consultant in collecting soil samples for 
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 20 cubic yards excavated. 

Directly load and haul soils designated by the environmental consultant for offsite bioremediation to the 
DNR approved bioremediation facility. Use loading and hauling practices that are appropriate to prevent 
any spills or releases of petroleum-contaminated soils or residues. Prior to transport, sufficiently dewater 
soils designated for off-site bioremediation so as not to contain free liquids. 

If dewatering is required in an area of known contamination, water generated from dewatering activities 
may contain contaminants and require testing, special handling, temporary storage, and disposal. 
Contaminated groundwater may be discharged to the sanitary sewer with prior approval from the City of 
Milwaukee and the Milwaukee Metropolitan Sewerage District. 

Contractor shall ensure continuous dewatering and excavation safety at all times. Provide, install, 
operate, maintain adequate pumping equipment, disassemble, and remove pumping equipment. 

Costs associated with excavation and dewatering in the contaminated area are considered incidental to 
this pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste 
from the construction project. 

Limit excavation in the location described in A.2 to minimize the handling of groundwater. Notify the 
engineer of any dewatering activities and obtain any permits necessary to discharge or dispose of 
contaminated water. Provide copies of such Permit to the engineer. Meet any requirements and pay any 
costs for obtaining and complying with such permit use. Follow all applicable legislative statutes, judiciary 
decisions, and regulations of the State of Wisconsin. 

D  Measurement 
The department will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil in tons 
of contaminated soil, accepted by the bioremediation facility as documented by weight tickets generated 
by the bioremediation facility. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

205.0501.S Excavation, Hauling, and Disposal of Petroleum Contaminated Soil TON 

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via 
bioremediation of contaminated soil; obtaining solid waste collection and transportation service operating 
licenses; assisting in the collection soil samples for field evaluation; and dewatering of soils prior to 
transport, if necessary. 
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20. Base Aggregate Dense 1 1/4-Inch for Lower Base Layers. 
Replace standard spec 305.2.2.1(2) with the following: 

 (2) Unless the plans or special provisions specify otherwise, do the following: 
1. Use 1 1/4-inch base throughout the full base depth. 
2. Use 3/4-inch base in the top 3 inches of the unpaved portion of shoulders. Use 3/4-inch base or 1 1/4-inch 

base elsewhere in shoulders. 
stp-305-020 (20080902) 

 

21. Precast Concrete Box Culvert, 10 FT x 4 FT, Item 504.2000.S. 
A  Description 

This special provision describes furnishing and installing precast concrete box culverts of the size and 
length the plans show. 

B  Materials 

Provide materials and fabricate Precast Concrete Box Culvert according to ASTM C1577, except that the 
concrete mixture shall contain not less than 565 pounds of Portland cement, blended cement or Portland 
cement plus pozzolanic admixture per cubic yard. Slab thickness, areas of reinforcement, and other 
details shall be as the plans show. Areas of reinforcement are to be designed by the contractor according 
to the plans and ASTM C1577 requirements. Provide shop drawings for review by the department. 

C  (Vacant) 
D  Measurement 
The department will measure Precast Concrete Box Culvert, 10 FT x 4 FT, completed according to the 
contract and accepted, in length by the linear foot in place. The box culvert will be measured on the 
centerline of the box along the flow line. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
504.2000.S. Precast Concrete Box Culvert, 10 FT x 4 FT     LF 

Payment is full compensation for designing, providing shop drawings, furnishing, hauling and placing the 
box, including joint ties, and mastic. 

 

22. Adjusting Manhole Covers, Item 611.8110. 
This special provision describes adjusting manhole covers conforming to standard spec 611 as modified 
in this special provision. 

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove 
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate 
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place 
until contract milling and paving operations permit setting the manhole frames to grade. During the 
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary 
cover plate, and set the manhole cover to final grade. The department will measure and pay for the items 
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately. 

Supplement standard spec 611.3.7 with the following: 

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price. 
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If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply. 
stp-611-005 (20200629) 

 

23. Installing and Maintaining Bird Deterrent System, Item 999.2000.S. 
A  Description 
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. 

B  Materials  
B.1 Hardware and Lumber 
Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers and paint systems 

B.2 Netting Materials 
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry.  

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either:  

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or 
polypropylene netting with minimum 40-pound breaking strength per strand, or engineer 
approved equal.  

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch.  

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting. 

B.3 Plastic Strip Curtain  
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.  

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 2 
inches wide.  

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain.  

Furnish concrete screws to attach strip curtain to structure.  

B.4 Corner Slope Materials  
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts.  

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers such or an approved equal.  

C  Construction 
C.1  General  
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin 
Department of Natural Resources transportation liaison, Kristina Betzold at (414) 507-4946, or the 
department regional environmental coordinator, Brenda Ruenger at (262) 548-6709.  
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Efforts should be made to release trapped birds, unharmed. 

C.2  Nest Removal 
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. However, nest removal is not required if deterrents are installed before the start of the 
avoidance window. 

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents.  

C.3  Exclusion Netting  
C.3.1  Installation  
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points. 
For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below the 
corner.  

C.4 Plastic Curtains 
C.4.1  Installation  
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum.  

C.5   Corner Slopes  
C.5.1  Installation  
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.  

C.6  Inspection and Maintenance 
Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents 
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification.  

Remove any unoccupied or partially constructed nests without eggs or nestlings. 

Repair deterrents to prevent birds from attempting to nest again.  

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance 
records to the engineer upon request. 

C.7  Removal and Structure Repair 
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers and paint systems. 



2130-15-70 17 of 23 

D  Measurement  
The department will measure Installing and Maintaining Bird Deterrent System as a single unit at each 
structure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

999.2000.S Installing and Maintaining Bird Deterrent System EACH 

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials.  
 

24. Riprap Heavy Special, Item SPV.0035.01. 
A  Description 
This special provision describes furnishing and placing Riprap Heavy Special as shown on the plans. 

B  Materials 
Furnish durable Wisconsin Granite Boulders and Joliet Boulders, or equivalent granite and dolomite 
boulders, that are sound, hard, dense, resistant to the action of air and water, and free of seams, cracks, 
or other structural defects. Each load of Riprap, Special Heavy delivered to the project site shall be a 
mixture of 33% Wisconsin Granite Boulders and 67% Joliet Boulders by weight. Do not place material 
without the engineer’s approval of the stone quality, size, and shape. Size requirements are expressed as 
the percent of the gross in-place riprap volume occupied by stones within average dimension size ranges 
as follows: 
 

Riprap, Special Heavy 
Stone Size 

Fraction of Gross In-
Place Riprap Volume 
Occupied by Stones 

>25” 0% 

18” - 20” 15% - 25% 

14” - 18” 15% - 25% 

6.5” - 14” 20% - 30% 

<6.5” 0% 

C  Construction 
Prepare the bed for the riprap by excavating, shaping the slopes, and constructing the toe for riprap 
installation. Place riprap from the base of the slope upward. Freefall height of riprap must not exceed 
6 inches. After placing the riprap, restore the surface of adjacent work and dispose of surplus material. 
The contractor may place Riprap Heavy Special by any mechanical means that produce a completed 
job within reasonable tolerances of the typical section the plans show. Limit handwork to the amount 
necessary to fill large voids or to correct segregated areas. Place riprap over geotextile type HR and 
conform to standard spec 645.3.1.7. 

Place Riprap Heavy Special to a thickness of at least 24 inches. 

D  Measurement 
The department will measure Riprap Heavy Special by the cubic yard, acceptably completed within the 
limiting dimensions in this special provision, as the plans designate, or the engineer establishes in the 
field. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0035.01 Riprap Heavy Special       CY 

Payment is full compensation for preparing the bed, providing and placing the stone, restoring adjacent 
work, and disposing of surplus material. Geotextile will be paid separately under the item for Geotextile 
Type HR. 

 

25. Temporary Drainage Cover for Existing Inlet, Item SPV.0060.01.  
A  Description  
This special provision describes providing temporary covers for existing inlets located in temporary 
pavement to allow them to continue receiving drainage during staged construction.  

B  Materials  
Furnish materials adequate to maintain the drainage and withstand expected structural loading. Provide 
covers with openings to drain below into the existing structure. Allowable patterns for cover opening are 
provided in the department’s standard detail drawings for inlet covers.  

C  Construction  
For existing inlets identified in the plan, evaluate and take measurements to determine size and 
dimensions for temporary covers. Temporarily adjust the elevation of the top of structure, if necessary. 
Salvage the existing cover and replace with a temporary cover having openings to drain down into the 
existing structure. 

Attach the cover to the existing structure to withstand traffic loading, using bolts or other means.  

After its service is complete, remove and dispose of the cover. If an inlet is to remain after construction, 
adjust the elevation of the top of the structure in preparation for the salvaged cover, if necessary.  

D  Measurement  
The department will measure Temporary Drainage Cover for Existing Inlet as individual units, acceptably 
completed.  

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid item:  
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.01 Temporary Drainage Cover for Existing Inlet     EACH 

Payment is full compensation for evaluation and taking measurements to determine size and dimensions 
for temporary covers; for adjusting the elevation of the top of the existing structure for the temporary 
cover, if necessary; for furnishing, installing, maintaining, removing, and disposing of temporary covers; 
for affixing covers to existing structures to withstand traffic loading.  

The department will pay separately for adjusting inlet covers. 

 

26. Temporary Stream Diversion B-40-1024, Item SPV.0060.02. 
A  Description 
This special provision describes providing for and removing the temporary water diversion and developing 
an approved plan for the flow of Branch Milwaukee River (Brown Deer Creek) during the installation of 
Structure B-40-1024 as hereinafter described. 

B  Materials 
Follow the applicable sections of the WisDOT Standard Specifications for all materials utilized under this 
item, as directed by the engineer. Provide evidence that items meet specifications and/or certifications 
prior to use of such items if requested by the engineer. 
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C  Construction 
Provide the engineer with a staged plan indicating acceptable methods to handle water during 
construction in and next to Branch Milwaukee River. Submit this plan as part of the ECIP and meet the 
requirements of standard spec 107.20. 

Alterations to the suggested methodologies of water diversion as noted below may be acceptable. Such 
alterations should be clearly spelled out in the ECIP for approval by WisDOT and the Wisconsin 
Department of Natural Resources prior to construction. 

Divert the existing flow through the existing and proposed culvert cells, one at a time, as shown on the 
plans. Where needed, use barriers made of non-erodible materials, such as rock bags and polyethylene 
sheets, and a temporary open channel lined with reinforced polyethylene sheeting or other approved 
plastic. In areas where the temporary channel is not protected with concrete, the bottom of the channel 
shall have a 6-inch depth of breaker run stone.  

Water flow in the existing storm sewer pipes, which outlet into the existing box culvert cells, should be 
temporarily re-directed or pumped away from the work zone. Provide details of the re-direction scheme 
proposed as part of the ECIP. 

Control the sediment content of any water being pumped for dewatering or water diversion operations 
and follow the requirements of standard spec 107.18 regarding treatment and filtration. 

Details of the temporary channel, and the non-erodible barrier system shall be detailed in the contractor’s 
ECIP, for approval by the engineer. Construct the temporary channel to prevent the 2-year storm interval 
from flowing into the new work area. The 2-year recurrence interval flow is shown on the structure plans. 

Remove the temporary diversion barriers and temporary channel work after flow through the new box 
culvert structure is established. Restore the area outside of the proposed roadway and slopes to natural 
surrounding conditions and elevations. 

D  Measurement 
The department will measure Temporary Stream Diversion B-40-1024 by each structure, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.02 Temporary Stream Diversion B-40-1024     EACH 

Payment is full compensation for the diversion plan; providing, installing, removing, and disposing of all 
materials used to divert flow; maintaining such materials during use; all excavation and backfill required; 
pumping activities; treatment of water; and for restoration of the area to original conditions, unless shown 
otherwise in the project plans. 

 

27. Slope Paving Concrete Special, Item SPV.0180.01. 
A  Description 
This special provision describes removal and replacement of existing reinforced concrete slope paving to 
the limits shown in the plans. 

B  Materials 
Furnish concrete according to standard spec 604.2. 

Furnish welded wire fabric steel reinforcement according to standard spec 505.2.5. 

Furnish adhesive anchors according to standard spec 502.2.12. 

C  Construction 
Remove existing concrete slope paving according to applicable provisions in standard spec 204. Sawcut 
at the limits of removal to facilitate construction of the new slope paving and avoid damage to the existing 
slope paving that is to remain. Damage to the existing slope paving is to be repaired at the contractor’s 
expense. 
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Prepare the foundation and place new concrete slope paving according to standard spec 604.3. Set 
reinforcement to the depth shown on the plans and provide means to control the depth during concrete 
placement. 

Install adhesive anchors in the locations shown on the plans according to standard spec 502.3.14. 

D  Measurement 
The department will measure Concrete Slope Paving Special by the square yard, acceptably completed. 
The measured area equals the sum of the pavement areas, measured in the plane of the surface. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0180.01 Slope Paving Concrete Special      SY 

Payment is full compensation for removing the existing slope paving; excavating and backfilling required 
for preparing the paving foundation; for providing materials for concrete; for mixing, placing, finishing, 
curing, and protecting concrete; for providing reinforcement; and for providing and installing the adhesive 
anchors. 

 

28. Management of Solid Waste, Item SPV.0195.01. 
A  Description 
A.1 Description 
This work will conform with the requirements of standard spec 205; to pertinent parts of the Wisconsin 
Administrative Code, Chapters NR 700-736 Environmental Investigation and Remediation of 
Environmental Contamination; Wisconsin Administration Code, Chapters NR 500-538, Solid Waste; and 
as shown on the plans and as supplemented herein. 

Soil considered to be solid waste due to chlorinated VOCs will be encountered within the construction 
limits. The solid waste may contain NR 500 non-exempt industrial wastes including soil mixed with 
foundry sand. Impacted waste material excavated during construction which cannot in the opinion of the 
environmental consultant be managed as common excavation or as petroleum-contaminated soil will be 
managed as solid waste. 

This work consists of excavating, segregating, temporary stockpiling, loading, hauling, and disposing of 
solid waste material at a WDNR-approved disposal facility. The nearest WDNR-approved disposal 
facilities are: 

Waste Management Orchard Ridge Landfill 
W124 N9355 Boundary Road 
Menomonee Falls, WI 53051 
(866) 909-4458 

Advanced Disposal Emerald Park Landfill 
W124S10629 South 124th Street 
Muskego, WI 53150 
(414) 529-1360 

Provide information to the environmental consultant and engineer that indicates the WDNR-approved 
disposal facility that the contractor will use. 

A.2 Notice to the Contractor–Solid Waste Location 
The department and others completed hazardous materials assessment for locations within this project 
where excavation is required. Investigation for soil contamination was conducted at select locations. 
Results indicate that solid waste (soil contaminated with chlorinated solvents) is present at the following 
location as shown on the plans: 

• Station 122+15 to 122+65, from 30’ left of reference line to project limits left, from 1-6 feet below 
grade. The estimated volume of solid waste soil to be excavated at this location is 160 CY 
(approximately 272 tons using a conversion factor of 1.7 tons per cubic yard). 
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Directly load solid waste soil excavated by the project at the above location into trucks that will transport 
the material to a WDNR-licensed landfill facility for landfill disposal.  

If obviously contaminated soils or signs of NR 500 non-exempt solid waste and hazardous materials are 
unexpectedly encountered elsewhere on the project, terminate excavation activities in the area and notify 
the engineer. Examples of these unexpected conditions may include, but are not limited to, buried 
containers or tanks, noxious odors and fumes, stained soils, sheen on ground water, other industrial 
wastes, and significant volumes of municipal or domestic garbage.  

Active groundwater monitoring wells were not observed within the construction limits during the 
hazardous materials assessment. If active groundwater monitoring wells are encountered during 
construction, notify the engineer and protect the wells to maintain their integrity. The environmental 
consultant will determine if monitoring wells need to be maintained. For monitoring wells that do need to 
be maintained, adjust the wells that do not conflict with structures or curb and gutter to be flush with the 
final grade. For wells that conflict with the previously mentioned items or if monitoring wells are not 
required to be maintained, they will be abandoned by others. 

If dewatering is required at the above location, conduct the dewatering according to Section C below.  

A.3  Excavation Management Plan Approval 
The excavation management plan for this project has been designed to minimize the off-site disposal of 
contaminated waste. The excavation management plan, including these special provisions, has been 
developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the Wisconsin 
Department of Transportation. For further information regarding previous investigation and remediation 
activities in these areas contact:  

Name:  Andrew Malsom  
Address:  141 NW Barstow Street, Waukesha, WI 53187-0798 
Phone:  (262) 548-6705 
Fax:  (262) 548-6891 
E-mail:  andrew.malsom@dot.wi.gov 

A.4  Coordination 
Coordinate work under this contract with the environment consultant: 

Consultant: TRC Environmental Corporation 
Address:  150 N. Patrick Blvd. Ste. 180, Brookfield, WI 53045 
Contact:  Bryan Bergmann 
Phone:  (262) 901-2126 office, (262) 227-9210 cell 
Fax:  (262) 879-1220 
E-mail:  bbergmann@trccompanies.com  

The role of the environmental consultant will be limited to: 

1. Determining the location and limits of solid waste to be excavated based on soil analytical results 
from previous investigations, visual observations, and field screening of soil that is excavated; 

2. Identifying soils to be hauled to the landfill facility; 

3. Documenting that activities associated with management of solid waste are in conformance with 
the solid waste management methods for this project as specified herein; and  

4. Obtaining the necessary approvals for disposal of solid waste from the landfill facility. 

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the area 
of solid waste fill described in A.2 to the environmental consultant. Identify the WDNR licensed landfill 
facility that will be used for disposal of solid waste and provide this information to the environmental 
consultant no later than 30 calendar days prior to commencement of excavation in the impacted area or 
at the preconstruction conference, whichever comes first. The environmental consultant will be 
responsible for obtaining the necessary approvals from the landfill facility for disposal of the solid waste. 

mailto:andrew.malsom@dot.wi.gov
mailto:bbergmann@trccompanies.com
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Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation in the impacted area. Notify the environmental consultant at least three calendar days 
prior to commencement of excavation in the impacted area. Perform excavation in the impacted area on a 
continuous basis until excavation work is completed. Do not transport soil containing solid waste offsite 
without prior approval from the environmental consultant. 

A.5 Health and Safety Requirements 
Supplement standard spec 107.1 with the following: 

During excavation activities, expect to encounter historic fill contaminated with industrial waste (foundry 
sand) and associated regulated metals and organic compounds. Site workers taking part in activities that 
will result in the reasonable probability of exposure to safety and health hazards associated with 
hazardous materials shall have completed health and safety training that meets the Occupational Safety 
and Health Administration (OSHA) requirements for Hazardous Waste Operations and Emergency 
Response (HAZWOPER), as provided in 29 CFR 1910.120. 

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each impacted area as required by 29 CFR 1910.120. Submit the site-specific health 
and safety plan and written documentation of up-to-date OSHA training to the engineer prior to the start of 
work. 

B  (Vacant) 
C  Construction 
Supplement standard spec 205.3 with the following:   

Control operations in the impacted area to minimize the quantity of soil excavated. 

The environmental consultant will periodically monitor soil excavated from the area identified in A.2 
above. The environmental consultant will evaluate excavated soil based on field screening results, visual 
observations, and soil analytical results from previous environmental investigations. Assist the 
environmental consultant in collecting soil samples for evaluation using excavation equipment. The 
sampling frequency shall be a maximum of one sample for every 20 cubic yards excavated. 

Directly load and haul solid waste soil designated by the environmental consultant for offsite disposal to 
the WDNR approved landfill facility. Use loading and hauling practices that are appropriate to prevent any 
spills or releases of the material. Prior to transport, sufficiently dewater soils designated for off-site 
disposal so as not to contain free liquids. 

Verify that the vehicles used to transport material are licensed for such activity according to applicable 
state and federal regulations. Obtain the necessary disposal facility approvals and WDNR approvals for 
disposal. Do not transport regulated solid waste off-site without obtaining the approval of the 
environmental consultant and engineer and notifying the disposal facility. 

During excavations in the areas of known contamination, larger chunks of clean concrete (~2 cubic feet), 
asphalt and bricks shall be segregated from the fill, to the extent practical and managed as common 
excavation. Under NR 500.08 this material is exempt from licensing and requirements of Wisconsin 
Administrative Code NR 500-538 of the solid waste regulations and will be reused as designated by the 
engineer as fill on the project, or it will be disposed of off-site at the contractor’s disposal site(s). 

If dewatering is required in areas of known contamination, water generated from dewatering activities 
may contain CVOCs, petroleum compounds and/or metals. Such water may require analytical testing, 
and with approval from the City of Milwaukee and the Milwaukee Metropolitan Sewerage District (MMSD) 
be discharged to the sanitary sewer as follows: 

1. Meet all applicable requirements of the MMSD including the control of suspended solids. Perform 
all necessary monitoring to document compliance with the MMSD requirements. Furnish, install, 
operate, maintain, disassemble, and remove treatment equipment necessary to comply with the 
MMSD requirements. 

2. Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities. 

Groundwater with a petroleum sheen cannot be discharge to the sanitary sewer per MMSD guidelines. If 
dewatering is necessary where the groundwater has a sheen on the surface, the water shall be pumped 
into a holding tank or tanker truck for off-site testing and disposal. 
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Notify the engineer of any dewatering activities. Contractor shall obtain any permits necessary to 
discharge water. Provide copies of such permits to the engineer. Meet any requirements and pay any 
costs for obtaining and complying with such permit use. Follow all applicable legislative statutes, judiciary 
decisions, and regulations of the State of Wisconsin. 

Costs associated with excavation dewatering in contaminated areas are considered incidental to this pay 
item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from this 
construction project.  

D  Measurement 
The department will measure solid waste by the ton of waste accepted by the disposal facility and as 
documented by weight tickets.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0195.01 Management of Solid Waste       TON 

Payment is full compensation for excavating, segregating, loading, hauling, and landfill disposal of solid 
waste; obtaining solid waste collection and transportation service operating licenses; assisting in the 
collection of soil samples for field evaluation; dewatering of soils prior to transport, if necessary; and for 
furnishing all labor, tools, equipment, and incidentals necessary to complete the work. 



Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 

 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 
of department-performed acceptance testing conforming to: 

Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 

Probing ................................................................................................................................... CMM 870: WTP C-002 

Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 

415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 

415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  

415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 

 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 

415.3.16.4.1  Basic Units 

415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 

415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 

415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 

415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 

 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 
pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 
Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 

 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 

 > 1/4 inch but <= 1/2 inch 80 

 > 1/2 inch but <= 3/4 inch 60 

 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 

- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 
grade requirements the bid item designates.  

- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 

- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 
the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Water from other sources must comply with the following: 
Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 

Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 

Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 

Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 

Maximum total solids; CMM 870: WTP C-001 

Organic ................................................................................................................................................... 0.04 percent 

Inorganic................................................................................................................................................. 0.15 percent 

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 
frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 
- Do not exceed a slump of 2 inches for grade E concrete. 

- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 

- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 
a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 

 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
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TEST 
TEST 

STANDARD 
MINIMUM REQUIRED CERTIFICATION 

(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 

Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 

Aggregate moisture content AASHTO T255[1] 

Fractured faces ASTM D5821[1] 

Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 
GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 

Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete 
AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 

Concrete slump AASHTO T119[2] 

Concrete temperature ASTM C1064 

Making and curing concrete specimens AASHTO T23 

Moist curing for concrete specimens AASHTO M201 

Concrete compressive strength AASHTO T22 
Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 

Concrete surface resistivity[2] AASHTO T358 

Voids in aggregate AASHTO T19 PCCTEC-II 

Profiling __ PROFILER 

 [1] As modified in CMM 860. 

 [2] As modified in CMM 870. 

 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 
the certifications listed for liquid limit and plasticity index tests. 

 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 

 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department defines small quantities as follows: 
- As specified in 715.1.1.2 for class I concrete. 

- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 

 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 

 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 
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 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 

 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 
air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 

- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 

- Complete the worksheets within DT2221 according to the directions. 

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 
specifications and pass the built-in tests within DT2221. 

- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 
through required trial batching. 

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 
mix design submittal. 

Replace paragraph four with the following effective with the November 2021 letting: 

 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 
using that modified mix. Modifications requiring the engineer’s approval include changes in: 

 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 
constitute a mix design change. 

 2. Quantities of cementitious materials. 

 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 
do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 

710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  

 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 
personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 

710.5.6.2  Contractor Control Charts 

710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 

 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 
the control charts. 

 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 

 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 
production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
 
 



Effective with November 2021 Letting (revised) ASP-6 

  page 6 of 12 

DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK 

MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 

Gradation Report Before Placement 

One test per calendar week of production 

 

710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 

- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 

710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 

710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 

TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
 

CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. Department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 

- Contractor will include a break in the 4-point running average. 

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 

- Provide a new mix design with an increased cementitious content. 

- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 
mix design. 

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 
and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. Department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 
test: 

- Continue with concrete production. 

- Contractor will include a break in the 4-point running average. 

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
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715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 

 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 

- 5,000 linear feet for barriers. 

- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 

- Concrete items classified as ancillary. 

- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 

- Concrete Masonry Culverts 

- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 

- High early strength (HES) concrete. 

- Special high early strength (SHES) concrete. 

- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 

- Concrete Masonry Culverts 

- Concrete Masonry Retaining Walls 

- Steel Grid Floor Concrete Filled 

- Crash Cushions Permanent 

- Crash Cushions Permanent Low Maintenance 

- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION 

LOT SIZE 
SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 

Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 

 

 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 

 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 
of contractor QC cylinders or the flexural strength of contractor QC beams. 
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 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 

- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 
the 2 higher strength specimens. 

715.3.2.2  Removal and Replacement 

715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 

 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 

715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 

 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 

 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 

 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 
moisture content for each sample. 

 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 
content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 
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715.5  Payment 
Replace the entire text with the following effective with the November 2021 letting: 

715.5.1  General 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

715.0502 Incentive Strength Concrete Structures DOL 

715.0603 Incentive Strength Concrete Barrier DOL 

715.0715 Incentive Flexural Strength Concrete Pavement DOL 

715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 

 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

 (4) The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit 
costs listed below: 

- Pavement: $45 per SY. 

- Structure: $635 per CY. 

- Cast-in-place barrier: $75 per LF. 

 (5) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot. 

 (6) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (7) Submit test results to the department electronically using MRS software. The department will validate 
contractor data before determining pay adjustments. 

 (8) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 

715.5.2  Compressive Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Compressive strength of 3700 psi for pavements. 

- Compressive strength of 4000 psi for structures and cast-in-place barrier. 

 (2) The department will adjust pay for each lot using equation "Comp2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 

 >= 90 to 100 (1/5 x PWL) + 82 

 >= 85 to < 90 100 

 >= 50 to < 85 (5/7 x PWL) + (275/7) 

 < 50 50[1] 

 [1] Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than the following: 
- 400 psi for pavement. 

- 350 psi for structure and cast-in-place barrier 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average compressive strength below the following: 

- 3700 psi for pavements. 

- 4000 psi for structures and cast-in-place barrier. 

715.5.3  Flexural Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Flexural strength of 650 psi for pavements. 

 (2) The department will adjust pay for each lot using equation "Flex2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 

 >= 90 to 100 (2/5 x PWL) + 64 

 >= 85 to < 90 100 
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 >= 50 to < 85 (5/7 x PWL) + (275/7) 

 < 50 50[1] 
 [1] Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 

remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than 60 psi. 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average flexural strength below 650 psi. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 

 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 
requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 

100        

37.5-mm 
(1 1/2-inch) 

90 - 100 100       

25.0-mm 
(1-inch) 

90 max 90 - 100 100      

19.0-mm 
(3/4-inch) 

___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) 

___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) 

___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) 

___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 

15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 

0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 

 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

715.0502 Incentive Strength Concrete Structures DOL 

715.0603 Incentive Strength Concrete Barrier DOL 

715.0715 Incentive Flexural Strength Concrete Pavement DOL 

715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20220208012 Project(s): 2130-15-70

Federal ID(s): N/A

0001 Road ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0110

Clearing SY

450.000

_________._____ _________._____

0004 201.0210

Grubbing SY

450.000

_________._____ _________._____

0006 203.0260

Removing Structure Over Waterway
Minimal Debris (structure) 01. B-40-0370

EACH

1.000

_________._____ _________._____

0008 204.0100

Removing Concrete Pavement SY

538.000

_________._____ _________._____

0010 204.0150

Removing Curb & Gutter LF

2,868.000

_________._____ _________._____

0012 204.0170

Removing Fence LF

28.000

_________._____ _________._____

0014 204.0245

Removing Storm Sewer (size) 01. 15-
INCH

LF

8.000

_________._____ _________._____

0016 204.0245

Removing Storm Sewer (size) 02. 18-
INCH

LF

15.000

_________._____ _________._____

0018 204.0245

Removing Storm Sewer (size) 03. 24-
INCH

LF

6.000

_________._____ _________._____

0020 205.0100

Excavation Common CY

3,846.000

_________._____ _________._____

0022 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil

TON

1,173.000

_________._____ _________._____

0024 206.2000

Excavation for Structures Culverts
(structure) 01. B-40-1024

LUMP SUM _________._____LS

0026 210.2500

Backfill Structure Type B TON

1,178.000

_________._____ _________._____

0028 213.0100

Finishing Roadway (project) 01. 2130-
15-70

EACH

1.000

_________._____ _________._____

0030 305.0120

Base Aggregate Dense 1 1/4-Inch TON

3,167.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 7
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Proposal ID: 20220208012 Project(s): 2130-15-70

Federal ID(s): N/A

0001 Road ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 311.0115

Breaker Run CY

263.000

_________._____ _________._____

0034 415.0090

Concrete Pavement 9-Inch SY

488.000

_________._____ _________._____

0036 416.0610

Drilled Tie Bars EACH

1,102.000

_________._____ _________._____

0038 416.0620

Drilled Dowel Bars EACH

165.000

_________._____ _________._____

0040 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

4.000

_________._____ _________._____

0042 465.0125

Asphaltic Surface Temporary TON

1,294.000

_________._____ _________._____

0044 502.3200

Protective Surface Treatment SY

340.000

_________._____ _________._____

0046 504.0100

Concrete Masonry Culverts CY

30.000

_________._____ _________._____

0048 504.2000.S

Precast Concrete Box Culvert (ft X ft) 01.
10FT x 4FT

LF

280.000

_________._____ _________._____

0050 505.0400

Bar Steel Reinforcement HS Structures LB

560.000

_________._____ _________._____

0052 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

1,590.000

_________._____ _________._____

0054 505.0904

Bar Couplers No. 4 EACH

12.000

_________._____ _________._____

0056 511.1100

Temporary Shoring SF

620.000

_________._____ _________._____

0058 516.0500

Rubberized Membrane Waterproofing SY

107.000

_________._____ _________._____

0060 520.8000

Concrete Collars for Pipe EACH

6.000

_________._____ _________._____

0062 601.0331

Concrete Curb & Gutter 31-Inch LF

3,065.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 7
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Proposal ID: 20220208012 Project(s): 2130-15-70

Federal ID(s): N/A

0001 Road ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

200.000

_________._____ _________._____

0066 603.8125

Concrete Barrier Temporary Precast
Installed

LF

200.000

_________._____ _________._____

0068 603.8500

Anchoring Concrete Barrier Temporary
Precast

LF

200.000

_________._____ _________._____

0070 608.0315

Storm Sewer Pipe Reinforced Concrete
Class III 15-Inch

LF

9.000

_________._____ _________._____

0072 608.0318

Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF

17.000

_________._____ _________._____

0074 611.8110

Adjusting Manhole Covers EACH

2.000

_________._____ _________._____

0076 611.8115

Adjusting Inlet Covers EACH

12.000

_________._____ _________._____

0078 612.0406

Pipe Underdrain Wrapped 6-Inch LF

42.000

_________._____ _________._____

0080 614.0905

Crash Cushions Temporary EACH

2.000

_________._____ _________._____

0082 616.0205

Fence Chain Link 5-FT LF

40.000

_________._____ _________._____

0084 616.0207

Fence Chain Link 7-FT LF

64.000

_________._____ _________._____

0086 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 2130-15-70

EACH

1.000

_________._____ _________._____

0088 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0090 624.0100

Water MGAL

48.500

_________._____ _________._____

0092 625.0500

Salvaged Topsoil SY

5,723.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 7



Wisconsin Department of Transportation 12/08/2021 08:51:47

Proposal ID: 20220208012 Project(s): 2130-15-70

Federal ID(s): N/A

0001 Road ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0094 628.1504

Silt Fence LF

72.000

_________._____ _________._____

0096 628.1520

Silt Fence Maintenance LF

72.000

_________._____ _________._____

0098 628.1905

Mobilizations Erosion Control EACH

2.000

_________._____ _________._____

0100 628.1910

Mobilizations Emergency Erosion Control EACH

3.000

_________._____ _________._____

0102 628.7010

Inlet Protection Type B EACH

18.000

_________._____ _________._____

0104 629.0210

Fertilizer Type B CWT

3.600

_________._____ _________._____

0106 631.0300

Sod Water MGAL

96.000

_________._____ _________._____

0108 631.1000

Sod Lawn SY

5,723.000

_________._____ _________._____

0110 634.0808

Posts Tubular Steel 2x2-Inch X 8-FT EACH

2.000

_________._____ _________._____

0112 634.0810

Posts Tubular Steel 2x2-Inch X 10-FT EACH

4.000

_________._____ _________._____

0114 634.0811

Posts Tubular Steel 2x2-Inch X 11-FT EACH

4.000

_________._____ _________._____

0116 637.2210

Signs Type II Reflective H SF

34.500

_________._____ _________._____

0118 637.2230

Signs Type II Reflective F SF

41.030

_________._____ _________._____

0120 638.2602

Removing Signs Type II EACH

13.000

_________._____ _________._____

0122 638.3000

Removing Small Sign Supports EACH

13.000

_________._____ _________._____

0124 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0126 643.0300

Traffic Control Drums DAY

17,641.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 7
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Proposal ID: 20220208012 Project(s): 2130-15-70

Federal ID(s): N/A

0001 Road ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0128 643.0420

Traffic Control Barricades Type III DAY

1,513.000

_________._____ _________._____

0130 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

30.000

_________._____ _________._____

0132 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

30.000

_________._____ _________._____

0134 643.0705

Traffic Control Warning Lights Type A DAY

354.000

_________._____ _________._____

0136 643.0715

Traffic Control Warning Lights Type C DAY

3,370.000

_________._____ _________._____

0138 643.0800

Traffic Control Arrow Boards DAY

160.000

_________._____ _________._____

0140 643.0900

Traffic Control Signs DAY

3,866.000

_________._____ _________._____

0142 643.1050

Traffic Control Signs PCMS DAY

14.000

_________._____ _________._____

0144 645.0105

Geotextile Type C SY

560.000

_________._____ _________._____

0146 645.0120

Geotextile Type HR SY

120.000

_________._____ _________._____

0148 646.1020

Marking Line Epoxy 4-Inch LF

2,867.000

_________._____ _________._____

0150 646.5320

Marking Railroad Crossings Epoxy EACH

6.000

_________._____ _________._____

0152 646.9000

Marking Removal Line 4-Inch LF

2,158.000

_________._____ _________._____

0154 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

23,340.000

_________._____ _________._____

0156 650.4000

Construction Staking Storm Sewer EACH

18.000

_________._____ _________._____

0158 650.4500

Construction Staking Subgrade LF

1,825.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 7
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Proposal ID: 20220208012 Project(s): 2130-15-70

Federal ID(s): N/A

0001 Road ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0160 650.5000

Construction Staking Base LF

1,721.000

_________._____ _________._____

0162 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

1,806.000

_________._____ _________._____

0164 650.6500

Construction Staking Structure Layout
(structure) 01. B-40-1024

LUMP SUM _________._____LS

0166 650.7000

Construction Staking Concrete
Pavement

LF

104.000

_________._____ _________._____

0168 650.9910

Construction Staking Supplemental
Control (project) 01. 2130-15-70

LUMP SUM _________._____LS

0170 690.0250

Sawing Concrete LF

3,080.000

_________._____ _________._____

1.00000

0172 715.0502

Incentive Strength Concrete Structures DOL

500.000

500.00

1.00000

0174 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

500.000

500.00

0176 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. Station

EACH

1.000

_________._____ _________._____

0178 SPV.0035

Special 01. Riprap Heavy Special CY

70.000

_________._____ _________._____

0180 SPV.0060

Special 01. Temporary Drainage Cover
For Existing Inlet

EACH

12.000

_________._____ _________._____

0182 SPV.0060

Special 02. Temporary Stream Diversion
B-40-1024

EACH

1.000

_________._____ _________._____

0184 SPV.0180

Special 01. Slope Paving Concrete
Special

SY

17.000

_________._____ _________._____

0186 SPV.0195

Special 01. Management of Solid Waste TON

272.000

_________._____ _________._____

Section: 0001 _________._____Total:

Proposal Schedule of Items Page 6 of 7



Total Bid: _________._____





PLEASE  ATTACH  ADDENDA  HERE



 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

January 27, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #12: 2130-15-70 

CTH PP (Good Hope Road) 
Bridge Over Br Milwaukee River 
CTH PP    
Milwaukee County 

 

 
Letting of February 8, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

1 General 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

643.5000 Traffic Control EA 0 1 1 
 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

2130-15-70 

January 27, 2022 

 
Special Provisions 
 
1. General 
 
Replace paragraph one with the following: 
 

 Perform the work under this construction contract for Project 2130-15-70, CTH PP (Good Hope 
Road), Bridge over Br Milwaukee River, Milwaukee County, Wisconsin as the plans show and 
execute the work as specified in the State of Wisconsin, Department of Transportation, Standard 
Specifications for Highway and Structure Construction, 2022 Edition, as published by the 
department, and these special provisions. 

 
 
Schedule of Items 
Attached, dated January 27, 2022, are the revised Schedule of Items Page 7. 

 
 
 

END OF ADDENDUM 



Wisconsin Department of Transportation 01/27/2022 10:29:07

Proposal ID: 20220208012 Project(s): 2130-15-70

Federal ID(s): N/A

0001 Road ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0188 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 7 of 7





 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

February 4, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #12: 2130-15-70 

CTH PP (Good Hope Road) 
Bridge Over Br Milwaukee River 
CTH PP    
Milwaukee County 

 

 
Letting of February 8, 2022 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

611.9710 Salvaged Inlet Covers EA 0 12 12 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

42 Revised Miscellaneous Quantity table to add the bid item for “Salvaged Inlet Covers” 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 02 

2130-15-70 

February 4, 2022 

 
Special Provisions 
None 
 
Schedule of Items 
Attached, dated February 4, 2022, are the revised Schedule of Items Page 7. 
 
Plan Sheets 
The following 8 ½” x 11” plan sheets are attached and made part of the plans for this proposal:   
Revised: 42. 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 02/04/2022 12:05:41

Proposal ID: 20220208012 Project(s): 2130-15-70

Federal ID(s): N/A

0001 Road ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0188 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0190 611.9710

Salvaged Inlet Covers EACH

12.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 7 of 7
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