



Wisconsin Department of Transportation

April 7, 2022

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

- Proposal #17: 7575-07-70, WISC 2022298**
C La Crosse, Intersection Imprvmnts
La Crosse St / STH 35 / West Ave Inter
STH 16
La Crosse County
- 7575-07-73, WISC 2022299**
C La Crosse, La Crosse Street
Oakland St to Losey Blvd
STH 16
La Crosse County
- 7575-07-83**
C La Crosse, La Crosse Street
Oakland St to Losey Blvd
STH 16
La Crosse County

Letting of April 12, 2022

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
7	Utilities – 7575-07-73/83

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02

7575-07-70

April 7, 2022

Special Provisions

7. Utilities – 7575-07-73/83.

Replace paragraph one with the following:

This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)

*Replace entire section titled **Xcel Energy - Gas** with the following:*

Xcel Energy – Gas has underground facilities (2" PE and 4" Steel) throughout the project limits. The facilities from Station 103+99 to Station 109+55 will be relocated will be adjusted. A replacement line will be directionally bored across La Crosse Street at Station 108+70 going northeast to Station 109+55. This work is anticipated to take 8 working days and will be completed prior to construction. A replacement line will be directionally bored across La Crosse Street at East Avenue near Station 127+15. This work will be done after the detour is in place and is anticipated to take 5 working days.

END OF ADDENDUM