



## Wisconsin Department of Transportation

---

April 4, 2022

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #39: 1590-12-74, WISC2022354  
Rhineland – Monico  
CTH P to USH 45 North  
USH 8  
Oneida County**

### Letting of April 12, 2022

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**1590-12-74**

**April 4, 2022**

**Special Provisions**

**3. Prosecution and Progress**

*Replace paragraph five with the following:*

Pave lanes carrying through traffic prior to Holidays and Special Events. A milled surface is prohibited during the time periods specified in this section and in the Holidays and Special Event Work Restriction article. Traffic may run on milled surface for up to 72 hours.

END OF ADDENDUM