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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 

BID 
PREPARATION 

Preparing the Proposal Schedule of Items 

A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids

B.1 On the Internet

(1) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
TM web site. 

2. Use Expedite
TM 

software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
TM 

software and the Bid 

Express
TM 

web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 
 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 
that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
TM 

generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expedite
TM 

generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 7, 2022
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 2340-10-70, Washington Ave, Town Dover, 
STH 36 to SB USH 45, STH 20, Racine County, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2022 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20220107)

2. Scope of Work.
The work under this contract shall consist of milling, excavation common, beam guard, high friction 
surface treatment, base aggregate dense, select crushed material, concrete pavement, HMA pavement, 
traffic control, pavement marking, lighting and all incidental items necessary to complete the work as 
shown on the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

Do not begin construction prior to May 16, 2023 without written consent from the engineer.

Fish Spawning
There shall be no instream disturbance of Wind Lake Canal or Drainage Canal at Structure C-51-020 as a 
result of construction activity under or for this contract, from March 1 to June 1 both dates inclusive, in 
order to avoid adverse impacts upon the spawning of fish.

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC).

If additional construction activities beyond what was originally specified are required to complete the 
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating 
these activities.
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General
Attend weekly scheduling meetings to discuss the near-term schedule activities, address any long-term 
schedule issues, and discuss any relevant technical issues. Develop a rolling three-week schedule 
identifying the previous week worked and a two week “look ahead”. Provide sufficient detail to include 
actual and planned activities and all the subcontractors for offsite and construction activities, addressing 
all activities and identifying issues requiring engineering action or input. Subcontractors shall be in 
attendance at the weekly progress meetings if identified on the two week "look ahead".

See signing placement SDD for loose gravel on roadway until final sweeping is completed after opening 
to traffic.

Restore roadway pavements as shown in the plan at culvert crossings within 24 hours of completion of 
culvert installations. Culvert installation across STH 20 in resurfacing segments shall take place prior to 
the milling of the adjacent asphalt pavement. Roadway pavements at culvert crossings in reconstruction 
segments are not required to be restored if the adjacent roadway surface has already been removed.

4. Traffic.
Supplement standard spec 643.3.1 with the following:

Provide the Racine County Sheriff's Department, the Wisconsin State Patrol, Local Police Departments 
and the engineer a current telephone number with which the contractor or his representative can be 
contacted during non-working hours in the event a safety hazard develops.

Obtain prior approval from the engineer for the locations of egress or ingress for construction vehicles to 
prosecute the work.

Provide minimum 24 hour advance notification to the engineer for any LCS cancellations (not related to 
weather).

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, sand barrel array, shoulder 
delineators or beam guard in place along the traveled roadways without the approval of the engineer.

Replace standard spec 643.3.1.(7) with the following:

Provide equipment, forces, and materials to promptly restore any traffic control devices or pavement 
markings damaged or disturbed within 2 hours of being contacted.
SER-643-001 (20211227)

General
Prior to beginning operations under this contract, provide in writing the proposed schedule of operations 
and methods of coordination and handling of traffic, to the engineer.

Construct the project using the construction staging and traffic control shown in the plans and standard 
detail drawings.

Keep one 11’ travel lane open for local traffic and emergency services. Travel surface can be an existing 
paved surface, finished paved surface, base aggregate surface or a suitable driving surface determined 
by the engineer. Install culverts that cross STH 20 in halves to allow local traffic access.

Keep open travel lanes free from mud, sand and other construction debris at all times.

Close driveways only for the minimum time required to construct access approaches. Prior to removal or 
closing of driveway access, provide 48-hour notice to the occupant and owner of business.

Traffic Staging
Complete all work as shown in the traffic control plans. All variations from the traffic control plans shall be 
approved in writing at least 48 hours prior to any traffic control change.

No operations shall proceed until all traffic control devices for such work are in the proper location. No 
traffic control devices shall be placed within 50 feet of any railroad right-of-way.
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Drums or barricades shall be used to delineate local traffic and protect hazards in the work zone, such as 
exposed manholes or drop-offs for vehicles and pedestrians. 

Conflicting signs shall be completely covered by the contractor.

Prior to all closures, traffic control devices and signs shall be completely installed according to the traffic 
control staging sheets or as directed by the engineer. Promptly restore traffic control devices damaged or 
disturbed within 2 hours of becoming aware of the deficiency.

STH 20 will be closed during construction. STH 20 westbound traffic will be detoured south along 
USH 45, west along STH 11, and north along STH 83/36 back to STH 20. STH 20 eastbound traffic will 
be detoured south along STH 83/36, east along STH 11, and north along USH 45 back to STH 20.

USH 45 NB will be closed during construction. USH 45 southbound traffic will be detoured northeast 
along STH 36, east along STH 100, south along IH 41/IH 94, and west along STH 20 back to USH 45. 

STH 20 and USH 45 NB will not be opened until pavement marking has been completed.

Notifications
Notify Yorkville Joint #2 School District Administrator, Mark Rollefson at 
mark.rollefson@yorkville.k12.wi.us and DTC Bus Company, Paula Behling at (262) 878-1101 or 
paulab@dtcbus.com two weeks prior to the beginning of construction to discuss school bus routes during 
construction.

Notify the following emergency services and school district at least five working days prior to closure of 
STH 20:

Law Enforcement Agencies
The law enforcement agencies serving the project area are listed below:

Racine County Sheriff's Office (262) 636-3822

Waterford Police Department (262) 534-2119

Wisconsin State Patrol – Waukesha Post (262) 785-4700

Town of Yorkville Police Department (262) 878-2123

Town of Raymond Police Department (262) 835-4426

Town of Norway Police Department (262) 895-2195

Fire Departments and EMS
There are three fire stations serving the project vicinity listed below:

Rochester Volunteer Fire Company (262) 534-3444

Union Grove – Yorkville Fire Department (262) 878-4181

Waterford Fire Department (262)514-7019

Kansasville Fire Department (262) 878-3811

Coordination with the fire stations will be needed throughout construction. All properties on STH 20 
will have access maintained to allow for emergency vehicles.

Communications Center 911
The Racine County Communication Center provides dispatching services for police and fire agencies 
in Racine County. They should be kept informed of construction operations during the project.

Racine County Communication Center (262) 635-7751

There are no impacts expected to the sheriff, state patrol or police departments, however they should be 
kept informed of the construction operations on STH 20.

mailto:mark.rollefson@yorkville.k12.wi.us
mailto:paulab@dtcbus.com
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Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 20 or USH 45 traffic, and entirely clear the traveled way and shoulders of such portions of 
the highway of equipment, barricades, signs, lights, and any other material that might impede the free 
flow of local traffic during the following holiday and special event periods:

-    From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
-    From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

6. Utilities.
This contract comes under the provisions of Wisconsin Administrative Code Chapter Trans 220.
stp-107-065 (20080501)

Additional detailed information regarding the location of discontinued in place, relocated, and/or removed 
utility facilities is available in the work plan provided by each utility company or on the permits issued to 
them. A copy of the work plans are available from the regional office by contacting Julie Jenks at 
Julie.jenks@dot.wi.gov. Bidders are advised to contact each utility company listed in the plans prior to 
preparing their bids to obtain current information on the status of any utility work within the project work 
limits. Coordinate construction activities with a call to Diggers Hotline and/or a direct call to the utilities 
that have facilities in the area as required per statutes. Use caution to ensure the integrity of underground 
and overhead facilities.

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

 ANR Pipeline Co. – Gas/Petroleum

 ATC Management – Electricity-Transmission

 Everstream – Communication Line

 Midwest Fiber Networks LLC – Communication Line

mailto:Julie.jenks@dot.wi.gov
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 Spectrum – Communication Line

 Village of Rochester Sewer Department – Sewer

 West Shore Pipeline Company – Gas/Petroleum

The following utility owners have facilities within the project area, and adjustments are anticipated:

AT&T Wisconsin – Communication Line has overhead and underground communication facilities in the 
roundabout area. AT&T will replace the overhead lines, remove poles and pedestals, and discontinue 
underground cables in place within the construction limits. 

Specifically, AT&T will intercept existing buried cable at existing pedestal adjacent to We Energies pole at 
Station 27’EB’+86, 44’ Right transition to aerial to west on We Energies poles (proposed and existing) to 
existing pole Station 18’EB’+39, 88’ Right abandoning existing buried cable. AT&T will also be placing 
new aerial cables from proposed pole at Station 23’EB’+53, 28’ Right to existing pole at Station 
22’EB’+37, 135’ Left then to existing pole at Station 53’NB’+61, 58’ Left. Existing aerial cable to be 
transferred/replaced from old We Energies poles to new We Energies poles. Pole at Station 50’NB’+55, 
28’ Right to be removed. A new pole will be placed at Station 56’NB’+00, 36’ Right. Pedestals at Stations 
50’NB’+85 Right, 36’SB’+16 Left, 33’SB’+18 Left, and 23’EB’+83, Right will be removed. Buried cables to 
be abandoned in place from Stations 27’EB’+86, Right to 50’NB”+55, Right and 26’SB’16 Left to 
43’NB+24 Left.

This work is anticipated to be completed prior to construction and is estimated to take 60 working days to 
complete.

TDS Metrocom LLC – Communication Line has underground communication facilities on the south 
side of STH 20 in the roundabout area and for the length of the project. TDS will relocate underground 
lines and pedestals further to the south along STH 20 and the roundabout area and discontinue existing 
underground cables in place within the construction limits. 

Specifically, TDS will relocate to within 7’ of the proposed right-of-way along the south side of STH 20 
from Station 9’EB’+00 to 414+00. TDS will cross Raynor Avenue at Station 49’NB’+00.

This work is anticipated to be completed prior to construction and is estimated to take 30 working days to 
complete.

We Energies – Electricity has overhead and underground electric facilities in the roundabout area. We 
Energies plans to move and install new poles, replace cables, and remove old poles within the 
construction limits. 

Specifically, We Energies Electric will make the following adjustments:

 Down guy at Station 16’EB’+96, 29’ Right: shift pole south 2’ and reset 2’ deeper. Install new guy 
pole at Station 17’EB’+19, 76’ Left and anchor at Station 17’EB’+21, 84’ Left.

 Pole at Station 50’NB’+77, 29’ Left: install new pole at Station 50’NB’+77, 57’ left, new anchors at 
Station 50’NB’+67, 57’ Left and Station 50’NB’+64, 55’ Left.

 Install new pole at Station 21’EB’+23, 63’ Right, new anchor at Station 21’EB’+24, 77’ Right.

 Install new pole at Station 22’EB’+53, 28’ Right.

 Pole at Station 22’EB’+37, 135’ Left: replace anchor with new anchor at Station 22’EB’+36, 150’ 
Left.

 Pole and underground service at Station 22’EB’+82, 5’ Right: install new pole at Station 
23’EB’+91, 37’ Right and discontinue cable, splice to new riser cable.

 Pole at Station 25’EB’+73, 27’ Right: install new pole at Station 25’EB’+72, 44’ Right.

 Pole at Station 27’EB’+86 44’ Right: install new anchor at Station 27’EB’+86, 37’ Right.

 Pole at Station 43’NB’+93 33’ Left: install new anchor at Station 43’NB’+86, 30’ Left.
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 Pole at Station 45’NB’+90, 30’ Left: install new pole at Station 45’NB’+90, 48’ left and new anchor 
at Station 45’NB’+89, 58’ Left.

 Pole at Station 47’NB’+76, 37’ Left: install new pole at Station 48’NB’+25, 61’ Left.

 Pole at Station 53’NB’+61, 58’ Left: install new anchor at Station 53’NB’+66, 53’ Left.

 Pole at Station 54’NB’+18, 52’ Left: shift pole 3’ west to Station 54’NB’+18, 55’ Left.

 Pole at Station 54’NB’+13, 20’ Right: remove pole and down guy.

 Pole at Station 55’NB’+23, 57’ Left: replace anchor with new anchor at Station 55’NB’+28, 59’ 
Left.

 Pole at Station 56’NB’+65, 51’ Left: install new pole at Station 56’NB’+64, 48’ Left.

 Pole and underground service at Station 57’NB’+93, 46’ Left: install new pole at Station 
57’NB’+96, 42’ Left and discontinue cable and install new cable to Station 57’NB’+89, 60’ Left.

This work is anticipated to be completed prior to construction and is estimated to take 40 working days to 
complete for new installations and 10 working days to complete for removals for a total of 50 working 
days.

We Energies – Gas/Petroleum has underground facilities in the roundabout area. We Energies plans to 
install new underground facilities and discontinue existing facilities in place within the construction limits. 

Specifically, We Energies Gas will make the following adjustments:

 Starting at Station 192+31, 104’ Right, install 12”ST heading east to a west/south facing elbow at 
Station 193+67, 98’ Right. From elbow, going south and ending at Station 193+87, 249’ Right, 
where we will be tying into the existing 12”ST. 

 At Station 193+73, 150’ Right install a north/south/east 3-way tee. From this point install 8”ST 
going east to Station 194+42, 145’ Right and tying into the existing 8”ST.  

 Starting at Station 44NB+52, 28’ Right install 4”PE approximately 3’ off of the east proposed 
right-of-way of N Raynor Ave to Station 21’EB’+90, 55’ Right. 

 Install 6”PE from Station 21’EB’+90, 55’ Right going west until Station 13’EB’+41, 42’ Right. 
Cross the roundabout from Station 397+69, 109’ Right to Station 396+24, 106’ Right.

 Install 6”PE from Station 21’EB’+90, 55’ Right going north until tie in at Station 22’EB’+53, 123’ 
Left. Cross STH 20 at Station 398+88, 79’ Right to Station 398+90, 19’ Right.

 Install 6”PE from Station 54’NB’+13, 41’ Right going north to Station 59’NB’+55, 40’ Right. The 
main will vary from 3’ to 7’ west of the proposed right-of-way. 

This work is anticipated to be completed prior to construction and is estimated to take 35 working days to 
complete.

7. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Julie Jenks at (262) 548-6462.
stp-107-054 (20210708)

8. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Julie Jenks at (262) 548-6462. Post the permit in a conspicuous place at the construction 
site.
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stp-107-056 (20180628)

9. Municipality Acceptance of Sanitary Sewer and Water Main Construction.
Both the department and Town of Rochester personnel will inspect construction of sanitary sewer under 
this contract. However, construction staking, testing, and acceptance of the sanitary sewer construction 
will be by the Town of Rochester.
stp-105-001 (20140630)

10. Erosion Control. 
Supplement standard spec 107.20 with the following: 

Erosion control best management practices (BMP’s) shown on the plans are at suggested locations. 
The actual locations will be determined by the contractor’s ECIP and by the engineer. Include dust 
control and each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. The 
ECIP will supplement information shown on the plans and not reproduce it. The ECIP will identify 
how to implement the project’s erosion control plan. ECIP will demonstrate timely and 
diligently staged operations, continuing all construction operations methodically from the initial removals 
and topsoil stripping operations through the subsequent grading, paving, re-application of top soil, and 
restoration of permanent vegetation to minimize the period of exposure to possible erosion. 

Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the 
department and 1 copy of the ECIP to the WDNR Liaison {Click and Choose a DNR Liaison from the 
Drop Down Box}. Do not implement the ECIP without department approval and perform all 
work conforming to the approved ECIP. 

Maintain Erosion Control BMP’s until permanent vegetation is established or until the engineer 
determines that the BMP is no longer required. 

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Immediately install perimeter silt fence protection around stockpiles. If stockpiled materials will be left for 
more than 14 days, install temporary seed or other temporary erosion control measures the engineer 
orders. 

Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed 
within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as the engineer directs, within 
5 days after placement of topsoil. If graded areas are left not completed and exposed for more than 14 
days, seed those areas with temporary seed and mulch. 

Maintaining Drainage 

Maintain drainage at and through worksite during construction conforming to standard spec 107.20, 
204.3.2.1(3), 205.3.3 and 520.3.1(2). Use existing storm sewers, existing culvert pipes, existing drainage 
channels, temporary culvert pipes, or temporary drainage channels to maintain existing surface and pipe 
drainage. Pumps may be required to drain the surface, pipe, and structure discharges during 
construction. Costs for furnishing, operating, and maintaining the pumps is considered incidental to the 
contract. 
SER-107-003 (20161220) 

11. Notice to Contractor – Contamination Beyond Construction Limits.
The department completed testing for soil and ground water contamination for locations within this project 
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the 
following sites:

1. Station 395+00 to 396+50 from beyond project limits LT of centerline.
2. Station 50+35 to 52+00 from beyond project limits LT of centerline. 
3. Station 397+50 to 399+00 from beyond project limits LT of centerline. 
4. Station 50+35 to 51+75 from beyond project limits RT of centerline. 
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The contaminated soils at the above sites are expected to be beyond the excavation limits necessary to 
complete the work under this project. Control construction operations at these locations to ensure that 
they do not extend beyond the excavation limits indicated in the plans. If contaminated soils are 
encountered at these sites or elsewhere on the project during excavation, terminate excavation in the 
area and notify the engineer.

The Hazardous Materials Report is available by contacting: Julie Jenks, Julie.jenks@dot.wi.gov, 
(262) 548-6462.
stp-107-100 (20050901)

12. Construction Over or Adjacent to Navigable Waters.
The Wind Lake Canal and drainage canal at Structure C-51-020 is classified as a state navigable 
waterway under standard spec 107.19.
stp-107-060 (20171130)

13. Removing Stop Sign Flasher Assembly, Item 204.9060.S.
A  Description
This special provision describes removing stop sign flasher assembly conforming to standard spec 204. 
Work under this item also includes disposing of the existing equipment, including removal of existing 
electrical service as well as required utility coordination, as directed in this special provision. Provide a 2 –
 day notice to the electric utility to allow time to disconnect power to the stop sign flasher assembly. 
Removal of concrete bases at the listed locations will be included in this item.

B  (Vacant)
C  (Vacant)
D  Measurement
The department will measure Removing Stop Sign Flasher Assembly in each, acceptably completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S Removing Stop Sign Flasher Assembly EACH

stp-204-025 (20150630)

14. Select Crushed Material
Replace standard spec 312.2(6) with the following:

The department will assess Select Crushed Material acceptability based primarily on the engineer’s visual 
inspection. The department may require the contractor to sample, test, and report gradation or the 
fracture results to show conformance of the material. One test per source, production process, or change 
of production process may be required.

Replace standard spec 312.5(2) with the following:

Payment for Select Crushed Material is full compensation for providing and compacting Select Crushed 
Material and all work necessary to provide gradation or fracture test results.
SER-321-001 (20160831)

mailto:Julie.jenks@dot.wi.gov
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15. HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S;
HMA Percent Within Limits (PWL) Test Strip Density Item 460.0110.S.
A  Description
This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances 
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent 
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific, 
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single 
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified 
or may have the same mix type with different mix designs). Each mix design requires a separate test 
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible. 

Perform work according to standard spec 460 and as follows.

B  Materials
Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.

C  Construction
C.1 Test Strip 
Submit the test strip start time and date to the department in writing at least 5 calendar days in advance 
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start 
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance 
according to Section E of this document. Alterations to the start time and date must be submitted to the 
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for 
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment 
breakdown verified by the department.

On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust 
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the 
roadway to allow a representative rolling pattern (i.e., not a ramp or shoulder, etc.).

C.1.1 Sampling and Testing Intervals 
C.1.1.1 Volumetrics
Laboratory testing will be conducted from a split sample yielding three components, with portions 
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks 
prior to departure from the plant. Collect three split samples during the production of test strip material. 
Perform sampling from the truck box and three-part splitting of HMA according to CMM 836. These three 
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding 
the first 50 tons:

Sample Number Production Interval (tons)

1 50 to 1/3 T

2 1/3 T to 2/3 T 

3 2/3 T to T

C.1.1.2 Density
Required field tests include contractor QC and department QV nuclear density gauge tests and pavement 
coring at ten individual locations (five in each half of the test strip length) in accordance with Appendix A: 
Test Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear 
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may 
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during 
the test strip correlation phase will be allowed.
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C.1.2 Field Tests
C.1.2.1 Density
For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison 
according to CMM 815.7 shall be completed prior to the day of test strip construction. Daily 
standardization of gauges on reference blocks and a project reference site shall be performed according 
to CMM 815.8. A standard count shall be performed for each gauge on the material placed for the test 
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to 
determine nuclear gauge correlation in accordance with Appendix A. The two to three readings for the 
five locations across the mat for each of two zones shall be provided to the engineer. The engineer will 
analyze the readings of each gauge relative to the densities of the cores taken at each location. The 
engineer will determine the average difference between the nuclear gauge density readings and the 
measured core densities to be used as a constant offset value. This offset will be used to adjust raw 
density readings of the specific gauge and shall appear on the density data sheet along with gauge and 
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be 
determined for each layer of each mix placed over a differing underlying material for the contract. This 
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required 
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not 
be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling 
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the 
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the 
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following laboratory testing and will be responsible for any verification testing at the 
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three 
volumetric/mix Gmm values from the test strip multiplied by 62.24 lb/ft3. In the event mix and density 
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix 
portion must be conducted prior to density determination. The target maximum density to determine 
core densities shall then be the Gmm four-test running average (or three-test average from a PWL 
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 lb/ft3. If no 
PWL production QV volumetric test is to be taken in a density-only test strip, a non-random QV test will be 
taken according to 460.2.8.3.1.4 as modified in HMA Pavement Percent Within Limits (PWL) QMP and if 
non-conforming to C.2.1 herein, follow corrective action outlined in 460.2.8.2.1.7(4) as modified in HMA 
Pavement Percent Within Limits (PWL) QMP.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 815. 
However, all acceptance testing of shoulders and appurtenances will be conducted by the department, 
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or 
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will 
be handled according to standard spec 460.3.3.1 and CMM 815.11.

C.1.3 Laboratory Tests
C.1.3.1 Volumetrics
Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the 
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained. Bulk specific gravities of 
both gyratory compacted samples and field cores shall be determined. The bulk specific gravity values 
determined from field cores shall be used to calculate a correction factor (i.e., offset) for each QC and QV 
nuclear density gauge. The correction factor will be used throughout the remainder of the layer.
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C.2 Acceptance
C.2.1 Volumetrics
Produce mix conforming to the following limits based on individual QC and QV test results (tolerances 
based on most recent JMF):

ITEM ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0

25.0-mm +/- 8.0

19.0-mm +/- 7.5

12.5-mm +/- 7.5

9.5-mm +/- 7.5

2.36-mm +/- 7.0

75-µm +/- 3.0

Asphaltic content in percent[1] - 0.5

Air Voids -1.5 & +2.0

VMA in percent[2] - 1.0

Maximum specific gravity +/- 0.024

[1] Asphalt content more than -0.5% below the JMF will be referee tested by the department’s AASHTO 
accredited laboratory and HTCP certified personnel using automated extraction.
[2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these 
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by 
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.

If QC and QV test results do not correlate as determined by the split sample comparison, the retained 
split sample will be tested by the department’s AASHTO accredited laboratory and HTCP certified 
personnel as a referee test. Additional investigation shall be conducted to identify the source of the 
difference between QC and QV data. Referee data will be used to determine material conformance and 
pay.

C.2.2 Density
Compact all layers of test strip HMA mixture according to Table 460-3.

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that 
gauge during the time of the test strip and the department issues documentation of acceptance stating 
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any 
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance
All applicable laboratory and field testing associated with a test strip shall be completed prior to any 
additional mainline placement of the mix. All test reports shall be submitted to the department upon 
completion and approved before paving resumes. The department will notify the contractor within 
24 hours from start of test strip regarding approval to proceed with paving unless an alternate time frame 
is agreed upon in writing with the department. The 24-hour approval time includes only working days as 
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value 
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used 
to determine the PWL values as calculated in accordance with Appendix A.
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The PWL values for air voids and density shall be calculated after determining core densities. An 
approved test strip is defined as the individual PWL values for air voids and density both being equal to or 
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an 
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate 
post-test strip actions are shown in the following table:

PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FOR AIR 
VOIDS AND DENSITY

TEST STRIP 
APPROVAL MATERIAL CONFORMANCE POST-TEST STRIP 

ACTION

Both PWL > 75 Approved1 Material paid for according to Section E Proceed with Production

50 < Either PWL < 75 Not Approved Material paid for according to Section E Consult BTS to determine 
need for additional test strip

Either PWL < 50 Not Approved
Unacceptable material removed and 

replaced or paid for at 50% of the 
contract unit price according to Section E

Construct additional 
Volumetrics or Density test 

strip as necessary

1 In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified 
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core 
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If 
material is removed, a new test strip shall replace the previous one at no additional cost to the 
department. If the contractor changes the mix design for a given mix type during a contract, no additional 
compensation will be paid by the department for the required additional test strip and the department will 
assess the contractor $2,000 for the additional test strip according to Section E of this special provision. 
For simultaneously conducted density and volumetric test strip components, the following must be 
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation 

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) & (ii), while density 
must accomplish (iii) & (iv). If any applicable criteria are not achieved for a given test strip, the engineer, 
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip 
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to 
additional paving of that mix. For a density-only test strip, determination of mix conformance will be 
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D  Measurement
The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work, 
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density 
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and 
detailed here within.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH

These items are intended to compensate the contractor for the construction of the test strip for contracts 
paved under the HMA Pavement Percent Within Limits QMP article. 

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric 
sampling, splitting, and testing, and for the proper labeling, handling, and retention of the split samples. 
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Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and 
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s), 
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer. 

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be 
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test 
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for 
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required 
because the initial test strip is not approved by the department or the mix design is changed by the 
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e. $2,000 for 
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for 
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY
PERCENT WITHIN LIMITS PAYMENT FACTOR, PF

(PWL) (percent of $65/ton)

> 90 to 100 PF = ((PWL – 90) * 0.4) + 100

> 50 to < 90 (PWL * 0.5) + 55

<50 50%[1]

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity

[1]  Material resulting in PWL value less than 50 shall be removed and replaced, unless the 
engineer allows for such material to remain in place. In the event the material remains in 
place, it will be paid at 50% of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density will be according to Table 460-3. Pay 
adjustment will be determined for an acceptably completed test strip and will be computed as shown in 
the following equation:  

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*
*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP

Air Voids 0.5

Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined in 
accordance with Appendix A.

The department will pay incentive for air voids under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items.
stp-460-040 (20220107)
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16. HMA Pavement Percent Within Limits (PWL) QMP.
A  Description
This special provision describes percent within limits (PWL) pay determination, providing and maintaining 
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required 
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA 
pavements. Pay is determined by statistical analysis performed on contractor and department test results 
conducted according to the Quality Management Program (QMP) as specified in standard spec 460, 
except as modified below. 

B  Materials

Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this 
special provision. The department will allow only one mix design for each HMA mixture type per layer 
required for the contract, unless approved by the engineer. The use of more than one mix design for each 
HMA pavement layer will require the contractor to construct a new test strip in accordance with HMA 
Pavement Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within 
Limits (PWL) QMP Test Strip Density articles at no additional cost to the department.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following: 

460.2.8.2.1.3.1  Contracts under Percent within Limits
(1) Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing. 
Have the laboratory on-site and operational before beginning mixture production.
(2) Obtain random samples and perform tests according to this special provision and further defined in 
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from 
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a 
split of the QV sample. 
(3) Perform sampling from the truck box and three-part splitting of HMA samples according to CMM 836. 
Sample size must be adequate to run the appropriate required tests in addition to one set of duplicate 
tests that may be required for dispute resolution (i.e., retained). This requires sample sizes which yield 
three splits for all random sampling per sublot. All QC samples shall provide the following: QC, QV, and 
Retained. The contractor shall take possession and test the QC portions. The department will observe the 
splitting and take possession of the samples intended for QV testing (i.e., QV portion from each sample) 
and the Retained portions. Additional sampling details are found in Appendix A. Label samples according 
to CMM 836. Additional handling instructions for retained samples are found in CMM 836.
(4) Use the test methods identified below to perform the following tests at a frequency greater than or equal 
to that indicated:

 Blended aggregate gradations in accordance with AASHTO T 30.

 Asphalt content (AC) in percent determined by ignition oven method according to AASHTO 
T 308 as modified in CMM 836.6.3.6, chemical extraction according to AASHTO T 164 Method 
A or B, or automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.

 Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 836.6.5.

 Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.

 Air voids (Va) by calculation according to AASHTO T 269.

 Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R35.
(5) Lot size shall consist of 3750 tons with sublots of 750 tons. Test each design mixture at a frequency of 
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for 
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than 
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric 
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan. 
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(6) Conduct field tensile strength ratio tests, without freeze-thaw conditioning cycles, on each qualifying 
mixture in accordance with CMM 836.6.14. Test each full 50,000-ton production increment, or fraction of 
an increment, after the first 5,000 tons of production. Perform required increment testing in the first week 
of production of that increment. If field tensile strength ratio values are below the spec limit, notify the 
engineer. The engineer and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:

460.2.8.2.1.7  Corrective Action
(1) Material must conform to the following action and acceptance limits based on individual QC and QV 
test results (tolerances relative to the JMF used on the PWL Test Strip):

ITEM ACTION LIMITS ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0

25.0-mm +/- 8.0 

19.0-mm +/- 7.5

12.5-mm +/- 7.5

9.5-mm +/- 7.5

2.36-mm +/- 7.0

75-µm +/- 3.0

AC in percent -0.3 -0.5

Va - 1.5 & +2.0

VMA in percent[1] - 0.5 -1.0

[1] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in 
table 460-1.

(2) QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using 
these test results.
(3) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and 
take corrective action to return to within action limits. If two consecutive test results fall outside the action 
limits, stop production. Production may not resume until approved by the engineer. Additional QV 
samples may be collected upon resuming production, at the discretion of the engineer. 
(4) For any additional non-random tests outside the random number testing conducted for volumetrics, the 
data collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits 
or be subject to production stop. If the department’s non-random test does not conform to the acceptance 
limits, the retained sample will be tested by the BTS lab. If the BTS results also do not meet the 
acceptance limits, the material will be considered unacceptable as described in (5) below. 
(5) Remove and replace unacceptable material at no additional expense to the department. Unacceptable 
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value 
< 50. For AC in percent, unacceptable material is defined as any individual QV test result outside of the 
acceptance limit. The engineer may allow such material to remain in place with a price reduction. The 
department will pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit 
price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:

460.2.8.3.1.2 Personnel Requirements
(1) The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS) 
Technician, to observe QV sampling of HMA mixtures.
(2) Under departmental observation, a contractor TMS technician shall collect and split samples. 
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(3) A department HTCP-certified Hot Mix Asphalt, Technician I, Production Tester (HMA-IPT) technician 
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report 
resulting data.
(4) The department will make an organizational chart available to the contractor before mixture production 
begins. The organizational chart will include names, telephone numbers, and current certifications of all 
QV testing personnel. The department will update the chart with appropriate changes, as they become 
effective.

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following: 

460.2.8.3.1.4 Department Verification Testing Requirements
(1) HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the 
appropriate required tests in addition to one set of duplicate tests that may be required for dispute 
resolution (i.e., retained). This requires sample sizes which yield three splits for all random sampling per 
sublot. All QV samples shall furnish the following: QC, QV, and Retained. The department will observe 
the splitting and take possession of the samples intended for QV testing (i.e., QV portion from each 
sample) and the Retained portions. The department will take possession of retained samples 
accumulated to date each day QV samples are collected. The department will retain samples until 
surpassing the analysis window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special 
provision. Additional sampling details are found in Appendix A.
(2) The department will verify product quality using the test methods specified here in standard spec 
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only those 
methods during production of that material unless the engineer and contractor mutually agree otherwise.
(3) The department will perform all testing conforming to the following standards:

 Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 836.6.5.

 Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.
 Air voids (Va) by calculation according to AASHTO T 269.
 Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R 35.
 Asphalt Content (AC) in percent determined by ignition oven method according to AASHTO 

T308 as modified in CMM 836.6.3.6, chemical extraction according to AASHTO T 164 Method 
A or B, or automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.

(4) The department will randomly test each design mixture at the minimum frequency of one test for each 
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following: 

460.2.8.3.1.7  Data Analysis for Volumetrics
(1) Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical 
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb 
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be 
performed for both parameters as detailed in the following paragraph.
(2) The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means 
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots 
of data will be performed following completion of the 4th and 5th lots (i.e., lots 1-3, 1-4, and 1-5). A rolling 
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6, 
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value 
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be 
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment 
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps 
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute 
resolution testing will not be conducted. Dispute resolution via further investigation is as follows:



2340-10-70 18 of 44

[1] The Retained portion of the split from the lot in the analysis window with a QV test result furthest 
from the QV mean (not necessarily the sublot identifying that variances or means do not compare) 
will be referee tested for Gmm, Gmb, and Asphalt Content by the bureau's AASHTO accredited 
laboratory and certified personnel. All previous lots within the analysis window are subject to 
referee testing and regional lab testing as deemed necessary. Referee test results will replace the 
QV data of the sublot(s). 
[2] Statistical analysis will be conducted with referee test results replacing QV results. 

i. If the F- and t-tests indicate variances and means compare, no further testing is 
required for the lot and QC data will be used for PWL and pay factor/adjustment 
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion 
of the random QC sample will be tested for Gmm, Gmb, and Asphalt Content by the 
department’s regional lab for the remaining 4 sublots of the lot which the F- and t- 
tests indicate non-comparable datasets. The department’s regional lab and the 
referee test results will be used for PWL and pay factor/adjustment calculations. Upon 
the second instance of non-comparable variance or means and for every instance 
thereafter, the department will assess a pay reduction for the additional testing of the 
remaining 4 sublots at $2,000/lot under the HMA Regional Lab Testing administrative 
item.

[3] The contractor may choose to dispute the regional test results on a lot basis. In this event, the 
retained portion of each sublot will be referee tested by the department's AASHTO accredited 
laboratory and certified personnel. The referee Gmm and Gmb test results will supersede the 
regional lab results for the disputed lot. 

i. If referee testing results in an increased calculated pay factor, the department will pay 
for the cost of the additional referee testing. 

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the 
department will assess a pay reduction for the additional referee testing at $2,000/lot 
under the Referee Testing administrative item.

(3) The department will notify the contractor of the referee test results within 3 working days after receipt of 
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test 
results within 7 calendar days from completion of the lot.
(4) The department will determine mixture conformance and acceptability by analyzing referee test results, 
reviewing mixture data, and inspecting the completed pavement according to the standard spec, this 
special provision, and accompanying Appendix A.
(5) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results 
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by 
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for 
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the 
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit 
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is 
removed and replaced, the test results of the newly placed material will replace the original data for the 
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of 
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material 
does not result in replacement of original QV data, an additional QV test will be conducted and under 
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay 
determination.]  The quantity of material paid at 50% the contract unit price will be deducted from PWL 
pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action. 

C  Construction
Replace standard spec 460.3.3.2 Pavement Density Determination with the following:

460.3.3.2  Pavement Density Determination
(1) The engineer will determine the target maximum density using department procedures described in 
CMM 815. The engineer will determine density as soon as practicable after compaction and before 
placement of subsequent layers or before opening to traffic.

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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(2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below 
the specified minimum density. Stop production, identify the source of the problem, and make corrections 
to produce work meeting the specification requirements.
(3) A lot is defined as 7500 lane feet with sublots of 1500 lane feet (excluding shoulder, even if paved 
integrally) and placed within a single layer for each location and target maximum density category 
indicated in table 460-3. The contractor is required to complete three tests randomly per sublot and the 
department will randomly conduct one QV test per sublot. A partial quantity less than 750 lane feet will be 
included with the previous sublot. Partial lots with less than three sublots will be included in the previous 
lot for data analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to 
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions such 
as shoulders and appurtenances shall be tested and recorded in accordance with CMM 815. However, all 
acceptance testing of shoulders and appurtenances will be conducted by the department, and average lot 
(daily) densities must conform to standard spec Table 460-3. No density incentive or disincentive will be 
applied to shoulders or appurtenances. Offsets will not be applied to nuclear density gauge readings for 
shoulders or appurtenances. Unacceptable shoulder material will be handled according to standard spec 
460.3.3.1 and CMM 815.11.
(4) The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The QC 
density testing procedures are detailed in Appendix A.
(5) QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing 
procedures will be the same as the QC procedure at each testing location and are also detailed in 
Appendix A.
(6) An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations and 
perform the testing for both the contractor and department. The responsible certified technician shall 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly, or at the completion of each lot.
(7) For any additional tests outside the random number testing conducted for density, the data collected 
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for 
material conformance as specified in the standard specification and this special provision. If additional 
density data identifies unacceptable material, proceed as specified in CMM 815.11.

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the 
following: 

460.3.3.3  Analysis of Density Data
(1) Analysis of test data for pay determination will be contingent upon test results from both the contractor 
(QC) and the department (QV).
(2) As random density locations are paved, the data will be recorded in the HMA PWL Production 
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will 
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results. A 
rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., 
lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use a set 
alpha value of 0.025.

i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are 
determined to be statistically similar and QC data will be used for PWL and pay adjustment 
calculations. 

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for 
subsequent calculations. 

(3) The department will determine mixture density conformance and acceptability by analyzing test results, 
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special 
provision, and accompanying Appendix A.
(4) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any 
individual density test result falling more than 3.0 percent below the minimum required target maximum 
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and 
replace at no additional cost to the department, at the discretion of the engineer. 
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i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and 
replaced, the test results of the newly placed material will replace the original data for the 
sublot. 

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed 
and replaced material does not result in replacement of original QV data, an additional QV test 
must be conducted and under such circumstances will be entered into the data analysis and 
pay determination.] 

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA 
Pavement contract unit price. The extent of unacceptable material will be addressed as 
specified in CMM 815.11. The quantity of material paid at 50% the contract unit price will be 
deducted from PWL pay adjustments, along with accompanying data of this material.

D  Measurement
The department will measure the HMA Pavement bid items acceptably completed by the ton as specified 
in standard spec 450.4 and as follows in standard spec 460.5 as modified in this special provision.

E  Payment
Replace standard spec 460.5.2 HMA Pavement with the following:

460.5.2  HMA Pavement
460.5.2.1  General
(1) Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA 
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and 
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt 
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all 
materials including asphaltic materials.
(2) If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct 
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a 
plan quantity, the department will pay for a leveling layer as extra work.

460.5.2.2  Calculation of Pay Adjustment for HMA Pavement using PWL
(1) Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL 
Production Spreadsheet, including data, will be made available to the contractor by the department as 
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix 
based on this price multiplied by the following pay adjustment calculated in accordance with the HMA 
PWL Production Spreadsheet:

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF

(PWL) (percent of $65/ton)

> 90 to 100 PF = ((PWL – 90) * 0.4) + 100

> 50 to < 90 (PWL * 0.5) + 55

<50 50%[1]

where PF is calculated per air voids and density, denoted PFair voids & PFdensity

[1] Any material resulting in PWL value less than 50 shall be removed and replaced unless the engineer 
allows such material to remain in place. In the event the material remains in place, it will be paid at 50% 
of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density shall be in accordance with standard spec 
Table 460-3. Pay adjustment will be determined on a lot basis and will be computed as shown in the 
following equation. 

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP

Air Voids 0.5

Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage placed (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as determined in 
accordance with Appendix A. 

The department will pay incentive for air voids and density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items.

The department will administer a disincentive under the Disincentive HMA Binder Content administrative 
item for each individual QV test result indicating asphalt binder content below the Action Limit in 
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of 
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet:

AC Binder Relative to JMF Pay Adjustment / Sublot

-0.4% to -0.5% 75%[1]

More than -0.5%   50%[1] [2]

[1] Any material resulting in an asphalt binder content more than 0.3% below the JMF AC content will be 
referee tested by the department’s AASHTO accredited laboratory and HTCP certified personnel using 
automated extraction according to automated extraction according to ASTM D8159 as modified in CMM 
836.6.3.1.
[2] Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be 
removed and replaced unless the engineer allows such material to remain in place. In the event the material 
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. 

Note: PWL value determination is further detailed in the PWL Production Spreadsheet Instructions 
located in the Project Info & Instructions tab of the HMA PWL Production spreadsheet.
stp-460-050 (20220107)

17. Appendix A.

Test Methods & Sampling for HMA PWL QMP Projects.

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality 
Management Program (QMP) special provision:

 WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip

 WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production

 Sampling for WisDOT HMA PWL QMP 

 Calculation of PWL Mainline Tonnage Example

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip 

Figure 1: Nuclear/Core Correlation Location Layout

The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones 
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap 
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted 
(evenly) in order to meet these criteria.)  Each zone shall consist of five locations across the mat as 
identified in Figure 1. The following shall be determined at each of the five locations within both zones:

- two one-minute nuclear density gauge readings for QC team*
- two one-minute nuclear density gauge readings for QV team*
- pavement core sample

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the 
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls 
farthest from the average value is discarded, and the average of the remaining two values is used to represent 
the location for the gauge.

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out 
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone.  
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations 
should be 1.5-feet from the center of the gauge to the edge of lane. [NOTE: This staggered layout is only 
applicable to the test strip.  All mainline density locations after test strip should have a longitudinal- as 
well as transverse-random number to determine location as detailed in the WisDOT Test Method for HMA 
PWL QMP Density Measurements for Main Production section of this document.] 

Individual locations are represented by the       symbol as seen in Figure 1 above.  The symbol is 
two-part, comprised of the nuclear test locations and the location for coring the pavement, as 
distinguished here:

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to 
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a 
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between 
readings, as seen here:
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(a) (b)

Figure 2: Nuclear gauge orientation for (a) 1st one-minute reading and (b) 2nd one-minute reading

Photos should be taken of each of the 10 core/gauge locations of the test strip. This should include gauge 
readings (pcf) and a labelled core within the gauge footprint. If a third reading is needed, all three 
readings should be recorded and documented. Only raw readings in pcf should be written on the 
pavement during the test strip, with a corresponding gauge ID/SN (generalized as QC-1 through QV-2 in 
the following Figure) in the following format:

Figure 3: Layout of raw gauge readings as recorded on pavement

Each core will then be taken from the center of the gauge footprint and will be used to correlate each 
gauge with laboratory-measured bulk specific gravities of the pavement cores. One core in good condition 
must be obtained from each of the 10 locations. If a core is damaged at the time of extracting from the 
pavement, a replacement core should be taken immediately adjacent to the damaged core, i.e., from the 
same footprint. If a core is damaged during transport, it should be recorded as damaged and excluded 
from the correlation. Coring after traffic is on the pavement should be avoided. The contractor is 
responsible for coring of the pavement. Coring and filling of core holes must be approved by the engineer. 
The QV team is responsible for the labeling and safe transport of the cores from the field to the QC 
laboratory. Core density testing will be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following initial testing and is responsible for any verification testing.

Each core 100 or 150 mm (4 or 6 inches) in diameter will be taken at locations as identified in Figure 1. 
Each random core will be full thickness of the layer being placed. The contractor is responsible for 
thoroughly drying cores obtained from the mat in accordance with AASHTO R79 as modified by CMM 
836.6.10 prior to using specimens for in-place density determination in accordance with AASHTO T 166 
as modified by CMM 836.6.5.

Cores must be taken before the pavement is open to traffic. Cores are cut under department/project staff 
observation. Relabel each core immediately after extruding or ensure that labels applied to pavement 
prior to cutting remain legible. The layer interface should also be marked immediately following extrusion. 
Cores should be cut at this interface, using a wet saw, to allow for density measurement of only the most 
recently placed layer. Cores should be protected from excessive temperatures such as direct sunlight. 
Also, there should be department custody (both in transport and storage) for the cores until they are 
tested, whether that be immediately after the test strip or subsequent day if agreed upon between 
Department and Contractor. Use of concrete cylinder molds works well to transport cores. Cores should 
be placed upside down (flat surface to bottom of cylinder mold) in the molds, one core per mold, cylinder 
molds stored upright, and ideally transported in a cooler. Avoid any stacking of pavement cores.
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Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using 
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete 
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix 
matching the same day’s production mix type at same day compaction temperature +/- 20 F. The core 
holes shall be dry and coated with tack before filling, filled with a top layer no thicker than 2.25 inches, 
lower layers not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device 
using approximately 50 blows per layer. The finished surface shall be flush with the pavement surface. 
Any deviation in the surface of the filled core holes greater than 1/4 inch at the time of final inspection will 
require removal of the fill material to the depth of the layer thickness and replacement.

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
For nuclear density testing of the pavement beyond the test strip, QC tests will be completed at three 
locations per sublot, with a sublot defined as 1500 lane feet. The three locations will represent the 
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by 
the dashed longitudinal lines in Figure 3 and random numbers will be used to identify the specific 
transverse location within each third in accordance with CMM 815). Longitudinal locations within each 
sublot shall be determined with 3 independent random numbers. The PWL Density measurements do not 
include the shoulder and other appurtenances. Such areas are tested by the department and are not 
eligible for density incentive or disincentive. Each location will be measured with two one-minute gauge 
readings oriented 180 degrees from one another, in the same footprint as detailed in Figure 2 above. 
Each location requires a minimum of two readings per gauge. The density gauge orientation for the first 
test will be with the source rod towards the direction of paving. QV nuclear testing will consist of one 
randomly selected location per sublot. The QV is also comprised of two one-minute readings oriented 180 
degrees from one another. For both QC and QV test locations, if the two readings exceed 1.0 pcf of one 
another, a third reading is conducted in the same orientation as the first reading. In this event, all three 
readings are averaged, the individual test reading of the three which falls farthest from the average value 
is discarded, and the average of the remaining two values is used to represent the location for the gauge. 
The sublot density testing layout is depicted in Figure 4, with QC test locations shown as solid lines and 
QV as dashed. 

    
Figure 4: Locations of main lane HMA density testing (QC=solid lines, QV=dashed)

Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed 
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be 
statistically analyzed in accordance with Section 460.3.3.3 of the HMA PWL QMP SPV.  (Note: For 
density data, if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL 
value and pay determination.  However, if an F- or t-test does not compare, the QV data will be used in 
subsequent calculations.)

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations. 
Results must be shared with the department.
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The QV density technician is expected to be onsite within 1 hour of the start of paving operations and 
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and 
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not 
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same 
testing location and can be done at any randomly selected location on the project. Both teams are 
encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need 
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations. 
Individual density tests less than 0.5% above the lower limit should be communicated to the other party 
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to CMM 815 and the final 
results from each gauge are compared for the location. If the difference between the QC and QV gauges 
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture 
and density standards and perform additional footprint testing. If the cause of the difference between 
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional 
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a 
gauge comparison issue, perform one of the following 2 options:

New Gauge Combination

 All 4 gauges used on the test strip must footprint 10 locations on the pavement. Pavement 
placed on a previous day may be used.

 The results of the footprint testing will be analyzed to see if a better combination of 
acceptable gauges is available. 

 If a better combination is found, those gauges should be used moving forward. 

 If a better combination cannot be found, a new gauge correlation must be performed. 
(see below).

Re-correlation of Gauges

 Follow all test strip procedures regarding correlating gauges except the following:

o The 10 locations can be QC or QV random locations.

o The locations used may have been paved on a previous day.

 Retesting with gauges must be done immediately prior to coring.

 New gauge offsets will be used for that day’s paving and subsequent paving days. New 
gauge offsets will not be used to recalculate density results from prior days.

Density Dispute Resolution Procedure
Density results may be disputed by the contractor on a lot by lot basis if one of the following criteria is 
met:

 The lot average for either QC or QV is below the lower specification limit.

 The lot average for QC is different from the lot average for QV by more than 0.5%.

In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The 
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay 
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. If 
the pay factor does not increase, the department will assess the contractor $2,000 for the costs of 
additional testing.

Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV will 
test the locations with nuclear density gauges. 

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cores will 
be cut by the next day after completion of the lot, except if the next day is not a working day, then they 
shall be cut within 48 hours of placement. Prepare cores and determine density according to AASHTO 
T166 as modified in CMM 836.6.5. Dry cores after testing. Fill core holes according to Appendix A and 
obtain engineer approval before opening to traffic. The department will maintain custody of cores 
throughout the entire sampling and testing process. The department will label cores, transport cores to 
testing facilities, witness testing, store dried cores, and provide subsequent verification testing. If a core is 
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damaged at the time of coring, immediately take a replacement core 1 ft ahead of the existing testing 
location in the direction of traffic at the same offset as the damaged core. If a core is damaged during 
transport, record it as damaged and notify the engineer immediately. 

Sampling for WisDOT HMA PWL QMP Production 
Sampling of HMA mix for QC, QV and Retained samples shall conform to CMM 836 except as modified 
here.

Delete CMM 836.4 Sampling Hot Mix Asphalt and replace with the following to update sublot tonnages:

Sampling Hot Mix Asphalt
At the beginning of the contract, the contractor determines the anticipated tonnage to be produced. The 
frequency of sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3750 tons (lot or 
5 sublots) for QV as defined by the HMA PWL QMP SPV. A test sample is obtained randomly from each 
sublot. Each random sample shall be collected at the plant according to CMM 836.4.1 and 836.4.2. The 
contractor must submit the random numbers for all mix sampling to the department before production 
begins.

Example 1

The approximate location of each sample within the prescribed sublots is determined by selecting random 
numbers using ASTM Method D-3665 or by using a calculator or computerized spreadsheet that has a 
random number generator. The random numbers selected are used in determining when a sample is to 
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage 
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at 50 tons 
or greater per production day (not intended to be taken in the first two truckloads). Random samples 
calculated for 0-50 ton should be taken in the next truck (51-75 ton).

This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to 
be collected from the remaining portion of that sublot of production. If the randomly generated sample is 
calculated to be within the first 0-50 tons of the subsequent day of production, it should be taken in the 
next truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will 
consist of 3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included 
into the previous lot, by the engineer.

It’s intended that the plant operator not be advised ahead of time when samples are to be taken. 

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture 
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could 
be up to 60 minutes in advance of the mixture sample that’s taken when the required tonnage is shipped 
from the plant.
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QC, QV, and retained samples shall be collected for all test strip and production mixture testing using a 
three-part splitting procedure according to CMM 836.5.2.

Calculation of PWL Mainline Tonnage Example
A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot 
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot 
eligible for density incentive or disincentive.

Solution:
1500 𝑓𝑡 ×  12 𝑓𝑡

9 𝑠𝑓/𝑠𝑦  ×  
2 𝑖𝑛 × 112 𝑙𝑏/𝑠𝑦/𝑖𝑛

2000 𝑙𝑏/𝑡𝑜𝑛  = 224 𝑡𝑜𝑛𝑠

stp-460-055 (20220107)

18. HMA Pavement Longitudinal Joint Density.
A  Description
This special provision incorporates longitudinal joint density requirements into the contract and describes 
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA 
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per 
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or 
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane 
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item. 
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon 
paving is required in the contract, the longitudinal joint density specification shall not apply for those 
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the 
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density 
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special 
provisions, and as modified within.

B  Materials
Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, confinement, and 
mixture type shown in Table B-1.

TABLE B-1  MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density

Unconfined ConfinedLayer

LT and MT HT LT and MT HT

Lower
(on crushed/recycled base) 88 89 89.5 90.5

Lower
(on Concrete/HMA) 90 90 91.5 91.5

Upper 90 90 91.5 91.5
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C  Construction
Add the following to standard spec 460.3.3.2:

(5) Establish companion density locations at each applicable joint. Each companion location shares 
longitudinal stationing with a QC or QV density location within each sublot and is located transversely 
with the center of the gauge 6-inches from the final joint edge of the paving area. Sublot and lot 
numbering remains the same as mainline densities, however, in addition to conventional naming, joint 
identification must clearly indicate “M” for inside/median side of lane or “O” for outside shoulder side of 
lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC or XXXXX-OU).

(6) Each joint will be measured, reported, and accepted under methods, testing times, and procedures 
consistent with the program employed for mainline density, i.e., PWL.

(7) For single nuclear density test results greater than 3.0% below specified minimums per Table B-1 
herein, perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site

b) Continued 50-foot incremental testing until test values indicate higher than or equal to 
-3.0 percent from target joint density.

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint 
density are defined as unacceptable and will be handled with remedial action as defined in 
the payment section of this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the 
first forward and backward 50-foot incremental tests that reach the criteria of higher than or 
equal to -3.0 percent from target joint density.

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to 
and inclusive of such material; however, the results of remedial action must not be used to recalculate 
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material 
will be deducted from the sublot in which it is located, and the previously accepted sublot density will 
be used to calculate pay for the remainder of the sublot. 

(8) Joint density measurements will be kept separate from all other density measurements and entered as 
an individual data set into Atwood Systems.

(9) Placement and removal of excess material outside of the final joint edge, to increase joint density at 
the longitudinal joint nuclear testing location, will be done at the contractor’s discretion and cost. This 
excess material and related labor will be considered waste and will not be paid for by the department. 
Joints with excess material placed outside of the final joint edge to increase joint density or where a 
notched wedge is used will be considered unconfined joints. 

(10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to 
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs 
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon, 
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as 
described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the 
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at 
the centerline or along lane lines.

(11) When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the 
adjacent lane to be paved shall be considered unconfined. Inlay paving operations will limit payment 
for additional material to 2 inches wider than the final paving lane width at the centerline.

D  Measurement
(1) The department will measure each side of applicable longitudinal joints, as defined in Section A of this 

special provision, by the linear foot of pavement acceptably placed. Measurement will be conducted 
independently for the inside or median side and for the outside or shoulder side of paving lanes with two 
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is 
placed.
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E  Payment
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density:

(1) The department will administer longitudinal joint density adjustments under the Incentive Density HMA 
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The 
department will adjust pay based on density relative to the specified targets in Section B of this special 
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY
PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT

ABOVE/BELOW SPECIFIED MINIMUM 

Equal to or greater than +1.0 confined, +2.0 unconfined $0.40 

From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0

 From -0.1 to -1.0 $(0.20)

From -1.1 to -2.0 $(0.40)

From -2.1 to -3.0 $(0.80)

More than -3.0 REMEDIAL ACTION [1]

[1] Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and 
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material 
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane 
width of the side of which the joint was constructed with unacceptable material. 

(2) The department will not assess joint density disincentives for pavement placed in cold weather because 
of a department-caused delay as specified in standard spec 450.5.2(3).

(3) The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive 
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay 
reduction.

The department will pay incentive for longitudinal joint density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT

460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal 
Joints administrative item.

Appendix

WisDOT Longitudinal Joint – Nuclear Gauge Density Layout
Each QC and QV density location must have a companion density location at any applicable joint. This 
companion location must share longitudinal stationing with each QC or QV density location and be 
located transversely with the center of the gauge 6-inches from the edge of the paving area.

http://wisconsindot.gov/rdwy/stndspec/ss-04-50.pdf
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For HMA Pavement Percent Within Limits QMP projects, this appears as follows:

Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY 
Table

Confined  

Lower Layer (On Base) Upper Layer  

LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -

Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 -

Equal to or greater than +1.0 > 90.5 > 91.5 > 92.5 > 92.5 $0.40 

From 0.0 to +0.9 90.4 - 89.5 91.4 - 90.5 92.4 - 91.5 92.4 - 91.5 $0 

From -0.1 to -1.0 89.4 - 88.5 90.4 - 89.5 91.4 - 90.5 91.4 - 90.5 ($0.20)

From -1.1 to -2.0 88.4 - 87.5 89.4 - 88.5 90.4 - 89.5 90.4 - 89.5 ($0.40)

From -2.1 to -3.0 87.4 - 86.5 88.4 - 87.5 89.4 - 88.5 89.4 - 88.5 ($0.80)

More than -3.0 < 86.5 < 87.5 < 88.5 < 88.5 REMEDIAL ACTION

Unconfined

Lower Layer (On Base) Upper Layer

LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -

Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 -

Equal to or greater than +2.0 > 90.0 > 91.0 > 92.0 > 92.0 $0.40 

From 0.0 to +1.9 89.9 - 88.0 90.9 - 89.0 91.9 - 90.0 91.9 - 90.0 $0 

From -0.1 to -1.0 87.9 - 87.0 88.9 - 88.0 89.9 - 89.0 89.9 - 89.0 ($0.20)

From -1.1 to -2.0 86.9 - 86.0 87.9 - 87.0 88.9 - 88.0 88.9 - 88.0 ($0.40)

From -2.1 to -3.0 85.9 - 85.0 86.9 - 86.0 87.9 - 87.0 87.9 - 87.0 ($0.80)

More than -3.0 < 85.0 < 86.0 < 87.0 < 87.0 REMEDIAL ACTION

stp-460-075 (20210113)
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19. Adjusting Manhole Covers, Item 611.8110.
This special provision describes adjusting manhole covers conforming to standard spec 611 as modified 
in this special provision.

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove 
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate 
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place 
until contract milling and paving operations permit setting the manhole frames to grade. During the 
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary 
cover plate, and set the manhole cover to final grade. The department will measure and pay for the items 
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately.

Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply.
stp-611-005 (20200629)

20. Cover Plates Temporary, Item 611.8120.S.
A  Description
This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations.

B  Materials
Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry.

C  (Vacant)
D  Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.

The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

21. Removing and Installing Guardrail and Energy Absorbing Terminals. 
This special provision describes maintaining the work site during removing and installing guardrail, type 2 
terminals, thrie beam, and energy absorbing terminals conforming to standard spec 204 and 614 and as 
follows. 
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Perform removal and installation at each location in one continuous operation. Removal and installation 
of guardrail, type 2 terminals, thrie beam, and energy absorbing terminal shall be completed within 
72 hours. 

Appropriate traffic control measures must be in place during the removal and installation as approved by 
the engineer. 

Blunt guardrail ends shall not be left unprotected at any time. 
SER-614-003 (20180109) 

22. Topsoil and Salvaged Topsoil.
Add the following to standard spec 625.2:

(3) Ensure that, for the upper 2 inches, 100 percent of the material passes a one-inch sieve and at least 
90 percent passes the No. 10 sieve.

(4) Do not use surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are 
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation. Ensure that 
the material conforms to the following:

Topsoil Requirements Minimum Range Maximum Range

Organic Matter* 5% 20%

Clay 5% 30%

Silt 10% 70%

Sand & Gravel 10% 70%

*Organic matter determined by loss on ignition test of samples oven dried to constant weight at 212 F (100 C).

SER-625-001 (20160831)

23. Soil Stabilizer Type A, Item 628.6505. 
Furnish material from one of the following department approved products: 

Manufacturer Product Minimum App. Rate (#/A)
WDNR Use Restriction

(Maximum App. Rate, #/A

American Excelsior Bindex 3200 3413

North American Green Hydra CX‐2 3500 4000

North American Green Hydra CM 3500 4000

Profile Products Flexterra HP 3500 3500

Profile Products ProMatrix 3500 3500

Terra Novo Earth Guard Fiber Matrix 3000 3000

SER-628-001 (20180413) 
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24. Seeding.
Add the following to standard spec spec 630.2.1.5.1.1:

Table 630-3 may be used for the mixtures provided in the table:

TABLE 630-3 (OPTIONAL SEED MIXTURES)
MIXTURE PROPORTIONS (in percent)

Two options for each mix type
NO.10 NO.20 NO.30 NO.40

SPECIES
COMMON NAME

(Acceptable Varieties)

SPECIES 
BOTANICAL 

NAME

PURITY
minimum %

GERMINATION
minimum %

#1 #2 #1 #2 #1 #2 #1 #2
Kentucky Bluegrass
(Low Maintenance) Poa pratensis 98 85 40 42 6 6 10 13 35 35

* Red Fescue
(Creeping) Festuca rubra 97 85 10 13 5 7 15 15 10 15

Hard Fescue
(Improved)

Festuca ovina 
var. duriuscula 97 85 24 22 25 25 20 20

Tall Fescue
(Improved Turf Type)

Festuca 
arundinacea 98 85 40 40

Salt Grass
(Fult’s or Salty)

Puccinella 
distans 98 85 15 15

Redtop Agrostis alba 92 85 5 5

Perennial Ryegrass Lolium perenne 96 85 25 30 25 25 25 32 25 30

White Clover Triflium repens 95 90 10 10

Chewings Fescue Festuca rubra 
var. commutata 98 85 10 10 10

Sheep’s Fescue Festuca ovina 97 85

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage 
using any of the following varieties as substitutes:

Red Fescue (Creeping)
Hard Fescue (Improved)
Chewings Fescue
Sheep’s Fescue

25. Locating No-Passing Zones, Item 648.0100.
For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 0.21 miles 
(1108 feet).
stp-648-005 (20060512)

26. Catch Basins 7-FT Diameter, Item SPV.0060.01.
A  Description
This special provision describes providing catch basins according to standard spec 611.

B  Materials
Furnish concrete catch basins according to standard spec 611.2.

C  Construction
Construct concrete catch basins according to standard spec 611.3 and as shown in the standard detail 
drawing for Manholes 3-FT, 4-FT, 5-FT, 6-FT, 7-FT, and 8-FT Diameter.
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D  Measurement
The department will measure Catch Basins 7-FT Diameter by the each, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Catch Basins 7-FT Diameter EACH

Payment shall be according to standard spec 611.5.

27. Field Locate and Adjust Drain Tile, Item SPV.0060.02.
A  Description
This special provision describes field locating an existing drain tile and then adjusting it back so that it 
daylights to the proposed ditch section according to the pertinent requirements of standard spec 608 and 
as hereinafter provided.

B  Materials
If required, provide a concrete collar or appropriate coupling according to the pertinent specifications of 
standard spec 520 and 612. 

C  Construction
Locate the existing drain tile that is suspected to be on the property (coordination with the property owner 
may be necessary). Remove existing pipes to the next sound joint, if necessary, so that the pipe outlets 
into the back slope o the proposed ditch section. Verify that positive drainage is achieved. If needed, ad 
new pipes with the appropriate coupling, concrete collar or by means approved by the engineer. Concrete 
masonry for concrete collar shall be according to standard spec 501. Any additional pipe or materials 
required to reestablish the drain tile to the proposed ditch section shall be considered incidental to this bid 
item.

D  Measurement
The department will measure Field Locate and Adjust Drain Tile by the each, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Field Locate and Adjust Drain Tile EACH

Payment is full compensation for locating and adjusting the drain tile; and for furnishing and installing all 
materials, couplings, concrete collars, and pipe.

28. Marking Contrast Epoxy Words, Item SPV.0060.03.
A  Description
This special provision describes furnishing and installing contrast epoxy marking according to standard 
spec 646.

B  Materials
Furnish epoxy pavement marking materials according to standard spec 646.

C  Construction
Contractor shall apply the 1 ½” wide black epoxy around the perimeter of the word. Construct epoxy 
pavement marking according to the pertinent requirements of standard spec 646.3 and 647.

D  Measurement
The department will measure Marking Contrast Epoxy Word by the each, acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Marking Contrast Epoxy Words EACH

Payment is full compensation for cleaning and preparing the surface, furnishing and installing all 
pavement marking material, protecting until cured, replacing marking improperly constructed or failures 
during the proving period; and for furnishing, placing, and removing temporary pavement marking, if 
necessary.

29. Sanitary Manhole Frame and Grate, Item SPV.0060.04.
A  Description
This special provision includes furnishing and installing all materials, equipment, tools, mobilization, 
supervision, and incidentals necessary for the replacement of sanitary sewer manhole frames and grates. 
All materials supplied and work performed shall conform to the Standard Specification for Sewer and 
Water Construction in Wisconsin, Sixth Edition, dated December 22, 2003, with latest addenda (Sewer 
and Water Specification), the Wisconsin State Administrative Code and the Village of Rochester 
requirements, unless otherwise called for on the plans and specifications.

B  Materials
Sanitary Frame and Grate – Neenah R-1580, East Jordan 1020 or equal.

Adjustment Rings – Polyethylene

Backfill – Granular Backfill or Crushed Stone 

C  Construction
Sawcut and excavate around the existing manhole as required.

Remove and salvage the existing sanitary sewer manhole frame and grate. Salvaged materials are the 
property of the Village of Rochester. 

Remove all existing chimney materials and seals and dispose. Prepare the manhole as required for the 
installation of the adjustment rings and frame. 

Furnish and install the polyethylene adjustment rings. 

Furnish and install the new sanitary frame and cover to finished grade. 

Backfill with granular backfill or crushed stone material and compact. 

Replace pavement around structure. 

D  Measurement
The department will measure Sanitary Manhole Frame and Grate by each unit, acceptably completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.04 Sanitary Manhole Frame and Grate EACH

Payment is full compensation for sawing, excavation, removal and salvage of the existing manhole frame 
and cover, installation of adjustment rings with mortar, furnishing and installation of a new manhole frame 
and cover to finished grade, backfilling, compaction, and installation of new pavement around the 
structure.
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30. Sanitary Chimney Seals, Item SPV.0060.05.
A  Description
This special provision includes furnishing and installing all materials, equipment, tools, mobilization, 
supervision, and incidentals necessary for the installation of sanitary sewer chimney seals. All materials 
supplied and work performed shall conform to the Standard Specification for Sewer and Water 
Construction in Wisconsin, Sixth Edition, dated December 22, 2003, with latest addenda (Sewer and 
Water Specification), the Wisconsin State Administrative Code and the Village of Rochester requirements, 
unless otherwise called for on the plans and specifications.

B  Materials
Chimney Seal – Adaptor, Inc. Internal/External Seal or equal.

C  Construction
Prepare the manhole as required for the installation of the chimney seal.

Furnish and install chimney seal. 

D  Measurement
The department will measure Sanitary Chimney Seals by each unit, acceptably completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.05 Sanitary Chimney Seals EACH

Payment is full compensation for the furnishing and installation of new chimney seals. 

31. Section Corner Monuments, Item SPV.0060.06.
A  Description
Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) for the perpetuation 
and replacement of a section corner (Public Land Survey System- PLSS) monument.

B  Materials
SEWRPC will provide a pre-cast concrete monument or brass disk to be used to mark the PLSS corner.

Furnish base aggregate dense materials that conform to standard spec 305. Furnish concrete, asphalt, 
topsoil or other materials depending on the surface surrounding the corner.

C  Construction
SEWRPC will perpetuate existing section corner monument. The contractor is responsible to coordinate 
with SEWRPC and the WisDOT Project Manager throughout the perpetuation and replacement process. 
The contractor will contact the engineer and SEWRPC at (262) 953-4295 at least two weeks before 
starting construction operations or the preconstruction meeting to allow for section corner monument 
perpetuation.

Contractor must excavate and completely remove the existing monument. Contractor is responsible for 
providing a backfilled 3 to 4 foot deep hole where existing monument was removed. Contractor is 
responsible to coordinate the materials and methodology to complete the construction of the surface 
surrounding the monument. This may include but is not limited to a 2’ x 2’ “box out” or 24” diameter core 
hole in concrete, asphalt pavement/paving rings, coring to facilitate poured in place monuments, topsoil, 
seed and mulching or other materials or methodologies as agreed to by the contractor and SEWPRC.
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Contact Information:
Attn:  John Washburn
Southeastern Wisconsin Regional Planning Commission
W239 N1812 Rockwood Drive
P.O. Box 1607
Waukesha, WI 53187-1607
Phone (262) 547-6721
Cell (262) 953-4295
Fax (262) 547-1103
jwashburn@sewrpc.org

D  Measurement
The department will measure Section Corner Monuments Special by the individual unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Section Corner Monuments EACH

Payment is full compensation for all excavating; removal of existing monument, for placing and 
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing 
of roadway or other surfaces, for all coordination with SEWRPC.
SER-621-001 (20170530)

32. Utility Line Opening (ULO), Item SPV.0060.07.
A  Description
This special provision describes excavating to uncover utilities for the purpose of determining elevation 
and potential conflicts as shown on the plans or as directed by the engineer.

B  (Vacant)
C  Construction
Perform the excavation in such a manner that the utility in question is not damaged and the safety of the 
workers is not compromised.

Perform the utility line openings as soon as possible and at least 10 days in advance of proposed culvert 
construction to allow any conflicts to be resolved with minimal disruption. Give the engineer a minimum 
of three working days once utility line opening information is received to review all relevant design 
information prior to proposed culvert construction. Where utilities are within 6 feet of each other at a 
potential conflict location, only one utility line opening will be called for. In these cases, a single utility line 
opening will be considered full payment to locate multiple utilities. Utility line openings include a trench up 
to 10 feet long as measured at the trench bottom, and of any depth required to locate the intended utility.

Approve and coordinate all utility line openings with the engineer. Notify the utility engineers or their 
agents of this work a minimum of 3 days prior to the work so they may be present when the work is 
completed.

Restore area over utility line opening trenches as directed by the engineer.

D  Measurement
The department will measure Utility Line Opening (ULO) by the individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Utility Line Opening (ULO) EACH

Payment is full compensation for the excavation required to expose the utility line; backfilling with existing 
material removed from the excavation; compacting the backfill material; restoring the site; and cleanup.

mailto:jwashburn@sewrpc.org
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33. Heavy Duty Silt Fence, Item SPV.0090.01.
A  Description
This special provision describes the delivery, installation, maintenance, and removal of Heavy Duty Silt 
Fence. Install fence as directed by the engineer. Do not remove fence until directed by the engineer.

B  Materials
Provide Heavy Duty Silt Fence consisting of a composite of woven wire fence fabric, posts, geotextile, 
fasteners, and to be assembled by the contractor. Woven wire fence fabric shall be a standard field fence 
type a minimum of 4 feet high, a maximum mesh spacing of 6-inches and minimum 14-1/2 gauge wire.

Provide “studded tee” or “U” type metal posts with a minimum length of 7 feet –6 inches and a minimum 
weight of 1.3 lb/ft.

Provide geotextile fabric meeting the following requirements:

Property Unit Test Method Minimum Average Roll        
Value

Grab Tensile Strength LB. ASTM D4632 380

Grab Tensile Elongation % ASTM D4632 50

Puncture Strength LB. ASTM D4833 240

Trapezoid Tear StrengthLB. ASTM D4533 145

Apparent Opening Size U.S. Standard Sieve ASTM D4751 170 (0.09 mm)

Permittivity sec-1 ASTM D4491 0.7

Water Flow Rate Gal/min/ft2 ASTM D4491 50

UV Resistance after 500 
hours % strength retained ASTM D4355 70

Furnish a manufacturer’s Certified Report of Test or Analysis that the geotextile fabric

delivered for use in the work meets the above requirements to the engineer at least 15 days prior to use 
in the work. Provide geotextile fabric bearing markings to clearly identify it with the applicable test report 
furnished to the engineer.

Supply material in 15’9” wide rolls and cut in half.

C  Construction
Install the Heavy Duty Silt Fence as directed by the engineer and shown on the attached detail drawing. 
Space ties and anchors to adequately support system. Include or add acceptable guy lines, where 
required, for additional support.

Maintenance work, when required, will be specified on erosion control orders. Maintenance includes 
replacement of failed 12GA wire ties; re-anchoring of metal posts (standing lying sections back-up); 
entrenchment of the bottom fabric; and guy line repairs, if required. Geotextile fabric and woven wire 
fence fabric replacement not required for maintenance.

D  Measurement
The department will measure Heavy Duty Silt Fence by the linear foot, acceptably completed. The 
department will measure along the base of the fence, center-to-center of end post, for each section of 
fence.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Heavy Duty Silt Fence LF 

Payment is full compensation for furnishing, assembling, erecting, maintaining, and removal of the silt 
fence.

34. Ditching and Shaping, Item SPV.0090.02.
A  Description
This special provision describes the excavation, filling, grading, and shaping as necessary to construct 
drainage ditches with a minimum slope of 0.005 foot per foot, at the locations shown on the plans, 
according to the pertinent requirements of the standard spec, and as hereinafter provided.

B  (Vacant)
C  Construction
Perform all excavating, filling, and grading necessary to construct drainage ditches from the roadway 
shoulder. Wheeled or tracked equipment is not allowed within the wetland areas.

Properly dispose of all surplus and unsuitable material according to standard spec 205.3.12.

D  Measurement
The department will measure Ditching and Shaping by the linear foot, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Ditching and Shaping LF

Payment is full compensation for providing all labor, tools, materials, equipment, and incidentals 
necessary to complete the contract work. 

The department will pay separately for topsoil, erosion mat, fertilizer, seeding, and temporary seeding 
separately.

35. Resin Binder High Friction Surface Treatment Modified, Item SPV.0180.01. 
A  Description 

This special provision describes providing a high friction surface treatment (HFST) composed of 
aggregate in a resin binder on HMA or concrete pavements as the plans show and as follows. 

B  Materials 

B.1  Resin Binder 
Supply a two-part thermosetting resin binder which is compatible with the pavement type, bonds to the 
pavement surface, holds the aggregate firmly in place in a broad range of climates including below-
freezing temperatures, and meets the requirements specified in Table 1. Supply a primer if recommended 
by the resin binder manufacturer. 
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Table 1. Resin Binder Properties 

Property Requirements Test Method*

Viscosity 7 – 30 poises ASTM D2556

1-pint specimen

Gel Time 10-minute minimum ASTM C881

60g mass

Ultimate Tensile

Strength

2,000 – 5,000 psi @ 7 days ASTM D638

Type 1 specimen

Elongation at Break 30% - 70% @ 7 days ASTM D638

Type 1 specimen

Compressive Strength ≥ 1000 psi @ 3 hrs and

≥ 5000 psi @ 24 hours

ASTM D695**

Water Absorption ≤ 1.0 % @ 24-hr ASTM D570

24-hr immersion

Shore D Hardness 60 – 80 @ 7 days

ASTM D2240***

Type 1 precision, Type D method

Cure Rate ≤ 3 hours

(Dry Through Time)

ASTM D1640

50-55 wet mil thickness***

Adhesive Strength 250 psi @ 24 hours or 100% 
substrate failure

ASTM C1583***

* Prepare samples per manufacturer’s recommendation; cure all specimens at 73 ± 2 F and 
at 50 ± 2 F; and test all specimens at 73 ± 2 F. 

** 2” x 2” cubes made of 2.75 parts of 20-30 mesh sand to 1 part mixed resin binder; use 
plastic inserts in oversized molds to produce 2” cubes. 

*** Conduct testing on applicable pavement type. 

B.2  Aggregate 

Furnish calcined bauxite aggregate that is fractured or angular in shape; resistant to polishing and 
crushing; clean and free of surface moisture; free from silt, clay, asphalt, or other organic materials; 
compatible with the resin binder; and meet the properties and gradation requirements in Tables 2 and 3. 
Check with resin binder manufacturer for any compatibility requirements or concerns. 
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Table 2. Aggregate Properties 

Property Requirements Test Methods

Moisture Content ≤ 0.2% AASHTO T 255

Fine Aggregate Angularity ≥ 45% AASHTO T 304,

Method A

Micro-Deval ≤ 15% loss ASTM D7428

LA Wear ≤ 10% loss @ 100 revolutions and ≤ 25% 
loss @ 500 revolutions

AASHTO T 96

Freeze-Thaw Soundness ≤ 9% loss @ 50, 16, or 25 cycles using 
Procedure A, B, or C, respectively

AASHTO T 103

Table 3. Aggregate Gradation (AASHTO T27) 

Sieve Size % Passing by Weight

No. 4 100

No. 6 95

No. 16 0-5

No. 30 0-1

B.3  Approval of High Friction Surface Treatment 
A minimum of 20 working days before applying HFST, submit product data sheets and specifications from 
the manufacturer, and a certified test report from an independent laboratory verifying that the resin binder 
and the calcined bauxite aggregate meet all the requirements specified in Tables 1, 2 and 3. Documents 
must be dated within three years. 

If resin binder has not been previously used in Wisconsin, also submit a list of at least five reference 
projects where the resin binder has been used for similar applications and in locations that have similar 
climatic conditions as Wisconsin. Supply a description of the projects along with contact information of the 
facility owner. 

If the engineer requests, provide samples of the resin binder and aggregate for department testing before 
applying HFST. 

C  Construction 

C.1  General 
The contractor will provide documentation showing HFST application experience from at least three 
previous projects completed for WisDOT or other agencies. 

Conduct a meeting with the resin binder manufacturer representatives before applying HFST to establish 
procedures for maintaining optimum working conditions and coordination of the work. Submit 
recommended application procedures, including quality control practices, to the engineer for approval. 
Ensure that a resin binder manufacturer representative is on site to provide technical assistance and 
quality assurance during surface preparation and for application of HFST. 

Ensure that the resin binder components maintain their original properties during storage and handling. 
Store all aggregate in a dry environment and protect from contaminants on the job site. 



2340-10-70 42 of 44

C.2  Pavement Surface Preparation 

C.2.1. Pavement Surface Repair 
Remove visibly unsound or disintegrated areas of the pavement surface as the plans show or the 
engineer directs. Clean and dry all cracks too large to be filled with surface treatment. Fill cracks 
with a mixture of resin binder and aggregate before applying the surface treatment. 
Follow manufacturer’s recommendations for curing before applying the surface treatment. 

Check with resin binder manufacturer to ensure that products used for pavement repairs or patches are 
compatible with the resin HFST. Ensure that any new concrete or repairs are fully cured before placing 
the HFST. 

C.2.2  Surface Preparation 

Cover and protect utilities, drainage structures, expansion joints on bridge decks, and other structures 
within or adjacent to the application location to prevent materials from adhering to or entering those 
structures. 

Remove pavement markings that are within the treatment area. Cover existing pavement markings 
adjacent to the application if they are to remain in place. 

After all pavement repairs or patches have completely cured, and no more than 24 hours before HFST 
application, prepare a concrete pavement surface by shot blasting to roughen the surface texture. Ensure 
the pavement surface has no grease, oil, curing compound, loosely bonded mortar, pavement marking, or 
other foreign matter resting on the pavement surface. 

Completely remove any grease, oil, pavement marking, or other foreign matter resting on an HMA 
pavement surface that could prevent proper bonding of the resin binder by shot blasting. Shot blast entire 
HMA pavement surfaces that are less than 30 days old prior to cleaning and installing HFST. 

Sufficiently clean HMA and concrete pavement surfaces by vacuum-sweeping and blowing, with oil-free 
compressed air, just before applying HFST. Compressors must be equipped with functioning oil/water 
separators. Cleaning must be done the same day that HFST will be applied. Ensure the surface is clean, 
completely dry, and free of all dust, oil, debris and other material that might interfere with the bond 
between the resin binder and the existing pavement surface. 

If the engineer requires additional verification of adequate surface preparation of the pavement, test the 
bond strength according to ASTM C1583. The surface is acceptable if the tensile bond strength is greater 
than or equal to 250 psi, or failure is in the substrate. Repeat shot blasting, cleaning, and testing, if 
needed, until passing test results are obtained or the surface is acceptable to the engineer. 

Keep vehicles and unnecessary equipment off the cleaned surface; only allow HFST application 
equipment on the clean surface. Apply HFST as soon as possible after pavement surface preparations 
are completed. 

Abide by the established quality control practices and adhere to any additional manufacturer  

recommendations for surface preparation. Request that the engineer inspect and approve the pavement 
surface immediately prior to placing the HFST. 

C.3  Application of the HFST 

Do not apply the HFST if any of the following exists: 

 Pavement surface is wet, damp, or has received rainfall in the previous 24 hours. 

 Pavement surface is not sufficiently clean. 

 Ambient air or pavement surface temperature is below 50o F or below the manufacturer’s 
recommendations 

 If the anticipated weather conditions would prevent adequate curing of the HFST. 

 Rain is predicted before HFST completion or proper cure is achieved. 

 Pavement preparation is inadequate or didn’t pass pull-off test. 

Close treatment areas to traffic until HFST is completely cured and pavement surface has been 
vacuum-swept. 
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Construct HFST to the full width of the existing pavement surface, or as the plans show or engineer 
directs. Extend the HFST application 2’-3’ into the shoulders if application site is on a curve, Apply as a 
single layer 1/8 inch to 1/4 inch thick. 

Apply a primer to the pavement surface if recommended by the resin binder manufacturer, and according 
to their application recommendations. Abide by the established quality control practices and adhere to 
any additional manufacturer recommendations for HFST application. 

Blend and mix the resin binder components at the manufacturer’s specified ratio using equipment capable 
of providing the desired results. 

Apply the resin binder uniformly over the pavement surface manually or with automated equipment at a 
uniform thickness of 50-65 mils (25-32 ft2/gal). Use enough resin to cover the pavement surface and 
sufficiently embed half the thickness of the aggregate; do not apply so much that it covers the aggregate 
and creates a slick surface. Adjust application rate, as needed, based on the pavement surface type, 
profile, and condition. 

If using automated equipment, ensure that the equipment features positive displacement, volumetric 
metering, and is capable of storing, mixing, heating, monitoring, and distributing the binder components 
at the proper mix ratio. Adjust the pressure and the speed of the equipment to achieve the proper 
application thickness. If applying the binder by hand, use a serrated edged squeegee to spread the resin 
binder and provide uniform coverage at the proper thickness. 

Do not contaminate the wet binder or allow the binder material to separate or cure and impair bonding of 
the aggregate. 

Immediately after applying the resin binder, distribute a sufficient quantity of dry calcined bauxite 
aggregate to completely cover the resin binder by hand broadcasting or by using a standard chip 
spreader or equivalent machine. Ensure aggregate is placed within five minutes of the resin binder 
placement, before it begins to cure. When broadcasting, sprinkle or drop the aggregate onto the resin 
binder vertically. Do not distribute aggregate in a way that will cause it to roll in the resin binder before 
coming to a rest; do not push the aggregate into position with a broom or any other hand tool. If using a 
chip spreader, the machine shall follow closely behind the crew or equipment applying the resin binder. 
Immediately cover any visible wet or bare spots, or areas with excessive binder, with additional calcined 
bauxite aggregate before the resin binder begins to set. 

Allow the HFST to properly cure, adhering to manufacturer recommendations for minimum cure times at 
applicable temperatures. 

After the HFST is fully cured, remove excess loose surface aggregate by sweeping, blowing, or 
vacuuming. Do not tear or otherwise damage the surface. Excess calcined bauxite aggregate that is 
recovered by a vacuum sweeper can be reused if clean, uncontaminated and dry. Remove and replace 
damaged areas or areas with excess or insufficient aggregate coverage. Clean expansion joints, utilities, 
and drainage structures of all debris before opening to traffic. 

Additionally, within 3 to 7 days after opening to traffic, vacuum sweep the pavement surface to remove 
loosened aggregate from the high friction surface area, the shoulders, and any other areas within and 
immediately adjacent to the HFST site. 

D  Measurement 
The department will measure Resin Binder High Friction Surface Treatment by the square yard, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.01 Resin Binder High Friction Surface Treatment Modified SY 

Payment for Resin Binder High Friction Surface Treatment is full compensation for testing materials; for 
preparing the pavement surface; filling all cracks; for providing the HFST; for cleanup; and for vacuum 
sweeping and disposing of excess material after the completion and again 3 to 7 days after completion. 

The department will pay for concrete or HMA pavement repairs and traffic control separately under other 
contract bid items. 
SER-400-001 (20170424) 
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36. Removing Distressed Pavement Milling, Item SPV.0180.02 
A  Description 
This special provision describes the removal and disposal of additional 2-inches of asphaltic pavement by 
milling in areas of distressed pavement. This will be completed in spot locations throughout the project as 
directed by the engineer. 

B  (Vacant) 
C  Construction 
C.1  Milling 
Use a milling machine designed and constructed for milling pavements without tearing or gouging the 
underlying surface. Space the teeth on the drum to mill a surface finish that is acceptable to the engineer. 
Shroud the machine to prevent discharge of any loosened material into adjacent work areas or live traffic 
lanes. Equip the machine with electronic devices that provide accurate depth, grade, and slope control, 
and an acceptable dust control system.

The milling operation is to be done in a manner to prevent damage to the remaining pavement. It should 
result in a reasonably uniform plane surface free of excessively large scarification marks, and with the 
uniform transverse slope required on the plans or directed by the engineer. Any area with material 
removed under Removing Distressed Pavement Milling shall not be left open during nonworking hours. 
Material shall be removed and paved with asphaltic surface in the same day.

The removed material shall become the property of the contractor. Properly dispose of it according to 
standard spec 204.

C.2  Cleaning 
Clean the milled surface by removing all dust, dirt, debris, or other foreign or loose material. 

C.3 Pavement Prep 
The cleaned milled surface will have Tack Coat applied and be filled with Asphaltic Surface.

D  Measurement 
The department will measure Removing Distressed Pavement Milling by the square yard, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.02 Removing Distressed Pavement Milling SY 

Payment is full compensation for removing the asphaltic surface; cleaning the milled surface; properly 
disposing of all materials.

The department will pay separately for Tack Coat and Asphaltic Surface.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria.  Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0G and
ASP.1T0A if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

II. RATIONALE AND SPECIAL NOTE
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 
III. IMPLEMENTATION
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 

The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 
Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of 
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts 
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the 
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in 
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is 
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard 
Specifications for Highway and Structure Construction and all applicable contract documents. 
 
Requirements 
Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any 
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is 
nonnegotiable.  
 
If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal 
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, 
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding 
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the 
disqualification of the contractor from bidding for a designated period of time.   
 

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the 
work and/or supply the materials for which the DBE firm is listed unless the contractor obtains written 
consent in advance from WisDOT. The contractor will not be entitled to payment for any work or materials 
on the approved DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s 
written consent.  

 
Description  
The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The 
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of 
department-wide compliance. 
 
The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified 
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to 
the total contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on 
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by 
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be 
more knowledgeable contractors who are prepared to successfully complete their contractual agreement 
through the proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 
 Understand highway plans applicable to their work 
 Understand specifications and contract requirements applicable to their work 
 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in 
WisDOT’s Business Development program as a mentor, coach, or resource.  For comprehensive 
information on the Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and 
Compliance Section website at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 
1. Definitions  
  

Interpret these terms, used throughout this additional special provision, as follows:  
  
a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 

represents the feasible level of DBE participation for each contract. The goal is calculated using the 
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes 
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors 
considered include proximity, proportion, and regulations. 

 
b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 

prospective contractor(s) before or after the award of a contract to secure a lower bid. 
 
c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and 

economically disadvantaged individuals own at least a 51% interest and control management and daily 
business operations. 

 
d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form 

DT1506) and is expressed as the amount of DBE participation the prime contractor has secured. The 
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on 
an FHWA-funded contract that has an assigned DBE goal. The prime contractor will have the option to 
submit the DT1506 digitally, as an entry with the bid in Bid Express, or as an attachment to the bid. 

 
e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE 

utilization through review of the DBE Commitment, payments to subcontractors, and contract 
documentation. The Prime Contractor receives DBE credit for payments made to the DBE firms performing 
the work listed on the approved DBE Commitment, and those submitted after approved commitment with 
Attachment A.  

 
f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under 

the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all 
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and 
appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE 
participation. 

 
g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract.  
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope 
for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes 
for the same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

 
i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 

materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and 
regularly sold or leased to the public.  

 
j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a 

notation that the items within the quote will not be separated. 
 
2. WisDOT DBE Program Compliance 

 
a.   Documentation Submittal  
 

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the 
time of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid 
(Tuesday) OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  
• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-

hours of bid closing via eSubmit (Wednesday).  
• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) 

and supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via 
eSubmit. Instructions for eSubmit. 

 
**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if 
the DBE Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be 
submitted at time of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

 
The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms 
in the Appendix. 

 
b.   Verification of DBE Commitment 

 
The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated 
as follows: 

  
 (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE 
percentage calculation. If the DBE Commitment is verified, the contract is eligible for award with 
respect to the DBE Commitment.  
  

(2) DBE Goal Not Met  
a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned 

DBE contract goal, the bidder must request alternative evaluation of good faith effort through 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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submission of Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including 
narrative description. Supplementary documentation of good faith effort that supports the DT1202 
submission is also due within 24-hours of bid submission and prior to bid posting. The Department 
will review the bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that 
the Department intends to:  
1. Approve the request (adequate documentation of GFE has been submitted)- no conditions 

placed on the contract with respect to the DBE Commitment; 
2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is 

viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure 
Construction and will not be executed. 

c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department 
will provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

 
Supplemental good faith effort documentation must be submitted through eSubmit (preferred) OR to the DBE Office 
by email at: DBE_Alert@dot.wi.gov. Email naming convention: “Project #, Proposal #, Let date, Business Name, 
GFE”   
 
3. Department's Criteria for Good Faith Effort Documentation  
  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime 
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration 
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative 
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.   
 
Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 
and DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms 
whenever possible to contribute to the assigned DBE contract goal. 
 
Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in 
one of two ways. The bidder: 
  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  
 

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith 
effort on a contract basis just as each contract award is evaluated individually.   
 
The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to 
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will 
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the 
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.  
 
The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor 
good faith effort activity. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific 
DBE goal prior to the bid letting date.  
 
 

 

mailto:DBE_Alert@dot.wi.gov
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a. Solicitation Guidance for Prime Contractors:  
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid 
Express Small Business Network to foster DBE participation on all applicable contracts.  

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: 
DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, 
contractors are strongly encouraged to include a single page, detailed list of items for which they are 
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor 
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes 
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might 
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.  
i. Solicit quotes from certified DBE firms who match possible items to subcontract using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the 
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  
a. Contractors must ask DBE firms for a response in their solicitations. See Sample 

Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment 
to the sub-quote request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms 
sufficient time to respond. Prime contractors should contact DBE firms early, asking if 
they need help organizing their quote, assistance confirming equipment needs, or other 
assistance supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications, and the requirements of the contract by letter, information session, email, phone 
call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with:  
a. Email to all prospective DBE firms in relevant work areas  
b. Phone call log to DBE firms who express interest via written response or call 
c. Fax/letter confirmation  
d. Signed copy of record of subcontractor outreach effort 

 
b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the 

contract scope for DBE subcontract feasibility and comparing common line items in DBE and 
non-DBE subcontract quotes for the same work.  Per federal regulation, reasonable price is not 
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate 
reasons, including but not limited to, a discussion between the prime and DBE firm regarding its 
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s 
quote, the prime is required to contact the DBE by phone and email regarding their ability to 
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only 
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward 
DBE credit. Documentation of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type 
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes 
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit 
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such 
a case, the following steps are taken in comparing the relevant quotes. These are 
qualitative examples:  

i Compare bid items common to both quotes, noting the reasonableness in 
the price comparison.  
ii Review quotes from other firms for the bid items not quoted by the DBE 
firm to see if combining both can provide the same competitive advantage 
that the tied bid items offered. 
  

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best 
Practices.  

  
c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 

contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of 
bid submission. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the 
DT1202 is to include the following: 
(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE 

firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written 
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs 
to include activities such as: list of work items to be performed; breaking up of large work items into 
smaller tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided 
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to 
be performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that 
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not 
constitute sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE 
firm and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, 
Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before 
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small 
business development workshops, and others consistent with DBE support. 
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Naming conventions: eSubmit (preferred) follow instructions OR when emailing files, use the following 
language to identify your submission- “Project #, Proposal #, Let date, Business Name, GFE”  Email: 
DBE_Alert@dot.wi.gov 
 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 
 
If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the 
reasons. The Department encourages the Prime Contractor to communicate with DBE staff to clarify any 
questions related to meeting goals and/or contractor demonstration of good faith efforts.  
 
If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or 
replace any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall 
be paid for completing work assigned to a DBE subcontractor on an approved DBE Commitment unless 
WisDOT has granted permission for the reduction, replacement, or termination of the assigned DBE in writing. If 
a prime contractor or a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an 
approved DBE Commitment, they will not be paid for the work. Any changes to DBE Commitment after the 
approval of the DBE Commitment must be reviewed and approved by the DBE Office prior to the change (see 
Section 9).  
 

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  
  

A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort 
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific 
reasons for denial as stated in the Department's denial notice. The bidder may meet in person with the 
Department if so requested. Failure to appeal within 5 business days after receiving the Department's written 
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is 
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed 
without documentation that the DBE provisions have been fulfilled.   

  
The Department will appoint a representative who did not participate in the original good faith effort 
determination, to assess the bidder's appeal. The Department will issue a written decision within 5 business 
days after the bidder presents all written and oral information. In that written decision, the Department will 
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet 
the contract DBE goal. The Department's decision is final.  

 
5.  Determining DBE Eligibility  
  

Directory of DBE firms  
 
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification 

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx  
  

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.  
 
c. DBE firms are certified based on various factors including the federal standards from the Small Business 

Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only 
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs 
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire 
about compatibility with the Business Development Program. 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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6. Counting DBE Participation  
  

Assessing DBE Work  
  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a 
DBE by one of the UCP agencies. The Department only counts the value of the work a DBE actually performs 
towards the DBE goal. The Department assesses the DBE work as follows:  

  
a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost 

of materials and supplies the DBE firm obtains for the work. The Department also includes the cost of 
equipment the DBE firm leases for the work. The Department will not include the cost of materials, supplies, 
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception 
of non-project specific leases the DBE has in place before the work is advertised.  

  
b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 

professional, technical, consultant, or managerial services. The Department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The Department will only count costs the 
program engineer deems reasonable based on experience or prevailing market rates.  

  
c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 

subcontractor.  
  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its 
performance under this item.  

  
e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted 

to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the 
DBE firm on the Wisconsin UCP DBE Directory.   

  
f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 

committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist 
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

 
g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project 

following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but 
must submit signed Attachment A forms for additional DBE firms.  

 
h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for 

Manufacturers, Suppliers, and Brokers 
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 
*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials 
or supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 
• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in 

CRCS 
 
 
 

mailto:DBE_Alert@dot.wi.gov
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7. Credit Evaluation for Trucking  
  
All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   
 
The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 
 
See Section 8 for Broker credit. 

 
8. Credit Evaluation for Manufacturers, Suppliers, Brokers  
  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions 
of materials and supplies on a contract-by-contract basis. The Department will count the material and supplies 
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, 
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role, 
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm 
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and 
minimal credit is allotted when the DBE firm’s role is administrative or transactional. It is the bidder’s 
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on 
Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted with the bid.   

 
a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the 
materials or supplies counts toward DBE goals.  
 

b. Regular Dealers of Material and/or Supplies  
(1) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 

contracts if submitted with appropriate documentation to the DBE office. 
(2) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business.  

(3) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals.  

(4) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   
i. The DBE firm must be an established, regular business that engages, as its principal business 

and under its own name, in the purchase and sale or lease of the products in question.  
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit.  

(5) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment 
and Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE 
supplier, along with documentation of the calculations used as the basis for the purchase agreement, 
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or 
less than the amount on the invoice per b.(1) above. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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i. The bidder should respond to the following questions and include with submission of form DT1506 
or the DBE Commitment entered with bid:  

a. What is the product or material?  
b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  
c. Which contract line items were referenced to develop this quote?  
d. What is the amount of material or product used on the project?  

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, fees, or transportation charges for the delivery of materials or supplies required 
on a job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or 
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to 
determine whether they are reasonable. 

 
 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”) 
  

a. Issuing a Contract Change Order 
Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or 
replacement of subcontractors approved on the DBE Commitment in advance of the modification for the prime 
contractor to receive payment for work or supplies. Additions to the DBE Commitment do not require advance 
notification of the DBE office. (see below e. DBE Utilization beyond the approved DBE Commitment) 
 
b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, 
or replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written 
consent from the DBE Office. This includes, but is not limited to, instances in which a prime contractor 
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an 
affiliate, a non-DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting 
its inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at 
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the 
extent needed to meet the assigned DBE contract goal.When additional opportunity is available by 
contract modifications, the Prime Contractor must utilize DBE subcontractors that were committed to 
equal work items, in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or 
is terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to 
the assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and 
capacity in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they 
will advise the Prime Contractor and suggest a DBE subcontractor that may replace their services and 
provide written consent to be released from its subcontract.   
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i. Before the Prime Contractor can request modification to the approved DBE Commitment, the 
Prime Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE 
subcontractor to ensure that the firm is fully knowledgeable of the Prime Contractor’s 
expectations for successful performance on the contract. Document these efforts in writing. 

b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who 
has been approved for DBE credit on a contract, including preparation and coordination 
efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager 
confirms that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response 
to the Prime Contractor and the DBE Office. If objecting to the subcontract modification, the 
DBE subcontractor must outline the basis for objection to the proposed modification, 
providing sound reasoning for WisDOT to reject the prime’s request. 

 
c. Request to Modify DBE Subcontracting Commitment  
The written request referenced above may be delivered by email or fax. The request must contain the following:  

1. Project ID number 
2. WisDOT Contract Project Engineer’s name and contact information 
3. DBE subcontractor name and work type and/or NAICS code 
4. Contract’s progress schedule 
5. Reason(s) for requesting that the DBE subcontractor be replaced or terminated 
6. Attach/include all communication with the DBE subcontractor to deploy/address/resolve work 

completion  
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, MODIFICATION”      Email: DBE_Alert@dot.wi.gov  + 
Project Engineer 

 
WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance 
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   
 
Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 
• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 
• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

mailto:DBE_Alert@dot.wi.gov
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• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 
• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable 

to complete its work on the contract 
  

d. Evaluation and Response to the Request  
WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 
  
If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or 
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will 
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by 
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to 
support the completion of the contractual commitment, a list of available WisDOT support services, and 
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply 
with federal DBE guidelines for DBE replacement.  
  
The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE 
Program Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 
 
e. DBE Utilization beyond the approved DBE Commitment   
When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor 
must follow these steps to ensure that the participation is accurately credited toward the DBE goal:  
  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes 
DBE subcontractor contact information, signatures, subcontract value, and description of the work areas 
to be performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE 
Commitment based on the email/discussion and the new Attachment A. 
 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 
 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives 
notice of “Substantially Complete”  
Naming conventions: When emailing files, please use the following language to identify your 
submission- “Project #, Proposal #, Let date, Business Name, New Attachment A” Email: 
DBE_Alert@dot.wi.gov 

 
 
Special note on trucking  
• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 

instead of “Y”) 
• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 

trucking is unknown for sublet purposes only  
• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor 

must sign the Attachment A before submitting 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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10. Commercially Useful Function  
  

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE 
certified firm is performing contracted work items.  

  
b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to 

evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.  

  
c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out 
its responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies.  

 
11. Credit Evaluation for DBE Primes  
  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for 
work submitted with required documentation. If the prime contractor is a DBE certified firm, the Department 
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The 
Department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE 
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work 
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated 
consistent with Section 8 of this document and 49 CFR Part 26.  
 

12. Joint Venture  
  

If a DBE performs as a participant in a joint venture, the Department will only count the portion of the total 
dollar value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE 
credit.  
  

13. Mentor-Protégé  
  

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of 
the work performed by the DBE protégé firm.  

  
b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé 

team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  
  

c. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit allowed on WisDOT projects.  

 
14. Use of Joint Checks   
  

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular 
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor 
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the 
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and 
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct 
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contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit 
or increased partnering opportunities.   
  
The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE 
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, 
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the 
material itself." See 49 CFR 26.55(c)(1).   
  
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:   
  
a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 

Application to Use Joint Checks.   
(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request 

will not be considered if submitted after the DBE Subcontractor starts its work.   
(2) Approval/Permission must be granted prior to the issuance of any joint checks.  
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued.  
(4) The joint check for supplies must be strictly for the cost of approved supplies.  

  
b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an 

‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing 
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks 
should include the following:  
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document.  

  
c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

  
15. Payment  
  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements 
are incidental to the contract.     
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Appendix A  
Substantive Conversation Guidelines 

 
 The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 

bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. 
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of 
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors 
responding to a growing and changing contract environment. Just as these specialists are responsible for care of 
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation 
drives collaboration that will build industry health and capacity.  The following is intended to provide guidance for 
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies 
for cultivating business relationships as well.   

 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5 
weeks prior to each Let) 
• Determine DBE subcontractor’s interest in quoting 
• If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 

including fundamentals a subcontractor needs to know, required reading and/or resources. 
• Assess their interest and experience in the road construction industry by asking questions such as:  

1. Have you competed for other WisDOT contracts? Ratio of competed/to wins 
2. Have you performed on any transportation industry contracts (locally or with other states)? 
3. What the largest contract you’ve completed? 
4. Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
5. Does this project fit into your schedule? Are you working on any contracts now? 
6. Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity 

considerations of this contract?   
7. What region do you work in? Home base? 
8. Which line items are you considering?  
9. Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
10. Do you understand where your work fits in the project schedule, project phases? 

 
Following Bid Opening- this discussion can happen at any time 
1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 
• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking 

relationship, bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain 

similarities or differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, 

and potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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APPENDIX B 
Sample Contractor Solicitation Letter Page 1  
This sample is provided as a guide not a requirement 

  
 

GFESAMPLE MEMORANDUM  

TO:    DBE FIRMS  
FROM:    POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR  
SUBJECT:    
    

REQUEST FOR DBE QUOTES 
LET DATE & TIME   

DATE:    MONTH DAY YEAR  
CC:         DBE OFFICE ENGINEER  

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.   
 
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/   
 
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.    
 
Please make every effort to have your quotes into our office by time deadline  the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days .   
 
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number .    
 
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/  
All questions should be directed to:   
 
Project Manager, John Doe,  Phone: 
(000) 123-4567  
Email: Joe@joetheplumber.com  
Fax: (000) 123- 4657  

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
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Sample Contractor Solicitation Letter Page 2  
This sample is provided as a guide not a requirement  

 REQUEST FOR QUOTE 
  
Prime’s Name:    
Letting Date:  
Project ID:  

  
Please check all that apply  

 Yes, we will be quoting on the projects and items listed below   
 No, we are not interested in quoting on the letting or its items referenced below  
 Please take our name off your monthly DBE contact list  
 We have questions about quoting this letting.  Please have someone contact me at this number   

   
Prime Contractor ‘s Contact Person:  DBE Contractor Contact Person: 
   

Phone:   Phone:  

Fax:   Fax:  

Email:   Email:  
   

Please circle the jobs and items you will be quoting below 

 Proposal No.  1  2  3  4  5  6  7  
County                

  WORK DESCRIPTION:  

  Clearing and Grubbing X    X  X    X  X  
 Dump Truck Hauling X    X  X    X  X  
 Curb & Gutter/Sidewalk, Etc. X    X  X    X  X  
 Erosion Control Items X    X  X    X  X  
 Signs and Posts/Markers X    X  X    X  X  
 Traffic Control   X  X  X    X  X  
 Electrical Work/Traffic Signals   X  X  X    X    
 Pavement Marking    X  X  X  X  X  X  
 Sawing Pavement    X  X  X  X  X  X  
 QMP, Base  X  X    X  X  X  X  
 Pipe Underdrain  X      X        
 Beam Guard        X  X  X  X  
 Concrete Staining              X  
 Trees/Shrubs  X            X  
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Again please make every effort to have your quotes into our office by time deadline prior to the letting date.   
  
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable.  
  
If there are further questions please direct them to the prime contractor’s contact person at phone number.   
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 
quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting and 
proposal, add work types and items, specify terms and conditions, upload attachments, and select 
vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you 
want quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as 
a DBE preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and 
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network 
home screen, sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows 

the response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as 

proof of DBE outreach at the discretion of each agency).  
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors and 
subcontractors, and win more jobs. DBE firms can: 
 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests 
and all unsolicited sub-quotes created by your company. Receive notifications by selected work 
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered 
by work types relevant to your interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes. c. Add attachments to a sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.  

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder.  

c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses.  
6. Accessing Small Business Network for WisDOT contracting opportunities  

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and 
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic 
Service.   

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-458 
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

APPENDIX D 
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GFE EVALUATION RUBRIC – PHASE 1 
 

 Active & 
Aggressive
Category 

Quality 
Category 

Quantity 
Category 

Scope & 
Intensity 
Category 

Timing 
Category 

Business 
Develop’t 

Efforts 

Total= 

Solicitation 
Documentation 
 

       

Selected Work 
Items 
Documentation 
 

       

Documentation of 
Project 
Information 
provided to 
Interested DBEs 
 

       

Documentation of 
Negotiation with 
Interested DBEs 

       

Documentation of 
Sound Reason for 
Rejecting DBEs 

       

Documentation of 
Assistance to 
Interested DBEs- 
bonding, credit, 
insurance, 
equipment, 
supplies/materials  

       

Documentation of 
Outreach to 
Minority, Women, 
and Community 
organizations and 
other DBE 
Business 
Development 
Support 

       

Documentation of 
other GFE 
activities 

       

 
Overall Total= 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs 
 
Rating Scale 

 
• Each qualifying activity is worth 5 points per Category 

o Pro Forma efforts=  0-50 points 
              Perfunctory effort characterized by routine or superficial activities 

o Bona Fide= 55+ points 
Genuine effort characterized by sincere and earnest activities  

 
GFE EVALUATION – PHASE 2 – Team Review 

 
DBE Office completes: 

 
• Review of quote comparisons submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder 

 
Excerpt from Appendix A to 49 CFR Part 26: 

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At 
a minimum, you must review the performance of other bidders in meeting the contract goal. For example, when the 
apparent successful bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question 
of whether, with additional efforts, the apparent successful bidder could have met the goal. If the apparent 
successful bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other 
bidders, you may view this, in conjunction with other factors, as evidence of the apparent successful bidder having 
made good faith efforts. As provided in §26.53(b)(2)((vi), you must also require the contractor to submit copies of 
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected 
over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs 
listed on a contractor's solicitation to inquire as to whether they were contacted by the prime. Pro forma mailings to 
DBEs requesting bids are not alone sufficient to satisfy good faith efforts under the rule. 
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APPENDIX E  

Good Faith Effort Best Practices 
 

This list is not a set of requirements; it is a list of potential strategies 
  

Primes  
 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 

assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, 

evaluates subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; 
seven days prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting 
to stay abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid 
tabs at a minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the 

primes and bidding as a prime with the Department are the only ways to get work.     
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APPENDIX F 

Good Faith Effort Evaluation Guidance  
Appendix A of 49 CFR Part 26 

  
I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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APPENDIX G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting 

http://www.wisconsindot.gov/DBEcontracting
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Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting 

 

http://www.wisconsindot.gov/DBEcontracting


Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 

Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 

under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Water from other sources must comply with the following: 

Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 

Organic ............................................................................................................................................. 0.04 percent 
Inorganic ........................................................................................................................................... 0.15 percent 

501.3.2.2.2  Supplementary Cementitious Material 
Replace the entire text with the following effective with the May 2022 letting: 
 (1) Replace 15 to 30 percent by weight of the total cementitious material content with approved SCMs for class I 

concrete as specified in 715. 
 (2) Replace a maximum of 30 percent by weight of the total cementitious material content with approved SCMs 

for class II and class III concrete as specified in 716. 
 (3) Limit Class F fly ash sources not on the APL to maximum 15 percent. 
 (4) Minimum SCM content may be waived by the engineer.  

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 

frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 

- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 

non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 
 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 

assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 
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642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 

has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
 

TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department defines small quantities as follows: 

- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 
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 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 

engineer allows or individual QMP specifications provide otherwise. Include the following: 
 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 

ratio, air content, and SAM number. 
 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 
 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 

using that modified mix. Modifications requiring the engineer’s approval include changes in: 
 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 

constitute a mix design change. 
 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 

one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 
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 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
 
 

DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
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CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 

Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
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- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 
 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 

T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 
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 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 
 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 

of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 
- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 
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715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 

716.2.1  Class II Concrete 
Replace paragraph two with the following effective with the May 2022 letting: 
 (2) Perform random QC testing at the following frequencies: 
 1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and 

placement method. 
 2. Cast one set of 2 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of 

one set of 2 cylinders per contract for each mix design and placement method. Random 28-day compressive 
strength cylinders are not required for HES or SHES concrete. 

 3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed. 
 4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards. 

The department will allow concrete startup test results for quantities under 50 cubic yards. Cast one set of 2 
cylinders if using startup testing for acceptance. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 

requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 
TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with June 2022 Letting                                                         ASP 7 
 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 
6. Require all first tier relationships, DBE firms and all other tier relationships necessary 

to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), 
(5), and (6), and shall be binding on all first tier subcontractor relationships, all 
contractors and subcontractors utilizing DBE firms on the project, and all payments from 
DBE firms. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf


Effective January 2019 Letting ASP 9 
 

ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 



1 of 2 

SEPTEMBER 2002 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The goals and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on all construction work in the
covered area, are as follows:
Goals for Minority Participation for Each Trade:

   County     %     County     %     County     %  

Adams 1.7 Iowa 1.7 Polk 2.2

Ashland 1.2 Iron 1.2 Portage 0.6

Barron 0.6 Jackson 0.6 Price 0.6

Bayfield 1.2 Jefferson 7.0 Racine 8.4

Brown 1.3 Juneau 0.6 Richland 1.7

Buffalo 0.6 Kenosha 3.0 Rock 3.1

Burnett 2.2 Kewaunee 1.0 Rusk 0.6

Calumet 0.9 La Crosse 0.9 St. Croix 2.9

Chippewa 0.5 Lafayette 0.5 Sauk 1.7

Clark 0.6 Langlade 0.6 Sawyer 0.6

Columbia 1.7 Lincoln 0.6 Shawano 1.0

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0

Dane 2.2 Marathon 0.6 Taylor 0.6

Dodge 7.0 Marinette 1.0 Trempealeau 0.6

Door 1.0 Marquette 1.7 Vernon 0.6

Douglas 1.0 Menominee 1.0 Vilas 0.6

Dunn 0.6 Milwaukee 8.0 Walworth 7.0

Eau Claire 0.5 Monroe 0.6 Washburn 0.6

Florence 1.0 Oconto 1.0 Washington 8.0

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0

Grant 0.5 Ozaukee 8.0 Waushara 1.0

Green 1.7 Pepin 0.6 Winnebago 0.9

Green Lake 1.0 Pierce 2.2 Wood 0.6
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx


Effective February 2016 letting 

Cargo Preference Act Requirement 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FOR PROJECTS WITH FEDERAL AID

I. PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. It is the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

II. COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:

· Drivers of a contractor or subcontractor for time spent working on the site
of the work.

· Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

· Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

· Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work.
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon

job and a commercial supply facility while they are off the site of the
work.”

· Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx


Page 2 of 2  

 
III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
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August 2018 

NOTICE TO BIDDERS 
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

2.000

_________._____ _________._____

0004 201.0205

Grubbing STA

2.000

_________._____ _________._____

0006 203.0100

Removing Small Pipe Culverts EACH

11.000

_________._____ _________._____

0008 204.0115

Removing Asphaltic Surface Butt Joints SY

1,141.000

_________._____ _________._____

0010 204.0120

Removing Asphaltic Surface Milling SY

149,050.000

_________._____ _________._____

0012 204.0150

Removing Curb & Gutter LF

1,144.000

_________._____ _________._____

0014 204.0165

Removing Guardrail LF

1,316.000

_________._____ _________._____

0016 204.0170

Removing Fence LF

1,200.000

_________._____ _________._____

0018 204.0210

Removing Manholes EACH

2.000

_________._____ _________._____

0020 204.0245

Removing Storm Sewer (size) 01. 8-Inch LF

121.000

_________._____ _________._____

0022 204.0245

Removing Storm Sewer (size) 02. 5-Inch LF

94.000

_________._____ _________._____

0024 204.9060.S

Removing (item description) 01. Stop
Sign Flasher Assembly

EACH

1.000

_________._____ _________._____

0026 205.0100

Excavation Common CY

19,980.000

_________._____ _________._____

0028 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

44.000

_________._____ _________._____

0030 213.0100

Finishing Roadway (project) 01. 2340-
10-70

EACH

1.000

_________._____ _________._____

0032 305.0110

Base Aggregate Dense 3/4-Inch TON

2,314.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 13
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 305.0120

Base Aggregate Dense 1 1/4-Inch TON

11,220.000

_________._____ _________._____

0036 310.0110

Base Aggregate Open-Graded TON

768.000

_________._____ _________._____

0038 312.0110

Select Crushed Material TON

16,514.000

_________._____ _________._____

0040 312.0115

Select Crushed Material CY

500.000

_________._____ _________._____

0042 320.0170

Concrete Base 10 1/2-Inch SY

18.000

_________._____ _________._____

0044 405.0100

Coloring Concrete WisDOT Red CY

418.000

_________._____ _________._____

0046 415.0090

Concrete Pavement 9-Inch SY

12,867.000

_________._____ _________._____

0048 416.0160

Concrete Driveway 6-Inch SY

20.000

_________._____ _________._____

0050 416.0512

Concrete Truck Apron 12-Inch SY

1,255.000

_________._____ _________._____

0052 416.1010

Concrete Surface Drains CY

2.000

_________._____ _________._____

0054 455.0605

Tack Coat GAL

20,784.000

_________._____ _________._____

0056 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

2.000

_________._____ _________._____

0058 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

1.000

_________._____ _________._____

1.00000

0060 460.2005

Incentive Density PWL HMA Pavement DOL

25,900.000

25,900.00

1.00000

0062 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

20,190.000

20,190.00

1.00000

0064 460.2010

Incentive Air Voids HMA Pavement DOL

35,740.000

35,740.00

Proposal Schedule of Items Page 2 of 13
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0066 460.6223

HMA Pavement 3 MT 58-28 S TON

19,760.000

_________._____ _________._____

0068 460.6224

HMA Pavement 4 MT 58-28 S TON

15,878.000

_________._____ _________._____

0070 465.0105

Asphaltic Surface TON

88.000

_________._____ _________._____

0072 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

95.000

_________._____ _________._____

0074 465.0315

Asphaltic Flumes SY

19.000

_________._____ _________._____

0076 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

36,790.000

_________._____ _________._____

0078 520.1018

Apron Endwalls for Culvert Pipe 18-Inch EACH

4.000

_________._____ _________._____

0080 520.3518

Culvert Pipe Class III-B 18-Inch LF

218.000

_________._____ _________._____

0082 520.8700

Cleaning Culvert Pipes EACH

13.000

_________._____ _________._____

0084 522.0430

Culvert Pipe Reinforced Concrete Class
IV 30-Inch

LF

86.000

_________._____ _________._____

0086 522.1015

Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

EACH

3.000

_________._____ _________._____

0088 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

1.000

_________._____ _________._____

0090 522.1030

Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH

2.000

_________._____ _________._____

0092 522.2419

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 19x30-
Inch

LF

214.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 13
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0094 522.2619

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH

5.000

_________._____ _________._____

0096 522.2629

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
29x45-Inch

EACH

1.000

_________._____ _________._____

0098 601.0105

Concrete Curb Type A LF

304.000

_________._____ _________._____

0100 601.0405

Concrete Curb & Gutter 18-Inch Type A LF

207.000

_________._____ _________._____

0102 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

1,167.000

_________._____ _________._____

0104 601.0413

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type G

LF

1,096.000

_________._____ _________._____

0106 601.0415

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type J

LF

294.000

_________._____ _________._____

0108 601.0551

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type A

LF

1,555.000

_________._____ _________._____

0110 601.0576

Concrete Curb & Gutter 4-Inch Sloped
30-Inch Type J

LF

66.000

_________._____ _________._____

0112 601.0580

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type R

LF

396.000

_________._____ _________._____

0114 601.0584

Concrete Curb & Gutter 4-Inch Sloped
30-Inch Type TBT

LF

110.000

_________._____ _________._____

0116 601.0600

Concrete Curb Pedestrian LF

166.000

_________._____ _________._____

0118 602.0405

Concrete Sidewalk 4-Inch SF

1,572.000

_________._____ _________._____

0120 602.0410

Concrete Sidewalk 5-Inch SF

13,800.000

_________._____ _________._____
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0122 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

320.000

_________._____ _________._____

0124 606.0200

Riprap Medium CY

12.000

_________._____ _________._____

0126 608.0312

Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF

38.000

_________._____ _________._____

0128 608.0318

Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF

84.000

_________._____ _________._____

0130 608.0415

Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF

813.000

_________._____ _________._____

0132 608.0424

Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF

88.000

_________._____ _________._____

0134 608.0427

Storm Sewer Pipe Reinforced Concrete
Class IV 27-Inch

LF

22.000

_________._____ _________._____

0136 608.2429

Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 29x45-
Inch

LF

612.000

_________._____ _________._____

0138 611.0420

Reconstructing Manholes EACH

1.000

_________._____ _________._____

0140 611.0530

Manhole Covers Type J EACH

1.000

_________._____ _________._____

0142 611.0636

Inlet Covers Type HM-S EACH

16.000

_________._____ _________._____

0144 611.0639

Inlet Covers Type H-S EACH

6.000

_________._____ _________._____

0146 611.1004

Catch Basins 4-FT Diameter EACH

14.000

_________._____ _________._____

0148 611.1006

Catch Basins 6-FT Diameter EACH

1.000

_________._____ _________._____
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0150 611.1230

Catch Basins 2x3-FT EACH

3.000

_________._____ _________._____

0152 611.2005

Manholes 5-FT Diameter EACH

1.000

_________._____ _________._____

0154 611.8110

Adjusting Manhole Covers EACH

6.000

_________._____ _________._____

0156 611.8120.S

Cover Plates Temporary EACH

7.000

_________._____ _________._____

0158 612.0106

Pipe Underdrain 6-Inch LF

1,058.000

_________._____ _________._____

0160 612.0700

Drain Tile Exploration LF

452.000

_________._____ _________._____

0162 614.0010

Barrier System Grading Shaping
Finishing

EACH

7.000

_________._____ _________._____

0164 614.0370

Steel Plate Beam Guard Energy
Absorbing Terminal

EACH

3.000

_________._____ _________._____

0166 614.0396

Guardrail Mow Strip Asphalt SY

338.000

_________._____ _________._____

0168 614.2300

MGS Guardrail 3 LF

400.000

_________._____ _________._____

0170 614.2500

MGS Thrie Beam Transition LF

157.580

_________._____ _________._____

0172 614.2610

MGS Guardrail Terminal EAT EACH

4.000

_________._____ _________._____

0174 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 2340-10-70

EACH

1.000

_________._____ _________._____

0176 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0178 620.0300

Concrete Median Sloped Nose SF

135.000

_________._____ _________._____

0180 624.0100

Water MGAL

108.000

_________._____ _________._____
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0182 625.0100

Topsoil SY

11,483.000

_________._____ _________._____

0184 625.0500

Salvaged Topsoil SY

11,483.000

_________._____ _________._____

0186 627.0200

Mulching SY

11,726.000

_________._____ _________._____

0188 628.1504

Silt Fence LF

2,874.000

_________._____ _________._____

0190 628.1520

Silt Fence Maintenance LF

4,374.000

_________._____ _________._____

0192 628.1905

Mobilizations Erosion Control EACH

6.000

_________._____ _________._____

0194 628.1910

Mobilizations Emergency Erosion Control EACH

6.000

_________._____ _________._____

0196 628.2004

Erosion Mat Class I Type B SY

11,726.000

_________._____ _________._____

0198 628.2008

Erosion Mat Urban Class I Type B SY

417.000

_________._____ _________._____

0200 628.6505

Soil Stabilizer Type A ACRE

4.740

_________._____ _________._____

0202 628.7015

Inlet Protection Type C EACH

31.000

_________._____ _________._____

0204 628.7020

Inlet Protection Type D EACH

6.000

_________._____ _________._____

0206 628.7504

Temporary Ditch Checks LF

688.000

_________._____ _________._____

0208 628.7555

Culvert Pipe Checks EACH

70.000

_________._____ _________._____

0210 628.7560

Tracking Pads EACH

5.000

_________._____ _________._____

0212 628.7570

Rock Bags EACH

66.000

_________._____ _________._____

0214 629.0210

Fertilizer Type B CWT

14.460

_________._____ _________._____
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0216 630.0130

Seeding Mixture No. 30 LB

621.000

_________._____ _________._____

0218 630.0160

Seeding Mixture No. 60 LB

30.000

_________._____ _________._____

0220 630.0200

Seeding Temporary LB

621.000

_________._____ _________._____

0222 630.0500

Seed Water MGAL

516.000

_________._____ _________._____

0224 631.1100

Sod Erosion Control SY

23.000

_________._____ _________._____

0226 633.5200

Markers Culvert End EACH

7.000

_________._____ _________._____

0228 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

101.000

_________._____ _________._____

0230 634.0622

Posts Wood 4x6-Inch X 22-FT EACH

12.000

_________._____ _________._____

0232 634.0814

Posts Tubular Steel 2x2-Inch X 14-FT EACH

39.000

_________._____ _________._____

0234 637.1220

Signs Type I Reflective SH SF

270.500

_________._____ _________._____

0236 637.2210

Signs Type II Reflective H SF

532.925

_________._____ _________._____

0238 637.2230

Signs Type II Reflective F SF

431.050

_________._____ _________._____

0240 638.2102

Moving Signs Type II EACH

5.000

_________._____ _________._____

0242 638.2602

Removing Signs Type II EACH

60.000

_________._____ _________._____

0244 638.3000

Removing Small Sign Supports EACH

75.000

_________._____ _________._____

0246 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0248 643.0300

Traffic Control Drums DAY

4,513.000

_________._____ _________._____
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0250 643.0420

Traffic Control Barricades Type III DAY

5,345.000

_________._____ _________._____

0252 643.0705

Traffic Control Warning Lights Type A DAY

13,780.000

_________._____ _________._____

0254 643.0900

Traffic Control Signs DAY

23,280.000

_________._____ _________._____

0256 643.0910

Traffic Control Covering Signs Type I EACH

11.000

_________._____ _________._____

0258 643.0920

Traffic Control Covering Signs Type II EACH

59.000

_________._____ _________._____

0260 643.1000

Traffic Control Signs Fixed Message SF

158.000

_________._____ _________._____

0262 643.1050

Traffic Control Signs PCMS DAY

140.000

_________._____ _________._____

0264 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0266 645.0111

Geotextile Type DF Schedule A SY

751.000

_________._____ _________._____

0268 645.0120

Geotextile Type HR SY

22.000

_________._____ _________._____

0270 646.1020

Marking Line Epoxy 4-Inch LF

90,662.000

_________._____ _________._____

0272 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

86,419.000

_________._____ _________._____

0274 646.3020

Marking Line Epoxy 8-Inch LF

141.000

_________._____ _________._____

0276 646.3545

Marking Line Grooved Wet Ref Contrast
Epoxy 8-Inch

LF

750.000

_________._____ _________._____

0278 646.5020

Marking Arrow Epoxy EACH

8.000

_________._____ _________._____

0280 646.5120

Marking Word Epoxy EACH

2.000

_________._____ _________._____
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0282 646.5520

Marking Outfall Epoxy EACH

103.000

_________._____ _________._____

0284 646.6120

Marking Stop Line Epoxy 18-Inch LF

72.000

_________._____ _________._____

0286 646.6320

Marking Dotted Extension Epoxy 18-Inch LF

95.000

_________._____ _________._____

0288 646.7120

Marking Diagonal Epoxy 12-Inch LF

678.000

_________._____ _________._____

0290 646.8220

Marking Island Nose Epoxy EACH

5.000

_________._____ _________._____

0292 648.0100

Locating No-Passing Zones MI

7.330

_________._____ _________._____

0294 650.4000

Construction Staking Storm Sewer EACH

27.000

_________._____ _________._____

0296 650.4500

Construction Staking Subgrade LF

3,903.000

_________._____ _________._____

0298 650.5000

Construction Staking Base LF

4,197.000

_________._____ _________._____

0300 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

3,923.000

_________._____ _________._____

0302 650.6000

Construction Staking Pipe Culverts EACH

6.000

_________._____ _________._____

0304 650.7000

Construction Staking Concrete
Pavement

LF

3,573.000

_________._____ _________._____

0306 650.8000

Construction Staking Resurfacing
Reference

LF

40,450.000

_________._____ _________._____

0308 650.8500

Construction Staking Electrical
Installations (project) 01. 2340-10-70

LUMP SUM _________._____LS

0310 650.9000

Construction Staking Curb Ramps EACH

16.000

_________._____ _________._____
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0312 650.9910

Construction Staking Supplemental
Control (project) 01. 2340-10-70

LUMP SUM _________._____LS

0314 650.9920

Construction Staking Slope Stakes LF

3,867.000

_________._____ _________._____

0316 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

1,435.000

_________._____ _________._____

0318 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

620.000

_________._____ _________._____

0320 652.0800

Conduit Loop Detector LF

140.000

_________._____ _________._____

0322 653.0140

Pull Boxes Steel 24x42-Inch EACH

8.000

_________._____ _________._____

0324 653.0905

Removing Pull Boxes EACH

2.000

_________._____ _________._____

0326 654.0105

Concrete Bases Type 5 EACH

14.000

_________._____ _________._____

0328 654.0230

Concrete Control Cabinet Bases Type
L30

EACH

1.000

_________._____ _________._____

0330 655.0610

Electrical Wire Lighting 12 AWG LF

2,030.000

_________._____ _________._____

0332 655.0620

Electrical Wire Lighting 8 AWG LF

8,025.000

_________._____ _________._____

0334 655.0700

Loop Detector Lead In Cable LF

1,485.000

_________._____ _________._____

0336 655.0800

Loop Detector Wire LF

675.000

_________._____ _________._____

0338 656.0200

Electrical Service Meter Breaker
Pedestal (location) 01. L-51-RW

LUMP SUM _________._____LS

0340 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

14.000

_________._____ _________._____
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Proposal ID: 20220913011 Project(s): 2340-10-70

Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0342 657.0322

Poles Type 5-Aluminum EACH

14.000

_________._____ _________._____

0344 657.0715

Luminaire Arms Truss Type 4 1/2-Inch
Clamp 15-FT

EACH

14.000

_________._____ _________._____

0346 659.1115

Luminaires Utility LED A EACH

14.000

_________._____ _________._____

0348 659.2130

Lighting Control Cabinets 120/240 30-
Inch

EACH

1.000

_________._____ _________._____

0350 690.0150

Sawing Asphalt LF

622.000

_________._____ _________._____

1.00000

0352 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

3,860.000

3,860.00

1.00000

0354 740.0440

Incentive IRI Ride DOL

30,594.000

30,594.00

5.00000

0356 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

1,600.000

8,000.00

5.00000

0358 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

1,800.000

9,000.00

0360 SPV.0060

Special 01. Catch Basins 7-Ft Dia EACH

4.000

_________._____ _________._____

0362 SPV.0060

Special 02. Field Locate and Adjust Drain
Tile

EACH

1.000

_________._____ _________._____

0364 SPV.0060

Special 03. Marking Contrast Epoxy
Words

EACH

4.000

_________._____ _________._____

0366 SPV.0060

Special 04. Sanitary Manhole Frame and
Grate

EACH

1.000

_________._____ _________._____

0368 SPV.0060

Special 05. Sanitary Chimney Seals EACH

1.000

_________._____ _________._____

0370 SPV.0060

Special 06. Section Corner Monuments EACH

4.000

_________._____ _________._____
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Federal ID(s): WISC  2022512

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0372 SPV.0060

Special 07. Utility Line Opening (ULO) EACH

6.000

_________._____ _________._____

0374 SPV.0090

Special 01. Heavy Duty Silt Fence LF

1,500.000

_________._____ _________._____

0376 SPV.0090

Special 02. Ditching and Shaping LF

1,857.000

_________._____ _________._____

0378 SPV.0180

Special 01. Resin Binder High Friction
Surface Treatment Modified

SY

5,000.000

_________._____ _________._____

0380 SPV.0180

Special 02. Removing Distressed
Pavement Milling

SY

659.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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PLEASE  ATTACH  ADDENDA  HERE





 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
September 6, 2022 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Federal Wage Rate Addendum #01 
 
Letting of September 13, 2022  
 
Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in 
proposals 01 – 17, 19 – 21, 23, and 25 – 28; WI 8 Heavy (Sewer & Water Line & Tunnel) Davis Bacon 
Prevailing Wage Rates that are included in proposal 06, and WI 15 Heavy Davis Bacon Prevailing Wage 
Rates that are included in proposal 28.  These wage rates are effective for all proposals they are included in 
in the September 13, 2022 letting.  The updated wage rates are dated August 12, 2022 and are effective on 
or after August 22, 2022.  
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
 
Sincerely, 

 
Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

August 24, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #11: 2340-10-70, WISC 2022512   

Washington Ave, Town Dover  
STH 36 to SB USH 45    
STH 20     
Racine County 

 
Letting of September 13, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 
 

Deleted Special Provisions 
Article 

No. 
Description 

22 Topsoil and Salvaged Topsoil 
 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

 

 

END OF ADDENDUM 
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