HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: O 1 2
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Kenosha 3330-07-70 WISC 2022513 Green Bay Rd - City Of Kenosha; Sth STH 031
50 To Cth S

Kenosha 3340-09-70 N/A Green Bay Road, City Of Kenosha; STH 031

78th Street Intersection

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: $75,000.00

Attach P IG t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposal Lsuaranty on bacx ot this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: September 13, 2022

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
August 31, 2023

Assigned Disadvantaged Business Enterprise Goal 3% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detalil
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Grading, Base, Asphalt Pavement, Concrete Pavement, Concrete Pavement Repair, Diamond Grinding, Storm Sewer, Curb and Gultter,
Sidewalk, Traffic Signals, Street Lighting, Pavement Markings, Signs

Notice of Award Dated Date Guaranty Returned



DOTMPC
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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Transport and Install State Furnished Audible Pedestrian Signal System STH 31 & CTH S, Item
SPV.0060.27; Transport and Install State Furnished Audible Pedestrian Signal System STH 31 &
STH 158, Item SPV.0060.28; Transport and Install State Furnished Audible Pedestrian Signal

System STH 31 & 67™ St, ltem SPV.0060.29. ........ccoiiiiieiie ettt ee e sre e snaeesree s 26
Temporary Vehicle Detection STH 31 & CTH K, Item SPV.0060.30; Temporary Vehicle Detection

STH 31 & 671 St, ItemM SPV.0060.371. ......ooiiiiiieeiee ettt ettt et eeetee e e eate e e eteeeeateeesareeans 27
Install Fiber Optic Communications in Cabinet STH 31 & 67 St, Item SPV.0060.32. ............ccoueeeunnn.e. 28

Install State Furnished Radio Antenna 5.8 GHZ, STH 31 & CTH S, Item SPV.0060.33; Install
State Furnished Radio Antenna 5.8 GHZ, STH 31 & STH 158, Iltem SPV.0060.34; Install State
Furnished Radio Antenna 5.8 GHZ, STH 31 & CTH K, ltem SPV.0060.35; Install State Furnished
Radio Antenna 5.8 GHZ, STH 31 & 67t St, Item SPV.0060.36; Install State Furnished Radio

Antenna 5.8 GHZ, STH 31 & 45™ St, Item SPV.0060.37. ....c.etiiuiiiiiiieeeie e reee e 29
Temporary Emergency Vehicle Preemption System STH 31 & CTH S, Item SPV.0060.39. .................... 30
Exposing Existing Infrastructure Paved Area, ltem SPV.0060.40. ..........cooovieiiiiiiiiiiiiieieeeee e 31
Exposing Existing Infrastructure Unpaved Area, Item SPV.0060.41........coooieeiiiiiiiiiiieeeeeeee e 32
Fiber Optic Warning Tape, Item SPV.0090.01. ...t e e e e e e e e e e ennnreaeeees 34
Joint And Crack Repair, Item SPV.0195.01. ..o e e e e e e e e e areeeaaeeeesaenanes 34
Asphaltic Repair, Item SPV.0195.02. ... .ottt e e e e e e e e anneeeeas 35
Management of Solid Waste, Item SPV.0195.03. ......eeiiiiiiiiee e e e 36
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STSP’S Revised January 7, 2022
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 3330-07-70, Green Bay Road — City of
Kenosha, STH 50 to CTH S, STH 31; and Project 3340-09-70, Green Bay Road, City of Kenosha,

78" Street Intersection, STH 31, both projects located in Kenosha County, Wisconsin as the plans show
and execute the work as specified in the State of Wisconsin, Department of Transportation, Standard
Specifications for Highway and Structure Construction, 2022 Edition, as published by the department, and
these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20220107)

Scope of Work.

The work under this contract shall consist of diamond grinding, traffic signal replacement, concrete curb
and gutter, concrete pavement, pavement marking, erosion control and all incidental items necessary to
complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Attend weekly scheduling meetings to discuss the near-term schedule activities, address any long-term
schedule issues, and discuss any relevant technical issues. Develop a rolling three-week schedule
identifying the previous week worked and a two week “look ahead”. Provide sufficient detail to include
actual and planned activities and all the subcontractors for offsite and construction activities, addressing
all activities to be performed and identifying issues requiring engineering action or input. Subcontractors
shall attend the weekly progress meetings if identified on the two week "look ahead".

Provide temporary pedestrian accommodations as detailed in the plans. The temporary cross walks shall
be according to the Americans with Disabilities Act Accessibility Guidelines (ADAAG), and free from mud,
sand, and other debris.

Saw cut slurry, grinding or shipping waste will be collected during the process and not allowed to run,
drip, or fall outside the project limits or into waterways or wetlands.

Perform base patching prior to joint and crack repair and diamond grinding. Base patching should be
complete at the end of each day, so pavement is flush, and no trenches or holes remain open during non-
working hours.

No temporary traffic control or permanent signing for the project shall be within 50’ of railroad right of way
for at-grade and grade-separated railroad crossings along STH 31 or within the project detour.
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Schedule of Operations

The department anticipates that the schedule for each stage shall be as follows below unless
modifications are approved in writing by the engineer.

Complete Project 3340-09-70 during Stage 1 for Project 330-07-70 so that traffic control is compatible
between the two projects. Do not begin Stage 2 for Project 3330-07-70 until Project 3340-09-70 is
complete.

Project 3330-07-70

Stage 1 will utilize long-term outside single lane closures, short-term outside double lane closures, right
turn lane closures, and nighttime full roadway closures to complete the following work:

— Installation of temporary signals.

— Installation of temporary pedestrian accommodations.

— Sawing.

— Removal and replacement of outside curb and sidewalk.

— Removal and replacement of outside curb ramps.

— Removal and replacement of signal equipment, including loop detectors.

— Base patching, joint and crack repair, diamond grinding the center lane, outside lane,
right turn lanes and side roads.

— Installation of permanent signing, pavement marking and landscaping.
Single lane closures are allowed on side roads to complete curb and gutter, sidewalk, and signal work.

Full nighttime closures are allowed for sawing, base patching, joint and crack repair, and diamond
grinding the center lane and side roads or other work permitted by the engineer in areas that cannot be
completed with single lane and two-lane closures. Extended hours for the double lane closure will be
allowed for cure time of the center lane base patches.

Interim Completion and Liquidated Damages — Stage 1: STH 31 Full Roadway Closures by
June 30, 2023

Complete construction operations that require full roadway closures by June 30, 2023.

If the contractor fails to complete the work requiring full roadway closures and reopen to traffic by

June 30, 2023 , the department will assess the contactor $3,000 in interim liquidated damages for each
calendar day full roadway closures are in place beyond 12:01 AM on July 1, 2023. An entire calendar day
will be charged for any period of time within a calendar day that the road is closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated
damages will be affixed according to standard spec 108.11

Stage 2 will utilize long-term inside single lane closures, short-term inside double lane closures to
complete the following work:

— Installation of temporary pedestrian accommodations.

— Sawing.

— Removal and replacement of median curb and sidewalk.

— Removal and replacement of median curb ramps.

— Removal and replacement of signal equipment, including loop detectors.

— Base patching, joint and crack repair, diamond grinding the inside lane, left turn lanes
and median openings.

— Installation of permanent signing, pavement marking and landscaping.

Lane rental assessment will apply to lane closures and full roadway closures for both stage 1 and 2.
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Project 3340-09-70

Stage 1 will utilize a long-term single lane closure to complete all work:

Grading
Removal and placing concrete curb and gutter and pavement

Pavement marking and signing
— Landscaping

Median Closure

Median openings shall remain open when no construction activities are occurring within 25’ of the
opening.

Side Roads

Stage side roads with single lane closures to complete the concrete curb, sidewalk, and signal work at
67 Street, CTH K, STH 158, CTH S.

Remove sideroad lane closures when no work is being performed.

Advanced Notifications

Notify area first responders (police, fire, EMS), Kenosha County Sheriff's Department, Kenosha Transit,
area school districts, garbage/recycling pick-up companies, and the post office two weeks in advance of
the start of the project and prior to full closures.

Notify residents and businesses 3 days prior to impacts to their driveways and access. If two driveways
exist keep one open while the other driveway is impacted. If a driveway or access must be temporarily
closed the contractor shall coordinate with the owner and restore access as quickly as possible.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).

If additional construction activities beyond what was originally specified are required to complete the
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating
these activities.

Lane Rental Fee Assessment.
A General

The contract designates some lane closures to perform the work. The contractor will not incur a Lane
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane
rental is to enforce compliance of lane restrictions and discourage unnecessary closures.

The allowable lane closure times are shown in the Traffic.

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the
progress schedule.

B Lane Rental Fee Assessment
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full
closure of a roadway, per direction of travel, is as follows:

STH 31 Lane Closure Extending into Weekday Peak Hours
— $3,000 per lane, per direction of travel, per hour broken into 15-minute increments
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STH 31 Lane Closure Extending into Weekend Peak Hours
— $2,000 per lane, per direction of travel, per hour broken into 15-minute increments

STH 31 Full Segment Closure — Weekday and Weekend Peak Hours

— 6:00 AM to 11:00 AM: $1,000 per closure, per direction of travel, per hour broken into 15-
minute increments

—  After 11:00 AM: $2,000 per lane, per direction of travel, per hour broken into 15-minute
increments

STH 31 Full Segment Closure — Extended Weekend

— 7:00 AM to 9:00 AM: $1,000 per lane, per direction of travel, per hour broken into 15-minute
increments. After 9:00 AM: $2,000 per lane, per direction of travel, per hour broken into 15-minute
increments.

Extended Double Lane Closure Hours

STH 31 Lane Closure Extending into Weekday Peak Hours

— after 11:00 AM: $3,000 per lane, per direction of travel, per hour broken into 15-minute
increments

STH 31 Lane Closure Extending into Weekend Peak Hours

— after 9:00 AM: $2,000 per lane, per direction of travel, per hour broken into 15-minute
increments

STH 31 Full Segment Closure — Extended Weekday

— 6:00 AM to 11:00 AM: $1,000 per lane, per direction of travel, per hour broken into 15-minute
increments

—  After 11:00 AM: $2,000 per lane, per direction of travel, per hour broken into 15-minute
increments

STH 31 Full Segment Closure — Extended Weekend

— 7:00 AM to 9:00 AM: $1,000 per lane, per direction of travel, per hour broken into 15-minute
increments

—  After 9:00 AM: $2,000 per lane, per direction of travel, per hour broken into 15-minute
increments

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and
less will be assessed as a 15-minute increment.

The engineer, or designated representative, will be the sole authority in determining the time period
length for the Lane Rental Fee Assessment.

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or
emergencies not initiated by the contractor.

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane
closure event as described above.

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department
issues final acceptance. If interim completion time or contract time expires before the completion of
specified work in the contract, additional liquidated damages will be assessed as specified in standard
spec 108.11 or as specified within this contract.

stp-108-070 (20161130)
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Traffic.

Use the traffic control and staging plans to complete all contract work. All variations from the traffic control
and staging plans shall be submitted for approval in writing to the engineer at least 48 hours prior to any
to traffic control change. Any changes to the traffic control plans must be approved by the engineer.

Place Traffic Control Signs PCMS 7 calendar days prior to any mainline closures indicating the
anticipated closures at locations designated in the plan or directed by the engineer. PCMS messages are
shown in the plan and should not be changed unless approved by the engineer.

Re-open lanes to traffic immediately upon completion of the construction operations that require the
closure.

Maintain emergency vehicle access on all roadways within the project limits.

Conduct construction operations in a manner that will cause the least interference to traffic movements,
business, and residential access adjacent and within the construction areas.

Ensure the roadway is entirely clear with a minimum of two lanes open for traffic during Weekday Peak
Hours and Weekend Peak Hours.

Kenosha Transit (KAT) operates busses on STH 31. No bus stops exist on STH 31 within the project
limits. Notify KAT a minimum of two weeks in advance of any full closures. Some routes and bus stops
adjacent to the project may be suspended or detoured during full closures. Contact KAT dispatch at
(262) 653-4287 to provide notification.

Project 3330-07-70
Stage 1 - Outside Single Lane Closure — Long Term

Close the outside lane of STH 31 in both directions. Maintain two through lanes in each direction and
provide turn lanes as shown in the plan.

The inside or outside lane or turn lane of side roads can be closed in both directions. Maintain one
through lane in each direction and turn lanes as shown in the plans.

Closure can remain in place during weekday, weekend peak and off-peak hours.

Stage 1 - Outside Two-Lane Closure — Short Term

Close the outside two-lanes of STH 31 in both directions. Maintain one through lane and turn lanes as
shown in the plan. Closure can remain in place during weekday and weekend off-peak hours.

Stage 1 — Right Turn Lane Closures at 67t", STH 158, CTH K

At each corner of the intersections listed above close the right turn lane a maximum of 7 calendar days,
install temporary pedestrian accommodations, complete the underground signal work and restoration.
When the work is complete, remove the temporary pedestrian accommodations and open the right turn
lane.

Stage 1 — Right Turn Lane Closures at CTH S

At each corner of the intersection close the right turn lane a maximum of 14 calendar days, install
temporary pedestrian accommodations, complete the underground signal work and construct the new
island. When the work is complete, remove the temporary pedestrian accommodations and open the right
turn lane.

Stage 2 - Inside Single Lane Closure — Long Term

Close the inside lane of STH 31 in both directions. Maintain two through lanes and turn lanes as shown in
the plan.

Closure can remain in place during weekday and weekend peak and off-peak hours.

Stage 2 — Inside Two-Lane Closure — Short Term

Close the inside two-lanes of STH 31 in both directions. Maintain one through lane and turn lanes as
shown in the plan. Closure can remain in place during weekday and weekend off-peak hours.
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Full Roadway Closure

Ensure detour route signs are in place and uncovered for STH 31 Full Roadway Closure as shown in the
plans. Full closures of STH 31 may include closing sideroads for base patching and diamond grinding to
the project limits as shown on the plan. Do not consecutively close 67t Street, CTH K, STH 158 and 45t
Street during the same full roadway closure.

Full closures are only allowed in one segment per night within the permitted full roadway closure hours.
The allowable closure segments are as follows:

— STH 31— STH 50 (75" Street) to 67" Street
— STH 31 - 67t Street to CTH K (60t Street)
— STH 31 - 60t Street to STH 158

— STH 31 - STH 158 to 45t Street

— STH 31 — 45t Street to 38" Street

Notify the WisDOT Traffic Management Center, for Full Roadway Closures. Notify local emergency and
police agencies seven calendar days prior to roadway closure. Full roadway closures are only allowed
during Full Roadway Closure Hours.

Definitions

The following definitions apply to this contract for roadway work restrictions:

Single Lane Closure Mainline and Sideroads

Long term single lane closures are allowed throughout the project duration.

Double Lane Closure

Weekday Peak Hours

7:00 AM - 7:00 PM Monday, Tuesday, Wednesday, Thursday, Friday
Weekend Peak Hours

10:00 AM - 6:00 PM  Saturday and Sunday

Weekday Off-Peak Hours

7:00 PM - 7:00 AM Monday PM to Tuesday AM, Tuesday PM to Wednesday AM, Wednesday
PM to Thursday AM, Thursday PM to Friday AM

7:00 PM — 10:00 AM Friday PM to Saturday AM
Weekend Off-Peak Hours

6:00 PM - 10:00 AM Saturday PM to Sunday AM
6:00 PM - 7:00 AM Sunday PM to Monday AM

Extended Double Lane Closure

An extended double lane closure will be allowed for completion of center lane base patching only. The
extended double lane closures will only be allowed for two weeks for each direction of travel. Obtain
approval of the engineer a minimum of two weeks prior implementing the extended double lane and full
closure. The extended hours are as follows:

Extended Weekday Peak Hours

11:00 AM - 7:00 PM Monday, Tuesday, Wednesday, Thursday, Friday
Extended Weekend Peak Hours

9:00 AM - 6:00 PM Sunday PM to Monday AM

Extended Weekday Off-Peak Hours
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7:00 PM - 11:00 AM Monday PM to Tuesday AM, Tuesday PM to Wednesday AM, Wednesday

PM to Thursday AM, Thursday PM to Friday AM
Extended Weekend Off-Peak Hours
6:00 PM - 9:00 AM Sunday PM to Monday AM

Full Roadway Closure Hours
Weekday

10:00 PM - 6:00 AM Sunday PM to Monday AM, Monday PM to Tuesday AM, Tuesday PM to
Wednesday AM, Wednesday PM to Thursday AM, Thursday PM to Friday AM

Weekend

10:00 PM - 7:00 AM Friday PM to Saturday AM, Saturday PM to Sunday AM

Project 3340-09-70

Stage 1 - Outside Single Lane Closure — Long Term

Close the outside lane of STH 31 in the northbound direction. Maintain two through lanes and provide

turn lanes as shown in the plan.

Closure can remain in place during weekday, weekend peak and off-peak hours.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane

Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16’)

MINIMUM NOTIFICATION

Lane and shoulder closures

7 calendar days

Full roadway closures

7 calendar days

Ramp closures

7 calendar days

Detours

7 calendar days

>167)

Closure type without height, weight, or width
restrictions (available width, all lanes in one direction

MINIMUM NOTIFICATION

Lane and shoulder closures

3 business days

Ramp closures

3 business days

Modifying all closure types

3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project

meetings in order to manage closures nearing their completion date.
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Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 31 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

Utilities.

Project 3330-07-00
This contract comes under the provisions of Wisconsin Administrative Code Chapter Trans 220.
stp-107-065 (20080501)

Bidders are advised to contact each utility company listed in the plans prior to preparing their bids to
obtain current information on the status of any utility work within the project work limits.

Coordinate construction activities with a call to Diggers Hotline and/or a direct call to the utilities that have
facilities in the area as required per statutes. Use caution to ensure the integrity of underground and
overhead facilities.

The following utility owners have facilities in the project area:

ATT Local Network has facilities within the project limits. No conflicts with the proposed work are
anticipated.

Kenosha Water utility — Water has facilities within the project limits. No conflicts with the proposed work
are anticipated.

Kenosha Water Utility — Sewer has facilities within the project limits. No conflicts with the proposed work
are anticipated.

Midwest Fiber Networks LLC has facilities within the project limits. No conflicts with the proposed work
are anticipated.

PaeTec Communications, LLC has facilities within the project limits. No conflicts with the proposed work
are anticipated.

Spectrum has facilities within the project limits. No conflicts with the proposed work are anticipated.

TDS Metrocom LLC has facilities within the project limits. No conflicts with the proposed work are
anticipated.

WE Energies-Electric has facilities within the project limits.

WE-Energies will re-attach Secondary Main at Pole 99-13748 Station 353+33, 61'LT 3’ higher on the
pole.

WE Energies has completed this work.

We Energies electric has facilities within the construction limits. It is imperative that the highway
contractor contact We Energies if removing any electrical underground cables, to verify that they have
been discontinued and carry no electrical current. The contractor must not assume that unmarked
facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an unmarked facility
without explicit consent from We Energies. Contractor must call the We Energies 24-hour Dispatch lines
to arrange for this verification. We Energies Electric Dispatch, 1 (800) 662-4797
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WE Energies-Gas/Petroleum has facilities within the project limits. No conflicts with the proposed work
are anticipated.

We Energies gas has facilities within the construction limits. It is imperative that the highway contractor
contact We Energies if removing any gas facilities, to verify that they have been discontinued and carry
no natural gas. The contractor must not assume that unmarked facilities have been discontinued. At no
time is it acceptable to push, pull, cut or drill an unmarked facility without explicit consent from We
Energies. Contractor must call the We Energies 24-hour Dispatch lines to arrange for this verification. We
Energies Gas Dispatch, 1 (800) 261-5325

Windstream KDL, LLC has facilities within the project limits. No conflicts with the proposed work are
anticipated.

Windstream NTI, LLC has facilities within the project limits. No conflicts with the proposed work are
anticipated.

Project 3340-09-70
This contract comes under the provisions of Wisconsin Administrative Code Chapter Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor
at a specific site. In such situations, provide the engineer and the affected utility a good faith notice of
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when
the prior work will be completed, and the site will be available to the utility owner. Follow-up with a
confirmation notice to the engineer and the utility owner not less than three working days before the site
will be ready for the utility owner to begin its work.

Bidders are advised to contact each utility company listed in the plans prior to preparing their bids to
obtain current information on the status of any utility work within the project work limits.

Coordinate construction activities with a call to Diggers Hotline and/or a direct call to the utilities that have
facilities in the area as required per statutes. Use caution to ensure the integrity of underground and
overhead facilities.

The following utility owners have facilities in the project area: They will relocate their facilities prior to or
during construction.

AT&T Wisconsin

Prior to construction, AT&T will transfer existing facilities on these WE Energies pole locations:

— Pole 92-03681 Station 282+85, 64’'RT to be removed and replaced with new pole at Station
282+85, 72'RT.

— Pole 14-01984 Station 284+20, 71'RT to be removed and replaced with new pole at Station
284+20, 78'RT.

— Pole 14-01985 Station 285+08, 73'RT to be removed and replaced with new pole Station
285+09, 78'RT.

Work is anticipated to start August 2022. The work is estimated to take 20 working days.

Kenosha Water utility — Water
Kenosha Water Utility will relocate the hydrant located at Station 284+65 RT during construction.

Contact Kenosha Water Utility prior to the start of work. Kenosha Water Utility will need one day to
complete the work.

Spectrum has facilities within the project limits.
Spectrum will transfer existing facilities at these WE Energies pole locations:

— Pole 92-03681 Station 282+85, 64'RT to be removed and replaced with new pole at Station
282+85, 72'RT.
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— Pole 14-01984 Station 284+20, 71'RT to be removed and replaced with new pole at Station
284+20, 78'RT.

— Pole 14-01985 Station 285+08, 73'RT to be removed and replaced with new pole at Station
285+09, 78'RT.

Work is anticipated to start 14 days after WE Energies has completed their work. The work is estimated to
take 30 working days.

WE Energies - Electric
WE Energies Electricity will relocate the following facilities.
— Pole 92-03681 Station 282+85, 64'RT to be removed and replaced with new pole at Station
282+85, 72'RT.

— Pole 14-01984 Station 284+20, 71'RT to be removed and replaced with new pole at Station
284+20, 78'RT.

— Pole 14-01985 Station 285+08, 73'RT to be removed and replaced with new pole at Station
285+09, 78'RT.
Work is anticipated to start June 2022. The work is estimated to take 40 working days.

We Energies electric has facilities within the construction limits. It is imperative that the highway
contractor contact We Energies if removing any electrical underground cables, to verify that they have
been discontinued and carry no electrical current. The contractor must not assume that unmarked
facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an unmarked facility
without explicit consent from We Energies. Contractor must call the We Energies 24-hour Dispatch lines
to arrange for this verification. We Energies Electric Dispatch, #1 (800) 662-4797.

WE Energies-Gas/Petroleum
WE Energies-Gas/Petroleum will relocate the following facilities.
— Install 8"PE main on the east side of STH 31, 78t St to 79" St:

Tie in to existing 6”PE main at Station 286+13 RT 60’. Install 6"PE main from Station 286+13 to
Station 286+07 at RT 61°. Install an elbow going east from Station 286+07 RT 61’ to elbow at
Station 286+07 RT 78'. Install an elbow going south from Station 286+07 RT 78’ to Station
281+81 RT 61°. Tie in to existing 6"PE main at Station 281+81 RT 61’.

— Discontinue in place 6” PE on the east side of STH 31:
Begin at Station 286+13 RT 60’ and ending at Station 281+81 RT 61'.
Work anticipated start date is July 1, 2022. The work is estimated to take 10 working days.

We Energies gas has facilities within the construction limits. It is imperative that the highway contractor
contact We Energies if removing any gas facilities, to verify that they have been discontinued and carry
no natural gas. The contractor must not assume that unmarked facilities have been discontinued. At no
time is it acceptable to push, pull, cut or drill an unmarked facility without explicit consent from We
Energies. Contractor must call the We Energies 24-hour Dispatch lines to arrange for this verification.
We Energies Gas Dispatch, 1 (800) 261-5325

Windstream KDL, LLC
Windstream will transfer existing facilities at these WE Energies pole locations:

— Pole 92-03681 Station 282+85, 64'RT to be removed and replaced with new pole at Station
282+85, 72'RT.

— Pole 14-01984 Station 284+20, 71'RT to be removed and replaced with new pole at Station
284+20, 78'RT.

— Pole 14-01985 Station 285+08, 73'RT to be removed and replaced with new pole at Station
285+09, 78'RT.

Work is anticipated to start when WE Energies is complete. The work is estimated to take 1 working day.
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The following utilities have facilities within the construction limits; however, no adjustments are
anticipated:

City of Kenosha — Road Facility has facilities within the project limits. No conflicts with the proposed
work are anticipated.

TDS Metrocom LLC has facilities within the project limits. No conflicts with the proposed work are
anticipated.

Other Contracts.
Coordinate your work according to standard spec 105.5.

Modifications to the traffic control plan may be required by the engineer to be safe and consistent with the
adjacent work by others.

The following projects may be under construction concurrently with the work under this contract.
Coordinate activities, detours, work zone traffic control, roadway and lane closures, and other work items
as required with other contracts.

Project 2390-08-70

Highway: STH 31

Limits: lllinois State Line to STH 50

County: Kenosha

Let date: May 9, 2023

Contact: Christopher Hager; phone number (262) 521-4433
Project 2390-08-70 is anticipated to be complete in the fall of 2023.

Project 1310-10-71

Highway: STH 50

Limits: 74" Ave to 43 St

County: Kenosha

Let date: December 8, 2020

Contact: Jason Dahlgren; phone number (262) 521-5349

Project 1310-10-71 is anticipated to be complete in the spring of 2023.

Erosion Control.

The contractor shall prepare and submit an erosion control implementation plan (ECIP) for the project
including borrow sites, material disposal sites, dust control, and dewatering according to Chapter TRANS
401 requirements. The erosion control implementation plan shall supplement information shown on the
plans and shall not reproduce it. The erosion control implementation plan will identify how the contractor
intends to implement the project erosion control plan.

Provide the ECIP 14 calendar days prior to the pre-construction conference. Provide 1 copy of the ECIP
to WisDOT and 1 copy of the ECIP to the WDNR Liaison Craig Webster. Pursue operations in a timely
and diligent manner, continuing all construction operations methodically from the initial removals and
topsoil stripping operations through the subsequent grading, paving, and re-topsoiling to minimize the
period of exposure to possible erosion. Do not implement the ECIP until it has been approved by the
department.
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10.

11.

Re-topsoil of graded areas, as designated by the engineer, immediately after grading is completed
within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as designated by the
engineer, within 5 calendar days after placement of topsoil. If graded areas are left exposed for more
than 14 calendar days, seed those areas with temporary seed.

When performing roadway cleaning operations, the contractor shall use equipment having vacuum or
water spray mechanism to eliminate the dispersion of dust. If vacuum equipment is employed, it shall
have suitable self-contained particulate collectors to prevent discharge from the collection bin into the
atmosphere.

Stockpile excess material or spoils on upland areas away from wetlands, floodplains and waterways.
Stockpiled soil shall be protected against erosion. If stockpiled material is left for more than 14 calendar
days, seed the stockpile with temporary seed.

Do not pump water from the construction site to a storm water conveyance without the water first passing
through a sediment trap or filter bag.

stp-107-065 (20080501)

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department, affected
residents, local officials and business people to discuss the project schedule of operations including
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week
before the start of work under this contract and hold a meeting one week prior to each traffic staging
change. The contractor shall arrange for a suitable location for meetings that provides reasonable
accommodation for public involvement. The department will prepare and coordinate publication of the
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two
weeks’ prior notice to the engineer to allow for these notifications.

stp-108-060 (20141107)

Notice to Contractor — Kenosha County Transit System.

The Kenosha County Transit System (KAT) operates the following bus routes within the construction
limits: Routes 2,3,4,5,31. Invite KAT to all coordination meetings between the contractor, the department,
local officials and business people to discuss the project schedule of operations including vehicular and
pedestrian access during construction operations.

Notify KAT at least ten (10) business days prior to beginning work. If necessary, KAT will remove their
existing bus stop signs and shelters before work begins and re-install or replace bus stop signs and
shelters before new pavement opens to vehicular traffic. The contractor shall provide temporary bus stops
with ADA compliant pedestrian accommodations, to be paid under separate bid item. Temporary bus
stops must be connected to the sidewalk network when one is available. KAT will provide temporary bus
stop signs.

The KAT contact:

Johnathan Rios

Route Supervisor
4303 39th Avenue
Kenosha, Wi 53144
Phone: (262) 960-6796
JRios@kenosha.org

SER-107-007 (20180413)
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12.

13.

14.

15.

Notice to Contractor — Airport Operating Restrictions.

The Kenosha Regional Airport (ENW) is located near to the project site. Notify the airport and file a Notice
of Proposed Construction or Alteration (form 7460-1) with the Federal Aviation Administration (FAA) a
minimum of 45 days prior to construction. Check with the WisDOT Project Manager on the status of the
notice filing.

Notice to Contractor — Traffic Signal Bases.

Traffic signal bases in close proximity to underground utilities may require hydro excavation to excavate
for the traffic signal base. The cost of hydro excavation is incidental to the cost of the traffic signal base.

Notice to Contractor — Traffic Signal Equipment Lead Time.

Order traffic signal equipment as soon as possible to assure the equipment is procured in a timely fashion
and, therefore, installed, inspected, and ready for turn-on at the required date.

Removing Concrete Surface Partial Depth, Item 204.0109.S.
A Description

This special provision describes removing a portion of concrete surfaces as the plans show and
conforming to standard spec 204.

B (Vacant)
C Construction
C.1 Equipment

Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine to prevent
discharge of any loosened material into adjacent work areas or live traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade and slope
control, and acceptable dust control system.

C.2 Methods

Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, sawing,
milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining pavement and
results in a reasonable uniform plane surface free of excessive large scarification marks and having a
uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints 2 inches or more in
depth remain during non-working hours. Windrowing or storing of the removed material on the roadway
will only be permitted in conjunction with a continuous removal and pick-up operation. During non-working
hours, clear the roadway of all materials and equipment.

Removed pavement becomes the property of the contractor. Properly dispose of it as specified in
standard spec 204.3.1.3.

D Measurement

The department will measure Removing Concrete Surface Partial Depth in area by the square foot of
surface area removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0109.S Removing Concrete Surface Partial Depth SF

Payment is in full compensation for removing the concrete; and for disposing of materials.
stp-204-041 (20080902)
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16.

17.

Removing Traffic Signals STH 31 & CTH S, Item 204.9060.S.01;
Removing Traffic Signals STH 31 & STH 158, Item 204.9060.S.02;
Removing Traffic Signals STH 31 & CTH K, Item 204.9060.S.03;
Removing Traffic Signals STH 31 & 67t St, Item 204.9060.S.04.

A Description

This special provision describes removing existing traffic signals as shown on the plans, according to the
pertinent provisions of standard spec 204, and as hereinafter provided. Specific removal items are noted in
the plans.

B (Vacant)
C Construction

Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the
removal of the traffic signals. Complete the removal work as soon as possible following shut down of this
equipment.

The Department assumes that all equipment is in good condition and in working order prior to the
contractor’s removal operation. Prior to removal, inspect and provide a list of any damaged or non-
working traffic signal equipment to the engineer. Any equipment not identified as damaged or not working,
prior to removal, will be replaced by the contractor at no cost to the department.

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic.
Remove the transformer bases from each pole. Remove the signal heads, emergency vehicle preemption
heads (evp), mast arms, luminaires, wiring/cabling, and traffic signal mounting devices from each signal
standard, arm or pole. Ensure that all access hand-hole doors and all associated hardware remain intact.
Dispose of the underground signal cable, internal wires and street lighting cable off the state right of way.
Deliver the remaining materials to the West Allis Electrical Service Facility at 935 South 60" Street, West
Allis, Milwaukee County. Contact the department’s Electrical Field Unit at (414) 266-1170 at least five
working days prior to delivery to make arrangements.

DOT forces shall remove the signal cabinet from the footing. The signal cabinet and associated signal
cabinet equipment will be removed from the site by DOT forces and will remain the property of the
department.

D Measurement

The department will measure Removing Traffic Signals (location) by a single unit at each intersection,
acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Traffic Signals STH 31 & CTH S EACH
204.9060.S.02 Removing Traffic Signals STH 31 & STH 158 EACH
204.9060.S.03 Removing Traffic Signals STH 31 & CTH K EACH
204.9060.5.04 Removing Traffic Signals STH 31 & 67t St EACH

stp-204-025 (20150630)

Removing Loop Detector and Lead-In Cable STH 31 & CTH S, Item 204.9060.S.05;
Removing Loop Detector and Lead-In Cable STH 31 & STH 158, Item 204.9060.S.06;
Removing Loop Detector and Lead-In Cable STH 31 & CTH K, Item 204.9060.S.07;
Removing Loop Detector and Lead-In Cable STH 31 & 67t St, ltem 204.9060.S.08.

A Description

This special provision describes removing loop detector wire and lead-in cable as shown on the plans,
according to the pertinent provisions of standard spec 204, and as hereinafter provided.
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B (Vacant)
C Construction

Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the
removal of the loop detector wire and lead-in cable.

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the project site.
D Measurement

The department will measure Removing Loop Detector and Lead-In Cable (location) as a single unit at
each intersection, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.05 Removing Loop Detector Wire and Lead-In Cable STH 31 & CTH S EACH
204.9060.S.06 Removing Loop Detector Wire and Lead-In Cable STH 31 & STH 158 EACH
204.9060.S.07 Removing Loop Detector Wire and Lead-In Cable STH 31 & CTH K EACH
204.9060.S.08 Removing Loop Detector Wire and Lead-In Cable STH 31 & 67t St EACH

stp-204-025 (20150630)

Topsoil and Salvaged Topsoil.
Add the following to standard spec 625.2:

(3) Furnish material that is relatively free from large roots, sticks, weeds, brush, stones, litter, and waste
products.

(4) Do not use surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation. Ensure that
the material conforms to the following:

Topsoil Requirements Minimum Range Maximum Range
pH 6.0 8.0
Organic Matter* 5% 20%
Clay 5% 30%
Silt 10% 70%
Sand & Gravel 10% 70%

*Organic matter determined by loss on ignition test of samples oven dried to
constant weight at 212 F (100 C).
Replace standard spec 625.2.2 (3) with the following:

(3) Ensure that for the upper 2 inches, 100 percent of the material passes a one-inch sieve and at least
90 percent passes the No. 10 sieve.

SER-625-001 (20160831)
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19.

20.

Seeding.

Add the following to standard spec spec 630.2.1.5.1.1:

Table 630-3 may be used for the mixtures provided in the table:

TABLE 630-3 (OPTIONAL SEED MIXTURES)

MIXTURE PROPORTIONS (in percent)

COI\?I\F/)IEOCI:\IIIE\EAME B?)l?riﬁll(E:iL PURITY |GERMINATION Two options for each mix type
(Acceptable Varieties) NAME minimum % | - minimum % | NO.10 NO.20 NO.30 NO.40
#1O| #2 | #1| #2 | #1 | #2 | #1 | #2
. oa pratensis
ﬁ%ﬁ“&gﬂiﬁ%@:ﬁ P i 98 85 40 [ 42| 6 | 6 [ 10| 13| 35| 35
. estuca rubra
(CRrggp'Tﬁ;)cue F b 97 85 10|13 5|7 |15]15]10] 15
Hard Fescue Festuca ovina 97 85 oa |l 221 25| 25 | 20 | 20
(Improved) var. duriuscula
Tall Fescue Festuca
(Improved Turf Type) | arundinacea 98 85 40 ] 40
Salt Grass Puccinella
(Fult's or Salty) distans 98 85 15115
Redtop Agrostis alba 92 85 5 5
Perennial Ryegrass Lolium perenne 96 85 25 130 | 25 |1 251 25|32 )| 25| 30
White Clover Triflium repens 95 90 10 | 10
Chewings Fescue Festuca rubra 08 85 10 10 10
var. commutata
Sheep’s Fescue Festuca ovina 97 85

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage

using any of the following varieties as substitutes:

Red Fescue (Creeping)
Hard Fescue (Improved)
Chewings Fescue
Sheep’s Fescue

Traffic Control Interim Lane Closure, Item 643.4100.S.

A Description

This special provision describes closing a freeway/expressway traffic lane.

B (Vacant)

C Construction

Install and reposition traffic control devices as required to close a traffic lane. Remove and return the
devices to their previous configuration when the closure is no longer required.

D Measurement

The department will measure Traffic Control Interim Lane Closure as each individual reposition/return
cycle, acceptably completed. The department will not measure additional moves or configuration changes
as might be required solely to accommodate the contractor's operations.

The department will measure the closures by traffic lane and roadway. The department will not measure
multiple closures in the same traffic lane on a project.

3330-07-70, 3340-09-70
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21.

22,

23.

24,

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.4100.S Traffic Control Interim Lane Closure EACH

Payment is full compensation for closing and re-opening the affected traffic lane.
stp-643-030 (20170615)

Traffic Signals, General.

Failure to comply with the state standards and specifications may result in the cost of the corrections to
be made at the contractors’ expense. Any additional disruption of department-owned facilities shall be
repaired or relocated as needed at the contractors’ expense.

Notify the department’s Electrical Field Unit at (414) 266-1170 at least three weeks prior to the beginning
of the traffic signal work.

Furnish the engineer with material lists and specifications of all traffic control equipment for approval prior
to installation.

General Requirements for Electrical Work.
Add the following to standard spec 651.3.3 (3):

Notify the department’s Electrical Field Unit at (414) 266-1170 to coordinate the inspection for state
owned traffic signals. The department’s Region Electrical personnel will perform the inspection for the
state owned and maintained traffic signals.

Requests for signal inspection will include a completed SE Region Traffic Signal Checklist.

Electrical Conduit.

Replace standard spec 652.5(2) with the following:

2 Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies, and
fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit on
structures; for pull wires or ropes; for expansion fittings and caps; for making necessary connections into
an existing pull box, manhole, junction box or communication vault; for excavating, bedding, and
backfilling, including any sand, concrete, or other required materials; for disposing of surplus materials;
and for making inspections.

Electrical Service Meter Breaker Pedestal.

Add the following to standard spec 656.2.3:

The department will be responsible for the electric service installation request for any department
maintained facility.

Electric utility company service installation and energy cost will be billed to and paid for by the maintaining
authority.
Add the following to standard spec 656.3.4:

Install the cabinet base and meter breaker pedestal first, so the electric utility company can install the
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other
materials, fertilize, seed, and mulch all areas that are disturbed by the electric utility company.
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25.

26.

27.

28.

Add the following to standard spec 656.5(3):

Payment for grading the service trench, replacing topsoil, fertilizer, seed, and mulch will be incidental to
this work unless the bid items are in the contract and then they will be paid for at the contract price.

Traffic Signal Faces.

Replace standard spec 658.2(3) with the following:

@) For traffic signal faces: furnish signal housings, visors, LED modules, backplates, and cut away or
tunnel type visors as the plans show. The visors shall be a dull black. The backplates shall be a reflective
yellow. Signal head housings shall be black.

Add the following to standard spec 658.3:

) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads.
Connect the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire
nuts. All wire nuts must be installed facing up to prevent the entrance of water.

Pedestrian Signal Faces 16-Inch, Iltem 658.0416.
Replace standard spec 658.2(4) with the following:

For pedestrian signal faces: furnish polycarbonate resin housings, doors, and visors. Use yellow, Federal
Standard 595 — FS13538, housings and dull black door faces and visors. For 16-inch heads, mount a
z-crate visor and gasket to the door with stainless steel tabs. Drill the housing for top and bottom pipe
mounting with the ability to rotate 270 degrees on the poly mounting brackets.

Signal Mounting Hardware, Item 658.5069.
Add the following to standard spec 658.2(7):

Use an approved type of pole or standard vertical mounting brackets/clamps for signal faces from an
approved manufacturer. Pedestrian traffic signal heads mounted in the median shall use federal yellow
aluminum side of pole 2-way upper and lower arm assemblies providing 16 "2-inch center to center
spacing.

Temporary Traffic Signal for Intersections.

Replace standard spec 661.2.1(1) with the following:

() Furnish control cabinet and control equipment. The department will supply, maintain, and install a
signal controller, cellular modem, and ethernet switch to establish remote communication to the signal
controller. The cabinet must be equipped with a 6-circuit Isotel independent of the GFI receptacles.
Provide a cabinet with a Corbin #2 door lock and an access door that allows placing the controller in
emergency flash. Provide keys to the access door to the engineer and law enforcement agencies as
required. Also provide a manual control accessible by the police. Test traffic signal control cabinets before
installation. The department will provide the signal controller with the initial traffic signal timing, and the
department will be responsible for all subsequent signal timing changes.

Replace standard spec 661.2.1(3) with the following:

() Use existing underground electric service and meter breaker pedestal for the operation of the
Temporary Traffic Signal. The contractor will be responsible for arranging any additional service
connection to the temporary signal. The department will pay for all Energy Costs for the operation of the
Temporary Traffic Signal.

Furnish and install a generator to operate the temporary traffic signals for the times required to switch the
existing permanent traffic signal over to the temporary traffic signal and for the time required to switch the
temporary traffic signal back over to the permanent traffic signal.
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Contact the local electrical utility at least four days prior to making the switch from the Temporary Traffic
Signal to the new Permanent Traffic Signal.

Append standard spec 661.2.1 with the following:

6) Control equipment or controller equipment is defined as anything inside the control cabinet excluding
the department furnished signal controller, cellular modem, and ethernet switch.

Replace standard spec 661.3.1(2) with the following:

(2) Request a signal inspection of the completed temporary traffic signal installation to the engineer at
least five working days prior to the time of the requested inspection. Notify the SE Region Electrical Field
Unit at (414) 266-1170 to coordinate the inspection. The SE Region electrical personnel will perform the
inspection.

Append standard spec 661.3.1.4 with the following:

) Arrange for every other week inspections with the engineer to check the height of the span wire above
the roadways to ensure that the bottom of the traffic signal heads remain within the minimum and
maximum heights allowed above the roadway. Make all height adjustments within 1-hour of an inspection
indicating that adjustments are required. Notify the engineer in writing upon completion of all necessary
adjustments. Maintain a written log to properly document the date of each every other week inspection,
the heights above the roadway, the roadway clearance after adjustments have been made, and
acceptance by the engineer. Provide all documentation related to the every other week span wire height
checks as well as all records related to maintenance performed on the temporary traffic signal
installations to the engineer.

Replace standard spec 661.3.2.6(2) with the following:

(2 Upon acceptance of new signal and completion of work, the department will switch control of the
intersection over to the permanent cabinet installation. Remove signal cable and wires, wood poles, wood
posts, control cabinet, control equipment, and incidental materials. Upon deactivation of the controller,
call the electrical utility immediately for the temporary electrical service disconnect. The department shall
remove the signal controller, cellular modem, and ethernet switch.

Append standard spec 661.3.2.6 with the following:

®) Remove the CCTV camera, hardware, mounting brackets and cabling from the temporary traffic signal
installation and return it to the department.

Replace standard spec 661.3.2.7 (2) with the following:

(2 Respond within one hour of notification to provide corrective action to any emergency such as but not
limited to knockdowns, signal cable problems, and controller equipment failures. If equipment becomes
damaged or faulty beyond repair, replace it within one working day. In order to fulfill this requirement,
maintain, in stock, sufficient materials and equipment to provide repairs. Replace the traffic signal control
equipment including the cabinet and cabinet accessories within 4 hours. If the outcome of the response
identifies damage to the department furnished signal controller, notify the Traffic Management Center at
(800) 375-7302 who will then dispatch the SE Region Electrical Field Unit

Replace standard spec 661.5(2) with the following:

) Payment for the Temporary Traffic Signals for Intersections bid item is full compensation for providing,
maintaining, and repairing the complete temporary installation, and for removal. Payment also includes
the following:

1. Furnishing and installing replacement equipment.
2. The cost of delivery and pick-up of the cabinet assembilies.

Payment is full compensation for drilling holes; furnishing and installing all materials, including bricks, and
coarse aggregate; for excavation, bedding, and backfilling, including any sand or other required materials;
furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed areas; for properly disposing of
surplus materials; for making inspections; for cleaning up and properly disposing of waste; for removing
and delivering the CCTV camera, hardware, mounting brackets and cabling from the temporary traffic
signal installation to the department; and for furnishing all labor, tools, equipment, and incidentals
necessary to complete the work.
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29.

30.

31.

Install Camera Assembly..

Replace standard spec 677.3 (8) with the following:

) For temporary traffic signal camera installations, provide camera cables on the temporary traffic signal
span wire as directed by the engineer. Provide continuous cable runs without splices between the camera
assembly and the camera controller assembly.

Temporary Detectable Warning Field, item SPV.0045.01.
A Description

This special provision describes providing, maintaining, and removing temporary detectable warning
fields.

B Materials

Furnish yellow detectable warning fields conforming to Americans with Disabilities Act Accessibility
Guidelines. Use either an engineer-approved surface-applied type or cast iron from the department's
approved products list.

C Construction

Provide and maintain temporary detectable warning fields, throughout the project duration. Remove and
dispose temporary curb detectable warning fields when no longer required. Repair damage done during
removal as the engineer directs.

D Measurement

The department will measure temporary detectable warning fields by the calendar day, acceptably
completed, measured only on days when not obstructed by construction operations.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0045.01 Temporary Detectable Warning Field DAY

Payment is full compensation for providing, maintaining, and removing temporary detectable warning
fields.

Install Poles Type 10, Item SPV.0060.01;

Install Poles Type 9 Special, ltem SPV.0060.02;

Install Poles Type 12, item SPV.0060.03;

Install Monotube Arms 15-FT, Item SPV.0060.04;

Install Monotube Arms 20-FT, Iltem SPV.0060.05;

Install Monotube Arms 25-FT, Iltem SPV.0060.06;

Install Monotube Arms 30-FT, Item SPV.0060.07;

Install Monotube Arms 35-FT Type 9/10 Special Pole, Item SPV.0060.08;
Install Monotube Arms 40-FT Type 9/10 Special Pole, Item SPV.0060.09;
Install Monotube Arms 45-FT Type 9/10 Special Pole, Item SPV.0060.10;
Install Monotube Arms 50-FT, Item SPV.0060.11;

Install Monotube Arms 55-FT, Item SPV.0060.12;

Install Luminaire Arms Steel 15-FT, Item SPV.0060.13;

Install Poles Type 9, SPV.0060.38.

A Description

This special provision describes installing state furnished materials conforming to standard spec 657,
details shown in the plans, and as modified in this special provision.
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32.

B Materials

The department will furnish the monotube poles and monotube arms. Provide any other necessary
material required to complete the installation as the plans show.

C Construction
Install equipment according to standard spec 657.3.
D Measurement

The department will measure Install Poles (Type), Install Monotube Arms (Length), and Install Luminaire
Arms Steel 15-FT by the individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Install Poles Type 10 EACH
SPV.0060.02 Install Poles Type 9 Special EACH
SPV.0060.03 Install Poles Type 12 EACH
SPV.0060.04 Install Monotube Arms 15-FT EACH
SPV.0060.05 Install Monotube Arms 20-FT EACH
SPV.0060.06 Install Monotube Arms 25-FT EACH
SPV.0060.07 Install Monotube Arms 30-FT EACH
SPV.0060.08 Install Monotube Arms 35-FT Type 9/10 Special Pole EACH
SPV.0060.09 Install Monotube Arms 40-FT Type 9/10 Special Pole EACH
SPV.0060.10 Install Monotube Arms 45-FT Type 9/10 Special Pole EACH
SPV.0060.11 Install Monotube Arms 50-FT EACH
SPV.0060.12 Install Monotube Arms 55-FT EACH
SPV.0060.13 Install Luminaire Arms Steel 15-FT EACH
SPV.0060.38 Install Poles Type 9 EACH

Payment for the Install Poles bid items is full compensation for installing department furnished poles and
for providing grounding lugs, fittings, shims, hardware, and other required components the department
does not furnish.

Payment for the Install Monotube Arms bid items is full compensation for installing department furnished
arms; for providing high-strength bolt/nut/washer assemblies and DTls including those required for
testing; and for providing related mounting hardware, leveling shims, and other required components the
department does not furnish.

Payment for the Install Luminaire Arms Steel bid items is full compensation for installing department
furnished luminaire arms and for providing grounding lugs, fittings, shims, hardware, and other required
components the department does not furnish.

Transport & Install State Furnished Traffic Signal Cabinet STH 31 & CTH S, Item
SPV.0060.14;

Transport & Install State Furnished Traffic Signal Cabinet STH 31 & STH 158, Item
SPV.0060.15;

Transport & Install State Furnished Traffic Signal Cabinet STH 31 & CTH K, Item
SPV.0060.16;

Transport & Install State Furnished Traffic Signal Cabinet STH 31 & 67t St, Item
SPV.0060.17.

A Description

This special provision describes the transporting and installing of department furnished materials for
traffic signals.
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33.

B Materials

Use materials furnished by the department including: the traffic signal controller and the traffic signal
cabinet.

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements
for picking up the department furnished materials five working days prior to picking the materials up.

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2,
656.2, 657.2, 658.2 and 659.2.

C Construction

Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and
659.3 except as specified below.

Request a signal inspection of the completed signal installation to the project engineer at least five
working days prior to the time of the requested inspection. The department’s Region Electrical personnel
will perform the inspection.

Coordinate directly with the department’s traffic signal cabinet vendor {TAPCO at (262) 814-7327 or
rickk@tapconet.com / TCC at (651) 439-1737 or mallwood@trafficcontrolcorp} to schedule the cabinet
acceptance testing. Coordinate with the department’s Electrical Field Unit at (414) 266-1170 to participate
in the acceptance testing. The department has final determination of the cabinet acceptance testing date
and time.

D Measurement

The department will measure Transport & Install State Furnished Traffic Signal Cabinet (location) by the
individual unit for each intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.14 Transport & Install State Furnished Traffic Signal Cabinet STH 31 & CTH S EACH
SPV.0060.15 Transport & Install State Furnished Traffic Signal Cabinet STH 31 & STH 158 EACH
SPV.0060.16 Transport & Install State Furnished Traffic Signal Cabinet STH 31 & CTH K EACH
SPV.0060.17 Transport & Install State Furnished Traffic Signal Cabinet STH 31 & 67t St EACH

Payment is full compensation for transporting and installing the traffic signal controller and the traffic
signal cabinet; for furnishing and installing all other items necessary (such as wire nuts, splice kits and/or
connectors, tape, insulating varnish, ground lug fasteners, etc.) to make the proposed system complete
from the source of supply to the most remote unit and for clean-up and waste disposal.

Transport Traffic Signal & Intersection Lighting Materials STH 31 & CTH S, Iltem
SPV.0060.18;

Transport Traffic Signal & Intersection Lighting Materials STH 31 & STH 158, Item
SPV.0060.19;

Transport Traffic Signal & Intersection Lighting Materials STH 31 & CTH K, Item
SPV.0060.20;

Transport Traffic Signal & Intersection Lighting Materials STH 31 & 67" St, Item
SPV.0060.21.

A Description

This special provision describes the transporting of department furnished materials for traffic signals and
intersection lighting.

B Materials
Transport materials furnished by the department including: monotube arms and poles.

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements
for picking up the department furnished materials five working days prior to picking the materials up.
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Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2,
656.2, 657.2, 658.2 and 659.2.

C Construction

Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and
659.3 except as specified below.

D Measurement

The department will measure Transport Traffic Signal & Intersection Lighting Materials (location) by the
individual unit for each intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.18 Transport Traffic Signal & Intersection Lighting Materials STH 31 & CTH S EACH
SPV.0060.19 Transport Traffic Signal & Intersection Lighting Materials STH 31 & STH 158 EACH
SPV.0060.20 Transport Traffic Signal & Intersection Lighting Materials STH 31 & CTH K EACH
SPV.0060.21 Transport Traffic Signal & Intersection Lighting Materials STH 31 & 67t St EACH

Payment is full compensation for transporting the monotube poles and arms. Installation of these
materials is included under a separate pay item.

Transport & Install State Furnished EVP Detector Heads STH 31 & CTH S, Item
SPV.0060.22.

A Description

This special provision describes the transporting and installing of state furnished Emergency Vehicle
Preemption (EVP) detector heads and mounting brackets.

B Materials
Use materials furnished by the department including: EVP detector heads and mounting brackets.

Pick up the state furnished materials at the department’s Electrical Shop located at 935 South 60t Street,
West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements for
picking up the state furnished materials at least five working days prior to picking the materials up.

C Construction

Install the EVP detector heads and mounting brackets as shown on the plans. The department will
determine the exact location to ensure that the installation does not create a sight obstruction. Mount the
EVP detector heads and wire them per manufacturer instructions. For a cabinet that is not operating the
signal, the contractor will terminate the ends and install the discriminators and card rack in the cabinet. If
the cabinet is operating the signal, the cabinet wiring will be done by the department.

Notify the department’s Electrical shop at (414) 266-1170 upon completion of the installation of the EVP
equipment.

D Measurement

The department will measure Transport & Install State Furnished EVP Detector Heads STH 31 & CTH S
by the individual intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.22 Transport & Install State Furnished EVP Detector Heads STH 31 & CTH S EACH

Payment is full compensation for transporting and installing of department furnished EVP detector heads
and mounting brackets.

3330-07-70, 3340-09-70 25 of 39



35.

36.

Remove, Salvage, & Reinstall GPS EVP Equipment STH 31 & STH 158, Item SPV.0060.23;
Remove, Salvage, & Reinstall GPS EVP Equipment STH 31 & CTH K, Iltem SPV.0060.24;
Remove, Salvage, & Reinstall GPS EVP Equipment STH 31 & 67t St, Item SPV.0060.25;
Remove, Salvage, & Reinstall GPS EVP Equipment STH 31 & CTH S, Item SPV.0060.26.

A Description

This special provision describes removing, salvaging, and reinstalling existing GPS emergency vehicle
preemption (EVP) equipment from the existing and temporary traffic signals according to the pertinent
provisions of standard spec 204, 655, and 658 and as hereinafter provided.

B (Vacant)
C Construction

The department assumes that all equipment is in good condition and in working order prior to the
contractor’s removal operation. Prior to removal, inspect and provide a list of any damaged or non-
working emergency vehicle preemption equipment to the engineer. Replace any equipment not identified
as damaged or not working, prior to removal at no cost to the department.

Notify the department at least five working days prior to the removal of the emergency vehicle preemption
equipment. Complete the removal work as soon as possible following de-energizing of the temporary
traffic signal.

Remove the emergency vehicle preemption equipment, including, but not limited to cabling, detector
units, discriminator, and detector card. Safety store equipment in an approved storage area undisturbed
by construction.

Upon direction from the engineer, reinstall the salvaged equipment on the temporary and proposed traffic
signal. Perform all work according to standard spec 658. The emergency vehicle preemption equipment
shall be installed and function in the same manner as the existing permanent traffic signal unless noted
otherwise on the plans. Additional cabling required for reinstallation will be paid as a separate item.

D Measurement

The department will measure Remove, Salvage, and Reinstall GPS Emergency Vehicle Preemption
Equipment (Location) as each intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.23 Remove, Salvage, & Reinstall GPS EVP Equipment STH 31 & STH 158 EACH
SPV.0060.24 Remove, Salvage, & Reinstall GPS EVP Equipment STH 31 & CTH K EACH
SPV.0060.25 Remove, Salvage, & Reinstall GPS EVP Equipment STH 31 & 67t St EACH
SPV.0060.26 Remove, Salvage, & Reinstall GPS EVP Equipment STH 31 & CTH S EACH

Payment is full compensation for removing, salvaging, transporting, and reinstalling the emergency
vehicle preemption equipment (from the existing signal to temporary signal and from the temporary signal
to permanent signal as one unit.

Transport and Install State Furnished Audible Pedestrian Signal System STH 31 & CTH S,
Item SPV.0060.27;

Transport and Install State Furnished Audible Pedestrian Signal System STH 31 &

STH 158, Item SPV.0060.28;

Transport and Install State Furnished Audible Pedestrian Signal System STH 31 & 67™
St, Item SPV.0060.29.

A Description

This special provision describes the transporting and installing of department furnished audible pedestrian
signal equipment on traffic signal poles.

B Materials
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Pick up the department furnished audible pedestrian signal equipment at the Department’s Electrical
Shop located at 935 South 60th Street, West Allis. Notify the Department’s Electrical field unit (EFU) at
(414) 266-1170 to make arrangements for picking up the Department furnished materials at least five
working days prior to material pick-up.

C Construction

Install the department furnished audible pedestrian signal equipment per manufacturer recommendations
in the locations determined by the department.

Mark each end of the lead in the traffic signal cabinet and each cable in the pole handhole to indicate the
equipment label (i.e., SB1, SB2, etc.) on the plans. For a cabinet that is not operating the signal, the
contractor will terminate the ends. If the cabinet is operating the signal, the cabinet wiring will be done by
the department.

The department will provide the vendor’s contact information. Coordinate directly with the department’s
audible pedestrian signal equipment vendor to arrange for the vendor to program the system on site.
Notify the department and vendor at least five working days prior to the date of programming. Assist the
department and vendor with equipment adjustments and setup during the system programming, if
necessary.

D Measurement

The department will measure Transport and Install State Furnished Audible Pedestrian Signal System as
each intersection, acceptably completed.

E Payment

The owner will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.27 Transport and Install State Furnished Audible Pedestrian Signal System EACH
STH31&CTH S

SPV.0060.28 Transport and Install State Furnished Audible Pedestrian Signal System EACH
STH 31 & STH 158

SPV.0060.29 Transport and Install State Furnished Audible Pedestrian Signal System EACH

STH 31 & 67 St

Payment is full compensation for transporting and installing the audible pedestrian signal equipment and
mounting hardware; and assisting the department and vendor during the system setup and programming.

Pedestrian signal cable will be incidental to Cable Traffic Signal and other signal head work.

Temporary Vehicle Detection STH 31 & CTH K, Item SPV.0060.30;
Temporary Vehicle Detection STH 31 & 67 St, tem SPV.0060.31.

A Description

This special provision describes furnishing, installing and maintaining vehicle detection systems in
conjunction with temporary traffic signals as shown in the plans. The desired vehicle detection zones and
their operational parameters are show in the plans.

B Materials

Provide all necessary equipment for the approved method of temporary vehicle detection. Select, with
prior approval of the engineer, the vehicle detection technology best suited for the site conditions and the
anticipated construction work zones and activities. The engineer reserves the right to request a
demonstration of any or all temporary vehicle detection technologies prior to said approval. Vehicle
detection technologies considered shall include but are not limited to: microwave detection, radar
detection, or video detection. Detection technology shall provide for true presence detection.
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C Construction

Provide immediate response, 24-hour/7-days per week, to maintain any aspect of the temporary vehicle
detection that is defective, completing repairs or adjustments the same day as notification.

Adjust, relocate, add, or remove temporary vehicle detection equipment for each traffic control stage or
sub stage as shown in the plans, request by the engineer, or as modified by the contractor’s operations to
maintain the required traffic and complete the proposed work.

Install non-intrusive detection units according to the manufacturer's recommendations. Install power cable
and signal cabinet equipment. Aim the detection units to provide detection at the locations shown on the
plans and make the detection system fully operational.

In the event, at installation or turn on date, a noticeable obstruction is present in line with the detection
zone(s), advise the engineer before setting the zone.

The non-intrusive detection shall be mounted at a location per the manufacturer's recommendations.
Relocate the detection system to a suitable location if there is impedance on the operation, construction
related or otherwise.

The non-intrusive detection system shall be complete, in place, tested, and in full operation during each
stage and sub-stage of construction.

Maintain all temporary vehicle detection zones as the plans show or as the engineer directs. The
temporary vehicle detection zones shall be set near the vicinity and within the approximate distance from
the stop bar as shown on the plans. Check temporary vehicle detection zones every other week and at
the opening of each stage of temporary traffic signal operation to ensure that they are working and are
aimed properly. Periodic adjustment of the detection zones and/or moving of the temporary vehicle
detection sensors may be required due to changes in traffic control, staging, or other construction
operations.

Ensure that the temporary vehicular detection system stays in clean working order. Periodic cleaning of
the equipment may be required due to dirt and dust build-up.

D Measurement

The department will measure Temporary Vehicle (location) by the individual unit at each intersection,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.30 Temporary Vehicle Detection STH 31 & CTH K EACH
SPV.0060.31 Temporary Vehicle Detection STH 31 & 67t St EACH

Payment is full compensation for demonstrating and selecting the vehicle detector technology, furnishing,
installing and adjusting or moving the equipment, removal, clean-up, and waste disposal.

Install Fiber Optic Communications in Cabinet STH 31 & 67 St, Item SPV.0060.32.
A Description

This special provision describes the installation of fiber optic communications equipment in the traffic
signal cabinet.

B Materials

The department will furnish pre-terminated fiber optic patch panels or fiber termination panels. The
materials will be provided with the traffic signal cabinet. The patch panels will have pre-terminated fiber
optic cable pigtails. Provide two each 1-meter lengths of ST-ST single mode fiber jumper (2 fibers per
jumper) from the patch panel to the Ethernet switch. Provide all patch panel or termination panel
attachment hardware.

Provide a 14 AWG XLP insulated, stranded, copper, 600 volt AC locate wire through the conduit run from
the communication vault to the traffic signal cabinet. Connect the locate wire by using a silicone filled wire
nut at each pull box, vault or other access point. Alternatively, use a single wire through the access
points, leaving a six (6) foot coil in each pull box, vault or other access point for splicing. All material
under this item shall meet the requirements of section 655 of the Standard Specifications.
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C Construction

Install the patch panel or termination panel on the side of the traffic signal cabinet opposite the electrical
service at a location as approved by the engineer. Install the pre-terminated fiber optic cable in conduit
from the patch panel to the communication vault as specified in section 678.3.1 of the standard
specifications. Fiber optic cable ends shall be covered securely to protect open ends during installation in
raceways. Leave the remainder of the fiber optic cable coiled in the communication vault.

Install the fiber jumpers and provide a communications link from the FTMS cabinet to the controller.

Connect the locate wire by using a wire nut at each access point. Alternatively, use a single wire through
the access points.

D Measurement

The department will measure Install Fiber Optic Communications in Cabinet (location) by the individual
unit at each intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item.
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.32 Install Fiber Optic Communications in Cabinet STH 31 & 67t St EACH

Payment is full compensation for installing pre-terminated patch panels or termination panels and fiber
optic cable in conduit; furnishing and installing attachment hardware, fiber jumpers, and locate wire; and
for furnishing all labor, tools, equipment, and incidentals necessary to complete the contract work.

Removal of the existing equipment from the traffic signal cabinet and installation of the ethernet switch
are paid for as separate items.

Install State Furnished Radio Antenna 5.8 GHZ, STH 31 & CTH S, Iltem SPV.0060.33;
Install State Furnished Radio Antenna 5.8 GHZ, STH 31 & STH 158, Item SPV.0060.34;
Install State Furnished Radio Antenna 5.8 GHZ, STH 31 & CTH K, Item SPV.0060.35;
Install State Furnished Radio Antenna 5.8 GHZ, STH 31 & 67t St, Item SPV.0060.36;
Install State Furnished Radio Antenna 5.8 GHZ, STH 31 & 45™ St, Item SPV.0060.37.

A Description

This special provision describes the installing of department furnished radio interconnect equipment at the
project intersections.

B Materials
Use materials furnished by the department including: 5.8 GHZ radios, antennas, and mounting hardware.

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements
for picking up the department furnished materials three working days prior to picking the materials up.

Provide all other needed materials in conformance to standard spec 651.2, 652.2, 653.2, 654.2, 655.2,
656.2, 657.2, 658.2 and 659.2.

C Construction

Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 659.3
except as specified below.

Submit a request for signal inspection of the completed signal installation to the engineer at least three
working days prior to the time of the requested inspection. The departments’ region electrical personnel
will perform the inspection.

D Measurement

The department will measure each Install State Furnished Radio Antenna 5.8 GHz (location) as a unit for
each intersection, acceptably completion.

3330-07-70, 3340-09-70 29 of 39



40.

E Payment

The department will pay for the measured quantity at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.33 Install State Furnished Radio Antenna 5.8 GHZ STH 31 & CTH S EACH
SPV.0060.34 Install State Furnished Radio Antenna 5.8 GHZ STH 31 & STH 158 EACH
SPV.0060.35 Install State Furnished Radio Antenna 5.8 GHZ STH 31 & CTH K EACH
SPV.0060.36 Install State Furnished Radio Antenna 5.8 GHZ STH 31 & 67t St EACH
SPV.0060.37 Install State Furnished Radio Antenna 5.8 GHZ STH 31 & 45" St EACH

Payment is full compensation for installing the radio interconnect equipment as listed in the plans; for
installing all other items necessary to make the proposed system complete from the source of supply to
the most remote unit; for clean-up and waste disposal.

Temporary Emergency Vehicle Preemption System STH 31 & CTH S, Item SPV.0060.39.
A Description

This special provision describes maintaining an emergency vehicle preemption system during
construction at the temporary signalized intersection as shown in the plans.

B Materials

Furnish an emergency vehicle preemption system compatible with the municipality’s systems and users.
Contact the appropriate municipality for information to confirm the operational requirements of the
temporary emergency vehicle preemption system.

C Construction

The Temporary EVP System, as shown in the temporary traffic signal plans or as directed by the
engineer, shall be complete in place, tested, and in full operation during each stage and sub-stage of
construction.

Install the EVP system as shown in the plans for each construction stage and according to the
manufacturer’s recommendations. Detectors may be mounted on the temporary traffic signal span wire or
wood poles. Relocate the temporary EVP detectors to a suitable location if construction activities and/or
construction staging changes impede the detector operation. Arrange for testing of equipment prior to
acceptance of the installation for each construction stage.

All cables associated with the temporary EVP system shall be routed to the cabinet. Each lead shall be
appropriately marked as to which EVP channel it is associated.

Periodic adjustment and/or moving of the temporary EVP detectors may be required due to changes in
traffic control, staging, or other construction operations.

Ensure that the temporary EVP system stays in clean working order. Periodic cleaning of the equipment
may be required due to dirt and dust build-up.

Remove the temporary EVP system upon project completion.
Provide the engineer records of all EVP settings used during construction.
D Measurement

The department will measure Temporary Emergency Vehicle Preemption System STH 31 & CTH S by the
individual intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.39 Temporary Emergency Vehicle Preemption System STH 31 & CTH S EACH

Payment is full compensation for furnishing and installing a temporary emergency vehicle preemption
system, complete and fully operational at an intersection.
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Exposing Existing Infrastructure Paved Area, Item SPV.0060.40.
A Description

This work includes locating and exposing existing infrastructure in paved areas as directed by the
engineer. The contractor shall be responsible for compliance with s.182.0175 (2), Stats., with respect to
precautions to be taken to avoid and prevent damage to utility facilities. The location of existing utilities
and infrastructure needed to complete the contract work shall be addressed independent of this provision.
Conform to Wisconsin State Statute 182.0175 (2) and Wisconsin Administrative code Trans 220. The
work includes exposing existing infrastructure, including utilities, under paved surfaces and providing both
lateral and depth measurements for use in determining potential infrastructure conflict solutions, and
backfilling.

B Materials
Use backfill slurry as described below:

Use aggregates that conform to the gradation conforming to standard spec 501.2.5.3 for fine aggregate
and for Size No. 1 in standard spec 501.2.5.4. Provide aggregates in the same proportion by weight as
for Grade A concrete as in standard spec 501.3.2.2. Weigh aggregates at a batch plant suitable for
batching concrete masonry. Mix and deliver to the project site using a truck mixer. Add enough water
meeting the requirements of standard spec 501.2.4 to enable the mixture to flow readily.

Concrete pavement and HMA pavement shall conform to standard spec 400.
C Construction
C.1 General

The location of existing utilities and infrastructure needed to complete the contract work shall be
addressed independent of this provision. This item will only be used as determined by the department for
unique locations as directed by the engineer. It does not remove the contractor’s obligation to locate
utilities as specified by Wisconsin Administrative code Trans 220 and Wisconsin State Statute 182.0175.
The engineer will direct all exposing existing infrastructure in writing. Coordinate infrastructure exposures
with the engineer and notify the infrastructure owner or their agents of this work two working days in
advance so that they may be present when the work commences.

C.2 Excavation

Remove all paved surfaces at locations where the existing infrastructure is being exposed. Saw or
remove concrete and asphaltic pavements to the nearest joint. Remove all pavement surfaces in such a
way that all existing edges consist of a true line having a perpendicular edge with no unraveling. Maintain
drainage at all times according to standard spec 205.3.3. Take precautions, including temporary shoring,
to prevent any undermining of the existing roadway. Perform work according to all applicable laws,
ordinances, rules, regulations, and OSHA standards.

Expose all infrastructure locations within a given location to a minimum depth of 18-inches below the
bottom of each infrastructure. Excavate in a manner that protects the integrity of the infrastructure and
prevents any damage to wrappings or protective coatings such as by any mechanical method or hand
digging. Notify the infrastructure owner promptly if damage or interruption of service occurs. Repair all
damage caused to such infrastructure resulting from negligence or carelessness at own expense.

The infrastructure location shall remain exposed and available for visual inspection until the completion of
all work in each location. If the infrastructure shall remain exposed overnight or for prolonged periods of
time, protect the location with traffic-rated steel plating, safety barriers, and all necessary traffic control
devices that may be required under applicable standards or as directed by the engineer

C.3 Backfilling
Upon completion of the infrastructure exposure, restore the location in kind to its original

condition. When exposed infrastructure locations fall within public roadways, use backfill slurry to fill the
entire location to the subgrade elevation. Restore the pavement structure to match the existing subbase
and pavement in kind. Place a minimum of 6 inches of base aggregate dense below the bottom of the
pavement.
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C.4 Pavement

Replace pavement within the project limits as shown in the contract. If pavement cannot be replaced the
same day use temporary asphalt patching until the final pavement can be restored. Locations outside the
project work shall be restored in kind to match the existing depths and materials removed. Use tie bars
and dowel bars in concrete pavement as required or as directed by the engineer. Apply tack coat
between HMA pavement layers.

C.5 Documentation

Take all lateral and depth measurements in US feet and tenths thereof. Identify horizontal locations of
each exposed infrastructure with a coordinate northing and easting referenced to the Wisconsin County
Coordinate System (WCCS), Milwaukee County, NAD 83 (97). Provide vertical elevations for each
exposed infrastructure and reference to NAVD 88 (91).

Provide documentation to the engineer and include the coordinates, elevations, and sketches of the
infrastructure locations tied to known features in the plans. Reference each infrastructure to a proposed
alignment with a station and offset. Where near a ramp, reference the ramp alignment. Document the size
and/or diameter, composition, and a description of each infrastructure and the location of the elevation
with respect to each infrastructure noted. Supply digital photographs of the uncovered infrastructure to the
engineer in .jpeg format for future reference.

D Measurement

The department will measure Exposing Existing Infrastructure Paved Area as a unit for each location. A
location may have multiple infrastructures located within the same exposure area. An exposure area will
include all infrastructures within a 6-foot by 6-foot area. Payment will only be made for one unit regardless
of the number of infrastructures exposed. The department will measure each location as a single unit of
work. If the distance from the existing ground elevation, located above the existing infrastructure, to a
point 18 inches below the exposed infrastructure is greater than 6 feet and less than 12 feet, the
department will pay for the item as two units of work.

E Payment

The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.40 Exposing Existing Infrastructure Paved Area EACH

Payment is full compensation for mobilization; for all excavation; for disposing of all materials; for locating
all infrastructure within each respective location; for providing documentation and photographs of
infrastructure locations to the engineer; for furnishing all surveying associated with exposing existing
infrastructure; for furnishing all maintenance of the location during construction; for furnishing all traffic
control,-safety barriers, and steel plating required; for temporary shoring; and for furnishing all finishing
items including, but not limited to, base aggregate dense, backfill slurry, concrete pavement, HMA
pavement, curb and gutter, and sidewalk including incidental items to complete the work.

Exposing Existing Infrastructure Unpaved Area, Item SPV.0060.41.
A Description

This work includes locating and exposing existing infrastructure in unpaved areas as directed by the
engineer. The contractor shall be responsible for compliance with s.182.0175 (2), Stats., with respect to
precautions to be taken to avoid and prevent damage to utility facilities. The location of existing utilities
and infrastructure needed to complete the contract work shall be addressed independent of this provision.
Conform to Wisconsin State Statute 182.0175 (2) and Wisconsin Administrative code Trans 220. The
work includes exposing existing infrastructure, including utilities, under unpaved surfaces and providing
both lateral and depth measurements for use in determining potential infrastructure conflict solutions, and
backfilling.

B Materials

Topsoil, fertilizer, mulch, seed, and sod shall conform to standard spec 625, 627, 629, 630, 631
respectively.
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C Construction
C.1 General

The location of existing utilities and infrastructure needed to complete the contract work shall be
addressed independent of this provision. This item will only be used as determined by the department for
unique locations as directed by the engineer. It does not remove the contractor’s obligation to locate
utilities as specified by Wisconsin Administrative code Trans 220 and Wisconsin State Statute 182.0175.
The engineer will direct all exposing existing infrastructure in writing. Coordinate infrastructure exposures
with the engineer and notify the infrastructure owner or their agents of this work two working days in
advance so that they may be present when the work commences.

C.2 Excavation

Remove all unpaved surfaces at locations where the existing infrastructure is being exposed. Maintain
drainage at all times according to standard spec 205.3.3. Take precautions, including temporary shoring,
in order to prevent any undermining of the existing roadway. Perform work according to all applicable
laws, ordinances, rules, regulations, and OSHA standards.

Expose all infrastructure locations within a given location to a minimum depth of 18-inches below the
bottom of each infrastructure. Excavate in a manner that protects the integrity of the infrastructure and
prevents any damage to wrappings or protective coatings such as by any mechanical method or hand
digging. Notify the infrastructure owner promptly if damage or interruption of service occurs. Repair all
damage caused to such infrastructure resulting from negligence or carelessness at own expense.

The infrastructure location shall remain exposed and available for visual inspection until the completion of
all work in each location. If the infrastructure shall remain exposed overnight or for prolonged periods of
time, protect the location with traffic-rated steel plating, safety barriers, and all necessary traffic control
devices that may be required under applicable standards or as directed by the engineer

C.3 Backfilling

Upon completion of the infrastructure exposure, restore the location in kind to its original condition. Fill the
trench with granular backfill, place 6-inches of topsoil, fertilizer, mulch, seed, or sod.

Alternate restoration methods may be used upon written approval from the engineer.
C.4 Documentation

Take all lateral and depth measurements in US feet and tenths thereof. Identify horizontal locations of
each exposed infrastructure with a coordinate northing and easting referenced to the Wisconsin County
Coordinate System (WCCS), Milwaukee County, NAD 83 (97). Provide vertical elevations for each
exposed infrastructure and reference to NAVD 88 (91).

Provide documentation to the engineer and include the coordinates, elevations, and sketches of the
infrastructure locations tied to known features in the plans. Reference each infrastructure to a proposed
alignment with a station and offset. Where near a ramp,

reference the ramp alignment. Document the size and/or diameter, composition, and a description of
each infrastructure and the location of the elevation with respect to each infrastructure noted. Supply
digital photographs of the uncovered infrastructure to the engineer in .jpeg format for future reference.

D Measurement

The department will measure Exposing Existing Infrastructure Unpaved Area as a unit for each location.
A location may have multiple infrastructures located within the same exposure area. An exposure area
will include all infrastructures within a 6-foot by 6-foot area. Payment will only be made for one unit
regardless of the number of infrastructures exposed. The department will measure each location as a
single unit of work. If the distance from the existing ground elevation, located above the existing
infrastructure, to a point 18 inches below the exposed infrastructure is greater than 6 feet and less than
12 feet, the department will pay for the item as two units of work.

E Payment

The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.41 Exposing Existing Infrastructure Unpaved Area EACH
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Payment is full compensation for mobilization; for all excavation; for disposing of all materials; for locating
all infrastructure within each respective location; for providing documentation and photographs of
infrastructure locations to the engineer; for furnishing all surveying associated with exposing existing
infrastructure; for furnishing all maintenance of the location during construction; for furnishing all traffic
control,-safety barriers, and steel plating required; for temporary shoring; and for furnishing all finishing
items including, but not limited to topsail, fertilizer, mulch, seed, or sod including incidental items to
complete the work.

The department will pay for Granular Backfill Grade 2 as a separate item.

Fiber Optic Warning Tape, Item SPV.0090.01.
A Description

This special provision describes furnishing and installing fiber optic warning tape above all conduit
containing fiber optic cable.

B Materials

Provide underground warning mesh that is constructed of polypropylene and is fluorescent orange in
color. Provide 6-inch detectable marking tape that has the words "Buried Fiber Optic Cable" and is orange
in color.

C Construction

Lay underground warning mesh above all underground conduits, 12-inches below grade. The width of the
warning mesh shall be the same as the width of the trench. Lay directly above the underground warning
mesh, a 6-inch detectable marking tape that has the words "Buried Fiber Optic Cable" and is orange in
color.

D Measurement

The department will measure Fiber Optic Warning Tape in length by the linear foot of tape, measured
along the centerline of the conduit.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item.
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Fiber Optic Warning Tape LF

Payment is full compensation for furnishing and installing the marking tape; properly disposing of surplus
materials.

Joint And Crack Repair, Item SPV.0195.01.
A Description

This special provision describes providing HMA for Joint and Crack Repair in existing pavement as the
plans show and as follows.

B Materials

Furnish HMA pavement meeting the requirements for mixture LT or MT as specified in standard spec
465.2; except the engineer will not require the contractor to conform to the quality management program
in 460.2.8. Furnish tack coat conforming to standard spec 455.2.5.

C Construction

Clean out all joints and cracks removing all loose and spalled concrete and all HMA patches. Dispose of
all material off the project. Place asphaltic tack coat in the void. Fill voids with HMA pavement and
machine compact.

D Measurement

The department will measure Joint and Crack Repair by the ton, acceptably completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Joint and Crack Repair TON

Payment is full compensation for removing, cleaning, and properly disposing of all loose and spalled
concrete and HMA patches; for providing and applying tack coat, and for providing, placing and
compacting HMA pavement.

SER-460-001 (20170502)

Asphaltic Repair, ltem SPV.0195.02.
A Description

This special provision describes repairing areas of existing asphalt pavement with asphaltic mixtures for
overlaying with new pavement.

B Material

Furnish nominal size No. 3 (19mm) aggregate blend graded as specified in 460.2.2.3 and conform to the
other material and mixture requirements specified for asphaltic surface in 465. Use tack coat as required
under 450.3.2.7.

C Construction

Remove areas of existing asphalt pavement, including existing patching or surfacing materials, at
locations the plans show, or the engineer directs in the field as specified for removing asphaltic surface
milling in 204.3.2.2.2. Mill the connecting edges as true and perpendicular as possible, both parallel and
perpendicular to the roadway, creating a vertical edge on all sides. Remove the pavement without injury
to the remaining pavement. Dispose of removed material as specified in 204.3.1.3.

For areas of full depth removal, the contractor may remove areas of existing asphalt pavement, including
existing patching or surfacing materials, as specified for removing asphaltic surface in 204.3.2.2.1. Saw
cut the connecting edges as true and perpendicular as possible, as specified for sawing pavement in 690.
Remove the pavement without injury to the remaining pavement. Dispose of removed material as
specified in 204.3.1.3.

Construct as specified for asphaltic surface under 465.3 except as modified here.

Replace standard spec 465.3.1(2) with the following:

Place using self-propelled pavers. Pave at a constant speed, appropriate for the paver and mixture, that
ensures uniform spreading and strike-off with a smooth, dense texture and no tearing or segregation.
Replace standard spec 465.3.1(3) with the following:

Immediately after placement, compact the mixture to produce a dense smooth surface using ordinary
compaction procedures as specified in 450.3.2.6. Unless the engineer directs otherwise, compact each
layer to a thickness of 6 inches or less so that the finished surface is 1/16 inch to 1/8 inch above the
existing pavement surface.

D Measurement

The department will measure Asphaltic Repair by the ton acceptably completed as specified for asphaltic
pavement in 450.4.

E Payment

1 The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.02. Asphaltic Repair TON

@)

Payment is full compensation for removing old pavement; for preparing the foundation; and for providing
and compacting asphaltic mixture including asphaltic binder.
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@ The department will pay separately for tack coat under the Tack Coat bid item as specified in 455.5.

4 The department will pay for sawing existing asphalt pavement for removal under the Sawing Asphalt bid
item as specified in 690.5.

Management of Solid Waste, Iltem SPV.0195.03.
A General
A.1 Description

This work will conform with the requirements of Section 205 of the Standard Specifications; to pertinent
parts of the Wisconsin Administrative Code, Chapters NR 700-736 Environmental Investigation and
Remediation of Environmental Contamination; Wisconsin Administration Code, Chapters NR 500-538,
Solid Waste; and as shown on theplans and as supplemented herein.

Soil considered to be solid waste due to chlorinated VOCs and metals (lead, mercury, andnickel) will be
encountered within the construction limits. The solid waste may contain NR500 non-exempt industrial
wastes including soil mixed with foundry sand. Impacted wastematerial excavated during construction
which cannot in the opinion of the environmental consultant be managed as common excavation or as
petroleum-contaminated soil will be managed as solid waste.

This work consists of excavating, segregating, temporary stockpiling, loading, hauling, anddisposing of solid
waste material at a WDNR-approved disposal facility. The nearest WDNR-approved disposal facilities
are:

Advanced Disposal Emerald Park LandfillW124S10629 South 124t Street

Muskego, WI 53150

(414) 529-1360

Republic Services Kestrel Hawk Landfill1989 Oakes Rd.
Racine, W1 53406
(262) 884-7081

Waste Management Pheasant Run Landfill19414 60t St.
Bristol, W1 53104
(262) 857-7956

Provide information to the environmental consultant and engineer that indicates theWDNR-approved
disposal facility that the contractor will use.

A.2 Notice to the Contractor-Solid Waste Location

The department and others completed hazardous materials assessment for locations withinthis project
where excavation is required. Investigation for soil contamination wasconducted at select locations.
Results indicate that solid waste (soil contaminated with chlorinated solvents, lead, mercury, or nickel) is
present at the following locations as shown on the plans:

Intersection of STH 31 and CTH K (60t St.)

Station 352+95 to 354+10, from reference line to 140 feet left of reference line, from ~1 to 18+ feet
below grade. The estimated volume of solid waste soil to be excavatedat this location is 40.7 CY
(approximately 69.2 tons using a conversion factor of 1.7 tons per cubic yard).

Station 354+50 to 357+50 from reference line to 195 feet left of reference line, from ~1 to 10 feet
below grade. The estimated volume of solid waste soil to be excavated atthis location is 100.7 CY
(approximately 171.2 tons using a conversion factor of 1.7 tons per cubic yard).

Directly load solid waste soil excavated by the project at the above locations into trucks that will transport
the material to a WDNR-licensed landfill facility for landfill disposal.

If obviously contaminated soils or signs of NR 500 non-exempt solid waste and hazardousmaterials are
unexpectedly encountered elsewhere on the project, terminate excavation activities in the area and notify
the engineer. Examples of these unexpected conditions may include, but are not limited to, buried
containers or tanks, noxious odors and fumes, stained soils, sheen on ground water, other industrial
wastes, and significant volumes of municipal or domestic garbage.
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Active groundwater monitoring wells were not observed within the construction limits during the
hazardous materials assessment. If active groundwater monitoring wells are encountered during
construction, notify the engineer and protect the wells to maintain theirintegrity. The environmental
consultant will determine if monitoring wells need to be maintained. For monitoring wells that do need to
be maintained, adjust the wells that do not conflict with structures or curb and gutter to be flush with the
final grade. For wells that conflict with the previously mentioned items or if monitoring wells are not
required tobe maintained, they will be abandoned by others.

If dewatering is required at the above location, conduct the dewatering according toSection C below.
A.3 Excavation Management Plan Approval

The excavation management plan for this project has been designed to minimize the off- site disposal of
contaminated waste. The excavation management plan, including these special provisions, has been
developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the Wisconsin
Department of Transportation. For further information regarding previous investigation and remediation
activities in these areas contact:

Name: Andrew Malsom

Address: 141 NW Barstow Street, Waukesha, WI 53187-0798
Phone: (262) 548-6705

Fax: (262) 548-6891

E-mail: andrew.malsom@dot.wi.gov

Coordinate work under this contract with the environment consultant:

Consultant: TRC Environmental Corporation

Contact: Bryan Bergmann

Address: 150 N. Patrick Blvd. Ste. 180, Brookfield, WI 53045Contact: Bryan Bergmann
Phone: (262) 901-2126 office, (262) 227-9210 cell

Fax: 262-879-1220

E-mail: bbergmann@trccompanies.com

The role of the environmental consultant will be limited to:

1. Determining the location and limits of solid waste to be excavated based on soil analytical results
from previous investigations, visual observations, and field screeningof soil that is excavated;

2. ldentifying soils to be hauled to the landfill facility;

3. Documenting that activities associated with management of solid waste are in conformance with
the solid waste management methods for this project as specified herein; and

4. Obtaining the necessary approvals for disposal of solid waste from the landfill facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the area
of solid waste fill described in A.2 to the environmental consultant. Identify the WDNR licensed landfill
facility that will be used for disposal of solid waste and provide this information to the environmental
consultant no later than 30 calendar days prior to commencement of excavation in the impacted
area or at thepreconstruction conference, whichever comes first. The environmental consultant will be
responsible for obtaining the necessary approvals from the landfill facility for disposal of the solid waste.

Coordinate with the environmental consultant to ensure that the environmental consultantis present
during excavation in the impacted area. Notify the environmental consultant at least three calendar days
prior to commencement of excavation in the impacted area. Perform excavation in the impacted area on a
continuous basis until excavation work is completed. Do not transport soil containing solid waste offsite
without prior approval fromthe environmental consultant.

A.5 Health and Safety Requirements
Supplement standard spec 107.1 with the following:

During excavation activities, expect to encounter historic fill contaminated with industrialwaste (foundry
sand) and associated regulated metals and organic compounds. Site workerstaking part in activities that
will result in the reasonable probability of exposure to safety and health hazards associated with
hazardous materials shall have completed health and safety training that meets the Occupational Safety
and Health Administration (OSHA) requirements for Hazardous Waste Operations and Emergency
Response (HAZWOPER),as provided in 29 CFR 1910.120.
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Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety
exclusion zones for each impacted area as required by 29 CFR 1910.120.Submit the site-specific health
and safety plan and written documentation of up-to-date OSHA training to the engineer prior to the start of
work.

B (Vacant)

C Construction

Supplement standard spec 205.3 with the following:

Control operations in the impacted area to minimize the quantity of soil excavated.

The environmental consultant will periodically monitor soil excavated from the area identified in A.2
above. The environmental consultant will evaluate excavated soil based on field screening results, visual
observations, and soil analytical results from previous environmental investigations. Assist the
environmental consultant in collecting soil samples for evaluation using excavation equipment. The
sampling frequency shall be a maximum of one sample for every 20 cubic yards excavated.

Directly load and haul solid waste soil designated by the environmental consultant for offsite disposal to
the WDNR approved landfill facility. Use loading and hauling practicesthat are appropriate to prevent any
spills or releases of the material. Prior to transport, sufficiently dewater soils designated for off-site
disposal so as not to contain free liquids.

Verify that the vehicles used to transport material are licensed for such activity according to applicable
state and federal regulations. Obtain the necessary disposal facility approvals and WDNR approvals for
disposal. Do not transport regulated solid waste off-site without obtaining the approval of the
environmental consultant and engineerand notifying the disposal facility.

During excavations in the areas of known contamination, larger chunks of clean concrete (~2 cubic feet),
asphalt and bricks shall be segregated from the fill, to the extent practical and managed as common
excavation. Under NR 500.08 this material is exempt from licensing and requirements of Wisconsin
Administrative Code NR 500-538 of the solid waste regulations and will be reused as designated by the
engineer as fill on the project, orit will be disposed of off-site at the contractor’s disposal site(s).

If dewatering is required in areas of known contamination, water generated from dewatering activities
may contain CVOCs, petroleum compounds and/or metals. Such water may require analytical testing,
and with approval from the City of Kenosha be discharged to the sanitary sewer as follows:

1. Meet all applicable requirements of the City of Kenosha including the control of suspended solids.
Perform all necessary monitoring to document compliance with theCity of Kenosha requirements.
Furnish, install, operate, maintain, disassemble, and remove treatment equipment necessary to
comply with the City of Kenosha requirements.

2. Ensure continuous dewatering and excavation safety at all times. Provide, operate, andmaintain
adequate pumping equipment and drainage and disposal facilities.

Groundwater with a petroleum sheen cannot be discharged to the sanitary sewer per City of Kenosha
guidelines. If dewatering is necessary where the groundwater has a sheen onthe surface, the water shall
be pumped into a holding tank or tanker truck for off-site testing and disposal.

Notify the engineer of any dewatering activities. Contractor shall be responsible for testing possible
contaminated groundwater and obtaining any permits necessary to discharge water. Provide copies of
such permits to the engineer. Meet any requirementsand pay any costs for obtaining and complying with
such permit use. Follow all applicable legislative statutes, judiciary decisions, and regulations of the State
of Wisconsin.

If contaminated groundwater cannot be discharged to the City of Kenosha sanitary sewer,the
contaminated groundwater will require off-site treatment and disposal.

Costs associated with laboratory testing of possible contaminated groundwater, excavationdewatering in
contaminated areas, and disposal of contaminated groundwater are considered incidental to this pay
item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from this
construction project.

D Measurement

The department will measure solid waste by the ton of waste accepted by the disposal facility and as
documented by weight tickets.

3330-07-70, 3340-09-70 38 of 39



E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.00195.03 Management of Solid Waste TON
Payment is full compensation for excavating, segregating, loading, hauling, and landfill disposal of solid

waste; obtaining solid waste collection and transportation service operating licenses; assisting in the
collection of soil samples for field evaluation; dewatering of soils prior to transport, if necessary.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

|. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1TOG, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that _ 9 (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 3 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

[ll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.

Page 3 Dated January, 2012



The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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Effective February 2022 Bid Letting ASP-3

ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard
Specifications for Highway and Structure Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is
nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts,
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the
disqualification of the contractor from bidding for a designated period of time.

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

2 Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

4 The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the
work and/or supply the materials for which the DBE firm is listed unless the contractor obtains written
consent in advance from WisDOT. The contractor will not be entitled to payment for any work or materials
on the approved DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s
written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of
department-wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to
the total contract bid amount.
(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.



Effective February 2022 Bid Letting ASP-3

(2)

(3)

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be
more knowledgeable contractors who are prepared to successfully complete their contractual agreement
through the proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work

= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in
WisDOT’s Business Development program as a mentor, coach, or resource. For comprehensive
information on the Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and
Compliance Section website at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors
considered include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and
economically disadvantaged individuals own at least a 51% interest and control management and daily
business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form
DT1506) and is expressed as the amount of DBE participation the prime contractor has secured. The
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on
an FHWA-funded contract that has an assigned DBE goal. The prime contractor will have the option to
submit the DT1506 digitally, as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE
utilization through review of the DBE Commitment, payments to subcontractors, and contract
documentation. The Prime Contractor receives DBE credit for payments made to the DBE firms performing
the work listed on the approved DBE Commitment, and those submitted after approved commitment with
Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under
the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and
appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE
participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.
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h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope
for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes
for the same work. Per federal regulation, reasonable price is not necessarily the lowest price.

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and
regularly sold or leased to the public.

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a
notation that the items within the quote will not be separated.

2. WisDOT DBE Program Compliance

a. Documentation Submittal

o The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the
time of bid (Tuesday) by all prime contractors.

o Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid
(Tuesday) OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

o If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202)

and supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via
eSubmit. Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if
the DBE Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be
submitted at time of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form

DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms
in the Appendix.

b. Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated
as follows:

(1) DBE Goal Met
If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE

percentage calculation. If the DBE Commitment is verified, the contract is eligible for award with
respect to the DBE Commitment.

2 DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned
DBE contract goal, the bidder must request alternative evaluation of good faith effort through
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submission of Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including

narrative description. Supplementary documentation of good faith effort that supports the DT1202

submission is also due within 24-hours of bid submission and prior to bid posting. The Department
will review the bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that
the Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted)- no conditions
placed on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is
viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure
Construction and will not be executed.

c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department
will provide a written explanation for denying the request to the bidder. The bidder may appeal the

Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit (preferred) OR to the DBE Office
by email at: DBE_Alert@dot.wi.gov. Email naming convention: “Project #, Proposal #, Let date, Business Name,
GFE”

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273
and DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms
whenever possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in
one of two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith
effort on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor
good faith effort activity. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific
DBE goal prior to the bid letting date.
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a. Solicitation Guidance for Prime Contractors:

(1

2

(©)

(4)

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder
should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid
Express Small Business Network to foster DBE participation on all applicable contracts.

As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail:
DBE_Alert@dot.wi.gov

Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
questions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

Request quotes by identifying potential items to subcontract and solicit. In their initial contacts,
contractors are strongly encouraged to include a single page, detailed list of items for which they are
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.

i. Solicit quotes from certified DBE firms who match possible items to subcontract using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov

i. Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample
Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment
to the sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms
sufficient time to respond. Prime contractors should contact DBE firms early, asking if
they need help organizing their quote, assistance confirming equipment needs, or other
assistance supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications, and the requirements of the contract by letter, information session, email, phone
call, and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit, or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call
Fax/letter confirmation

Signed copy of record of subcontractor outreach effort

oo oo

b. Guidance for Evaluating DBE quotes

Q]

2

Quote evaluation practices required to evaluate DBE quotes:
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the
contract scope for DBE subcontract feasibility and comparing common line items in DBE and
non-DBE subcontract quotes for the same work. Per federal regulation, reasonable price is not
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).
Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:
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i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate
reasons, including but not limited to, a discussion between the prime and DBE firm regarding its
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s
quote, the prime is required to contact the DBE by phone and email regarding their ability to
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward
DBE credit. Documentation of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE
quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such
a case, the following steps are taken in comparing the relevant quotes. These are
qualitative examples:

i Compare bid items common to both quotes, noting the reasonableness in
the price comparison.

i Review quotes from other firms for the bid items not quoted by the DBE
firm to see if combining both can provide the same competitive advantage
that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best
Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of
bid submission. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the
DT1202 is to include the following:

Q]

@

O]

(4

(5)

(6)

™

Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE
firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable.

Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs
to include activities such as: list of work items to be performed; breaking up of large work items into
smaller tasks or quantities; flexible time frames for performance and delivery schedules.

Documentation of Project Information provided to interested DBEs: A description of information provided
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to
be performed by that DBE firm.

Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not
constitute sufficient good faith efforts.

Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE
firm and, if rejected, copies of quotes from non-DBEs for same items.

Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment,
Supplies/Materials

Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small
business development workshops, and others consistent with DBE support.



Effective February 2022 Bid Letting ASP-3

Naming conventions: eSubmit (preferred) follow instructions OR when emailing files, use the following
language to identify your submission- “Project #, Proposal #, Let date, Business Name, GFE” Email:
DBE_Alert@dot.wi.gov

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the
reasons. The Department encourages the Prime Contractor to communicate with DBE staff to clarify any
questions related to meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or
replace any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall
be paid for completing work assigned to a DBE subcontractor on an approved DBE Commitment unless
WisDOT has granted permission for the reduction, replacement, or termination of the assigned DBE in writing. If
a prime contractor or a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an
approved DBE Commitment, they will not be paid for the work. Any changes to DBE Commitment after the
approval of the DBE Commitment must be reviewed and approved by the DBE Office prior to the change (see
Section 9).

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

5.

A bidder can appeal the Department's decision to deny the bidder's demonstration of Good Faith Effort
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific
reasons for denial as stated in the Department's denial notice. The bidder may meet in person with the
Department if so requested. Failure to appeal within 5 business days after receiving the Department's written
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed
without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort
determination, to assess the bidder's appeal. The Department will issue a written decision within 5 business
days after the bidder presents all written and oral information. In that written decision, the Department will
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet
the contract DBE goal. The Department's decision is final.

Determining DBE Eligibility
Directory of DBE firms
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire
about compatibility with the Business Development Program.
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6. Counting DBE Participation

Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a
DBE by one of the UCP agencies. The Department only counts the value of the work a DBE actually performs
towards the DBE goal. The Department assesses the DBE work as follows:

a.

The Department counts work performed by the DBE firm’s own resources. The Department includes the cost
of materials and supplies the DBE firm obtains for the work. The Department also includes the cost of
equipment the DBE firm leases for the work. The Department will not include the cost of materials, supplies,
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception
of non-project specific leases the DBE has in place before the work is advertised.

The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and
commissions the DBE charges for providing bonds or insurance. The Department will only count costs the
program engineer deems reasonable based on experience or prevailing market rates.

If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

The contractor will maintain records and may be required to furnish periodic reports documenting its
performance under this item.

It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted
to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the
DBE firm on the Wisconsin UCP DBE Directory.

It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project
following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but
must submit signed Attachment A forms for additional DBE firms.

See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for
Manufacturers, Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials
or supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e Forall 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in
CRCS
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7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.
8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions
of materials and supplies on a contract-by-contract basis. The Department will count the material and supplies
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer,
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role,
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and
minimal credit is allotted when the DBE firm’s role is administrative or transactional. It is the bidder’s
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on
Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted with the bid.

a. Manufacturers
(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
2 If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the
materials or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

(1) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

2 A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.

@) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.

4 At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business
and under its own name, in the purchase and sale or lease of the products in question.

i. The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

(5) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment
and Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE
supplier, along with documentation of the calculations used as the basis for the purchase agreement,
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or
less than the amount on the invoice per b.(1) above.
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i. The bidder should respond to the following questions and include with submission of form DT1506
or the DBE Commitment entered with bid:
a. What is the product or material?
b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?
d. What is the amount of material or product used on the project?

c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

(1

2
@)

(4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.
Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required
on a job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to
determine whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. lIssuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or
replacement of subcontractors approved on the DBE Commitment in advance of the modification for the prime
contractor to receive payment for work or supplies. Additions to the DBE Commitment do not require advance
notification of the DBE office. (see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

Q]
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(4)

(5)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination,
or replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written
consent from the DBE Office. This includes, but is not limited to, instances in which a prime contractor
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an
affiliate, a non-DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting
its inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.
The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the
extent needed to meet the assigned DBE contract goal.When additional opportunity is available by
contract modifications, the Prime Contractor must utilize DBE subcontractors that were committed to
equal work items, in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or
is terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to
the assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and
capacity in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they
will advise the Prime Contractor and suggest a DBE subcontractor that may replace their services and
provide written consent to be released from its subcontract.

10
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i. Before the Prime Contractor can request modification to the approved DBE Commitment, the
Prime Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE
subcontractor to ensure that the firm is fully knowledgeable of the Prime Contractor’'s
expectations for successful performance on the contract. Document these efforts in writing.

b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who
has been approved for DBE credit on a contract, including preparation and coordination
efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager
confirms that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response
to the Prime Contractor and the DBE Office. If objecting to the subcontract modification, the
DBE subcontractor must outline the basis for objection to the proposed modification,
providing sound reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment
The written request referenced above may be delivered by email or fax. The request must contain the following:

Project ID number

WisDOT Contract Project Engineer’s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated
Attach/include all communication with the DBE subcontractor to deploy/address/resolve work
completion

ok wn =

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov +
Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor
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* The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

+ The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required

+ A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable
to complete its work on the contract

d. Evaluation and Response to the Request
WisDOT'’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to
support the completion of the contractual commitment, a list of available WisDOT support services, and
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply
with federal DBE guidelines for DBE replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE
Program Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

e. DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor
must follow these steps to ensure that the participation is accurately credited toward the DBE goal:

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes
DBE subcontractor contact information, signatures, subcontract value, and description of the work areas
to be performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE
Commitment based on the email/discussion and the new Attachment A.

2 When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives
notice of “Substantially Complete”
Naming conventions: When emailing files, please use the following language to identify your
submission- “Project #, Proposal #, Let date, Business Name, New Attachment A” Email:
DBE_Alert@dot.wi.gov

Special note on trucking

o DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)

e Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

e The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor
must sign the Attachment A before submitting

12
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10. Commercially Useful Function

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE
certified firm is performing contracted work items.

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to
evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

c. A DBE firm is performing a commercially useful function if the following conditions are met:
(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out
its responsibilities by actually performing, managing, and supervising that work.
2 For materials and supplies, the DBE is responsible for negotiating price, determining quality and
quantity, ordering, and paying for those materials and supplies.

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for
work submitted with required documentation. If the prime contractor is a DBE certified firm, the Department
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The
Department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated
consistent with Section 8 of this document and 49 CFR Part 26.

12. Joint Venture

If a DBE performs as a participant in a joint venture, the Department will only count the portion of the total
dollar value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE
credit.

13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of
the work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé
team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

c. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE
credit allowed on WisDOT projects.

14. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct

13
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contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit
or increased partnering opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price,
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the
material itself." See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the

Application to Use Joint Checks.

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request
will not be considered if submitted after the DBE Subcontractor starts its work.

2 Approval/Permission must be granted prior to the issuance of any joint checks.

@) The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@) The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an
‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks
should include the following:

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

2 The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.
(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.
2 The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements
are incidental to the contract.

14
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to

bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment.
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors
responding to a growing and changing contract environment. Just as these specialists are responsible for care of
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation
drives collaboration that will build industry health and capacity. The following is intended to provide guidance for
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies
for cultivating business relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5

weeks prior to each Let)

Determine DBE subcontractor’s interest in quoting

If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you’ve completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity
considerations of this contract?

7. What region do you work in? Home base?

8. Which line items are you considering?
9.
1

ook wn =

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
0. Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1.

After reviewing their quote, note the following in your discussion:

o Does the quote look complete? Irregular?

e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

. Questions and Advice for the bidder to share with the potential DBE subcontractor:

o What line items would typically be in a competitive quote for a subcontractor of their specialty?

¢ How many employees and what is their role/experience/expertise in your firm?

o Do you have resources for labor (union member, family-based, community-resourced) and capital (banking
relationship, bond agent, CPA)?

o Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain
similarities or differences.

e Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks,
and potential profit/loss (for upcoming known projects or in general).

o Discussion of bonding, insurance, and overall business risk considerations.
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APPENDIX B
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFESAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CcC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation IMonth— date -yeari Letting. Page 2 lists the projects and work items that

we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by |time deadlinel the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We

prefer quotes be sent via SBN but |prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and daysl.

Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at Icontact numberl.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCl site at http://roadwaystandards.dot.wi.gov/hcci/
All questions should be directed to:

Project Manager, John Doe, Phone:
(000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2

This sample is provided as a guide not a requirement
REQUEST FOR QUOTE

Prime’s Name:
Letting Date:

Project ID:

Please check all that apply
I Yes, we will be quoting on the projects and items listed below
[0 No, we are not interested in quoting on the letting or its items referenced below
[0 Please take our name off your monthly DBE contact list
[J We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person: DBE Contractor Contact Person:
Phone: Phone:

Fax: Fax:

Email: Email:

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6 7
County

WORK DESCRIPTION:

Clearing and Grubbing X X X X X
Dump Truck Hauling X X X X X
Curb & Gutter/Sidewalk, Etc. X X X X X
Erosion Control Items X X X X X
Signs and Posts/Markers X X X X X
Traffic Control X X X X X
Electrical Work/Traffic Signals X X X X
Pavement Marking X X X X X X
Sawing Pavement X X X X X X
QMP, Base X X X X X X
Pipe Underdrain X X

Beam Guard X X X X
Concrete Staining X
Trees/Shrubs X X
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Again please make every effort to have your quotes into our office by [time deadling| prior to the letting date.

We prefer quotes be sent via SBN but [prime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the |prime contractor’s contact personl at |phone number.l
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Expresseservice that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBESs). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting and
proposal, add work types and items, specify terms and conditions, upload attachments, and select
vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you
want quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as
a DBE preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network
home screen, sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows
the response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as
proof of DBE outreach at the discretion of each agency).
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The Small Business Network is a part of the Bid Expresseservice that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors and
subcontractors, and win more jobs. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests
and all unsolicited sub-quotes created by your company. Receive notifications by selected work
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered
by work types relevant to your interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes. c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DOT targeted to small and disadvantaged

businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic
Service.

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-458
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APPENDIX D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

e  Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

e  Follow up to initial solicitation via email or phone

®  Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

e  SBN utilization including posting quotes

e Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable

e Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes

e  Responsive and timely submission of organized documentation

®  Analysis of number of DBE firms who do work types that you typically subcontract

®  Analysis of number of DBE firms who reside in geographical areas where prime seeks work

e  Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation

e  Reference check of DBE subcontractor work or training (documentation of questions and response required)

e  Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202

®  Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

e Number and names of DBE firms provided written advice, or referral to industry-specific business development resources

e  Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities

e Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)

e Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

e Risk analysis of work items that are typically in tied quotes that could be unbundled

e List of contract work items in smallest economically feasible units, identifying schedule impact

e  Submission of a Gap Analysis identifying DBE skillset and/or industry needs

e  Staff training in EEO and Civil Rights laws as documented in training logs

e  Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

o DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

e Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening

®  Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops

e Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually

e Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm

e  Prime utilization of a DBE subcontractor the prime has not contracted with previously

e  Written referral/recommendation to bond/insurance agents, manufacturer, supplier

e Documented efforts fostering DBE participation through administrative and/or technical assistance

e Evidence of negotiation with the DBE firm about current and future Let opportunities

e Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

e Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 51
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GFE EVALUATION RUBRIC — PHASE 1

ASP-3

Active & Quality Quantity Scope & Timing Business Total=
Aggressive | Category | Category Intensity Category Develop’t
Category Category Efforts

Solicitation
Documentation

Selected Work
Items
Documentation

Documentation of
Project
Information
provided to
Interested DBEs

Documentation of
Negotiation with
Interested DBEs

Documentation of
Sound Reason for
Rejecting DBEs

Documentation of
Assistance to
Interested DBEs-
bonding, credit,
insurance,
equipment,
supplies/materials

Documentation of
Outreach to
Minority, Women,
and Community
organizations and
other DBE
Business
Development
Support

Documentation of
other GFE
activities

Overall Total=
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GFE EVALUATION RATING LEGEND — PHASE 1 — Initial Review

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs

Rating Scale

e Each qualifying activity is worth 5 points per Category
o Pro Forma efforts= 0-50 points
Perfunctory effort characterized by routine or superficial activities
o Bona Fide= 55+ points
Genuine effort characterized by sincere and earnest activities

GFE EVALUATION — PHASE 2 — Team Review

DBE Office completes:

Review of quote comparisons submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At
a minimum, you must review the performance of other bidders in meeting the contract goal. For example, when the
apparent successful bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question
of whether, with additional efforts, the apparent successful bidder could have met the goal. If the apparent
successful bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other
bidders, you may view this, in conjunction with other factors, as evidence of the apparent successful bidder having
made good faith efforts. As provided in §26.53(b)(2)((vi), you must also require the contractor to submit copies of
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected
over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs
listed on a contractor's solicitation to inquire as to whether they were contacted by the prime. Pro forma mailings to
DBEs requesting bids are not alone sufficient to satisfy good faith efforts under the rule.
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APPENDIX E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Primes
» Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical
assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.
Host information sessions not directly associated with a bid letting.
Participate in a formal mentor protégé or joint venture with a DBE firm.
Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting,
evaluates subcontractors, preferred qualifications, and communication methods.

YV V V V V

Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

O
W
m

» DBE firms should contact primes as soon as possible with questions regarding their quotes or bid;
seven days prior is optimal.

» Continually check for contract addendums on the HCCI website through the Thursday prior to letting
to stay abreast of changes.

» Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid
tabs at a minimum.

» Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation related projects of similar size and scope, firm expertise and staffing.

» Participate in DBE office assessment programs.

» Participate on advisory and mega-project committees.

» Sign up to receive the DBE Contracting Update.

» Consider membership in relevant industry or contractor organizations.

» Active participation is a must. Quote as many projects as you can reasonably work on; quoting the

primes and bidding as a prime with the Department are the only ways to get work.
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APPENDIX F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

lll. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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APPENDIX G

(SAMPLE) Forms DT1506 and DT1202
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COMMITMENT TO SUBCONTRACT TO DBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project 1.D.

Proposal Number:

Letting Date:

Name of DBE Firm Participating in this Contract:

Name of the Prime/Subcontracter who hired the DBE

Firm: (/ist alt names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

Total DBE Credit Value:

FOR PRIME CONTRACTORS ONLY:

| certify that | made arrangements with the participating
DBE firm to perform the type of work listed or supply the
material indicated above for the subcontract value listed
above.

Prime Contractor Representative’s Signature

Prime Contractor Representative’s Name (Print Name)

Prime Contractor (Print Company Name)

Date

FOR PARTICIPATING DBE FIRMS ONLY:

| certify that | made arrangements with the Prime
Contractor or the Hiring Contractor to perform the type of
work or supply the material indicated above for the
subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

| certify that | will utilize, for DBE credit, only trucks listed
on my WisDOT approved Schedule of Owned/Leased
Vehicles for DBE Credit form and | will be utilizing the
number of trucks as listed below.

Participating DBE Firm Representative’s Signature & Date

Participating DBE Firm Representative’s Name (Print Name)

Participating DBE Firm (Print Company Name)

DBE Firm's Address:

# Owned Trucks

# Leased Trucks

# DBE-Owned Leased
Trucks

# Non-DBE-Owned
Leased Trucks

Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting
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*@‘ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

k_) Wisconsin Departrment-of Transportation

DTi202 32020
PrajactiD Prapasal Mo Lesing
— [-E-T % 13 L X I X I J

Prime Canbraciar
=SS ST

County

X TR

Parson Submitting: Dacument
-

Tealephons Mumbsar

EE TR T

Bddrass Email Address

TEEEE EE TR T

All-bidders-must-undertake-neceszary-and reasonable-steps-to-achieve the-assigned-DEE -contract-goal-per-

federal regulatory-guidance-at-49-CFR-Parl-25. -Bidders-use-this-form-to-document-all-efforts -employed-to-meet-

the-assigned-goal-as-a-record-of-confractor-good-faith-efforts-( GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-aciions-that-demonsirate-good -faith-effort. -

It-iz-critical-to-ist-all-efforts, -attach-documentation, -and-follow -the-instructicns-to-complete-this-submission. -
Deocumentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE -subcontractor-quote-submitted-to-
the-bidder-for-the-same-line-items. -Uilize the-sample-documentation-logs-te-document-and-organize-efforts. -

Submit-good -faith-effort-documentation-per- ASP-3-guidelines.
Instructions:-Provide-a-narrative-description-of-all-activities - pursued fo-demonstrate-good-faith-efforis, -any -

corresponding-documentation, -and-applicable-explanation-on-separate-pages._-Include-the-following-items, -
organized-in-the-order-listed-below.

1.+ Solicitation-Documentation: -
a.~+ Purpose:To-identify-all-reasonable-and-available-activities-the -bidder-performed -fo-solicit-the-

interest-of-all-cerified - DEEs-who-have-the-capacity-and-ability to-perform-work-on-the -project. -All-

solicitation-efforiz-should-begin-az-early-as-possible-to-enzure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.~+Action:-ldentify-and-list-all-activilies -engaged-into-solicit- DEEs-using-all- reascnable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations;-pre-bid-meetings; -networking-events; -market-research; -advertising.

2 =+ Selected-Work-ltems-Documentation:-

a.~ Purpose:To-ensure-that-all work-items-are-broken-cut-inte-econemically -feasible -units-to-
facilitate-DBE-participation. - Thiz-must-occur-even-when-you-preferto-perform-the-work-yourself.

b.-+Action:-ldentify-economically-feasible-work-units -to-be-performed-by-DBEs-to-include-activities-
such-as: list-of work-items-fo-be-performed,; -breaking-up-of-large-work -tems-into-smallerfasks-or-
quantities; -flexible fime-frames-for-performance-and-delivery-schedules.

3.~ Documentation-of-Project-Information-provided-to-Interested-DBEs:-

a.~+ Purpose:To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -

and-any-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
solicitation.

b.-+Action:-Provide-DEEs-access-to-plans, -specifications, -and -other-contract-requirements_-Early-
solicitation-allows-ample-cpportunity to-provide -project-information, -links to-Let-adverisements, -
and-substantive-engagement-with-DBEs.
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4 - Documentation-of-Negotiation-with-Interested-DBEs:-
a.~+ Purpose:-To-ensure-that-negotiations-with-interested -DBEs-were-made-in-gooad -faith - providing-
evidence-as-to-why -agreements-could-not-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence-to-demonstrate-that-good faith-negofiations-took-place. -
Merely-=ending-out-solicitations requesting-bids-from-DEEs -does not-constitute -sufficient-good-
faith -efforts._-A-bidder-using-good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price-and -capabilities -in-addition-to-contract-
goals-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional -costs-
invelved-in-finding-and -using-DBEs-is-not-in-itself-sufficient-reason-for failing to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-A)

3.~ Documentation-of Sound-Reason-for-Rejecting-DEEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting - DEEs-as-unqualified -without-sound-reasons. -
Reasons-for-rejection-must-be-based-on-thorough-investigation-of-DEE -capabilities_-

b.-+Action:-Provide-sufficient-evidence-to-demonstrate-that-DEE-was-rejected for-sound-reasons-
such-as-past-performance, relevant-business-experience-and-stability, -safety record,-business-

ethic-and-integrity, technical capacity, -othertangible factors.

§.~+ Documentation-of-Assistance-to-Interested-DBEs--Bonding,-Credit,-Insurance,-Equipment,-
Supplies/Materialz:-
a.~+ Purpose:-To-assist-inferested-DBEEs-in-obtaining -bonds, lines-of credil, -insurance, -equipment, -
supplies.-materialz, -and-other-assistance-or-services. -

b.-+ Action:-Assist-interested DB Es-in-obtaining-bonding, -ines-of-credit-or-insurance, -and-provide-
technical-assistance-or-information-related to-plans, -specifications, -and-project-requirements. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services related-to-meeting-
project-requirements-{excluding-supplies-or-equipment-the-DEE-purchases from-the-prime).

T = Documentation-of-outreach-to-Minority,-Women,-and -Community-Organizations-and-other-DBE-
Business-Development-Support:-
a.~+ Purpose: To-effectively-uze-the-services-of-minority, women_ -and -community-organizations-as-
well-as-confractors’-groups, -local -state, -and-federal-business-assistance-offices-and-
organization-that-provide-assistance-in-recruiting-and-supporiing-DEEs, -as-well-as-participation-
in-activities-that-support-DEE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-support-fo-DBEE-subcontractors, -suppliers, - manufacturers, -and-fruckers-at-least-14-
days-before-bid-opening. -Paricipate-in-or-host-aclivities-such-as-networking-events,-mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with- DBE-

support.
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Returm do:

Wissansin Degartment-of Trarepocation
DEE Program- Offios

PO-Bax TI65

fladisan, W1-53T07-TAES
DEE_ e i dal. vi.gav

|-zertify that1-hawe-utiized comprehensive-good faith-=fforts to-salicit-and-utilize-DEE firms-to-mest-the- DBE-pariicipation-requirernents of
this-contract-proposal, -as-demonstrated-by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).

|-cerify-that-the-information -given-in-the-Docurnentation-of Good-Faith-Efors-i5-trus -and-comect-to the-best-of rmy-knowledpe-and-belief. -

|-further-understand -that-army-wilful-falsification, -fraudule nt-statemens, -or-misrepresentation-will-result-in-appropriste- sanctions, -which-may
mwvohe-debarment-and/orprosecufion-under-appbeable-state-(Trans-504)-and-Faderal laws.

[Bidderifuthorized Pep resentative Signature |

ER-E]

TPt Mame)

L I

- EEE

Tl
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Good-Faith-Effort---Sample-Documentation-Logs

The-sample-legs-below-are-provided -as-guides -rather-than-exhaustive-list.-See-ASP3 -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documentation-include-copies-of-sclicitations-sent-to-DEEs, -notes-from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; flyers-for-events -or-workshops-for-DBEEs-offered by -the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

he-would-guote-

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Work-Typs DBE-Firm Contact-Person Diate Contact-Mode
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 | Email;-left- v
Electrical Winterland-Electric Tabitha-Tinker 41372020 | Email,left-\V
Superstar-Wiring Jose-Husscar 41372020 | Email;-phone

INFORMATION-FROVIDED-LOG

qual.;zst- DBE-Firm Imformiation-Reguested-&-Prowvided REEI;EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
472172020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type , d-far- If-not-s=lected, wihy 7
Rec'd? :
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4MTI2020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-whiolesale-supply-

OUTREACH-&-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

412020

Women-in-Construciion

LaTomya-Klein

Contact-information for-

woman-owned-supplisrs

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing programs-through -WBIC

Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting
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ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or work
subject to an unresolved contract dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime
contractor provides written notification to the subcontractor and the department documenting
"just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision.
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Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

415.3.16 Tolerance in Pavement Thickness
Replace the entire text with the following effective with the November 2021 letting:

415.3.16.1 General

() Construct the plan thickness or thicker. The department will accept pavement thickness based on the results
of department-performed acceptance testing conforming to:

Magnetic Pulse INAUCHION ...........oeiiiiiiiiiee e CMM 870: ASTM E3209 WTM
o] o113 T RO P U RPUPROPRIOt CMM 870: WTP C-002
Preplacement MeasUremMeENt ... ... i a e CMM 870: WTP C-003

415.3.16.2 Pavement Units
415.3.16.2.1 Basic Units

() Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between
pavement edges if there is no longitudinal joint.
415.3.16.2.2 Special Units

) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less
than 10 feet wide and other areas not included in basic units.

415.3.16.3 Test Plate Locations
() Place department-furnished test plates. Within 5 business days after paving, enter the sequential number
and associated position data into MRS available at:
http://www.atwoodsystems.com/
@ Contractor will maintain plate location markings for 10 business days after paving.
415.3.16.4 Acceptance Testing
415.3.16.4.1 Basic Units
415.3.16.4.1.2 Magnetic Pulse Induction

() The department will measure thickness within 10 business days of paving. Upon completion of the project
thickness testing, the department will provide the test results to the contractor within 5 business days.

) Department will establish a project reference plate at the start of each paving stage. Project reference plate
will be measured before each day of testing. Department will notify the contractor of project reference plate
locations before testing.

@ If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will
measure the second plate in that unit. The department will notify the contractor immediately if the average of
the 6 readings falls within the 80 to 50 percent pay range.

@ If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the
following:

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test
result is plan thickness or greater.

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable
pavement extend from the stationing between the core test results of 80 to 100 percent payment,
inclusive of all unacceptable core and plate test results.

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the
results according to AASHTO T148

- The contractor shall fill core holes with concrete or mortar.
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415.3.16.4.2 Special Units
415.3.16.4.2.1 Magnetic Pulse Induction

() The department will measure thickness within 10 business days of paving. Upon completion of the project
thickness testing, the department will provide the test results to the contractor within 5 business days.

) Department will establish a project reference plate at the start of each paving stage. Project reference plate
will be measured before each day of testing. Department will notify the contractor of project reference plate
locations before testing.

@ If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will
measure the second plate in that unit. The department will notify the contractor immediately if the average of
the 6 readings falls within the 80 to 50 percent pay range.

@ If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the
department will measure the second plate in that unit. If both plates are required to be measured, then all six
thickness measurements will be averaged for that unit. If the average of the six measurements is more than
1 inch thinner than contract plan thickness, the pavement is unacceptable.

415.3.16.4.2.2 Probing

() The department will measure slip form special units during concrete placement. Upon completion of the
project thickness testing, the department will provide the test results to the contractor within 5 business days.

2 Department will probe 2 random locations within the special unit. The average of the two readings will be the
reported measurement for the special unit.

415.3.16.4.2.3 Preplacement Measurement
() The department will measure non-slip form special units before concrete placement.

@ Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the
pavement is placed.

415.5.2 Adjusting Pay for Thickness
Replace the entire text with the following effective with the November 2021 letting:

() The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete
Pavement administrative item as follows:

FOR PAVEMENT PERCENT OF THE
THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE
> 1/4 inch but <= 1/2 inch 80
> 1/2 inch but <= 3/4 inch 60
> 3/4 inch but <=1 inch 50

@ When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department
will direct the contractor to either:
1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of
conforming thickness. The department will pay once for the area at the full contract price.

2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place
without payment for the unacceptable area.

460.2.6 Recovered Asphaltic Binders
Replace paragraph two with the following effective with the November 2021 letting:

@ The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the
allowable limits in 460.2.5, the contractor must:

- Document adjustments made to the mix design in the mix design submittal.

- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature
grade requirements the bid item designates.

- If only one recycled asphaltic material source is used, furnish one of the following:
- Test results from extracted and recovered binder from the resultant mixture.

- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of
the percent binder replaced between the virgin binder’'s and the recycled asphaltic material source
binder’s high and low temperature PG.

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and
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recovered binder from the resultant mixture.

501.2.6 Water
Retitle with the following effective with the November 2021 letting:

501.2.6 Mixing Water

501.2.6.2 Requirements
Replace paragraph two with the following effective with the November 2021 letting:

 Water from other sources must comply with the following:

Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001.........cccccvveveeeiiiinnneenn. 2mL
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001........cccccceiiiiiiinneenn. 15 mL
Maximum sulphate (S04); CMM 870: WTP C-001 ......ooiiiiiiiiiiee et 0.05 percent
Maximum chloride; CMM 870: WTP C-001 .. ..ot e e e e e e e e e aa e e e e eaeeees 0.10 percent
Maximum total solids; CMM 870: WTP C-001
O 170 T- [ o PP PPN 0.04 percent
gL ] (o =T o o2 PR 0.15 percent

501.3.2.2.2 Supplementary Cementitious Material
Replace the entire text with the following effective with the May 2022 letting:

() Replace 15 to 30 percent by weight of the total cementitious material content with approved SCMs for class |
concrete as specified in 715.

@ Replace a maximum of 30 percent by weight of the total cementitious material content with approved SCMs
for class Il and class Il concrete as specified in 716.

@ Limit Class F fly ash sources not on the APL to maximum 15 percent.
@ Minimum SCM content may be waived by the engineer.

501.3.2.4.2 Air Entrainment
Replace paragraph two with the following effective with the November 2021 letting:
@ Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required

frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge
from the pump line or belt.

501.3.7.1 Slump

Replace paragraph one with the following effective with the November 2021 letting:

() Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows:
- Do not exceed a slump of 2 inches for grade E concrete.
- Increase slump as specified in 502.3.5.3 for concrete placed underwater.

- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to
a maximum of 9 inches without exceeding the maximum mix water allowed for that grade.

531.5 Payment
Replace paragraph two with the following effective with the November 2021 letting:

2 Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately
for excavating and backfilling drilled shafts under the Drilling Shafts bid items.

Replace paragraph five with the following effective with the November 2021 letting:

) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items.
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642.2.2.1 General

Replace paragraph one with the following effective with the November 2021 letting:

() Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection
can be achieved. Ensure quality cell phone reception is achievable inside the field office.

701.3.1 General

Replace table 701-1 with the following effective with the November 2021 letting:

TABLE 701-1 TESTING AND CERTIFICATION STANDARDS

TEST TEST MINIMUM REQUIRED CERTIFICATION
STANDARD (any one of the certifications listed for each test)

Transportation Materials Sampling Technician (TMS)
TMS Assistant Certified Technician (ACT-TMS)
Aggregate Technician | (AGGTEC-I)
AGGTEC-I Assistant Certified Technician (ACT-AGG)

Random Sampling CMM 830.9.2 | PCC Technician | (PCCTEC-I)
PCCTEC-I Assistant Certified Technician (ACT-PCC)
Grading Technician | (GRADINGTEC-I)
Grading Assistant Certified Technician (ACT-
GRADING)

Sampling Aggregates AASHTO T2 | TMS, ACT-TMS, AGGTECT-1, ACT-AGG

Percent passing the No. 200 sieve AASHTO T1111

Fine & coarse aggregate gradation AASHTO T27!"

Aggregate moisture content AASHTO T255!" AGGTEC-, ACT-AGG

Fractured faces ASTM D5821!1

Liquid limit AASHTO T89 | Aggregate Testing for Transportation Systems (ATTS)

Plasticity index AASHTO T904 | GRADINGTEC-I, or ACT-GRADING

Sampling freshly mixed concrete AASHTO R60

Air content of fresh concrete AP,\:\SSHHTE)TTI; 1512522[2]

Air void system of fresh concrete AASHTO TP1188 | pcCTEC-1

Concrete slump AASHTO T119/2 | ACT-PCC

Concrete temperature ASTM C1064

Making and curing concrete specimens| AASHTO T23

Moist curing for concrete specimens AASHTO M201

Concrete compressive strength AASHTO T22

Concrete flexural strength AASHTO T97 Concrete. Strength Tfester (CST),

—— CST Assistant Certified Technician (ACT-CST)

Concrete surface resistivity/? AASHTO T358

Voids in aggregate AASHTO T19 PCCTEC-II

Profiling PROFILER

' As modified in CMM 860.
21 As modified in CMM 870.

BI A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to
the certifications listed for liquid limit and plasticity index tests.

[ Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher.

[51 Consolidate by rodding.

710.2 Small Quantities

Replace the entire text with the following effective with the November 2021 letting:

() The department defines small quantities as follows:
- As specified in 715.1.1.2 for class | concrete.
- Less than 50 cubic yards of class Il ancillary concrete placed under a single bid item.

) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as

follows:
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1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3.
2. Provide one of the following for aggregate process control:

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the
engineer before placing material.

- Non-random start-up gradation testing.

710.4 Concrete Mixes

Replace paragraph two with the following effective with the November 2021 letting:

) At least 7 business days before producing concrete, document that materials conform to 501 unless the
engineer allows or individual QMP specifications provide otherwise. Include the following:

1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material
ratio, air content, and SAM number.

2. For cementitious materials and admixtures: type, brand, and source.

3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and
air correction factor. Also include aggregate production records dated within 2 years if using those results in the
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate
gradations using the following:

- DT2220 for combined aggregate gradations.
- DT2221 for optimized aggregate gradations.
4. For optimized concrete mixtures:
- Complete the worksheets within DT2221 according to the directions.
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT
specifications and pass the built-in tests within DT2221.
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications
through required trial batching.
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the
mix design submittal.
Replace paragraph four with the following effective with the November 2021 letting:
@ Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before
using that modified mix. Modifications requiring the engineer’s approval include changes in:

1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not
constitute a mix design change.

2. Quantities of cementitious materials.

3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump
do not require engineer review or approval.

710.5.5 Strength

Replace paragraph one with the following effective with the November 2021 letting:

@) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot
or location on the project it represents.

710.5.6 Aggregate Testing
Retitle and replace the entire text with the following effective with the November 2021 letting:

710.5.6 Aggregate Testing During Concrete Production
710.5.6.1 General
() The department will accept gradation based on the results of department-performed acceptance testing.

@ The department and contractor will obtain samples using the same method. When belt sampling, contractor
personnel shall obtain samples for the department under the direct observation of the department personnel.
Contractor will define sampling method in the QMP or abbreviated QMP.

710.5.6.2 Contractor Control Charts
710.5.6.2.1 General

(1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2.
Required contractor testing will be performed using non-random samples.
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@ Sample aggregates from either the conveyor belt or from the working face of the stockpiles.

3 Sample aggregates within 2 business days before placement for each mix design. Include this gradation on
the control charts.

) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7.

) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant
production for each mix design. The contractor’s concrete production tests can be used for the same mix
design on multiple contracts.

TABLE 710-1 CONTRACTOR GRADATION TESTING FREQUENCY - CLASS |

DAILY PLANT PRODUCTION RATE
FOR WisDOT WORK MINIMUM FREQUENCY

Gradation Report Before Placement

1000 cubic yards or less one test per day

more than 1000 cubic yards two tests per day

TABLE 710-2 CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II
MINIMUM FREQUENCY
Gradation Report Before Placement

One test per calendar week of production

710.5.6.2.2 Optimized Aggregate Gradation Control Charts
() Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report
results for the following:
- 11/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves.
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves.
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves.
@ Calculate blended aggregate gradations using the mix design batch percentages for the component

aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the
optimized aggregate gradation limits specified in table 501-4.

@ Throughout the contract, construct a 4-point running average of the volumetric percent retained for each
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table
501-4.

710.5.6.2.3 Combined Aggregate Gradation Control Charts

() Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves.

2 Calculate blended aggregate gradations using the mix design batch percentages for the component
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight
requirements of the combined aggregate gradation limits specified in table 501-4.

@ Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified
in table 501-4.

710.5.6.3 Department Acceptance Testing

(1) Department testing frequency is based on the quantity of each mix design placed under each individual
WisDOT contract.

@ The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10
calendar days.

@ The department will obtain the sample and deliver to regional testing lab in the same day. Department will
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to
be documented in the QMP.

@ Additional samples may be taken at the engineer’s discretion due to change in condition.
TABLE 710-3 DEPARTMENT GRADATION TESTING FREQUENCY
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CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY

1 test per placement day for first 5 days of placement. If
all samples are passing, reduced frequency is applied.

Class I: Pavement
Reduced frequency: 1 test per calendar week of

placement
1 test per 250 CY placed
Class I: Structures - Minimum of 1 test per substructure
- Minimum of 1 test per superstructure
Class I: Cast-in-Place Barrier 1 test per 500 CY placed
Class Il No minimum testing

710.5.7 Corrective Action
Replace the entire text with the following effective with the November 2021 letting:

710.5.7.1 Optimized Aggregate Gradations

() If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the
following:

1.
. Perform corrective action documented in the QC plan or as the engineer approves.

. Document and provide corrective action results to the engineer as soon as they are available.

. Department will conduct two tests within the next business day after corrective action is complete.

. If blended aggregate gradations are within the tarantula curve limits by the second department test:

a b~ WODN

Notify the other party immediately.

- Continue with concrete production.
- Contractor will include a break in the 4-point running average.

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

. If blended aggregate gradations are not within the tarantula curve limits by the second department test:

- Provide a new mix design with an increased cementitious content.

- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new
mix design.

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production
and submit a new mix design.

) If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production
and submit a new mix design.

3 Department and contractor will sample and test aggregate of the new mix design at the frequency defined in
710.5.6.1.
710.5.7.2 Combined Aggregate Gradations

() If the contractor's 4-point running average or a department test result of the percent passing by weight
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size,
do the following:

1.
. Perform corrective action documented in the QC plan or as the engineer approves.

. Document and provide corrective action results to the engineer as soon as they are available.

. Department will conduct two tests within the next business day after corrective action is complete.

. If blended aggregate gradations are within the combined aggregate gradation limits by the second department

a b ODN

Notify the other party immediately.

test:
- Continue with concrete production.
- Contractor will include a break in the 4-point running average.
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- For Class |: Pavements, department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department
test, stop concrete production and submit a new mix design.
@ If the contractor's 4-point running average or a department test result of the percent passing by weight
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop
concrete production and submit a new mix design.

@ Department and contractor will sample and test aggregate of the new mix design at the frequency defined in
710.5.6.1.

715.3.1.1 General
Replace paragraphs three and four with the following effective with the November 2021 letting:

@) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the
following:

- 20,000 square yards for pavements.

- 5,000 linear feet for barriers.

- 500 cubic yards for structure concrete.
Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for
the following:

- Lot with less than 3 sublots.

- Concrete items classified as ancillary.

- Concrete placed under the following bid items:

- Concrete Pavement Approach Slab
- Concrete Masonry Culverts
- Concrete Masonry Retaining Walls

@ Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM
testing is not required for the following:

- For lots with less than 3 sublots.

- High early strength (HES) concrete.

- Special high early strength (SHES) concrete.
- Concrete placed under the following bid items:
- Concrete Pavement Approach Slab

- Concrete Masonry Culverts

- Concrete Masonry Retaining Walls

- Steel Grid Floor Concrete Filled

- Crash Cushions Permanent

- Crash Cushions Permanent Low Maintenance
- Crash Cushions Temporary

715.3.1.2.3 Lots by Cubic Yard
Replace the entire text with the following effective with the November 2021 letting:

() Define standard lots and sublots conforming to the following:

TABLE 715-1 CLASS | - LOT AND SUBLOT SIZES

CONCRETE LOT SIZE SUBLOT SIZE NUMBER OF
CLASSIFICATION SUBLOTS PER LOT

Class |: Pavement 1250 cubic yards 250 cubic yards 5
Class I: Structures 250 cubic yards 50 cubic yards 5
Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5
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@ The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct
additional testing to represent that partial sublot.

@ An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot.

715.3.2 Strength Evaluation
Replace the entire text with the following effective with the November 2021 letting:

715.3.2.1 General

() The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength
of contractor QC cylinders or the flexural strength of contractor QC beams.

2 Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows:

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens.

- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average
the 2 higher strength specimens.

715.3.2.2 Removal and Replacement
715.3.2.2.1 Pavement

() If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the
department may direct the contractor to core that sublot to determine its structural adequacy and whether to
direct removal.

@ If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC
technician | perform or observe core sampling according to AASHTO T24.

@ Have an independent consultant test cores according to AASHTO T24.

@ The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or
concrete, and provide traffic control during coring.

) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or
greater.

©® The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of
nonconforming material as specified in 106.5.

715.3.2.2.2 Structures and Cast-in-Place Barrier

() The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show.
The department may assess further strength price reductions or require removal and replacement only after
coring the sublot.

@ The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot,
or direct the contractor to core the sublot.

@ If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC
technician | perform or observe core sampling according to AASHTO T24. Determine core locations, subject
to the engineer’s approval, that do not interfere with structural steel.

) Have an independent consultant test cores according to AASHTO T24.

) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or
concrete, and provide traffic control during coring.

© If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may
require the contractor to remove and replace the sublot. The department may direct removal and
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5.
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715.3.3 Aggregate
Replace the entire text with the following effective with the November 2021 letting:

715.3.3.1 General
(1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6.
715.3.3.2 Structures

@ In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate
moisture content for each sample.

@ Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture
content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to
maintain the design w/cm ratio.

716.2.1 Class Il Concrete
Replace paragraph two with the following effective with the May 2022 letting:
@ Perform random QC testing at the following frequencies:

1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and
placement method.

2. Cast one set of 2 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of
one set of 2 cylinders per contract for each mix design and placement method. Random 28-day compressive
strength cylinders are not required for HES or SHES concrete.

3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed.
4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards.

The department will allow concrete startup test results for quantities under 50 cubic yards. Cast one set of 2
cylinders if using startup testing for acceptance.
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ERRATA

460.2.2.3 Aggregate Gradation Master Range
Correct errata by adding US Standard equivalent sieve sizes.

() Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation
requirements in table 460-1. The values listed are design limits; production values may exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENT PASSING DESIGNATED SIEVES
NOMINAL SIZE
SIEVE No. 1 No. 2 No.3 No. 4 No. 5 No.6 | SMA No. 4 | SMA No. 5
(37.5 mm) | (25.0 mm) | (19.0 mm) | (12.5mm) | (9.5 mm) | (4.75 mm) | (12.5 mm) | (9.5 mm)
(11/2inch)| (1inch) | (3/4inch) | (1/2inch) | (3/8inch) | (3/16 inch) | (1/2inch) | (3/8 inch)
50.0-mm
(2-inch) 100
37.5-mm
(1 1/2-inch) 90-100 100
25.0-mm | 94 ax | 90- 100 100
(1-inch)
19.0-mm
(3/4-inch) o 90 max | 90-100 100 100
12.5-mm
(1/2-inch) L L 90 max | 90-100 100 90 - 97 100
9.5-mm 100
(3/8-inch) L L L 90 max | 90-100 58 - 80 90 - 100
4.75-mm 90 - 100
(No. 4) L L L L 90 max 25-35 35-45
Z(ﬁi'”;;” 15-41 | 19-45 | 23-49 | 28-58 | 32-67 | 90max | 45_ o5 | 1g.28
1.18-mm . - - - . 30 -55 _ _
(No. 16)
0.60-mm _ - - - . o 18 max 18 max
(No. 30)
0.075-mm | o 509 | 1.0-70 | 20-80 | 2.0-10.0 | 2.0-10.0 | 60-130 | gg_110 | 80-12.0
(No. 200)
% VMA 11.0 min 12.0 min 13.0 min | 14.0 min/7 | 15.0 min/? | 16.0-17.5| 16.0 min 17.0 min
[11'14.5 for LT and MT mixes.
21 15,5 for LT and MT mixes.
715.5.1 General
Correct the bid item number for Incentive Compressive Strength Concrete Pavement.
() The department will pay incentive for compressive strength under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.
Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4),
(5), and (6), and shall be binding on all first tier subcontractor relationships, all
contractors and subcontractors utilizing DBE firms on the project, and all payments from
DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’'s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf



https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
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https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the



corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeymen shall not be greater
than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph 1 of this section, in the sum currently provided in 29
CFR 5.5(b)(2)* for each calendar day on which such individual
was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph 1 of this
section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may
be adjusted annually by the Department of Labor; pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.
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(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok ok ok ok

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

1"

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2

CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 22 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective November 2020 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form DT4567 is available at:

https://wisconsindot.gov/Documents/formdocs/dt4567.docx

lofl


https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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"General Decision Number: WI20220010 07/29/2022
Superseded General Decision Number: WI20210010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

. Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$11.25 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2022.

|If the contract was awarded on].
|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
0 01/07/2022



01/21/2022
02/04/2022
02/25/2022
03/11/2022
03/18/2022
04/29/2022
05/13/2022
06/17/2022
07/08/2022
(] 07/22/2022
1 07/29/2022

PR OVONOUIDA WNER

BRWIGOO1-002 06/01/2021
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWIPVO2-002 06/01/2021
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIQOO2-005 06/01/2021

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 37.73 24.15
‘BRuIe003-002 G6/01/2021
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIGOO4-002 06/01/2021

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIPOO6-002 06/01/2021

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES



Rates Fringes
BRWIOOO7-002 06/01/2021

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIQOO8-002 06/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/01/2021
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIOO19-002 06/01/2021

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ..t vviiiiiiiinannenn $ 36.31 25.67
‘BRWIOG34-002 06/61/2021
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .. civiiiiiiiiiinnnnnnn $ 38.53 25.16

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,



JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. ... vvivviinennnne $ 33.56 18.00
MILLWRIGHT.....covvviveennn $ 35.08 18.35
PILEDRIVER. ... vvviieenennnn $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
carpenter.....coeeiiiinennns $ 33.56 18.00
Millwright..........cvvnnnn. $ 35.08 18.35
Pile Driver.......c.cocvvueven. $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Zone A..iiii it i i $ 31.03 22.69
Zone B....oiiiiiiiiiiiiieenn $ 31.03 22.69

ELECO014-002 12/26/2021

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST



CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:...eeeee e nnnnnn $ 37.83 21.89
‘ELEcoo1a-o67 @5/30/2021
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 28.50 15.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2021
KENOSHA COUNTY
Rates Fringes

Electricians:..oeeeeeeeieeennennn $ 43.16 30%+12.70

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ... .vviiitiinnennnnns $ 36.14 29.75%+10.26

ELEC@159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELECO219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)



Rates Fringes

Electricians:
Electrical contracts over
$180,000......000iiiinnnnnnn $ 33.94 21.80
Electrical contracts under
$180,000. .. .00t $ 31.75 21.73

ELECO242-005 05/30/2021

DOUGLAS COUNTY

ELECO388-002 05/30/2021

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:..oeee e iieeennennn $ 36.22 26%+11.24
‘ELEcoaso-oe2 es/e1/2022
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcoaoa-oos e6/e1/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoaoa-oes @6/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes

Sound & Communications
Installer....o.oeeeeieeenennns $ 22.39 18.80
Technician.....oevveiineennn. $ 32.49 20.26

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2021

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:....vveeiiiinnnnnn. $ 35.66 29.50%+10.00

ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.......oviviiinann. $ 39.00 25.95%+11.17
ELEC0953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman......ccvvvuevnn. $ 47.53 21.43
(2) Heavy Equipment
Operator.....cceeeeeeennnnns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60

ENGI@®139-005 06/01/2022



Power Equipment

HAZARDOUS WASTE
EPA Level ""A""
EPA Level ""B""
EPA Level ""C""

POWER EQUIPMENT

Rates Fringes

Operator

................. $ 43.27 25.95
................. $ 42.77 25.95
................. $ 42.27 25.95
................. $ 42.01 25.95
................. $ 41.72 25.95
................. $ 35.82 25.95

PREMIUMS:

protection - $3.00 per hour
protection - $2.00 per hour
protection - $1.00 per hour

OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;



stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

IRONOGOO8-002 06/01/2021

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. . v v v vt iiiieiiineennnn $ 38.77 28.15

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
TRONWORKER. . ¢ e v v it ii it eennnnn $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/05/2022

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes

IRON©498-005 06/01/2021
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

* TRON©512-008 0©5/01/2022



BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
* IRON©G512-021 05/01/2022

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
TRONWORKER . v v vt vttt et nenennnns $ 36.94 33.11
LABOO113-002 06/01/2022
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1...iviiieeenennnnnnns $ 32.65 23.09
GrOUP 2..tiitiieneeennnnnnns $ 32.80 23.09
GPOUP 3.t ivveeeennneennnnnnn $ 33.00 23.09
GrOUP 4. v viineiiennennnnnnns $ 33.15 23.09
Group 5.ttt e $ 33.30 23.09
GrOoUP 6.vviiiiienennnnnnnans $ 29.14 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LAB0O©113-003 06/01/2022
OZAUKEE AND WASHINGTON COUNTIES
Rates Fringes

LABORER



Group L...eueueenenenenenans $ 31.90 23.09

GroUP 2. vvvueienennnnnnnnns $ 32.00 23.09
GrOoUP 3..tiiiiieeenennnnnnns $ 32.05 23.09
GroUp 4.vviiiiiitennnnnnnans $ 32.25 23.09
GroUP 5.viiiniiiinneinnnnnns $ 32.10 23.09
GrOUP B.uvvvenerennnennnnnnns $ 28.99 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO®113-011 06/01/2022

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1...vviiieeennnnnnnnnn $ 31.71 23.09
GrOUP 2..tiiereeeenennnnnnns $ 31.86 23.09
GPrOUP 3.iieenerenenannannns $ 32.06 23.09
GroUP 4.vveevnnrnnenennannns $ 32.03 23.09
GrOUP 5.vvinniiiiieeinnnnnnn $ 32.36 23.09
GrOUP 6.vviiiinenennnnnnnans $ 28.85 23.09

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist



GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABOQ140-002 06/01/2022

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group l.....ciiiiiiiiiiinnnn. $ 36.42 18.68
GrOUP 2.t ivvnrrenennnnnnnnns $ 36.52 18.68
GrOUP 3.t iivnrrenenonnnnnnns $ 36.57 18.68
GroUp 4. v vvvnrivnennnnnnnnns $ 36.77 18.68
GroUp 5..viiiiiiiiiiiieaa $ 36.62 18.68
GrOUP 6.veiieieeeeennnnnnnns $ 33.05 18.68

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO®464-003 06/01/2022

DANE COUNTY

Rates Fringes
LABORER
Group 1..vvvueiennnnnnnnnnns $ 36.70 18.68
GrOUP 2.t iivnerennnnnnnnanns $ 36.80 18.68
GPrOUP 3.iiiininennenennnnnnn $ 36.85 18.68

Group 4.... ittt i i $ 37.05 18.68



GroUP 5.iviienennennnenenans $ 36.90 18.68
GroUp B.vvvvnrrvnennrnnnnnns $ 33.05 18.68

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2022

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller........cou... $ 33.99 22.70
Spray, Sandblast, Steel....$ 34.59 22.70
Repaint:
Brush, Roller..........o.... $ 33.09 22.70
Spray, Sandblast, Steel....$ 32.49 22.70
PAINO108-002 06/01/2021
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller......cceeuuuun. $ 36.08 20.36
Spray & Sandblast........... $ 37.52 23.27

PAIN©259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAIN@G259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND



VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2021

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge......oiiiiiiiiiiiinn $ 36.70 24.50
Brush.....cooiiiiiiiiiniinn, $ 35.95 24.50
Spray & Sandblast........... $ 36.70 24.50

PAINOG802-002 06/01/2021

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.....covviiiiiiiinnn, $ 29.98 18.78
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINOG802-003 06/01/2021

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . vttt ii it iiiiiaeennns $ 29.98 18.78
PAIN@934-001 06/01/2021
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush...ooviiiiiieiiiiins $ 36.52 23.27
P AY .ttt $ 37.52 23.27
Structural Steel............ $ 36.67 23.27
PAIN1011-002 06/06/2021
FLORENCE COUNTY
Rates Fringes

Painters: ...ttt $ 26.71 14.38



PLAS@599-010 06/01/2021

Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.....ciiiiiiiiiinnnnn. $ 42.06 20.87
Area 2 (BAC)...cvvvvuevnnnn. $ 37.73 23.80
Area 3. ...ttt $ 38.74 22.46
ArEa 4. .iviiiiiniienennnnnans $ 38.59 22.66
Area 5.t $ 38.16 22.98
Area 6.t $ 34.94 26.36

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, TIOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAM@0O39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1 & 2 Axles..ooiiiiiiinnnnnnn $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.



Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 ©7/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion



date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the



interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"



August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID it Pri i
Nllj_rlr:]tfer ' Quantityland Unit Price Bid Amount
Description Units
0002 108.4400 1.000
CPM Progress Schedule EACH
0004 201.0120 20.000
Clearing ID
0006 201.0220 20.000
Grubbing ID
0008 204.0100 283.000
Removing Concrete Pavement SY
0010 204.0109.8 6,402.000
Removing Concrete Surface Partial SF
Depth
0012 204.0110 85.000
Removing Asphaltic Surface SY
0014 204.0150 1,067.000
Removing Curb & Gutter LF
0016 204.0155 777.000
Removing Concrete Sidewalk SY
0018 204.0195 69.000
Removing Concrete Bases EACH
0020 204.0220 1.000
Removing Inlets EACH
0022 204.9060.S 1.000
Removing (item description) 01. Traffic EACH
Signals STH 31 & CTH S
0024 204.9060.S 1.000
Removing (item description) 02. Traffic EACH
Signals STH 31 & STH 158
0026 204.9060.S 1.000
Removing (item description) 03. Traffic EACH
Signals STH 31 & CTH K
0028 204.9060.S 1.000
Removing (item description) 04. Traffic EACH
Signals STH 31 & 67TH ST
0030 204.9060.S 1.000
Removing (item description) 05. EACH

Removing Loop Detector Wire & Lead-in

Cable STH31 & CTH S




WSCONs;,

&

TATION

Wisconsin Department of Transportation

08/01/2022 07:48:20

"omah‘f“ég
Proposal Schedule of Items Page 2 of 16
Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj_rlr:]tfer ' Quantityland Unit Price Bid Amount
Description Units
0032 204.9060.S 1.000
Removing (item description) 06. EACH
Removing Loop Detector Wire & Lead-in
Cable STH 31 & STH 158
0034 204.9060.S 1.000
Removing (item description) 07. EACH
Removing Loop Detector Wire & Lead-in
Cable STH31 & CTHK
0036 204.9060.S 1.000
Removing (item description) 08. EACH
Removing Loop Detector Wire & Lead-in
Cable STH 31 & 67TH ST
0038 205.0100 369.000
Excavation Common CcY
0040 209.2500 696.000
Backfill Granular Grade 2 TON
0042 213.0100 1.000
Finishing Roadway (project) 01. 3330- EACH
07-70
0044 213.0100 1.000
Finishing Roadway (project) 02. 3340- EACH
09-70
0046 305.0110 24.000
Base Aggregate Dense 3/4-Inch TON
0048 305.0120 170.000
Base Aggregate Dense 1 1/4-Inch TON
0050 310.0110 130.000
Base Aggregate Open-Graded TON
0052 390.0303 1,208.000
Base Patching Concrete SY
0054 390.0403 496.000
Base Patching Concrete Shes SY
0056 415.0090 445.000
Concrete Pavement 9-Inch SY
0058 416.0610 1,875.000
Drilled Tie Bars EACH
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Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj_rlr:]tfer ' Quantityland Unit Price Bid Amount
Description Units
0060 416.0620 5,749.000
Drilled Dowel Bars EACH
0062 416.1715 704.000
Concrete Pavement Repair SHES SY
0064 416.1725 2,001.000
Concrete Pavement Replacement SHES SY
0066 420.1000 118,722.000
Continuous Diamond Grinding Concrete SY
Pavement
0068 465.0105 85.000
Asphaltic Surface TON
0070 465.0120 10.000
Asphaltic Surface Driveways and Field TON
Entrances
0072 520.8000 1.000
Concrete Collars for Pipe EACH
0074 601.0409 1,002.000
Concrete Curb & Gutter 30-Inch Type A LF
0076 601.0413 352.000
Concrete Curb & Gutter 6-Inch Sloped LF
30-Inch Type G
0078 601.0555 70.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type A
0080 602.0405 3,690.000
Concrete Sidewalk 4-Inch SF
0082 602.0410 4,389.000
Concrete Sidewalk 5-Inch SF
0084 602.0505 120.000
Curb Ramp Detectable Warning Field SF
Yellow
0086 608.0318 15.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 18-Inch
0088 611.3253 1.000

Inlets 2.5x3-FT

EACH
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Proposal Schedule of ltems Page 4 of 16

Proposal ID: 20220913012

SECTION:

Alt Set ID:

Proposal
Line
Number
0090
0092
0094

0096

0098

0100

0102

0104

0106

0108

0110

0112

0114

0116

0118

0120

Project(s): 3330-07-70, 3340-09-70

Federal ID(s): N/A, WISC 2022513

0001 Contract Items
Alt Mbr ID:
Item ID
Description
611.8110

Adjusting Manhole Covers

611.8115
Adjusting Inlet Covers

611.9710
Salvaged Inlet Covers

612.0106
Pipe Underdrain 6-Inch

618.0100

Maintenance And Repair of Haul Roads
(project) 01. 3330-70-70

618.0100

Maintenance And Repair of Haul Roads
(project) 02. 3340-09-70

619.1000

Mobilization

620.0300
Concrete Median Sloped Nose

624.0100
Water

625.0500
Salvaged Topsoil

627.0200
Mulching

628.1504
Silt Fence

628.1520
Silt Fence Maintenance

628.1905
Mobilizations Erosion Control

628.1910
Mobilizations Emergency Erosion Control

628.7015
Inlet Protection Type C

Approximate
Quantity and
Units

Unit Price Bid Amount

1.000
EACH

13.000
EACH

1.000
EACH

355.000
LF

1.000
EACH

1.000
EACH

1.000
EACH

28.000
SF

3.000
MGAL

536.000
SY

536.000
SY

2,152.000
LF

2,152.000
LF

2.000
EACH

6.000
EACH

153.000
EACH
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Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0122 628.7020 23.000
Inlet Protection Type D EACH
0124 629.0210 0.900
Fertilizer Type B CWT
0126 630.0140 16.500
Seeding Mixture No. 40 LB
0128 630.0200 26.000
Seeding Temporary LB
0130 630.0500 13.600
Seed Water MGAL
0132 634.0618 19.000
Posts Wood 4x6-Inch X 18-FT EACH
0134 637.2210 550.500
Signs Type Il Reflective H SF
0136 637.2215 238.720
Signs Type Il Reflective H Folding SF
0138 637.2230 64.000
Signs Type Il Reflective F SF
0140 638.2102 18.000
Moving Signs Type Il EACH
0142 638.2602 82.000
Removing Signs Type Il EACH
0144 638.3000 18.000
Removing Small Sign Supports EACH
0146 642.5001 1.000
Field Office Type B EACH
0148 643.0300 90,747.000
Traffic Control Drums DAY
0150 643.0410 230.000
Traffic Control Barricades Type Il DAY
0152 643.0420 9,037.000
Traffic Control Barricades Type lll DAY
0154 643.0705 18,002.000
Traffic Control Warning Lights Type A DAY
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Proposal Schedule of Items Page 6 of 16
Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0156 643.0715 11,855.000
Traffic Control Warning Lights Type C DAY
0158 643.0800 464.000
Traffic Control Arrow Boards DAY
0160 643.0900 20,559.000
Traffic Control Signs DAY
0162 643.0920 100.000
Traffic Control Covering Signs Type Il EACH
0164 643.1050 48.000
Traffic Control Signs PCMS DAY
0166 643.1070 64,616.000
Traffic Control Cones 42-Inch DAY
0168 643.4100.S 200.000
Traffic Control Interim Lane Closure EACH
0170 643.5000 1.000
Traffic Control EACH
0172 644.1810 1,200.000
Temporary Pedestrian Barricade LF
0174 646.1020 43,777.000
Marking Line Epoxy 4-Inch LF
0176 646.1545 50,671.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 4-Inch
0178 646.3545 18,437.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 8-Inch
0180 646.5020 147.000
Marking Arrow Epoxy EACH
0182 646.5120 27.000
Marking Word Epoxy EACH
0184 646.6120 858.000
Marking Stop Line Epoxy 18-Inch LF
0186 646.7120 153.000
Marking Diagonal Epoxy 12-Inch LF
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Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj_rlr:]tfer ' Quantityland Unit Price Bid Amount
Description Units
0188 646.7420 4,531.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0190 646.8120 2,765.000
Marking Curb Epoxy LF
0192 646.8220 90.000
Marking Island Nose Epoxy EACH
0194 646.9000 2,520.000
Marking Removal Line 4-Inch LF
0196 646.9010 4,000.000
Marking Removal Line Water Blasting 4- LF
Inch
0198 649.0120 38,612.000
Temporary Marking Line Epoxy 4-Inch LF
0200 649.0150 22,087.000
Temporary Marking Line Removable LF
Tape 4-Inch
0202 649.0220 5,717.000
Temporary Marking Line Epoxy 8-Inch LF
0204 650.4000 1.000
Construction Staking Storm Sewer EACH
0206 650.4500 355.000
Construction Staking Subgrade LF
0208 650.7000 355.000
Construction Staking Concrete LF
Pavement
0210 650.8000 12,412.000
Construction Staking Resurfacing LF
Reference
0212 650.8500
Construction Staking Electrical LS LUMP SUM
Installations (project) 01. 3330-07-70
0214 650.9000 7.000
Construction Staking Curb Ramps EACH
0216 650.9910
Construction Staking Supplemental LS LUMP SUM

Control (project) 01. 3330-07-70
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Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0218 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 02. 3340-09-70
0220 650.9920 355.000
Construction Staking Slope Stakes LF
0222 652.0225 5,153.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch
0224 652.0235 1,866.000
Conduit Rigid Nonmetallic Schedule 40 LF
3-Inch
0226 652.0615 4,709.000
Conduit Special 3-Inch LF
0228 652.0800 10,416.000
Conduit Loop Detector LF
0230 653.0135 37.000
Pull Boxes Steel 24x36-Inch EACH
0232 653.0140 67.000
Pull Boxes Steel 24x42-Inch EACH
0234 653.0905 113.000
Removing Pull Boxes EACH
0236 654.0101 25.000
Concrete Bases Type 1 EACH
0238 654.0102 15.000
Concrete Bases Type 2 EACH
0240 654.0105 13.000
Concrete Bases Type 5 EACH
0242 654.0110 4.000
Concrete Bases Type 10 EACH
0244 654.0113 4.000
Concrete Bases Type 13 EACH
0246 654.0120 11.000
Concrete Bases Type 10-Special EACH
0248 654.0217 4.000
Concrete Control Cabinet Bases Type 9 EACH

Special
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Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj_rlr:]tfer ' Quantityland Unit Price Bid Amount
Description Units
0250 655.0230 4,404.000
Cable Traffic Signal 5-14 AWG LF
0252 655.0240 4,357.000
Cable Traffic Signal 7-14 AWG LF
0254 655.0270 12,297.000
Cable Traffic Signal 15-14 AWG LF
0256 655.0320 4,415.000
Cable Type UF 2-10 AWG Grounded LF
0258 655.0510 3,578.000
Electrical Wire Traffic Signals 12 AWG LF
0260 655.0515 11,897.000
Electrical Wire Traffic Signals 10 AWG LF
0262 655.0610 5,265.000
Electrical Wire Lighting 12 AWG LF
0264 655.0700 43,617.000
Loop Detector Lead In Cable LF
0266 655.0800 26,556.000
Loop Detector Wire LF
0268 655.0900 2,085.000
Traffic Signal EVP Detector Cable LF
0270 656.0200
Electrical Service Meter Breaker LS LUMP SUM
Pedestal (location) 01. STH 31 & CTH S
0272 656.0200
Electrical Service Meter Breaker LS LUMP SUM
Pedestal (location) 02. STH 31 & STH
158
0274 656.0200
Electrical Service Meter Breaker LS LUMP SUM
Pedestal (location) 03. STH 31 & CTH K
0276 656.0200
Electrical Service Meter Breaker LS LUMP SUM
Pedestal (location) 04. STH 31 & 67TH
ST
0278 657.0100 24.000
Pedestal Bases EACH
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Proposal ID: 20220913012

SECTION:

Alt Set ID:

Proposal
Line
Number

0280

0282

0284

0286

0288

0290

0292

0294

0296

0298

0300

0302

0304

0306

0308

0001 Contract Items
Alt Mbr ID:
Item ID
Description
657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

657.0310
Poles Type 3

657.0322
Poles Type 5-Aluminum

657.0420

Traffic Signal Standards Aluminum 13-FT

657.0425

Traffic Signal Standards Aluminum 15-FT

657.0430

Traffic Signal Standards Aluminum 10-FT

657.0605

Luminaire Arms Single Member 4 1/2-
Inch Clamp 4-FT

657.0609

Luminaire Arms Single Member 4-Inch
Clamp 6-FT

658.0173
Traffic Signal Face 3S 12-Inch

658.0174
Traffic Signal Face 4S 12-Inch

658.0416
Pedestrian Signal Face 16-Inch

658.0500
Pedestrian Push Buttons

658.5069

Signal Mounting Hardware (location) 01.

STH31&CTH S
658.5069

Signal Mounting Hardware (location) 02.

STH 31 & STH 158
658.5069

Signal Mounting Hardware (location) 03.

STH 31 &CTHK

Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513

Approximate
Quantity and
Units

13.000
EACH

13.000
EACH

13.000
EACH

9.000
EACH

8.000
EACH

8.000
EACH

13.000
EACH

26.000
EACH

83.000
EACH

24.000
EACH

30.000
EACH

8.000
EACH

LS

LS

LS

Unit Price Bid Amount

LUMP SUM

LUMP SUM

LUMP SUM
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Proposal ID: 20220913012

SECTION:

Alt Set ID:

Proposal
Line
Number

0310

0312

0314

0316

0318

0320

0322

0324

0326

0328

0330

0332

0334

0336

0001 Contract Items
Alt Mbr ID:
Item ID
Description
658.5069

Signal Mounting Hardware (location) 04.
STH 31 & 67TH ST

659.1125
Luminaires Utility LED C

659.5000.S

Lamp, Ballast, LED, Switch Disposal by
Contractor

661.0200

Temporary Traffic Signals for
Intersections (location) 01. STH 31 &
CTH S

661.0200

Temporary Traffic Signals for
Intersections (location) 02. STH 31 &
STH 158

661.0200

Temporary Traffic Signals for
Intersections (location) 03. STH 31 &
CTHK

661.0200

Temporary Traffic Signals for
Intersections (location) 04. STH 31 &
67TH ST

661.0300

Generators

670.0100
Field System Integrator

670.0200
ITS Documentation

671.0132
Conduit HDPE 3-Duct 2-Inch

671.0232

Conduit HDPE Directional Bore 3-Duct 2-
Inch

673.0105

Communication Vault Type 1

677.0200
Install Camera Assembly

Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513

Approximate
Quantity and
Units

LS

45.000
EACH

171.000
EACH

LS

LS

LS

LS

4.000
DAY

LS

LS

1,120.000
LF

493.000
LF

1.000
EACH

4.000
EACH

Unit Price

LUMP SUM

Bid Amount

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM
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Proposal ID: 20220913012

SECTION:

Alt Set ID:

Proposal
Line
Number

0338

0340

0342

0344

0346

0348

0350

0352

0354

0356

0358

0360

0362

0364

0366

Alt Mbr ID:

0001 Contract Items
Iltem ID
Description
678.0036
Install Fiber Optic Cable Outdoor Plant
36-CT
678.0200

Fiber Optic Splice Enclosure

678.0300
Fiber Optic Splice

678.0500
Communication System Testing

678.0600
Install Ethernet Switches

690.0150
Sawing Asphalt

690.0250
Sawing Concrete

715.0720

Incentive Compressive Strength
Concrete Pavement

740.0440
Incentive IRI Ride

ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

ASP.1TOG

On-the-Job Training Graduate at
$5.00/HR

SPV.0045

Special 01. Temporary Detectable
Warning Field

SPV.0060
Special 01. Install Poles Type 10

SPV.0060

Special 02. Install Poles Type 9 Special

SPV.0060
Special 03. Install Poles Type 12

Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513

Approximate
Quantity and
Units

4,261.000
LF

1.000
EACH

40.000
EACH

LS

1.000
EACH

927.000
LF

10,148.000
LF

134.000
DOL

12,412.000
DOL

2,100.000
HRS

5,400.000
HRS

130.000
DAY

3.000
EACH

11.000
EACH

4.000
EACH

Unit Price Bid Amount
LUMP SUM
1.00000 134.00
1.00000 12,412.00
5.00000 10,500.00
5.00000 27,000.00
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Proposal ID: 20220913012

SECTION:

Alt Set ID:

Proposal
Line
Number
0368
0370
0372

0374

0376

0378

0380

0382

0384

0386

0388

0390

0392

0394

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 04. Install Monotube Arms 15-FT

SPV.0060
Special 05. Install Monotube Arms 20-FT

SPV.0060
Special 06. Install Monotube Arms 25-FT

SPV.0060
Special 07. Install Monotube Arms 30-FT

SPV.0060

Special 08. Install Monotube Arms 35-FT
Type 9/10 Spec Pole

SPV.0060

Special 09. Install Monotube Arms 40-FT
Type 9/10 Spec Pole

SPV.0060

Special 10. Install Monotube Arms 45-FT
Type 9/10 Spec Pole

SPV.0060
Special 11. Install Monotube Arms 50-FT

SPV.0060
Special 12. Install Monotube Arms 55-FT

SPV.0060

Special 13. Install Luminaire Arms Steel
15-FT

SPV.0060

Special 14. Trnspt & Install State Furn
Traffic Signal Cabinet STH 31 & CTH S
SPV.0060

Special 15. Trnspt & Install State Furn
Traffic Signal Cabinet STH 31 & STH
158

SPV.0060

Special 16. Trnspt & Install State Furn
Traffic Signal Cabinet STH 31 & CTH K

SPV.0060

Special 17. Trnspt & Install State Furn
Traffic Signal Cabinet STH 31 & 67TH
ST

Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513

Approximate
Quantity and
Units
1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

4.000
EACH

6.000
EACH

2.000
EACH

3.000
EACH

1.000
EACH

6.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

Unit Price Bid Amount
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Proposal ID: 20220913012

SECTION:

Alt Set ID:

Proposal
Line
Number

0396

0398

0400

0402

0404

0406

0408

0410

0412

0414

0416

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 18. Trnspt Traffic Signal & Inter
Lighting Materials STH 31 & CTH S
SPV.0060

Special 19. Trnspt Traffic Signal & Inter
Lighting Materials STH 31 & STH 158

SPV.0060

Special 20. Trnspt Traffic Signal & Inter
Lighting Materials STH 31 & CTH K
SPV.0060

Special 21. Trnspt Traffic Signal & Inter
Lighting Materials STH 31 & 67TH ST
SPV.0060

Special 22. Trnspt & Install State Furn
EVP Heads STH 31 & CTH S

SPV.0060

Special 23. Remove, Salvage, &
Reinstall GPS EVP System STH 31 &
STH 158

SPV.0060

Special 24. Remove, Salvage, &
Reinstall GPS EVP System STH 31 &
CTHK

SPV.0060

Special 25. Remove, Salvage, &
Reinstall GPS EVP System STH 31 &
67TH ST

SPV.0060

Special 26. Remove, Salvage, &
Reinstall GPS EVP System STH 31 &
CTHS

SPV.0060

Special 27. Trnspt and Install State Furn
Audible Ped Signal System STH 31 &
CTHS

SPV.0060

Special 28. Trnspt and Install State Furn
Audible Ped Signal System STH 31 &
STH 158

Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513

Approximate
Quantity and
Units
1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

Unit Price Bid Amount
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Proposal ID: 20220913012

SECTION:

Alt Set ID:

Proposal
Line
Number

0418

0420

0422

0424

0426

0428

0430

0432

0434

0436

0438

0440

0442

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 29. Trnspt and Install State Furn
Audible Ped Signal System STH 31 &
67TH ST

SPV.0060

Special 30. Temporary Vehicle Detection
System STH 31 & CTH K

SPV.0060

Special 31. Temporary Vehicle Detection
System STH 31 & 67TH ST

SPV.0060

Special 32. Install Fiber Optic
Communications in Cabinet STH 31 &
67TH ST

SPV.0060

Special 33. Install State Furn Radio
Antenna 5.8 GHZ STH 31 & CTH S

SPV.0060

Special 34. Install State Furn Radio
Antenna 5.8 GHZ STH 31 & STH 158

SPV.0060

Special 35. Install State Furn Radio
Antenna 5.8 GHZ STH 31 & CTH K

SPV.0060

Special 36. Install State Furn Radio
Antenna 5.8 GHZ STH 31 & 67TH ST

SPV.0060

Special 37. Install State Furn Radio
Antenna 5.8 GHZ STH 31 & 45TH ST

SPV.0060
Special 38. Install Poles Type 9

SPV.0060

Special 39. Temporary EVP System STH
31&CTHS

SPV.0060

Special 40. Exposing Existing
Infrastructure Paved Area
SPV.0060

Special 41. Exposing Existing
Infrastructure Unpaved Area

Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513

Approximate
Quantity and
Units
1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

2.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

34.000
EACH

24.000
EACH

Unit Price Bid Amount
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Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513

Bid Amount

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
Line ltem 1D Ao e Unit Price
Number Description Quantity an
Units
0444 SPV.0090 3,502.000
Special 01. Fiber Optic Warning Tape LF
0446 SPV.0195 89.000
Special 01. Joint and Crack Repair TON
0448 SPV.0195 88.000
Special 02. Asphaltic Repair TON
0450 SPV.0195 240.400
Special 03. Management of Solid Waste TON
Section: 0001 Total:

Total Bid:




PLEASE ATTACH ADDENDA HERE
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Bureau of Project Development
September 6, 2022 4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459
NOTICE TO ALL CONTRACTORS:

Federal Wage Rate Addendum #01

Letting of September 13, 2022

Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in
proposals 01 — 17, 19 — 21, 23, and 25 — 28; WI 8 Heavy (Sewer & Water Line & Tunnel) Davis Bacon
Prevailing Wage Rates that are included in proposal 06, and WI 15 Heavy Davis Bacon Prevailing Wage
Rates that are included in proposal 28. These wage rates are effective for all proposals they are included in
in the September 13, 2022 letting. The updated wage rates are dated August 12, 2022 and are effective on
or after August 22, 2022.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractors.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



"General Decision Number: WI20220010 08/12/2022
Superseded General Decision Number: WI20210010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$11.25 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2022.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
(7] 01/07/2022
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POVwooNOOTUVTAh WNBR

BRWIOOO1-002 06/01/2021
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIGOO2-002 06/01/2021
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIP0O2-005 06/01/2021
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 37.73 24.15
BRWIPOO3-002 06/01/2021
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2021

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIPOO6-002 06/01/2021

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,



ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIOOO7-002 06/01/2021

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIP0O8-002 06/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/01/2021
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO19-002 06/01/2021

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. . vt it iiiiiiiiennnnn $ 36.31 25.67
‘BRWI0O34-002 @6/01/2021
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .. vvvviiiiiiiiiinennn, $ 38.53 25.16

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,



GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. ....vvvvienn. $ 33.56 18.00
MILLWRIGHT....ovvviiiinnnnn $ 35.08 18.35
PILEDRIVER. ...ccvvvvvnnnnn. $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter.....coveiiieeinnnns $ 33.56 18.00
Millwright..........oovvien. $ 35.08 18.35
Pile Driver..........covu... $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES
Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Zone A, $ 31.03 22.69
Zone B....oviiiiiiiiiiiinn, $ 31.03 22.69

ELECOO14-002 12/26/2021

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA



CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:.......covvivvunnn. $ 37.83 21.89
‘ELEcoo14-e07 @5/36/2021
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 28.50 15.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2021
KENOSHA COUNTY
Rates Fringes

Electricians:....eee e ennennn. $ 43.16 30%+12.70

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ..vvvttiiiiiiiiiinnnnn $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes
ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of



Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000......000iiiirnnnnn $ 33.94 21.80
Electrical contracts under
$180,000......0000eeennnn. $ 31.75 21.73
ELECO242-005 05/30/2021
DOUGLAS COUNTY
Rates Fringes
Electricians:......ciiiiiiuienn.. $ 41.37 69.25%

ELECO388-002 05/30/2021

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:..........ccvvvinen. $ 36.22 26%+11.24
‘ELEcoase-e02 @6/01/2022
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELECoaos-e0s e6/e1/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoaos-e0s @6/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes

Sound & Communications
Installer.....ccoviiiinnnenn. $ 22.39 18.80
Technician........cceevvvn.. $ 32.49 20.26

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2021

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:. ..., $ 35.66 29.50%+10.00

ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:. ..., $ 39.00 25.95%+11.17
ELECO953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman..........oovnn.. $ 47.53 21.43
(2) Heavy Equipment
Operator.....ccoveeeenneennn $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60

ENGIQ139-005 06/01/2022



Rates Fringes

Power Equipment Operator

Group 1..vieeennnenennnnnns $ 43.27 25.95
GrOUP 2. iiineennnnronnnnnns $ 42.77 25.95
GrOUP 3. iviirevnnnerennnnons $ 42.27 25.95
GProUP 4. v viiitiieennnnnnanns $ 42.01 25.95
GrOUP 5. iviiiiiiii it $ 41.72 25.95
GrOUP B.uvvvnneennnnnennnnans $ 35.82 25.95

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1bs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and



extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

* TRONOOO8-002 06/13/2022

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. ... vvv i iiiiiiii i $ 41.00 28.95

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRONOOO8-003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. . vt v vt ii it eee e $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON©383-001 06/05/2022

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes

TRON@498-005 06/01/2021
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

IRONOG512-008 05/01/2022



BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRON©512-021 ©5/01/2022

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
TRONWORKER . ¢ v v e vt v et it et i eennnnns $ 36.94 33.11
LAB0©113-002 06/01/2022
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
GroUPp 1..iiiieennnnnnnnnnnns $ 32.65 23.09
GPOUP 2. iiieeennnenennnnnns $ 32.80 23.09
GrOUP 3. iiieeennnenennnnnns $ 33.00 23.09
GroUPp 4. i viniinnnnerennnnnns $ 33.15 23.09
GrOoUP 5. iviiiiinnneiennnnnns $ 33.30 23.09
GPOUP 6.vitreennnnnnnnnanns $ 29.14 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABOQ113-003 06/01/2022
OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes



LABORER

Group 1. vveivnnnerennnnons $ 31.90 23.09
GPOUP 2.t tiiieennnnnnnnnanns $ 32.00 23.09
GPOUP 3. iiieeennneeennnenns $ 32.05 23.09
GroUP 4. v viiniinnnerennnnans $ 32.25 23.09
Group 5.....0iiiiiiiiii, $ 32.10 23.09
GPOUP Bvvvvnninnnnerennnnons $ 28.99 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LAB00113-011 06/01/2022

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1..vverennnenennnnnns $ 31.71 23.09
GroUPp 2.t iiiiernnneennennns $ 31.86 23.09
GrOUP 3. iiiivirnnnerennnnons $ 32.06 23.09
GProUP 4. vt iieieennnnnnanns $ 32.03 23.09
GrOoUP 5. iviiiiiiiii i $ 32.36 23.09
GrOUP B.uvvvnneennnenennnnnns $ 28.85 23.09

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist



GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB00140-002 06/01/2022

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1..vieeennnenennnnnnn $ 36.42 18.68
GPOUP 2.t iiineennnenennnnnns $ 36.52 18.68
GrOUP 3. iiiinrrnnnnronnnnons $ 36.57 18.68
GroUp 4. i viiiinnnnenennnnons $ 36.77 18.68
GPOUP 5. iiiiiiiiiinnnnnnanns $ 36.62 18.68
GPOUP B.uvvvnneennnenennnnnns $ 33.05 18.68

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOR464-003 06/01/2022

DANE COUNTY

Rates Fringes
LABORER
GroUp 1..iiiiiennnnnnnnnanns $ 36.70 18.68
GPOUP 2. iiiieeennnenennnnnns $ 36.80 18.68

GrOUP 3. iiieeennnenennnnans $ 36.85 18.68



GroUP 4. vviniinnnnenennnnnns $ 37.05 18.68
GroUP 5. iviiiiinnniennnnnns $ 36.90 18.68
GPOUP 6.vviieennnnnnnnnanns $ 33.05 18.68

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2022

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 33.99 22.70
Spray, Sandblast, Steel....$ 34.59 22.70
Repaint:
Brush, Roller.............. $ 33.09 22.70
Spray, Sandblast, Steel....$ 32.49 22.70
PAIN©G108-002 06/01/2021
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 36.08 20.36
Spray & Sandblast........... $ 37.52 23.27

PAINOG259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAINOG259-004 05/01/2015



BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2021

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge.....ovviiiiiiiiinn. $ 36.70 24.50
Brush......oiiiiiinnnnnnenns $ 35.95 24.50
Spray & Sandblast........... $ 36.70 24.50

PAINOG802-002 06/01/2021

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush......coiiiiiiiiinnenns $ 29.98 18.78
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINO802-003 06/01/2021

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .. vi it ittt iiiiinnaneens $ 29.98 18.78
PAIN@934-001 06/01/2021
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush....coviiiiiinnennnnns $ 36.52 23.27
] 5] - VP $ 37.52 23.27
Structural Steel............ $ 36.67 23.27

PAIN1011-002 06/06/2021
FLORENCE COUNTY

Rates Fringes



PLAS@599-010 06/01/2021

Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1......iiiiiinninnnnnns $ 42.06 20.87
Area 2 (BAC) ... vviiiiennnnns $ 37.73 23.80
Area 3.. .. it i $ 38.74 22.46
Y o= I $ 38.59 22.66
Area 5.ttt $ 38.16 22.98
Y =T T $ 34.94 26.36

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1&2Axles..eeeiiiiinnnnnnn. $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.......c.covu... $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours



they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the



wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210



The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"



"General Decision Number: WI20220008 08/12/2022

Superseded General Decision Number: WI20210008

State: Wisconsin

Construction Types: Heavy (Sewer and Water Line and Tunnel)

Counties: Wisconsin Statewide.

TUNNEL, SEWER & WATER LINE CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

|If the contract is entered
|into on or after January 30,
[2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract was awarded on|.

|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$11.25 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2022.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
(%] 01/07/2022
1 01/21/2022
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POVwooNOOTUVTAh WN

BRWIPGO1-002 06/01/2021
CRAWFORD, JACKSON, 3JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIPV0O2-002 06/01/2021
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIQ002-005 06/01/2021
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,

SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 37.73 24.15
‘BRNIG0@3-002 6/01/2021
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2021

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIPOO6-002 06/01/2021

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES



Rates Fringes
BRWIPOO7-002 06/01/2021

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIOOO8-002 06/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPOO9-001 06/01/2021
GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,

AND WINNEBAGO COUNTIES

Rates Fringes
BRWIPO11-002 06/01/2021
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO13-002 06/01/2021
DANE, GRANT, IOWA, AND RICHLAND COUNTIES
Rates Fringes
BRWIGO19-002 06/01/2021

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. v v v i iiii i iiiieiinnnen $ 36.31 25.67
‘BRWIG021-602 06/61/2021
DODGE AND JEFFERSON COUNTIES

Rates Fringes

BRICKLAYER. .. .cviiiiiiiiiiiiine $ 37.75 25.92



BRWIPO34-002 06/01/2021

COLUMBIA AND SAUK COUNTIES

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. .. .vvvvviiiie e, $ 33.56 18.00
MILLWRIGHT....ovvviiiinnnnnn $ 35.08 18.35
PILEDRIVER. ...c.cvvvivvnnnnn. $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter....coveiiieeennnns $ 33.56 18.00
Millwright..........oovvinn. $ 35.08 18.35
Pile Driver..........covu... $ 34.12 18.00

CARPO264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes

CARPO361-004 05/01/2018



BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Zone A. .ttt e $ 31.03 22.69
Zone B...viiiii it $ 31.03 22.69
CARP2337-003 06/01/2019
Rates Fringes
MILLWRIGHT
Z0Ne ALttt i e $ 33.58 21.53
4o ¢TI - T $ 33.58 21.53

ZONE DEFINITIONS
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES

ZONE B: KENOSHA & RACINE COUNTIES

ELECOO14-002 12/26/2021

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:..........ccvuvnnn. $ 37.83 21.89
‘ELEco127-002 @6/01/2020
KENOSHA COUNTY

Rates Fringes
Electricians:..........ccvvnen. $ 43.16 30%+12.70

ELECO158-002 ©5/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES



Rates Fringes

ELECTRICIAN. ....civviiiirennnnnns $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000......0000teeennnn. $ 33.94 21.80
Electrical contracts under
$180,000.....c0iiiiiinnnn. $ 31.75 21.73
ELEC0242-005 05/30/2021
DOUGLAS COUNTY
Rates Fringes
Electricians:....ooee e nnennn. $ 41.37 69.25%

ELECO388-002 05/30/2021

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:....eeee e nnennn. $ 36.22 26%+11.24
‘ELEcoaso-o02 6/01/2022
RACINE COUNTY (Except Burlington Township)

Rates Fringes

ELECO494-005 06/01/2021



MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

ELECO494-006 06/01/2021

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO577-003 06/01/2021

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:. ..., $ 35.66 29.50%+10.00

ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:....covivivinennn... $ 39.00 25.95%+11.17
ENGIO139-003 06/06/2022
REMAINING COUNTIES
Rates Fringes
Power Equipment Operator
GroUp 1..viiiiennnnnnnnnanns $ 45.22 24.85
GPOUP 2. iiineeennnenennnnnns $ 43.97 24.85
GrOUP 3. iiinrrennneeennnnnns $ 41.57 24.85
GroUP 4. i viniinnnnerennnnnns $ 41.04 24.85
GrOUP 5. iviiiiiinneiennnenns $ 38.97 24.85
GPOUP 6.vvitneennnnnnnnnanns $ 37.44 24.85

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or
jib lengths 176 ft or longer.



GROUP 2: Backhoes (Excavators) weighing 130,00 1lbs and over;
Cranes, Tower Cranes and Derricks with or without

attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter
Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic
and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 4@ hp);
Tampers -Compactors, riding type; Stump Chipper, large;
Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
Generators; Pumps over 3""; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;
Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

ENGIQ139-007 06/05/2022

DODGE, FOND DU LAC, JEFFERSON, KENOSHA, MILWAUKEE, OZAUKEE,
RACINE, SHEBOYGAN, WALWORTH, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes



Power Equipment Operator

GroUp 1..viiieennnnnnnnnanns $ 43.54 24.85
GPOUP 2. iiieeennneeennnenns $ 42.76 24.85
GrOUP 3. iiiireennneeennnnnns $ 41.81 24.85
GroUPp 4. i viniinnnnerennnnnns $ 40.76 24.85
GroUP 5. iviiiiiinnennnnons $ 39.36 24.85

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, and Derricks with or without
attachments, with a lifting capacity of over 100 tons; or
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths measuring 176 feet or longer; Backhoes
(Excavators) 130,000 lbs and over; Caisson Rigs and Pile
Drivers

GROUP 2: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of 100 tons or under;
or Cranes, Tower Cranes, and Derricks with boom, lead,
and\or jib lengths measuring 175 feet or under; Backhoes
(Excavators) under 130,000 lbs; Skid Rigs; Dredge Operator:
Traveling Crane (Bridge type); Concrete Paver over 27 E;
Concrete Spreader and Distributor; Concrete Pumps and
Boring Machines (directional)

GROUP 3: Material Hoists; Stack Hoists; Tractor or Truck
mounted Hydraulic Backhoe; Tractor or Truck Mounted
Hydraulic Crane, 5 tons or under; Manhoist; Tractor over 40
hp; Bulldozer over 40 hp; Endloader over 40 hp; Forklift,
25 ft and over; Motor Patrol; Scraper Operator; Sideboom;
Straddle Carrier; Mechanic and Welder; Bituminous Plant and
Paver Operator; Roller over 5 tons; Percussion Drill
Operator; Rotary Drill Operator; Blaster; Air Track Drill;
Trencher (wheel type or chain type having over 8 inch
bucket); Elevator; Milling Machine and Boring Machine
(horizontal or vertical); Backhoe Mounted Compactor

GROUP 4: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machine (road type); Roller, Rubber Tire;

Concrete Batch Hopper; Concrete Conveyor System; Concrete
Mixers (14S or over); Screw type Pumps and Gypsum Pumps;
Grout Pumps; Tractor, Bulldozer, End Loader, under 40 hp;
Pumps (well points); Trencher (chain type 8 inch or smaller
bucket; Industrial Locomotives; Roller under 5 tons;

Fireman (Piledrivers and Derricks); Robotic Tool Carrier

with or without attachments.

GROUP 5: Hoists (Automatic); Forklift, 12 ft to 25 ft;
Tamper-Compactors, riding type; A-Frame andWinch Trucks;
Concrete Auto Breaker; Hydrohammer, small; Brooms and
Sweepers; Hoist (Tuggers); Stump Chipper, large; Boats
(Tug, Safety, Work Barges and Launch); Shouldering Machine
Operator; Screed Operator; Farm or Industrial Tractor; Post
Hole Digger; Stone Crushers and Screening Plants; Firemen
(Asphalt Plants); Air Compressor (400 CFM or over); Augers
(vertical and horizontal); Generators, 150 KW and over;
Air, Electric Hydraulic Jacks (Slipform); Prestress
Machines; Skid Steer Loader with or without attachments;
Boiler operators (temporary heat); Forklift, 12 ft and



under; Screed Operator Milling Machine; Refrigeration
Plant/Freeze Machine; Power Pack Vibratory/Ultra Sound
Driver and Extractor; Generators under 150 KW; Combination
small equipment operator; Compressors under 400 CFM;
Welding Machines; Heaters, Mechanical; Pumps; Winches,
Small Electric; Oiler and Greaser; Conveyor; High pressure
utility locating machine (daylighting machine).

* TIRONQOO8-002 06/13/2022
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes

IRONWORKER. . v v vivi it iiii i iann $ 41.00 28.95

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. .« v vvvieii e iiaeenen $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON©383-001 06/05/2022

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRON@498-005 06/01/2021
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

TRON@512-008 05/01/2022

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,



PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
TRON@512-021 ©5/01/2022
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,

PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes

LAB0OQ113-004 06/01/2022

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Laborers: (Open Cut)
Group 1. v ennnnenennnnnns $ 17.62 21.98
GPOUP 2. iviintvnnnerennnnons $ 19.89 21.98
GPOUP 3. .iiiieennnnnnnnnaans $ 23.43 21.98
GroUP 4. vviniiienneeennnnnnn $ 32.80 21.98
GrOUP 5. iviiiiiiineiennnnnns $ 32.94 21.98
GroUp B.vviiiiiiinneennennns $ 33.00 21.98
GPOUP 7. ivvnnennnnenennnnons $ 36.85 21.98
GPrOUP 8.vviiiinnnnnnnnnnanns $ 39.67 21.98
GrOUP 9. iiiiiiiinneennnnnnn $ 40.31 21.98

LABORERS CLASSIFICATIONS [OPEN CUT]

GROUP 1: Yard Laborer

GROUP 2: Landscaper

GROUP 3: Flag Person

GROUP 4: Paving Laborer

GROUP 5: General Laborer on Surface; Top Man
GROUP 6: Mud Mixer

GROUP 7: Mucker; Form Stripper; Bottom Digger and Misc;
Bottom Man and Welder on Surface

GROUP 8: Concrete Manhole Builder; Caisson Worker; Miner;
Pipe Layer; Rock Driller and Joint Man; Timber Man and
Concrete Brusher; Bracer in Trench Behind Machine & Tight
Sheeting; Concrete Formsetter and Shoveler; Jackhammer
Operator

GROUP 9: Blaster

LABO@113-005 06/06/2022

SEWER, TUNNEL & UNDERGROUND



KENOSHA AND RACINE COUNTIES

Rates Fringes
Laborers:
Group 1..vveeennnenennnnnns $ 24.29 21.98
GPOUP 2.t viintennnenennnnons $ 30.22 21.98
GroUP 3. iiiiineenneennnens $ 34.42 21.98
GroUP 4. v viieiienneeennnnnnns $ 36.19 21.98

TUNNEL WORK UNDER COMPRESSED AIR: ©-15 1lbs add $1.00, 15-30
lbs add $2.00, over 30 lbs add $3.00

LABORERS CLASSIFICATIONS
GROUP 1: Flagperson

GROUP 2: Top Man, General Laborer, Wellpoint Installation,
Wire Mesh and Reinforcement, Concrete Worker, Form
Stripper, Strike-off Work

GROUP 3: Machine and Equipment Operator, Sheeting, Form
Setting, Patch Finisher, Bottom Man, Joint Sawer, Gunnite
Man, Manhole Builder, Welder-Torchman, Blaster, Caulker,
Bracer, Bull Float, Conduit Worker, Mucker and Car Pusher,
Raker and Luteman, Hydraulic Jacking of Shields, Shield
Drivers, Mining Machine, Lock Tenders, Mucking Machine
Operator, Motor Men & Gauge Tenders and operation of
incidental Mechanical Equipment and all Power Driven Tools

GROUP 4: Pipelayer, Miner and Laser Operator

LABOQ113-008 06/01/2022

MILWAUKEE, OZAUKEE, WASHINGTON & WAUKESHA COUNTIES

Rates Fringes
Laborers: (Tunnel-Free Air)
Group 1. vveivnnnenennnnons $ 23.43 21.98
GPOUP 2.t tiiieennnnnnnnnanns $ 32.94 21.98
GPOUP 3. iiineeennnenennnenns $ 33.00 21.98
GroUP 4. v vinniiennerennnnans $ 36.98 21.98
GrOUP 5.iviiiiiinnerennnnnns $ 36.99 21.98
GrOUP Bvvvvnnvnnnnenennnnons $ 39.67 21.98
GPOUP 7. tiitieennnnnnnnnnnns $ 40.31 21.98

LABORERS CLASSIFICATIONS [TUNNEL - FREE AIR]:

GROUP 1: Flagperson

GROUP 2: General Laborer on surface; Tower Man

GROUP 3: Saw Man; Top Man

GROUP 4: Form Stripper; Car Pusher

GROUP 5: Mucker; Dinkey; Welder (rate on surface)
GROUP 6: Concrete Manhole Builder; Mucking Machine; Miner;
Mining Machine; Welder; Rock Driller; Concrete Buster; Jack

Hammer Operator; Caisson Worker; Pipelayer and Joint Man;
Bracerman



GROUP 7: Blaster

* LAB0OQ113-009 06/01/2022

MILWAUKEE, OZAUKEE, WASHINGTON & WAUKESHA COUNTIES

Rates Fringes
Laborers: (Tunnel -
*COMPRESSED AIR © - 15 1bs.)
GroUp 1..viiieennnnnnnnnnnns $ 23.43 21.98
GPOUP 2. iiineeennneeennnnnns $ 32.94 21.98
GrOUP 3. iiinneennneeennnnans $ 37.39 21.98
GroUP 4. v viniiinnnnrennnnnns $ 38.19 21.98
GrOoUP 5. iviiiiinnierennnnnns $ 38.31 21.98
GPrOUP 6.vviteennnnnnnnnanns $ 41.01 21.98
GPOUP 7. vveneennenennnnnns $ 41.63 21.98

LABORERS CLASSIFICATIONS [TUNNEL - COMPRESSED AIR]:

*Compressed Air 15 - 30 1bs add $2.00 to all classifications
*Compressed Air over 30 lbs add $3.00 to all classifcations

GROUP 1: Flagperson

GROUP 2: General Laborer on surface
GROUP 3: Lock Tender on surface
GROUP 4: Form Stripper; Car Pusher
GROUP 5: Mucker; Dinkey

GROUP 6: Mucking Machine; Miner; Mining Machine; Welder &
Rock Driller; Lock Tender in tunnel; Concrete Buster; Jack
Hammer Operator; Caisson Worker; Pielayer and Joint Man;
Bracerman; Nozzle Man on Gunite; Timber Man; Concrete
Brusher

GROUP 7: Blaster

NOTE: Hazardous & Toxic Waste Removal: add $0.15 per hour.

LAB00140-005 06/06/2022

ADAMS, ASHLAND, BARRON, BROWN, BUFFALO, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR, DUNN, EAU CLAIRE,
FLORENCE,FOND DU LAC, FOREST, GRANT, GREEN, GREEN LAKE, IOWA,
JACKSON, JEFFERSON, JUNEAU, LACROSSE, LAFAYETTE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK,
PORTAGE, PRICE, RICHLAND, ROCK, RUSK, ST CROIX, SAUK, SAWYER,
SHAWANO, SHEBOYGAN, TAYLOR, TREMMPEALEAU, VERNON, VILAS,
WALWWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes

LABORER (SEWER & WATER)
Group 1..vieeennnenennnnnns $ 31.48 18.68



GroUPp 2.t iiiiernnneennennns $ 33.33 18.68
GPrOUP 3. iiiittvnnnerennnnons $ 33.53 18.68
GProUP 4. v viieineennnnnnaans $ 34.28 18.68

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR: ©-15 lbs add $1.00,
15-30 1lbs add $2.00, over 30 1lbs add $3.00

LABORER CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: General Laborer, Wellpoint Installation; Form
Stripper; Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Drivers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

LABOR464-002 06/06/2022

DANE AND DOUGLAS COUNTIES

Rates Fringes
LABORER
GroUP 1..iiiieennnnnnnnnanns $ 31.38 18.68
GPOUP 2. iieneeennnenannnnnns $ 33.58 18.68
GrOUP 3. ivineennnenennnnnns $ 33.78 18.68
GroUPp 4. iviiiinnnnenennnnnns $ 34.53 18.68

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR: © - 15 1lbs add
$1.00, 15- 30 1lbs add $2.00, over 30 lbs add $3.00

LABORERS CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: General Laborer; Wellpoint Installation; Concrete
Worker; Form Stripper; Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Dirvers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

LAB01091-010 06/06/2022
BAYFIELD, BURNETT, IRON, SAWYER, AND WASHBURN COUNTIES

Rates Fringes



Laborers: (SEWER & WATER)

Group 1. vvieivnnnerennnnnns $ 31.17 18.68
GPOUP 2.t iiitiennnenennnnnns $ 33.23 18.68
GPOUP 3. iiineeennneeenneenns $ 33.43 18.68
GroUP 4. i vinniiennerennnnnns $ 34.18 18.68

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR:
@ - 15 lbs add $1.00, 15-30 lbs add $2.00, over 30 1lbs add
$3.00

LABORERS CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: Laborers, Wellpoint Installation; Form Stripper;
Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Dirvers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

PLAS©599-010 06/01/2021

Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.....ciiiiiiiiinennnns $ 42.06 20.87
Area 2 (BAC).....cvvueinenn. $ 37.73 23.80
Area 3.ttt $ 38.74 22.46
Area 4.ttt $ 38.59 22.66
Area 5.... . i iiiiiiiiiiiin $ 38.16 22.98
Area 6....ciiiiiiiiiiiiiiennn $ 34.94 26.36

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES



AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1&2Axles...viiiiinnnnnnn. $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of



the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling



On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). MWrite to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"



"General Decision Number: WI20220015 08/12/2022
Superseded General Decision Number: WI20210015
State: Wisconsin
Construction Type: Heavy
Counties: Wisconsin Statewide.

HEAVY CONSTRUCTION PROJECTS (Excluding Tunnel, Sewer, and Water
Lines).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract is entered
|into on or after January 30,
[2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$11.25 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2022.

|If the contract was awarded on|.
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
(%] 01/07/2022
1 01/21/2022



2 02/04/2022
3 02/25/2022
4 03/11/2022
5 03/18/2022
6 04/29/2022
7 05/13/2022
8 06/17/2022
9 07/08/2022
10 07/29/2022
11 08/12/2022
BOILO107-001 01/01/2021
Rates Fringes
BOILERMAKER
Boilermaker.........covuuen. $ 39.52 31.50
Small Boiler Repair (under
25,000 lbs/hr).............. $ 26.91 16.00

BRWIOOO1-002 06/01/2021
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWIGOO2-002 06/01/2021
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIGOO2-005 06/01/2021

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 37.73 24.15
‘BRWIG@03-602 06/61/2021
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIPOO4-002 06/01/2021

KENOSHA, RACINE, AND WALWORTH COUNTIES



Rates Fringes
BRWIPOO6-002 06/01/2021
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,

ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIOOO7-002 06/01/2021

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIPOO8-002 06/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPOO9-001 06/01/2021
GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,

AND WINNEBAGO COUNTIES

Rates Fringes

BRWIPO11-002 06/01/2021
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes

BRWIGO13-002 06/01/2021

DANE, GRANT, IOWA, AND RICHLAND COUNTIES

BRWIPO19-002 06/01/2021

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,

PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES
Rates Fringes

BRICKLAYER. ... iiiiiiiiiiiiiiannn $ 36.31 25.67



BRWIPO21-002 06/01/2021

DODGE AND JEFFERSON COUNTIES

Rates Fringes
BRICKLAYER. ..t vv it iiiiiiennnnnns $ 37.75 25.92
‘BRWIO034-002 @6/01/2021
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER.....cvviiiiiiiiiinnn, $ 38.53 25.16

CARPO0@87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP@252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. .. vviivnnennnnns $ 33.56 18.00
MILLWRIGHT. ... viennnnns $ 35.08 18.35
PILEDRIVER.....cvvvvviinenn $ 34.12 18.00
CARP©252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter.....c.oeeeveeeennn. $ 33.56 18.00
Millwright.................. $ 35.08 18.35
Pile Driver........cccevuu... $ 34.12 18.00

CARPO264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON



COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES
Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Z0Nne A.iiiiiiii i $ 31.03 22.69
Zone B..viiiiiiiiiii i $ 31.03 22.69
CARP2337-003 06/01/2019
Rates Fringes
MILLWRIGHT
Zone Al ittt $ 33.58 21.53
Zone B....oviiiiiiiiiiiin., $ 33.58 21.53

ZONE DEFINITIONS
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES

ZONE B: KENOSHA & RACINE COUNTIES

ELECO014-002 12/26/2021

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:..........ccvvnen. $ 37.83 21.89
‘ELEcoo14-e07 @5/36/2021
REMAINING COUNTIES

Rates Fringes

Teledata System Installer
Installer/Technician........ $ 28.50 15.92



Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2021
KENOSHA COUNTY
Rates Fringes

Electricians:.....coiiiiiinnnnnn. $ 43.16 30%+12.70

ELEC0158-002 ©5/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ....civviiiirnnnnnnn $ 36.14 29.75%+10.26

ELEC@159-003 0©5/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000.....c0iiiiiinnnnn. $ 33.94 21.80
Electrical contracts under
$180,000......00iiiiiernnnnn $ 31.75 21.73

ELECO242-005 05/30/2021
DOUGLAS COUNTY

Rates Fringes



Electricians:.....civiiiiinnnnnn. $ 41.37 69.25%

ELEC0388-002 05/30/2021

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:....eoee e nneenn. $ 36.22 26%+11.24
‘ELEcosse-e02 @6/01/2022
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcoaos-e0s ee/e1/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoaos-e0s @6/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....eeeeeineeennnn $ 22.39 18.80
Technician.....coevveeennn.. $ 32.49 20.26

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the



installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELEC@577-003 06/01/2021

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:......coiiiiiiinan.. $ 35.66 29.50%+10.00

ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.......oovvivvunnn. $ 39.00 25.95%+11.17
ELECO953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.......coveevennns $ 47.53 21.43
(2) Heavy Equipment
Operator.....covveeiennneens $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60

ENGIO139-001 06/01/2022

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA
COUNTIES

Rates Fringes
Power Equipment Operator
Group 1. vieiinnnerennnnons $ 49.01 25.30
GPOUP 2. ttitieennnnnnnnnanns $ 48.51 25.30
GPOUP 3. iiieeennnenennnnnns $ 48.01 25.30
GroUP 4. i viniiinnnerennnnnns $ 47.17 25.30
GrOoUP 5. iviiiiinnnerennnnnns $ 43.39 25.30
GPOUP B.vvvvnnvnnnnenennnnons $ 38.24 25.30

HAZARDOUS WASTE PREMIUMS:
EPA Level ""A"" Protection: $3.00 per hour



EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or w/o attachments with a lifting capacity of
over 100 tons; or Cranes, Tower Cranes, Pedestal Tower
Cranes and Derricks with boom, leads, and/or jib lengths
measuring 176 feet or longer; Self-Erecting Tower Cranes
over 4000 lbs lifting capacity; All Cranes with Boom
Dollies; Boring Machines (directional); Master Mechanic.
$0.50 additional per hour per 100 tons or 100 ft of boom
over 200 ft or lifting capacity of crane over 200 tons to a
maximum of 300 tons or 300 ft. Thereafter an increase of
$0.01 per ft or ton, whichever is greater.

GROUP 2: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or without attachments with a lifting
capacity of 100 tons or less; or Cranes, Tower Cranes
Portable Tower Cranes, Pedestal Tower Cranes and Derricks
with boom, leadsand/or jib lengths measuring 175 feet or
less; Backhoes (excavators) 130,000 lbs and over; Caisson
Rigs; Pile Drivers; Boring Machines (vertical or
horizontal), Versi-Lift, Tri-Lift, Gantry 20,000 lbs & over.

GROUP 3: Backhoe (excavator) under 130,000 lbs;Self-erecting
Tower Crane 4000 lbs & under lifting capacity;Traveling

Crane (bridge type); Skid Rigs; Dredge Operator; Mechanic;
Concrete Paver (over 27E); Concrete Spreader and

Distributor; Forklift/ Telehandler (machinery- moving /

steel erection); Hydro Blaster, 10,000 psi and over

GROUP 4: Material Hoists; Stack Hoists; Hydraulic Backhoe
(tractor or truck mounted); Hydraulic Crane, 5 tons or
under (tractor or truck mounted); Hoist (tuggers 5 tons &
over); Hydro-Excavators/Daylighters; Concrete Pumps Rotec
type Conveyors; Tractor/Bulldozer/End Loader (over 4@ hp);
Motor Patrol; Scraper Operator; Sideboom; Straddle Carrier;
Welder; Bituminous Plant and Paver Operator; Roller over 5
tons; Rail Leveling Machine (Railroad); Tie Placer; Tie
Extractor; Tie Tamper; Stone Leveler; Rotary Drill Operator
and Blaster; Percussion Drill Operator; Air Track Drill
and/or Hammers; Gantrys (under 20,000 lbs); Tencher (wheel
type or chain type having 8 inch or larger bucket); Milling
Machine; Off-Road Material Haulers.

GROUP 5: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machines (road type); Rubber Tired Roller;

Concrete Batch Hopper; Concrete Conveyor Systems; Grout
Pumps; Concrete Mixers (14S or over); Screw Type Pumps and
Gypsum Pumps; Tractor, Bulldozer, End Loader (under 40 hp);
Trencher (chain type, bucket under 8 inch); Industrial
Locomotives; Rollers under 5 tons; Stump Grinder/Chipper
(Large); Timber Equipment; Firemen (pile drivers and
derricks); Personnel Hoist, Telehandler over 86000 lbs;
Robotic Tool Carrier with or without attachments

GROUP 6: Tampers - Compactors (riding type); Assistant
Engineer; A-Frames and Winch Trucks; Concrete Auto Breaker;
Hydrohammers (small); Brooms and Sweepers; Hoist (tuggers
under 5 tons); Boats (Tug, Safety, Work Barges, Launch);
Shouldering Machine Operator; Prestress Machines; Screed
Operator; Stone Crushers and Screening Plants; Screed
Operators (milling machine), Farm or Industrial Tractor



Mounted Equipment; Post Hole Digger; Fireman (asphalt
plants); Air Compressors over 400 CFM; Generators, over 150
KW; Augers (vertical and horizontal); Air, Electric,
Hydraulic Jacks (slipform); Skid Steer Loaders (with or
without attachments); Boiler Operators (temporary heat);
Refrigeration Plant/Freeze Machines; Power Pack
Vibratory/Ultra Sound Drivers and Extractors; Welding
Machines; Heaters (mechanical); Pumps; Winches (small
electric); Oiler and Greaser; Rotary Drill Tender;
Conveyor; Forklifts/Telehandler 8000 lbs & under;
Elevators: Automatic Hoists; Pumps (well points);
Combination Small Equipment Operators

ENGIQ139-003 06/06/2022

REMAINING COUNTIES

Rates Fringes
Power Equipment Operator
Group 1. vvieivnnnerennnnons $ 45.22 24.85
GPOUP 2.t tiiieennnnnnnnnanns $ 43.97 24.85
GPOUP 3. iiieeennneeennennns $ 41.57 24.85
GroUP 4. ivinniiennerennnnnns $ 41.04 24.85
GrOUP 5. iviiiiinnnerennnnnns $ 38.97 24.85
GPOUP B.vvvnninnnnenennnnons $ 37.44 24.85

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or
jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 1lbs and over;
Cranes, Tower Cranes and Derricks with or without

attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter
Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie



Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic
and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);
Tampers -Compactors, riding type; Stump Chipper, large;
Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
Generators; Pumps over 3""; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;
Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

* TRONOOO8-002 06/13/2022
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes

TRONWORKER .« v v v v i iiiiiiiieeeennn $ 41.00 28.95

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON@OO8-003 06/01/2021
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
IRONWORKER. ... vvv it iiiii i $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON@383-001 06/05/2022

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,



JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRON©512-008 05/01/2022
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRON©G512-021 ©5/01/2022

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
TRONWORKER . ¢ v v vt v et i i et i tenennns $ 36.94 33.11
LAB09113-002 06/01/2022
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1..vveeennnenennnnnnn $ 32.65 23.09
GrOUP 2. iiineeennneeennnnnns $ 32.80 23.09
Group 3.ttt ennennns $ 33.00 23.09
GroUp 4. viiiiinnerennnnons $ 33.15 23.09
GPrOUP 5.t iiiiiiiiinnnnnnnnns $ 33.30 23.09
GPOUP B.vvvnneennnenennnnnns $ 29.14 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist



GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABOQ113-003 06/01/2022

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
GroUPp 1..iiiiinnnnnnnnnnnnns $ 31.90 23.09
GPOUP 2. iiineeennneeennnnnns $ 32.00 23.09
GrOUP 3. iiinneennneeennnnans $ 32.05 23.09
Group 4..iiiiiiiiiiiiiieenn, $ 32.25 23.09
GrOoUP 5. iviiiiinnierennnnnns $ 32.10 23.09
GPrOUP 6.vviteennnnnnnnnanns $ 28.99 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABOQ113-011 06/01/2022

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1..vveennnnenennnnnns $ 31.71 23.09
GPOUP 2.t viintnnnnenennnnons $ 31.86 23.09
GPOUP 3.t iiiieennnnnnnnnanns $ 32.06 23.09
GroUP 4. vviiiienneeennnnnnn $ 32.03 23.09
GrOUP 5. iviniiiiineiennnnnnn $ 32.36 23.09
GroUp 6.vviiiieiinneennennns $ 28.85 23.09

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);



Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB00140-002 06/01/2022

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1..vveeennnenennnnnns $ 36.42 18.68
GrOUP 2. iiinvennnnenennnnnns $ 36.52 18.68
GPrOUP 3. iviitivnnnenennnnons $ 36.57 18.68
GProUP 4. vt iitnnennnnnnaans $ 36.77 18.68
GrOUP 5. iviiiiiiiie e $ 36.62 18.68
GrOUP B.uvvvnneennnenennnnnns $ 33.05 18.68

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control



LABO®464-003 06/01/2022

DANE COUNTY

Rates Fringes
LABORER
Group 1..vveeennnenennnnnnn $ 36.70 18.68
GrOUP 2. iiiieeennneeennnnnns $ 36.80 18.68
GPrOUP 3. iivnveennnnnonnnnons $ 36.85 18.68
GroUp 4. viiiinnnnerennnnnns $ 37.05 18.68
GPrOUP 5.iiiiiiiiiiiinnnneans $ 36.90 18.68
GPOUP B.vvvnneennnenennnnnns $ 33.05 18.68

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2022

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 33.99 22.70
Spray, Sandblast, Steel....$ 34.59 22.70
Repaint:
Brush, Roller.............. $ 33.09 22.70
Spray, Sandblast, Steel....$ 32.49 22.70
PAINO108-002 06/01/2021
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 36.08 20.36
Spray & Sandblast........... $ 37.52 23.27

PAINOG259-002 05/01/2008



BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN@G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2021

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge......oovviiiiiiine. $ 36.70 24.50
Brush.......ooovviiiiiin.. $ 35.95 24.50
Spray & Sandblast........... $ 36.70 24.50

PAINO802-002 06/01/2021

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush........oiiiiiiiiiienn, $ 29.98 18.78
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN©802-003 06/01/2021
ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,

OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAIN@934-001 06/01/2021
KENOSHA AND WALWORTH COUNTIES

Rates Fringes



Painters:

Brush.....oiviiieiinnennn. $ 36.52 23.27
(Y o= | P $ 37.52 23.27
Structural Steel............ $ 36.67 23.27

PAIN1011-002 06/06/2021

FLORENCE COUNTY

Rates Fringes
Painters:...c.oiiiiiiiiiiinnnens $ 26.71 14.38
PLAS©599-010 06/01/2021
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1....iiiiiiiiiiennnnnns $ 42.06 20.87
Area 2 (BAC) ... vvviiinnnnnns $ 37.73 23.80
APEa 3. ..iiiiieiinnnennnnens $ 38.74 22.46
Area 4. ...ttt i $ 38.59 22.66
ArEa 5.ttt it $ 38.16 22.98
Area B.iviiiiinriernrenannnns $ 34.94 26.36

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

PLUM@O11-003 ©5/07/2018
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, SAWYER, AND WASHBURN
COUNTIES

Rates Fringes

PLUM@O75-002 06/01/2016

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes
PLUM@O75-004 06/01/2016
DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, AND ROCK

COUNTIES

Rates Fringes

PLUM@GO75-009 06/01/2016

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PLUMBER. .. .vtiiiiiiiii e iineennn $ 38.82 20.12
PLUMe111-007 5/28/2018
MARINETTE COUNTY (Niagara only)

Rates Fringes
PLUMBER/PIPEFITTER.......ccvvvn.. $ 33.33 24.48

PLUM@118-002 06/01/2022

KENOSHA, RACINE, AND WALWORTH COUNTIES

PLUMO400-003 05/29/2022

ADAMS,BROWN, CALUMET, DODGE (except Watertown), DOOR, FOND DU
LAC, GREEN LAKE,KEWAUNEE, MANITOWOC, MARINETTE (except
Niagara), MENOMINEE, OCONTO, OUTAGAMIE, SHAWANO, SHEBOYGAN,
WAUPACA, WAUSHARA, AND WINNEBAGO COUNTIES

Rates Fringes

PLUM@434-002 ©5/30/2021

BARON, BUFFALO, CHIPPEWA, CLARK, CRAWFORD, DUNN, EAU CLAIRE,
FLORENCE, FOREST, GRANT, JACKSON, JUNEAU, LA CROSSE, LANGLADE,
LINCOLN, MARATHON, MONROE, ONEIDA, PEPIN, PIERCE, POLK,
PORTAGE, PRICE, RUSK, ST. CROIX, TAYLOR, TREMPEALEAU, VERNON,
VILAS, AND WOOD COUNTIES

Rates Fringes

PLUMO601-003 06/01/2022



DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, MILWAUKEE,
OZAUKEE, ROCK, WASHINGTON AND WAUKESHA COUNTIES

Rates Fringes

PLUMO601-009 06/01/2022

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PIPEFITTER. . v i ettt ennnns $ 52.06 26.86
TeaMeo3o-ee es/e1/2021
Rates Fringes

TRUCK DRIVER
1 & 2 Axle Trucks........... $ 32.57 23.81
3 or more axles; Euclids
or Dumptor, Articulated
Truck, Mechanic............. $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).



The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current



negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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Wisconsin Department of Transportation

August 25, 2022

NOTICE TO ALL CONTRACTORS:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #12: 3330-07-70, WISC 2022513 3340-09-70
Green Bay Rd-City of Kenosha Green Bay Road, City of Kenosha
STH50to CTH S 78! Street Intersection
STH 31 STH 31
Kenosha County Kenosha County

Letting of September 13, 2022

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions
ATEE Description
No.
25 Traffic Signal Faces

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017

Solving tomorrow’s transportation challenges



ADDENDUM NO. 01
3330-07-70, 3340-09-70
August 25, 2022

Special Provisions
5. Traffic Signal Faces.
Replace entire article language with the following:
Add the following to standard spec 658.3:
) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads. Connect

the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire nuts. All wire
nuts must be installed facing up to prevent the entrance of water.

END OF ADDENDUM
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Wisconsin Department of Transportation

September 9, 2022

NOTICE TO ALL CONTRACTORS:

Proposal #12:

3330-07-70, WISC 2022513

Green Bay Road-City of Kenosha
STH50to CTH S

STH 31

Kenosha County

Letting of September 13, 2022

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Division of Transportation Systems

Development
Bureau of Project Development

4822 Madison Yards Way, 4" Floor South

Madison, WI 53705

Telephone:

3340-09-70
Green Bay Road, City of Kenosha
78th Street Intersection

STH 31
Kenosha County

(608) 266-1631
Facsimile (FAX): (608) 266-8459

Revised Bid Item Quantities
. L . Old Revised | Proposal
Bid ltem Iltem Description Unit Quantity | Quantity Total
646.1020 Marking Line Epoxy 4-inch LF 43,777 43,566 43,556
646.1545 Al\fllianrlé;]ng Line Grooved Wet Ref Contrast Epoxy LF 50,671 -38,002 12,669
646.3545 El\all';ar:l(;:]ng Line Grooved Wet Ref Contrast Epoxy LF 18,437 1,967 16,470
Plan Sheets:
Revised Plan Sheets (3330-07-70)
SPh|22t Plan Sheet Title (brief description of changes to sheet)
280 Miscellaneous Quantities - Updated quantities for pavement marking items with skip/gap.
Revised Plan Sheets (3340-09-70)
SPh|22t Plan Sheet Title (brief description of changes to sheet)
15 Miscellaneous Quantities - Updated quantities for pavement marking items with line/gap.

Version 02-2017

Solving tomorrow’s transportation challenges




Schedule of Items
Attached, dated September 9, 2022, are the revised Schedule of ltems Page 6.

Plan Sheets

The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
3330-07-70 Revised: 280.

3340-09-70 Revised: 15.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM
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Proposal Schedule of Items Page 6 of 16
Proposal ID: 20220913012  Project(s): 3330-07-70, 3340-09-70
Federal ID(s): N/A, WISC 2022513
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0156 643.0715 11,855.000
Traffic Control Warning Lights Type C DAY
0158 643.0800 464.000
Traffic Control Arrow Boards DAY
0160 643.0900 20,559.000
Traffic Control Signs DAY
0162 643.0920 100.000
Traffic Control Covering Signs Type Il EACH
0164 643.1050 48.000
Traffic Control Signs PCMS DAY
0166 643.1070 64,616.000
Traffic Control Cones 42-Inch DAY
0168 643.4100.S 200.000
Traffic Control Interim Lane Closure EACH
0170 643.5000 1.000
Traffic Control EACH
0172 644.1810 1,200.000
Temporary Pedestrian Barricade LF
0174 646.1020 43,556.000
Marking Line Epoxy 4-Inch LF
0176 646.1545 12,669.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 4-Inch
0178 646.3545 16,470.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 8-Inch
0180 646.5020 147.000
Marking Arrow Epoxy EACH
0182 646.5120 27.000
Marking Word Epoxy EACH
0184 646.6120 858.000
Marking Stop Line Epoxy 18-Inch LF
0186 646.7120 153.000
Marking Diagonal Epoxy 12-Inch LF
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