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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 7, 2022
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 8040-01-74, St Croix River – Grantsburg, 
St Croix River Bridge B-07-0020, STH 70, Burnett County, Wisconsin as the plans show and execute the 
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2022 Edition, as published by the department, and these special 
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20220107)

2. Scope of Work.
The work under this contract shall consist of Structure B-07-0020, concrete masonry, concrete pavement 
approach slabs, excavation common, base aggregate dense, asphaltic surface, riprap, guardrail, marking, 
and all incidental items necessary to complete the work as shown on the plans and included in the 
proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2023 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources.

Roadway Names
Minnesota Highway 70 (MN 70) runs concurrent with Wisconsin State Trunk Highway (STH) 70 on the 
border bridge. These special provisions refer to the roadway as STH 70. All provisions denoting STH 70 
shall also apply to MN 70 and the approach work within Minnesota.

National Park Service Coordination
The National Park Service (NPS) owns lands along the St. Croix River, and they are responsible for 
managing recreational uses within the St. Croix National Scenic Riverway (Riverway) which includes the 
adjoining lands and the St. Croix River.

Maintain access to NPS lands at all times from STH 70. Control work operations and do not complete 
work outside the existing highway right-of-way on NPS lands or within NPS facilities except where 
allowed by a Special Use Permit. 

The department has obtained a Special Use Permit from the NPS to allow work in the northwest corner of 
the bridge to complete restoration in the area of the existing riprap located on NPS land. Complete the 
work early in the project schedule to allow for vegetation to establish during other project work and 
remove erosion control devices (silt fence, etc.) on NPS lands prior to completing the work under this 
contract. The contractor shall comply with the conditions of the Special Use Permit including naming the 
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United States of America an additional insured party for work on NPS lands. A copy of the Special Use 
Permit can be obtained from Jeff Saxby at (608) 380-2805.

NPS facilities within or adjacent to the project area should not be used for contractor staging of equipment 
or project materials, parking of vehicles, and/or portable sanitary facilities for the workers. If any NPS 
lands are desired for use by the contractor (not anticipated or required by the department), the contractor 
would be required to coordinate directly with NPS and obtain a Special Use Permit from NPS (typically 
requires a minimum 90-day lead time).

Finish all areas on the project with native seeding (No. 70) and non-netted erosion mats. Netted erosion 
mats are not allowed. No mulching items are included in the contract, however if mulch is placed for any 
reason by the contractor, all mulch shall be certified weed-free mulch.

Coordinate with the local NPS representative throughout construction to coordinate activities over the 
St. Croix River. Establish clear lines of communication during the preconstruction meeting. The NPS 
construction contact will be Facility Manager, Mark Denker, (715) 483-2250, mark_denker@nps.gov. 
Confirm the NPS representative during the preconstruction meeting. 

For all emergencies within the NPS Riverway:

 In case of injury or other situation requiring emergency response, dial 9-1-1.

 For all other emergencies within the Riverway or to report resource damage or issues; please call 
the NPS Riverway Dispatch at 1 (800) PARK-TIP.

WDNR and MNDNR State Forest Coordination
WDNR Governor Knowles State Forest and the MNDNR Chengwatana State Forest are located adjacent 
to the project area. Maintain access to the state forest lands at all times. Control work operations and do 
not complete work outside the existing highway right-of-way.

Minnesota State Water Trail Coordination
The St. Croix River is also managed as a State Water Trail by MnDNR. Post any applicable construction 
warnings at nearby public access points.

Prior to construction, contact Mary Straka, MnDNR, Parks and Trails Division Supervisor at 
(218) 460-7024, mary.straka@state.mn.us, to post information regarding the construction on the St. Croix 
River State Water Trails webpage and map.

Small Animal Protection
Install all silt fence with small animal turnarounds as shown on the plans. Monitor the work area for any 
nesting turtles and remove turtles outside the work area.

Riprap repair adjacent to the St. Croix River
Provide riprap materials according to standard spec 606.2.1 to replace the missing riprap at the 
abutments except that waste concrete material per standard spec 606.2.1(3) will not be allowed.

Clean all riprap and select crushed materials of all dirt, debris, and dust prior to placement.

Place materials with equipment located on the bridge deck or the abutment slopes under bridge. Hand 
placement may be required to fill in missing areas designated on the plan or by the engineer. Place all 
materials above the ordinary high-water mark of the St. Croix River.

Do not operate machinery within adjacent wetlands or on the streambed of the St. Croix River.

Fish Spawning – In-Water Working Restriction
There shall be no instream disturbance of St. Croix River including dropping any debris.

mailto:mark_denker@nps.gov
mailto:mary.straka@state.mn.us
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Little Brown Bat (Myotis lucifugus)

Little Brown Bats have the potential to roost in the expansion joints on both of the bridge approaches. To 
avoid impact to roosting bats, install bat exclusion prior to April 1. Place a barrier to cover all gaps and 
spaces (i.e., plywood with foam back or other approved method) on each abutment to exclude bat entry 
into the expansion joint and the space between the abutment backwall and girder ends.

Provide a plan for the bat exclusion to the department for review and approval at least 30 calendar days 
prior to completing the work.

If an individual bat or active roost is encountered during construction operations, stop work and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC).

The work to preclude the bats from the expansion joint is incidental to items of work required for 
replacement of the existing expansion devices.

Working days will not be assessed for placement of bat exclusion.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC).

According to the final 4(d) rule issued for the NLEB, the department has determined that the proposed 
activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree removal 
but will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known maternity 
roost tree or any other tree within 150 feet of a known maternity roost tree.

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer, 
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified 
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat 
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary.

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of Clearing operations, and list those 
additional measures in the ECIP.

4. Traffic.
General
Maintain at least one lane of traffic with a minimum clear width of 12 feet at all times.  Control and reduce 
traffic to one lane with the use of flagging operations or temporary traffic signals to complete the work. 
One lane conditions may remain in place during the period identified in the Holiday and Special Event 
Work Restrictions.

Traffic staging during work operations on Structure B-07-0020 is as follows:

 Stage 1/2 – Locate traffic partially on the eastbound travel lane/shoulder and place pedestrians on 
the bridge along a protected route. Complete work on the left bridge sidewalk.

 Stage 3 – Locate traffic partially on the eastbound travel lane/shoulder and complete work on the 
left side of the roadway centerline on the east half of the bridge including the left side of the 
Wisconsin roadway approach.

 Stage 4/5 – Locate traffic partially on the westbound travel lane/shoulder and complete work on 
the right side of the roadway centerline on the bridge and complete the right side on the Wisconsin 
and Minnesota roadway approaches. 
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 Stage 6 – Locate traffic partially on the eastbound travel lane/shoulder and complete work on the 
left side of the roadway centerline on the west half of the bridge including the left side of the 
Minnesota roadway approach.

Do not close shoulders on both sides of the roadway at the same time.  

Maintain local and emergency traffic at all times.

Maintain access to all private and public entrances within the work zone at all times.

Pedestrian Traffic
Pedestrian traffic passes under the east end of the bridge along the Sand Rock Cliffs Trail maintained by 
NPS. During structure work directly overhead of the trail or replacement of the riprap under the bridge, 
close the trail or flag pedestrian traffic through the work zone. Reopen the trail when work is not directly 
occurring in this area. Do not close the trail during non-working hours from Friday through Sunday or as 
directed by the engineer.

The walkway under the west end of the bridge is not an active trail and may be closed during project 
work.

Maintain pedestrian access across the bridge at all times. 

Portable Changeable Message Signs
Install PCMS approaching the project limits as shown in the plans or as directed by the engineer seven 
calendar days prior to the beginning of project work.

Coordinate with the engineer three business days prior to deploying or changing a message on a PCMS 
to obtain approval of the proposed message. The engineer will review the proposed message and either 
approve the message or make necessary changes. 

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

MnDOT Coordination
Coordinate traffic control conditions including lane closures and width restrictions with MnDOT throughout 
construction. Contact the following MnDOT representative at least 14 calendar day prior to the 
preconstruction meeting. Establish the necessary communication process during the preconstruction 
meeting. 
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Josie Olson, P.E.
Project Manager, District 1
Minnesota Department of Transportation
1123 Mesaba Avenue
Duluth, MN 55811
Josie.Olson@state.mn.us
(218) 725-2808

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 70 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
- From noon Friday, June 30, 2023 t to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

6. Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Lumen (communications) has existing underground communication facilities along the left side 
of STH 70 from Station 4+25 to the west. No conflicts are anticipated.

Northern Natural Gas Company (gas) has existing underground gas facilities along the right 
side of STH 70 throughout the project limits. No conflicts are anticipated.

Northwestern Wisconsin Electric Co. (electricity) has existing underground electric facilities 
along the left side of STH 70 throughout the project limits. No conflicts are anticipated.

7. Work by Others.
Permanent signs are designated for installation or re-installation by MnDOT on the Minnesota approach 
of the St. Croix River. Coordinate schedules for work at the preconstruction meeting with the following 
contacts:

Office Contact:
Christian Lawien, PE
Assistant District Traffic Engineer – Operations & Project Manager | District 1
Minnesota Department of Transportation (MnDOT)
1123 Mesaba Ave
Duluth, MN 55811
Office: (218) 725-2816

Field Contact:
Roger Kachelmyer 
Office: (218) 729-3945 
Mobile: (218) 393-3014

mailto:Josie.Olson@state.mn.us
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8. Environmental Protection, Dewatering.
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other 
appropriate best management practice prior to discharge. Submit the proposed means and methods of 
dewatering for each required location for approval as part of the Erosion Control Implementation Plan 
(ECIP). Include details of how the intake will be managed to not cause an increase in the background 
level turbidity prior to treatment and any additional measures necessary to prevent sediments from 
reaching the project limits or wetlands and waterways.

Guidance on Dewatering can be found on the Wisconsin Department of Natural Resources website 
located in the Storm Water Construction Technical Standards, Dewatering Code #1061. This document 
can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

Work includes furnishing all materials, excavation, maintenance, cleaning, disposal of surplus material 
and removal of the dewatering system and is incidental to contract work.

9. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
http://dnr.wi.gov/topic/invasives/disinfection.html
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10. Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction operations 
methodically from the initial topsoil stripping operation through the subsequent grading and finishing to 
minimize the period of exposure to erosion.

Replace topsoil on disturbed areas immediately after grading is completed within those areas. Complete 
finishing operations, which includes native seed, fertilizer, erosion mat, and any other permanent erosion 
control measures required, within seven calendar days after the placement of topsoil.

Delineated wetlands are shown on the plans. No work will occur within any delineated wetlands. Protect 
wetlands adjacent project with silt fence and other erosion control measures designated in the plans. 
Place any waste or borrow piles adequate distances from wetlands with proper erosion control.

11. Notice to Contractor, Asbestos Containing Materials on Structure.
John Roelke, License Number AII-119523, inspected Structure B-07-0020 for asbestos on May 23, 2018. 
Regulated Asbestos Containing Material (RACM) was found on this structure in the following locations 
and quantities: caulk in parapet expansion joints (2 square feet).

A copy of the inspection report is available from: Jeff Saxby at (608)-380-2805. Locations of asbestos 
containing material are noted on the plan set. Do not disturb any asbestos containing material. Should 
asbestos containing material be disturbed, stop work immediately, notify the engineer, and the engineer 
will notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response 
as specified in standard spec 107.24. Keep material wet until it is abated.
stp-107-120 (20120615)

12. Notice to Contractor, MnDOT Materials Coordination.
Materials and installation details for guardrails were coordinated with MnDOT for the Minnesota roadway 
approach. Provide WisDOT approved materials and hardware for MGS guardrail items and WisDOT 
approved MGS terminals (MSKT). Install guardrails according to standard spec 614, the plans, and the 
following on the Minnesota approach:

 Use all steel posts and plastic blockouts 

 Use the post spacing shown on the current MnDOT thrie beam transition detail provided at the 
following link: 
(https://edocs-public.dot.state.mn.us/edocs_public/DMResultSet/download?docId=12265804)

Submit all material specifications to the engineer for approval prior to delivering and installing these items.

13. Notice to Contractor, NGS Monument.
There is an existing NGS monument located at approximately Station 6+35, RT. There is no proposed 
grade change over the monument. Protect the monument during construction activities.

If access to the monument will be interrupted during construction or the monument is disturbed by the 
contractor, contact the following:

Dave Zenk, PE, LS
NOAA/NOS/National Geodetic Survey
University of Minnesota, Geography Department
414A Social Sciences Building
267 19th Ave S
Minneapolis, MN 55455
Office: (612) 626-6175
Mobile: (612) 414-9522

https://edocs-public.dot.state.mn.us/edocs_public/DMResultSet/download?docId=12265804
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14. Construction Over or Adjacent to Navigable Waters.
The St. Croix River is classified as a federal navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Waterway Marker Application
Complete bridge repair activities to maintain the existing navigation on the St. Croix River. Place 
navigational aids to ensure safe passage of watercraft through the work area.  

Add the following to standard spec 107.19(3):

A waterway marker permit (Form 8700-058) is required for placing advanced warning signs in the St. 
Croix River. Additional information on waterway markers and instructions to complete the permit can be 
found on the Wisconsin DNR website:

http://dnr.wi.gov/topic/boat/ordinances.html.

Share a copy of the permit with the designated MnDNR and NPS representatives for informational 
purposes.

15. Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Burnett County Sheriff’s Department, Wisconsin
Pine County Sheriff’s Department, Minnesota
Wisconsin State Patrol
Minnesota State Patrol
Burnett County Highway Department, Wisconsin
Pine County Public Works Department, Minnesota
Town of Grantsburg, Burnett County, Wisconsin
Town of Pine City, Pine County, Minnesota
Grantsburg School District, Wisconsin
Pine City School District, Minnesota

The Burnett County and Pine County Sheriff’s Departments 911 dispatches all area police, fire and 
ambulance services, and will relay any notification given by the contractor.

16. Asphaltic Surface.
Use tack coat as required under standard spec 450.3.2.7.

Replace standard spec 465.2 (1) with the following: 

Under the Asphaltic Surface bid item submit a mix design. Furnish asphaltic mixture meeting the 
requirements specified for HMA Pavement Type MT under standard spec 460.2; except the engineer will 
not require the contractor to conform to the quality management program specified under standard spec 
460.2.8. 

17. Expansion Device, Item 502.3101.
A  Description
This special provision describes furnishing and installing an expansion device as the plans show 
conforming to standard spec 502 as modified in this special provision.

http://dnr.wi.gov/topic/boat/ordinances.html
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B  Materials
Furnish components for the Expansion Device System from an approved fabricator selected from the 
department’s approved product list of Fabricated Bridge Components – Expansion Devices. 

To be eligible for this project, expansion devices from other manufacturers must be pre-approved before 
the bid closing date. Applications for pre-approval may be submitted at any time. Prepare the application 
according to the department requirements. If needed, obtain information and assistance with the pre-
approval process from the Structures Maintenance Section in the Bureau of Structures, by sending an 
email to the following address: DOTDLStructuresFabrication@dot.wi.gov 

Expansion device strip seal gland size requirement of 4-inches, 5-inches, and 6-inches shall be as the 
plans show.

The minimum thickness of the polychloroprene strip seal shall be 1/4 inch for non-reinforced elastomeric 
glands and 1/8 inch for reinforced glands. Furnish the strip seal gland in lengths suitable for a continuous 
one-piece installation at each individual expansion joint location. Provide preformed polychloroprene strip 
seals that conform to the requirements ASTM D3542, and have the following physical properties:

Property Requirements Value Test Method

Tensile Strength, min. 2000 psi ASTM D412

Elongation @ Break, min 250% ASTM D412

Hardness, Type A, Durometer 55 ± 5 pts. ASTM D2240

Compression Set, 70 hours @212˚F, max. 35% D395 Method B Modified

Ozone Resistance, after 70 hrs. at 100˚F under 20% Strain with 
100 pphm ozone No Cracks ASTM D1149 Method A

Mass Change in Oil 3 after 70 hr. 212˚F Mass Change, max. 45% ASTM D471

Install the elastomeric strip seal gland with tools and a lubricant adhesive recommended by the 
manufacturer.

Furnish manufacturer’s certification for production of polychloroprene represented showing test results for 
the cured material supplied and certifying that it meets all specified requirements.

The steel extrusion or retainer shall conform to ASTM designation A 709 grade 36 steel. After fabrication, 
steel shall be galvanized conforming to the requirements ASTM A123.

Manufacturer’s certifications for adhesive and steel shall attest that the materials meet the specification 
requirements.
stp-502-020 (20210113)

18. Sawing Pavement Deck Preparation Areas, Item 509.0310.S.
A  Description
This special provision describes sawing around deteriorated areas requiring deck repairs under the 
Preparation Decks bid items on decks receiving asphalt or polymer overlays and for deck repairs that will 
not receive an overlay. 

B  (Vacant)
C  Construction
The department will sound and mark areas of deteriorated concrete that require deck preparation. The 
engineer may identify and mark additional areas as the work is being performed.

Wet cut a minimum of 1 inch deep and at least 2 inches outside of the marked areas. Bound each marked 
area by providing cuts aligned parallel and perpendicular to the deck centerline. 

Remove sawing sludge after completing each area. Do not allow sludge or resulting residue to enter a 
live lane of traffic, storm sewer, stream, lake, reservoir, marsh, or wetland. Dispose of sludge at an 
acceptable material disposal site located off the project limits or, if the engineer allows, within the project 
limits. 

mailto:DOTDLStructuresFabrication@dot.wi.gov
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D  Measurement
The department will measure Sawing Pavement Deck Preparation Areas by the linear foot, acceptably 
completed, measured as the total linear feet of bounding cuts.

The department will not measure for payment over-cuts or cuts made beyond what is required to bound 
engineer-marked deterioration limits.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.0310.S Sawing Pavement Deck Preparation Areas LF

Payment is full compensation for making all saw cuts; and for debris disposal.
stp-509-070 (20180628)

19. Concrete Masonry Deck Repair, Item 509.2100.S.
A  Description
This special provision describes providing concrete masonry on the sawed deck preparation areas of the 
concrete bridge deck and in full depth deck, curb, and joint repair areas. Conform to standard spec 502 and 
standard spec 509.

B  Materials
B.1  Neat Cement
Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to 
5 gallons of water per 94 pounds of cement.

B.2  Concrete
Furnish grade C or E concrete conforming to standard spec 501 for deck preparation, full-depth deck 
repair, curb repair and joint repair areas except as follows:

1. The contractor may increase slump of grade E concrete to 3 inches.
2. The contractor may use ready-mixed concrete.

Provide QMP for class II ancillary concrete as specified in standard spec 716.

C  Construction
C.1  Neat Cement
Immediately before placing the concrete deck patching, coat the prepared surfaces with a neat cement 
mixture. Ensure the prepared concrete surfaces are moist without any standing water before coating with 
the neat cement mixture. Brush the neat cement mixture over the prepared concrete surfaces to ensure 
that all parts receive an even coating, and do not allow excess neat cement to collect in pockets. Apply 
the neat cement at a rate that ensures the cement does not dry out before being covered with the new 
concrete.

C.2  Placing Concrete
Place concrete conforming to standard spec 509. As determined by the engineer, consolidate smaller areas 
by internal vibration, strike them off, and finish the areas with hand floats to produce plane surfaces that 
conform to the grade and elevation of the adjoining surfaces. Give all deck patching areas a final hand float 
finish.

C.3  Curing Concrete
Cure the concrete masonry deck patching conforming to standard spec 502.2.6(1).

D  Measurement
The department will measure Concrete Masonry Deck Repair by the cubic yard, acceptably completed.

The department will measure concrete used in deck preparation areas and in full depth deck, curb, and 
joint repair as part of the Concrete Masonry Deck Repair bid item.

The department will not measure wasted concrete.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.2100.S Concrete Masonry Deck Repair CY

Payment is full compensation for furnishing, hauling, preparing, placing, finishing, curing, and protecting 
all materials.
stp-509-060 (20210708)

20. Riprap.
For riprap repair adjacent to the St. Croix River, provide riprap materials according to standard spec 
606.2.1 to replace the missing riprap at the abutments except that waste concrete material per standard 
spec 606.2.1(3) will not be allowed.

Clean all riprap and select crushed materials of all dirt, debris, and dust prior to placement.

Place materials with equipment located on the bridge deck or the abutment slopes under bridge. Hand 
placement may be required to fill in missing areas designated on the plan or by the engineer. Place all 
materials above the ordinary high-water mark of the St. Croix River.

Do not operate machinery within adjacent wetlands or on the streambed of the St. Croix River.

21. Fence Chain Link Salvaged 5-FT, Item 616.0405.
Supplement standard spec 616 with the following:

Remove and reinstalled salvaged chain link fence materials on Structure B-07-0020 as shown on the 
plans. If replacement of the fence post sleeve within the bridge concrete requires replacement, provide a 
sleeve made of galvanized steel conforming to ASTM A123 as shown on the bridge plans.

22. Seed Mixtures.
Supplement standard spec 630.2.1.5.1.1 (2) 1. as follows:

Provide No. 70 seed grown in western Wisconsin or one of the counties in eastern Minnesota within 
60 miles of the project site unless otherwise approved by the department. 

23. Temporary Traffic Signals for Bridges (B-07-0020).
Supplement standard spec 661.2.3 as follows: 

Furnish and install vehicle detection equipment, including connections and accessories inside the 
contractor-supplied control cabinet, for traffic-actuated operation of the temporary traffic signal. Do not 
install the detectors in or on the pavement structure. The controller shall be a “volume-density” type 
controller, capable of programming the following values: 

1. Minimum green time. 

2. Maximum passage during green phase. 

3. Minimum passage during green phase. 

4. Start of reduction of passage from maximum to minimum during green phase. 

5. Time to reduce passage from maximum to minimum during green phase. 

6. Maximum green time. 



8040-01-74 13 of 15

Supplement standard spec 661.3.3 as follows:  

The contractor shall review signals after programming to assure there are no conflicting movements.  
Once the temporary signal has been activated, the contractor shall review the timings during the peak 
hours and notify the department of any recommended timing changes to optimize the traffic signal, if 
needed. 

24. Moving Delineators and Markers, Item SPV.0060.01.
A  Description
This special provision describes salvaging existing steel channel delineator posts and reflective markers 
at the existing guardrail systems and reinstalling.

C  Construction
Complete reinstallation of the delineators and markers according to standard spec 633 and as directed by 
the engineer.

D  Measurement
The department will measure Moving Delineators and Markers by each, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Moving Delineators and Markers EACH

Payment is full compensation for removing and stockpiling existing delineators and markers, reinstalling 
existing delineators and markers in areas of guardrail.

25. Concrete Curb & Gutter Cure and Seal Treatment, Item SPV.0090.01.
A  Description
This work includes treating all newly constructed concrete curb and gutter with a surface cure and seal
treatment as shown on plans, and as hereinafter provided.

B  Materials
Furnish materials that conform to a clear treating material listed on the current approved WISDOT product
list for “Cure and Seal Compounds for Non-Trafficked Surfaces on Structural Masonry”.

C  Construction
Apply the treating material at the rate as specified in the manufacturer’s specifications.

D  Measurement
The department will measure the Concrete Curb and Gutter Cure and Seal Treatment by the linear foot, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Concrete Curb & Gutter Cure and Seal Treatment LF

Payment is full compensation for providing and applying the seal treatment.

26. Flashing Stainless Steel, Item SPV.0090.02.
A  Description
This special provision describes furnishing and installing a flashing system on structures.
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B  Materials
All materials for this system shall be new stock, free from defects impairing strength, durability, and 
appearance.

Provide stainless steel flashing that conforms to the requirements of ASTM A240, Type 304, 2B mill 
finish, with a minimum 16-gauge thickness. Provide 410 stainless steel hex head concrete screws.

Provide caulk at the top of the flashing for the entire length for a watertight seal between the concrete 
surface and the flashing system. Caulk shall conform to standard spec 502.2.9.

C  Construction
Complete any required concrete surface repairs before flashing system installation.

Install flashing on the side of the deck as indicated on the plans, with minimum sheet lengths of 9.5-feet.

D  Measurement
The department will measure Flashing Stainless Steel by the linear foot, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV.0090.02 Flashing Stainless Steel LF

Payment is full compensation for fabricating, furnishing and installing the flashing system; and for 
furnishing and installing the caulk seal.

Required concrete surface repairs will be paid for separately

27. Topsoil Over Existing Riprap, Item SPV.0180.01.
A  Description

This special provision describes placing topsoil over existing riprap areas. 

B  Materials

Furnish and use materials in the work that conform to the pertinent requirements of standard spec 625.2.

C  Construction

Supplement standard spec 625.3 with the following:

Place and spread the topsoil to a depth necessary to fill in the voids within the riprap area. Extend the 
topsoil to allow 4-inch (min) cover over the existing riprap. 

D  Measurement

The department will measure Topsoil Over Existing Riprap by the square yard, acceptably completed.

E  Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Topsoil Over Existing Riprap SY

Payment is full compensation according to the pertinent sections of Standard Spec 625.5.2.

The department will pay for No. 70 seeding and erosion mat under the pertinent bid items provided in the 
contract.
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28. Abutment Seat Cleaning and Sealing, Item SPV.0180.02.
A  Description
This special provision describes cleaning the top surfaces of concrete abutments and sealing them as the 
plans show and as the engineer directs.

B  Materials
For bridge seat protection/sealing, coat the tops of abutments with a type of epoxy resin the manufacturer 
recommends for sealing exterior concrete surfaces, subject to the engineer’s approval.

C  Construction
C.1 Blast Cleaning Operation
Blast clean the top surface of the abutment according to SSPC SP-13 and ASTM D4259 for an abrasive 
blast cleaning to a surface roughness and finish as the engineer directs. Before abrasive blast cleaning 
operations are to begin, prepare a representative trial area on the abutment surface, and have the 
method of blast cleaning approved by the engineer. Provide means of protecting bearings and girders 
such that their coatings/paint are not removed or damaged during blasting operations.

C.2 Water Cleaning Operation
After abrasive blast cleaning operations are completed, clean the prepared pier cap surface with water 
according to ASTM D4258. Remove with this water cleaning all dust and loose material from the top 
surface of the abutments to be coated with epoxy for bridge seat protection. Provide an adequate drying 
time of at least 24 hours before coating with epoxy. Remove all loose concrete, dirt, dust, or blast material 
that remains in the area around the abutment, as the engineer directs.

C.3 Bridge Seat Protection
After cleaning, apply bridge seat protection epoxy per standard spec 502.3.12.

D  Measurement
The department will measure Abutment Seat Cleaning and Sealing by the square yard, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV0180.02 Abutment Seat Cleaning and Sealing SY

Payment is full compensation for abrasive blast cleaning; for water cleaning; for all additional cleanup of 
the concrete surfaces and surrounding abutment areas; and for furnishing and applying bridge seat 
protection.
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 

Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 

under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Water from other sources must comply with the following: 

Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 

Organic ............................................................................................................................................. 0.04 percent 
Inorganic ........................................................................................................................................... 0.15 percent 

501.3.2.2.2  Supplementary Cementitious Material 
Replace the entire text with the following effective with the May 2022 letting: 
 (1) Replace 15 to 30 percent by weight of the total cementitious material content with approved SCMs for class I 

concrete as specified in 715. 
 (2) Replace a maximum of 30 percent by weight of the total cementitious material content with approved SCMs 

for class II and class III concrete as specified in 716. 
 (3) Limit Class F fly ash sources not on the APL to maximum 15 percent. 
 (4) Minimum SCM content may be waived by the engineer.  

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 

frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 

- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 

non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 
 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 

assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 
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642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 

has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
 

TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department defines small quantities as follows: 

- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 
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 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 

engineer allows or individual QMP specifications provide otherwise. Include the following: 
 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 

ratio, air content, and SAM number. 
 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 
 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 

using that modified mix. Modifications requiring the engineer’s approval include changes in: 
 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 

constitute a mix design change. 
 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 

one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 
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 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
 
 

DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
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CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 

Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
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- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 
 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 

T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 
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 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 
 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 

of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 
- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 



Effective with May 2022 Letting ASP-6 

  page 10 of 11 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 

716.2.1  Class II Concrete 
Replace paragraph two with the following effective with the May 2022 letting: 
 (2) Perform random QC testing at the following frequencies: 
 1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and 

placement method. 
 2. Cast one set of 2 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of 

one set of 2 cylinders per contract for each mix design and placement method. Random 28-day compressive 
strength cylinders are not required for HES or SHES concrete. 

 3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed. 
 4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards. 

The department will allow concrete startup test results for quantities under 50 cubic yards. Cast one set of 2 
cylinders if using startup testing for acceptance. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 

requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 
TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with June 2022 Letting                                                         ASP 7 
 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 
6. Require all first tier relationships, DBE firms and all other tier relationships necessary 

to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), 
(5), and (6), and shall be binding on all first tier subcontractor relationships, all 
contractors and subcontractors utilizing DBE firms on the project, and all payments from 
DBE firms. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20220913024 Project(s): 8040-01-74
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0110
Clearing SY

25.000
_________._____ _________._____

0004 201.0210
Grubbing SY

25.000
_________._____ _________._____

0006 203.0335
Debris Containment Over Waterway
(structure) 01. B-07-0020

EACH
1.000

_________._____ _________._____

0008 204.0100
Removing Concrete Pavement SY

160.000
_________._____ _________._____

0010 204.0150
Removing Curb & Gutter LF

55.000
_________._____ _________._____

0012 204.0165
Removing Guardrail LF

380.000
_________._____ _________._____

0014 204.0220
Removing Inlets EACH

2.000
_________._____ _________._____

0016 204.0245
Removing Storm Sewer (size) 01. 12-
Inch

LF
36.000

_________._____ _________._____

0018 204.0245
Removing Storm Sewer (size) 02. 15-
Inch

LF
32.000

_________._____ _________._____

0020 205.0100
Excavation Common CY

626.000
_________._____ _________._____

0022 213.0100
Finishing Roadway (project) 01. 8040-
01-74

EACH
1.000

_________._____ _________._____

0024 305.0110
Base Aggregate Dense 3/4-Inch TON

175.000
_________._____ _________._____

0026 305.0120
Base Aggregate Dense 1 1/4-Inch TON

925.000
_________._____ _________._____

0028 415.0070
Concrete Pavement 7-Inch SY

50.000
_________._____ _________._____

0030 415.0410
Concrete Pavement Approach Slab SY

80.000
_________._____ _________._____

0032 455.0605
Tack Coat GAL

30.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 7
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Proposal ID: 20220913024 Project(s): 8040-01-74
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 465.0105
Asphaltic Surface TON

180.000
_________._____ _________._____

0036 502.3101
Expansion Device 01. B-07-0020 LF

96.000
_________._____ _________._____

0038 502.3200
Protective Surface Treatment SY

2,621.000
_________._____ _________._____

0040 502.3205
Pigmented Surface Sealer Reseal SY

679.000
_________._____ _________._____

0042 502.3215
Protective Surface Treatment Reseal SY

767.000
_________._____ _________._____

0044 502.4205
Adhesive Anchors No. 5 Bar EACH

96.000
_________._____ _________._____

0046 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
3,360.000

_________._____ _________._____

0048 509.0301
Preparation Decks Type 1 SY

151.000
_________._____ _________._____

0050 509.0302
Preparation Decks Type 2 SY

31.000
_________._____ _________._____

0052 509.0310.S
Sawing Pavement Deck Preparation
Areas

LF
68.000

_________._____ _________._____

0054 509.0500
Cleaning Decks SY

2,607.000
_________._____ _________._____

0056 509.1000
Joint Repair SY

42.000
_________._____ _________._____

0058 509.1500
Concrete Surface Repair SF

304.000
_________._____ _________._____

0060 509.2000
Full-Depth Deck Repair SY

16.000
_________._____ _________._____

0062 509.2100.S
Concrete Masonry Deck Repair CY

15.000
_________._____ _________._____

0064 509.2500
Concrete Masonry Overlay Decks CY

157.000
_________._____ _________._____
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Proposal ID: 20220913024 Project(s): 8040-01-74
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0066 520.8000
Concrete Collars for Pipe EACH

1.000
_________._____ _________._____

0068 522.1018
Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH
1.000

_________._____ _________._____

0070 601.0588
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBT

LF
86.000

_________._____ _________._____

0072 601.0590
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBTT

LF
7.000

_________._____ _________._____

0074 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
1,660.000

_________._____ _________._____

0076 603.8125
Concrete Barrier Temporary Precast
Installed

LF
3,515.000

_________._____ _________._____

0078 606.0200
Riprap Medium CY

7.000
_________._____ _________._____

0080 606.0300
Riprap Heavy CY

46.000
_________._____ _________._____

0082 608.0312
Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF
33.000

_________._____ _________._____

0084 608.0318
Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF
16.000

_________._____ _________._____

0086 611.2033
Manholes 3x3-FT EACH

2.000
_________._____ _________._____

0088 611.8115
Adjusting Inlet Covers EACH

2.000
_________._____ _________._____

0090 611.9710
Salvaged Inlet Covers EACH

2.000
_________._____ _________._____

0092 614.2300
MGS Guardrail 3 LF

125.000
_________._____ _________._____

0094 614.2500
MGS Thrie Beam Transition LF

157.600
_________._____ _________._____
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Proposal ID: 20220913024 Project(s): 8040-01-74
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0096 614.2610
MGS Guardrail Terminal EAT EACH

4.000
_________._____ _________._____

0098 616.0405
Fence Chain Link Salvaged 5-FT LF

8.000
_________._____ _________._____

0100 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 8040-01-74

EACH
1.000

_________._____ _________._____

0102 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0104 624.0100
Water MGAL

10.000
_________._____ _________._____

0106 625.0500
Salvaged Topsoil SY

840.000
_________._____ _________._____

0108 628.1104
Erosion Bales EACH

50.000
_________._____ _________._____

0110 628.1504
Silt Fence LF

1,270.000
_________._____ _________._____

0112 628.1520
Silt Fence Maintenance LF

1,270.000
_________._____ _________._____

0114 628.1905
Mobilizations Erosion Control EACH

4.000
_________._____ _________._____

0116 628.1910
Mobilizations Emergency Erosion Control EACH

2.000
_________._____ _________._____

0118 628.2008
Erosion Mat Urban Class I Type B SY

840.000
_________._____ _________._____

0120 628.2023
Erosion Mat Class II Type B SY

55.000
_________._____ _________._____

0122 628.7005
Inlet Protection Type A EACH

2.000
_________._____ _________._____

0124 628.7020
Inlet Protection Type D EACH

4.000
_________._____ _________._____

0126 629.0210
Fertilizer Type B CWT

0.600
_________._____ _________._____

Proposal Schedule of Items Page 4 of 7
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Proposal ID: 20220913024 Project(s): 8040-01-74
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0128 630.0170
Seeding Mixture No. 70 LB

5.000
_________._____ _________._____

0130 630.0500
Seed Water MGAL

20.000
_________._____ _________._____

0132 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

1.000
_________._____ _________._____

0134 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

1.000
_________._____ _________._____

0136 637.2210
Signs Type II Reflective H SF

32.000
_________._____ _________._____

0138 638.2102
Moving Signs Type II EACH

7.000
_________._____ _________._____

0140 638.2602
Removing Signs Type II EACH

1.000
_________._____ _________._____

0142 638.3000
Removing Small Sign Supports EACH

1.000
_________._____ _________._____

0144 638.4000
Moving Small Sign Supports EACH

8.000
_________._____ _________._____

0146 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0148 643.0300
Traffic Control Drums DAY

7,325.000
_________._____ _________._____

0150 643.0410
Traffic Control Barricades Type II DAY

84.000
_________._____ _________._____

0152 643.0420
Traffic Control Barricades Type III DAY

736.000
_________._____ _________._____

0154 643.0705
Traffic Control Warning Lights Type A DAY

1,472.000
_________._____ _________._____

0156 643.0715
Traffic Control Warning Lights Type C DAY

3,340.000
_________._____ _________._____

0158 643.0900
Traffic Control Signs DAY

15,000.000
_________._____ _________._____

0160 643.0920
Traffic Control Covering Signs Type II EACH

1.000
_________._____ _________._____
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Proposal ID: 20220913024 Project(s): 8040-01-74
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0162 643.1050
Traffic Control Signs PCMS DAY

14.000
_________._____ _________._____

0164 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0166 644.1810
Temporary Pedestrian Barricade LF

1,235.000
_________._____ _________._____

0168 645.0120
Geotextile Type HR SY

22.000
_________._____ _________._____

0170 646.1020
Marking Line Epoxy 4-Inch LF

3,600.000
_________._____ _________._____

0172 646.9000
Marking Removal Line 4-Inch LF

2,420.000
_________._____ _________._____

0174 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
13,620.000

_________._____ _________._____

0176 649.0850
Temporary Marking Stop Line
Removable Tape 18-Inch

LF
84.000

_________._____ _________._____

0178 650.4000
Construction Staking Storm Sewer EACH

2.000
_________._____ _________._____

0180 650.4500
Construction Staking Subgrade LF

412.000
_________._____ _________._____

0182 650.5000
Construction Staking Base LF

356.000
_________._____ _________._____

0184 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
86.000

_________._____ _________._____

0186 650.6500
Construction Staking Structure Layout
(structure) 01. B-07-0020

LUMP SUM _________._____LS

0188 650.7000
Construction Staking Concrete
Pavement

LF
30.000

_________._____ _________._____

0190 650.9910
Construction Staking Supplemental
Control (project) 01. 8040-01-74

LUMP SUM _________._____LS
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Proposal ID: 20220913024 Project(s): 8040-01-74
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0192 650.9920
Construction Staking Slope Stakes LF

412.000
_________._____ _________._____

0194 661.0100
Temporary Traffic Signals for Bridges
(structure) 01. B-07-0020

LUMP SUM _________._____LS

0196 690.0150
Sawing Asphalt LF

600.000
_________._____ _________._____

0198 690.0250
Sawing Concrete LF

40.000
_________._____ _________._____

1.00000
0200 715.0502

Incentive Strength Concrete Structures DOL
1,032.000

1,032.00

1.00000
0202 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL
500.000

500.00

0204 SPV.0060
Special 01. Moving Delineators and
Markers

EACH
2.000

_________._____ _________._____

0206 SPV.0090
Special 01. Concrete Curb & Gutter Cure
and Seal Treatment

LF
93.000

_________._____ _________._____

0208 SPV.0090
Special 02. Flashing Stainless Steel LF

605.000
_________._____ _________._____

0210 SPV.0180
Special 01. Topsoil Over Existing Riprap SY

55.000
_________._____ _________._____

0212 SPV.0180
Special 02. Abutment Seat Cleaning and
Sealing

SY
24.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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