



## Wisconsin Department of Transportation

---

September 26, 2022

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #02: 5939-00-70  
Cobb – Avoca  
USH 18 to Kennedy Street  
STH 80  
Iowa County**

### Letting of October 11, 2022

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**5939-00-70**

**September 26, 2022**

**Special Provisions**

**6. Utilities**

*Replace entire section titled Charter – Communication with the following:*

**Charter – Communication** has overhead and underground facilities at the following locations:

- USH 18 along the north side
- Crossing of STH 80 located north of A Street, at 304 Division Street (3")
- STH 80 along the east side from Cunningham Street to between Tomas Road and Willow Springs Road

Charter will relocate their utility with Alliant Energy Electric on the southeast corner of STH 80 and Cunningham Street 2 feet to the east prior to construction.

Charter will relocate their handhole at the northwest corner of STH 80 and USH 18 15 feet to the west prior to construction.

Relocations are anticipated to be completed by May 2023 prior to construction.

END OF ADDENDUM