



Wisconsin Department of Transportation

November 3, 2022

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #52: 7996-00-89, WISC 2023054
C Menomonie, 21st Ave & 5th St E
21st Ave & 5th St E
Local Street
Dunn County**

Letting of November 8, 2022

This is Addendum No. 01, which provides for the following:

Other

Revise the Contract Completion Time from 20 Working Days to 25 Working Days (an increase of 5 working days).

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

