
Proposal Number: 012
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

5992-10-04 N/A V Shorewood Hills, Lake Mendota Dr;
Multi-Use Trail, B-13-0692

LOC STRDane

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

December 13, 2022

11:00 am

Contract Completion Time

45 Working Days

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Excavation, Base, Asphaltic Surface, Signs, Pavement Marking, Timber Bridge Construction



 
 
 

PLEASE ATTACH 
PROPOSAL GUARANTY HERE 
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting Bid Preparation 

Page 1 of 3 
 

BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 5992-10-04, Village of Shorewood Hills, 
Lake Mendota Drive, Multi-Use Trail, B-13-0692, Local Street, Dane County, Wisconsin as the plans 
show and execute the work as specified in the State of Wisconsin, Department of Transportation, 
Standard Specifications for Highway and Structure Construction, 2023 Edition, as published by the 
department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20220628)

2. Scope of Work.
The work under this contract shall consist of removal of Structure P-13-715 and replacement with a three 
span timber deck structure (B-13-692), concrete cast in place retaining wall (R-13-0372), grading, base 
aggregate, asphaltic pavement, storm sewer, erosion control, traffic control, pavement marking, and all 
incidental items necessary to complete the work as shown on the plans and included in the proposal and 
contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2023 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources.

Complete tree clearing by March 31st. Grubbing will not be allowed. Upon approval from the engineer, 
working days assessments may be suspended upon completion of the tree clearing until remaining 
construction activities resume. If suspended, resume work by August 6, unless otherwise approved by the 
engineer.

Migratory Birds
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

See below for information on affected structure(s). As a last resort, apply for a depredation permit from 
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit 
may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing 
nests from all structures before the nests become active in early spring.

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining one suitable deterrent device on the following structure(s) prior to nesting activity under the 
bid item Installing and Maintaining Bird Deterrent System:

 Station 2-23 

Working days will not be assessed for placement of deterrent systems.
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Northern Long-eared Bat (Myotis septentrionalis) and Little Brown Bats (Myotis luciugus)

Northern Long-eared Bats (NLEB) and Little Brown Bats have the potential to inhabit the project limits 
because they roost in trees. Roosts have not been observed on this project, but conditions to support the 
species exist. The species and all active roosts are protected by the Federal Endangered Species Act. If 
an individual bat or active roost is encountered during construction operations, stop work and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC).

The department has determined that the proposed activity has no effect on the NLEB. The activity 
involves tree removal but will not occur within 1.0 miles of a known hibernacula, nor will the activity 
remove a known maternity roost tree or any other tree within 150 feet of a known maternity roost tree. 
However, since the trees provide habitat for any bat (NLEB and Little Brown) and to avoid any potential 
effect, tree clearing shall occur outside the bat active season: April 1 to October 31, both dates inclusive.

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer, 
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified 
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat 
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary.

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of Clearing operations, and list those 
additional measures in the ECIP. 

4. Traffic.
Lake Mendota Drive will be closed to traffic during construction of the bridge.

Maintain access through Edgehill Drive and Lake Mendota Drive intersection at all times during 
construction.

Maintain pedestrian access at all times to the boat house in park north of the bridge. Access shall be 
provided via one of the following routes:

• Sidewalk at the northeast corner of the bridge. Minimum 5-foot width.

• Trail under the bridge from Edgehill Parkway. Minimum 10-foot width.

Always provide a pedestrian accessible surface for these routes. Utilize appropriate temporary pedestrian 
surface treatments per the standard specifications. 

Maintain a 14-foot-high by 14-foot-wide area for emergency vehicle access along trail under the bridge 
down to the boathouse. Contractor may close the trail for up to 5 individual days for discrete work 
operations (structure removal, pier construction, trail restoration, etc.). During these closures, clear a trail 
under the bridge to provide emergency access vehicle as noted above within 1-hour notice.

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying Lake Mendota Drive traffic, and entirely clear the traveled way and shoulders of such portions of 
the highway of equipment, barricades, signs, lights, and any other material that might impede the free 
flow of traffic during the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

6. Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)
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AT&T Communications has overhead facilities both East and West along the north side of the roadway 
but are not continuous through the bridge location.

There are no conflicts with this utility.

MG&E Electric has overhead facilities that are parallel to the proposed structure on the northern side of 
the project.

Conflicts are anticipated. MG&E Electric plans to remove the shared pole in conflict and place a 
temporary pole for the facility prior to construction. Removal of existing shared pole and installation of 
temporary pole will be completed prior to construction. Upon completion of the approach roadway work 
and prior to final completion of the project, MG&E will remove the temporary pole and replace the 
permanent pole. New permanent pole will be located at approximately Station 21+70, 21’ left. Contact 
Mark Bohm 6 weeks prior to beginning of construction. (608) 252-4730)

MG&E Gas has no facilities near the bridge. The nearest facilities are underground 2” low pressure lines 
that cross Lake Mendota Drive over 50 feet to the north and south of the construction limits of the project.

There are no conflicts with this utility.

Spectrum (formerly Charter) Communications has overhead facilities throughout the project area. 
Overhead lines are parallel to the proposed structure on the northern side of the project and are located 
on poles owned by MG&E.

Conflicts are anticipated. MG&E Electric plans to remove the shared pole in conflict and place a 
temporary pole for their facility prior to construction. Spectrum plans to temporarily relocate their facility 
north of the project limits prior to construction. Upon completion of the approach roadway work and prior 
to final completion of the project, Spectrum will relocate their facility to the new MG&E permanent pole. 
Contact Jon Marschke 2 months prior to beginning of construction. (608) 225-2479)

Village of Shorewood Hills – Sanitary Sewer has underground sanitary sewer running along the shared 
use path from North to South in two locations. The depth of the sanitary sewer does not come in conflict 
with the proposed structure.

There are no conflicts with this utility.

Village of Shorewood Hills – Water has an underground 6” water main running along the north side of 
the roadway through the project. The profile of the watermain pipe passes under the proposed structure.

There are no conflicts with this utility.

7. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

http://dnr.wi.gov/topic/invasives/disinfection.html
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Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

8. Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment. 
Do not operate motorized construction equipment from 9:00 PM until the following 7:00 AM Monday 
through Friday, until the following 8:00 AM on Saturday morning and 10:00 AM on Sunday morning, 
unless prior written approval is obtained from the engineer.
stp-107-001 (20060512)

9. Notice to Contractor, Verification of Asbestos, No Asbestos Found.
Paul Garvey, License Number All-117079, inspected Structure P-13-0715, June 28, 2019 for asbestos on 
June 28, 2019. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of 
the inspection report is available from: Zachary Pearson, (608) 246-5319

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 03/20), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning 
any construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 
form to Zachary Pearson, (608) 246-5319, Zachary.Pearson@dot.wi.gov and via e-mail to 
dothazmatunit@dot.wi.gov or via U.S. mail to DOT BTS-ESS attn: Hazardous Materials Specialist, 
5 South S.513.12, PO Box 7965, Madison, WI 53707-7965. In addition, comply with all local or municipal 
asbestos requirements.

Use the following information to complete WisDNR form 4500-113:
- Site Name: Structure P-13-715, Lake Mendota Drive over Multi-Use Path
- Site Address: 0.8M N JCT CTH MS
- Ownership Information: 810 Shorewood Blvd, Madison, WI 53705-2115
- Contact: Zachary Pearson
- Phone: (608) 246-5319
- Age: 88 years old. This structure was constructed in 1934. A new deck was constructed in 1957.
- Area: 2117 SF of deck

mailto:Zachary.Pearson@dot.wi.gov
mailto:dothazmatunit@dot.wi.gov
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Insert the following paragraph in Section 6.g.:

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will 
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response 
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be 
non-asbestos containing material.

stp-107-125 (20220628)

10. Notice to Contractor – Creosote Lumber.
The Wisconsin Department of Natural Resources requires proper disposal of the creosote timbers that will 
result from the removal of Structure P-13-715. Proper disposal includes, but is not limited to, land filling or 
use as landscape timbers. Under no circumstances should this material be burned or buried on site. 
Beneficial re-use of this material is an option, and the contractor may contact Eric Heggelund at the 
WDNR Fitchburg Region Headquarters for additional information on disposal options.

Disposal shall be incidental to Removing Structure P-13-715, Item 203.0220.
stp-107-130 (20220628)

11. Removing Structure P-13-715, Item 203.0220.
Salvage items as designated on the structure plans for the Village of Shorewood Hills. Contact Mike 
Meier, Village of Shorewood Hills Public Works, (608) 209-5024 to coordinate schedule and storage 
location.

Timbers may have been treated with creosote. Dispose of unsalvaged timbers according to the Notice to 
Contractor – Creosote Lumber special provision.

12. Concrete Staining B-13-692, Item 517.1010.S.01;
Concrete Staining R-13-272, Item 517.1010.S.02.
A  Description
This special provision describes providing a two coat concrete stain on the exposed concrete surfaces of 
structures as the plans show.

B  Materials
B.1  Mortar
Use mortar for sack rubbing the concrete surfaces as given in standard spec 502.3.7.5 or use one of the 
following products:

Preblended, Packaged Type II Cement: Tri-Mix by TK Products

Thoroseal Pearl Gray by Thoro Products

The mortar shall contain one of the following acrylic bonding admixtures mixed and applied according to 
manufacturer’s recommendations:

Acrylic Bonding Admixture: TK-225 by TK Products

Achro 60 by Thoro Products

Achro Set by Master Builders
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B.2  Concrete Stain
Use concrete stain manufactured for use on exterior concrete surfaces, consisting of a base coat and a 
pigmented sealer finish coat. Use the following products, or equal as approved by the department, as part 
of the two coat finish system:

Tri-Sheen Concrete Surfacer, Smooth by TK Products

Tri-Sheen Acrylic by TK Products

TK-1450 Natural Look Urethane Anti-Graffiti Primers by TK Products

Safe-Cure & Seal EPX by Chem Masters

H&C Concrete Stain Solid Color Water Based by Sherwin-Williams

C  Construction
C.1  General
Furnish, prepare, apply, cure, and store all materials according to the product manufacturer’s 
specifications for the type and condition of application required.

Match or exceed the stain manufacturer’s minimum recommended curing time of the concrete or 28 days, 
whichever is greater, before staining.

C.2  Preparation of Concrete Surfaces
Provide a sack rubbed finish as specified in standard spec 502.3.7.5, using mortar as indicated above on 
concrete surfaces with open voids or honeycombing.

Following the sack rubbing, clean all concrete surfaces that are to be coated to ensure that the surface is 
free of all laitance, dirt, dust, grease, efflorescence, and any foreign material and that the surface will 
accept the coating material according to product requirements. As a minimum, clean the surface using a 
3000-psi water blast. Hold the nozzle of the water blaster approximately 6 inches from the concrete 
surface and move it continuously in a sweeping motion. Give special attention to smooth concrete 
surfaces to produce an acceptable surface texture. Correct any surface problems resulting from the 
surface preparation methods. Grit blasting of the concrete surface is not allowed.

C.3  Staining Concrete Surfaces
Apply the concrete stain according to the manufacturer’s recommendations.

Apply the concrete stain when the temperature of the concrete surface is 45º F or higher, or as given by 
the manufacturer.

The color of the stain shall be as given on the plan. Tint the base coat to match the finish coat; the two 
coats shall be compatible with each other.

Do not begin staining the structure until earthwork operations are completed to a point where this work 
can begin without receiving damage. Where this work is adjacent to exposed soil or pavement areas, 
provide temporary covering protection from overspray or splatter.

C.4  Test Areas
Before applying stain to the structure, apply the stain to sample panels measuring a minimum of 
48 inches x 48 inches and constructed to demonstrate workmanship in the use of the form liner specified 
on the structure if applicable. Match or exceed the stain manufacturer’s minimum recommended curing 
time of the concrete or 28 days, whichever is greater, before staining. Prepare the concrete surfaces of 
the sample panels and apply stain using the same materials and in the same manner as proposed for the 
structure, including staining of the joints between the stones produced by the form liner if applicable. Do 
not apply stain to the structure until the department approves the test panels.

C.5  Surfaces to be Coated.
Apply concrete stain to the surfaces according to the plan.
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D  Measurement
The department will measure Concrete Staining B-13-692 and R-13-372 in area by the square foot of 
surface, acceptably prepared and stained.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.1010.S.01 Concrete Staining B-13-692 SF
517.1010.S.02 Concrete Staining R-13-372 SF

Payment is full compensation for furnishing and applying the two coat system; for preparing the concrete 
surface; and for preparing the sample panels.
stp-517-110 (20140630)

13. Concrete Staining Multi-Color B-13-692, Item 517.1015.S.01;
Concrete Staining Multi-Color R-13-372, item 517.1015.S.02.
A  Description
This special provision describes providing a multi-color concrete stain on the exposed concrete surfaces 
of the structure as the plan details show.

B  Materials
B.1  Mortar
Use mortar for sack rubbing the concrete surfaces as given in standard spec 502.3.7.5 or use one of the 
following products:

Preblended, Packaged Type II Cement: Tri-Mix by TK Products

Thoroseal Pearl Gray by Thoro Products

The mortar shall contain one of the following acrylic bonding admixtures mixed and applied according to 
manufacturer’s recommendations:

Acrylic Bonding Admixture: TK-225 by TK Products

Achro 60 by Thoro Products

Achro Set by Master Builders

B.2  Concrete Stain
Use concrete stain manufactured for use on exterior concrete surfaces. Use the following products, or 
equal as approved by the department:

Tri-Sheen Concrete Surfacer, Smooth by TK Products

Tri-Sheen Acrylic by TK Products

TK-1450 Natural Look Urethane Anti-Graffiti Primers by TK Products

Safe-Cure & Seal EPX by Chem Masters

H&C Concrete Stain Solid Color Water Based by Sherwin-Williams

C  Construction
C.1  General
Furnish, prepare, apply, cure, and store all materials according to the product manufacturer’s 
specifications for the type and condition of application required.

Match or exceed the stain manufacturer’s minimum recommended curing time of the concrete or 28 days, 
whichever is greater, before staining.
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C.2  Preparation of Concrete Surfaces
Provide a sack rubbed finish as specified in standard spec 502.3.7.5, using mortar as indicated above on 
concrete surfaces with open voids or honeycombing.

Following the sack rubbing, clean all concrete surfaces that are to be coated to ensure that the surface is 
free of all laitance, dirt, dust, grease, efflorescence, and any foreign material and that the surface will 
accept the coating material according to product requirements. As a minimum, clean the surface using a 
3000-psi water blast. Hold the nozzle of the water blaster approximately 6 inches from the concrete 
surface and move it continuously in a sweeping motion. Give special attention to smooth concrete 
surfaces to produce an acceptable surface texture. Correct any surface problems resulting from the 
surface preparation methods. Grit blasting of the concrete surface is not allowed.

C.3  Staining Concrete Surfaces
Apply the concrete stain according to the manufacturer’s recommendations.

Apply the concrete stain when the temperature of the concrete surface is 45º F or higher, or as given by 
the manufacturer.

The color of the staining shall produce a multi-color effect that consists of multiple colors replicating 
varying natural stone coloration. Stain the joints between stones produced by the form liner to create the 
appearance of grouted joints.

Do not begin staining the structure until earthwork operations are completed to a point where this work 
can begin without receiving damage. Where this work is adjacent to exposed soil or pavement areas, 
provide temporary covering protection from overspray or splatter.

C.4  Test Areas
Before applying stain to the structure, apply the stain to sample panels measuring a minimum of 
48 inches x 48 inches and constructed to demonstrate workmanship in the use of the form liner specified 
on the structure if applicable. Match or exceed the stain manufacturer’s minimum recommended curing 
time of the concrete or 28 days, whichever is greater, before staining. Submit color samples to the 
department before staining the sample panels. Prepare the concrete surfaces of the sample panels and 
apply stain using the same materials and in the same manner as proposed for the structure, including 
staining of the joints between stones produced by the form liner. Do not apply stain to the structure until 
the department approves the test panels.

C.5  Surfaces to be Coated.
Apply concrete stain to the surfaces according to the plan.

D  Measurement
The department will measure Concrete Staining Multi-Color B-13-692 and R-13-372 in area by the square 
foot of surface, acceptably prepared and stained.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.1015.S.01 Concrete Staining Multi-Color B-13-692 SF
517.1015.S.02 Concrete Staining Multi-Color R-13-372 SF

Payment is full compensation for furnishing and applying the coloring system; for preparing the concrete 
surface; and for constructing and staining the sample panels.
stp-517-115 (20140630)

14. Architectural Surface Treatment B-13-692, Item 517.1050.S.01;
Architectural Surface Treatment R-13-372, Item 517.1050.S.02.
A  Description
This special provision describes providing a concrete masonry architectural surface treatment on the 
exposed concrete surfaces of structures as the plan details show.
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B  Materials
Use form liners that attach easily to the forming system, and do not compress more than 1/4 inch when 
poured at a rate of 10 vertical feet/hour.

Use a release agent that is compatible with the form liner and coloring materials.

Wall ties shall have set "break-backs" at a minimum of 3/4 inches from the finished concrete surface.

C  Construction
C.1  Equipment
Equipment and tools necessary for performing all parts of the work shall be satisfactory as to design, 
capacity, and mechanical condition for the purposes intended. Repair, improve, replace, or supplement all 
equipment that is not maintained in full working order, or which is proven inadequate to obtain the results 
prescribed.

C.2  Form Liner Preparation
Clean the form liner before each pour and ensure that it is free of any build-up. Visually inspect each liner 
for blemishes or tears, and repair, if necessary, per manufacturer’s recommendations.

Apply form release per manufacturer’s recommendations.

C.3  Form Liner Attachment
Place adjacent liners less than 1/4 inch from each other, attach liner securely to forms according to the 
manufacturer’s recommendations, and coordinate wall ties with form liner and form manufacturer, e.g., 
diameter, size, and frequency.

C.4  Surface Finishing
Ensure that the textured surface is free of laitance; sandblasting is not permitted.

Grind or fill pouring blemishes.

D  Measurement
The department will measure Architectural Surface Treatment B-13-692 and R-13-372 in area by the 
square foot of architectural surface, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.1050.S.01 Architectural Surface Treatment B-13-692 SF
517.1050.S.02 Architectural Surface Treatment R-13-372 SF

Payment is full compensation for producing the proposed architectural surface treatment including: 
preparing the foundation; finishing and protecting the surface treatment; and for properly disposing of 
surplus material.
stp-517-150 (20110615)
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15. Seeding.
Add the following to standard spec spec 630.2.1.5.1.1:

Table 630-3 may be used for the mixtures provided in the table:

TABLE 630-3 (OPTIONAL SEED MIXTURES)
MIXTURE PROPORTIONS (in percent)

Two options for each mix type
NO.10 NO.20 NO.30 NO.40

SPECIES
COMMON NAME

(Acceptable Varieties)

SPECIES 
BOTANICAL 

NAME

PURITY
minimum %

GERMINATION
minimum %

#1 #2 #1 #2 #1 #2 #1 #2
Kentucky Bluegrass
(Low Maintenance) Poa pratensis 98 85 40 42 6 6 10 13 35 35

* Red Fescue
(Creeping) Festuca rubra 97 85 10 13 5 7 15 15 10 15

Hard Fescue
(Improved)

Festuca ovina 
var. duriuscula 97 85 24 22 25 25 20 20

Tall Fescue
(Improved Turf Type)

Festuca 
arundinacea 98 85 40 40

Salt Grass
(Fult’s or Salty)

Puccinella 
distans 98 85 15 15

Redtop Agrostis alba 92 85 5 5

Perennial Ryegrass Lolium perenne 96 85 25 30 25 25 25 32 25 30

White Clover Triflium repens 95 90 10 10

Chewings Fescue Festuca rubra 
var. commutata 98 85 10 10 10

Sheep’s Fescue Festuca ovina 97 85

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage 
using any of the following varieties as substitutes:

Red Fescue (Creeping)
Hard Fescue (Improved)
Chewings Fescue
Sheep’s Fescue

16. Installing and Maintaining Bird Deterrent System Station 2+23, Item 999.2000.S.
A  Description
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One 
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods 
selected shall be appropriate for structure type, size and/or site-specific constraints.

B  Materials
B.1  Hardware and Lumber
Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers and paint systems



5992-10-04 12 of 20

B.2  Netting Materials
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry. 

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either: 

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or polypropylene 
netting with minimum 40-pound breaking strength per strand, or engineer approved equal. 

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting.

B.3  Plastic Strip Curtain
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting. 

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide.

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain.

Furnish concrete screws to attach strip curtain to structure.

B.4  Corner Slope Materials 
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts.

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal. 

C  Construction
C.1  General
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin Department 
of Natural Resources transportation liaison at Eric Heggelund, at (608) 228-7927, or the department 
regional environmental coordinator Brian Taylor, at (608) 245-2630.

Efforts should be made to release trapped birds, unharmed.

C.2  Nest Removal
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance 
window unless nests interfere with successful installation of the deterrent.

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents. 

C.3  Exclusion Netting
C.3.1  Installation
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points.
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For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below 
the corner.

C.4 Plastic Curtains
C.4.1  Installation
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum.

C.5   Corner Slopes
C.5.1  Installation
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.

C.6  Inspection and Maintenance
Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents 
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification.

Remove any unoccupied or partially constructed nests without eggs or nestlings

Repair deterrents to prevent birds from attempting to nest again.

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance 
records to the engineer upon request.

C.7  Removal and Structure Repair
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers and paint systems.

D  Measurement
The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at 
each structure, acceptably completed.

The department will measure Maintaining Bird Deterrent System (Station) as a single unit at each 
structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2000.S Installing and Maintaining Bird Deterrent System Station 2+23 EACH

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials.

Payment for Maintaining Bird Deterrent System is full compensation for inspecting structures for the 
presence of migratory birds, inspecting deterrents installed by others; maintaining, repairing, replacing, 
and supplementing existing deterrent materials; repairing damage to structures resulting from installation 
of deterrents; removal and disposal of materials.
stp-999-200 (20220107)
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17. Timber Bridge, B-13-692, Item SPV.0060.01.
A  Description
This special provision describes providing the design, detailing, fabrication, delivery, construction and 
erection of the timber bridge. Conform to standard spec part 507 as modified in this special provision. 
Regard these specifications as minimum standards for design and construction.

B  Materials
B.1  Design Requirements
Structural design of the bridge shall be by a professional engineer registered in the State of Wisconsin 
and experienced in timber bridge design. The manufacturer shall be regularly engaged in the production 
of the specified product or item and be able to furnish independent records or references of competence 
and satisfaction of this fact upon the request of the Owner. Calculations shall verify species, size and 
grade of materials to be used in the manufacture of the timber bridge.

Design the bridge according to the most recent edition of the following specifications except as modified 
herein.

1. AASHTO LRFD Bridge Design Specifications, all current interims.

2. Wisconsin Bridge Manual.

3. American Wood Protection Association (AWPA) Standards, current edition.

4. American Wood Council (AWC) National Design Specifications (NDS) for Wood Construction.

5. American Institute for Timber Construction (AITC), Timber Construction Manual.

B.1.1  Timber Spike Laminated Deck Superstructure
Timber spike laminated deck superstructure shall be a prefabricated longitudinal timber deck panel 
system as described in Chapter 23 of the WisDOT Bridge Manual.

Longitudinal deck panels shall be spike-laminated and span between supports. Deck width shall be 
comprised of multiple panels. Individual panel dimensions, thickness, species, and grade of timber shall 
be determined by the manufacturer.

Ship-lapped joint connections between adjacent panels shall be provided. Ship-lapped joints must be 
secured with drive spikes. The number and spacing of drive spikes shall be shown on design plans. 
Transverse spreader beams connecting multiple panels shall be provided and secured through the deck 
panels with bolts and locking hardware.

Timber wear plans for sidewalks, if shown in the plans, shall be 3-inch planks. Provide 3”x8” S1S1E 
(2 1/2” x 7x1/2”) or approved equivalent with rough side up.

Individual panel dimensions shall be determined by manufacturer.

Panel thickness, species and grade of timber shall be determined by manufacturer. The design and 
supply of materials for proper longitudinal deck panel connection to bridge substructure shall be the 
responsibility of the manufacturer and must be shown on the shop drawings.

B.1.2  Timber Railing
Timber rail system shall be included as part of longitudinal deck panel system. The rail system shall be 
crash-tested to Test Level 2 (TL-2) according to NCHRP Report 350.

The connection of rail components shall be to the longitudinal deck panels only. No connection of rail 
components to substructures will be permitted.

B.1.3  Timber Substructure
The timber substructure design shall be the responsibility of the bridge manufacturer and shall be 
coordinated with the contract plans. The design shall be based on the bridge superstructure reactions 
resulting from all required loading conditions. 

Timber bridge and substructure anchorage details shall be dictated by bridge manufacturer and must be 
shown in the shop drawings.
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B.2  Plan Requirements and Submittals
Submit shop drawings and calculations to the engineer conforming to standard spec 105.2 with electronic 
submittal to the fabrication library under standard spec 105.2.2. Department review does not relieve the 
contractor from responsibility for errors or omissions on shop drawings. 

Make the submittal no later than 12 weeks after date of notice of contract approval. Allow the following 
time period in the construction schedule: 20 calendar days after the first receipt of plans by the Bureau of 
Structures for a complete initial review of the design and plans submittal, and an additional 20 calendar 
days for any necessary revisions and/or corrections. 

In the submittal, include the following: 

1. Basic design criteria shown on the design plans. 

2. Complete detailed drawings of all structural connections, sizes of members, span lengths 
between bearing points, skews, walkway widths, height of handrails and safety rails, bearing 
assembly details, anchorage locations and details, design data, materials data, and dead and live 
load bearing reactions. 

3. Engineer’s certification. The plans shall be sealed, signed, and dated by a professional engineer 
registered in the State of Wisconsin. 

4. One set of design calculations with independent checks. 

The department will return shop drawings from this submittal, and any subsequent submittals, to the 
fabrication library, either indicating acceptance or marked with required revisions and/or corrections.

B.3  Structural Timber
Lumber and timber shall meet the requirements of AASHTO M168. Glue laminated timber shall be 
manufactured using wet use adhesives.

Knotholes and holes from causes other than knots shall be measured and limited as provided for knots. 
All visible pieces of lumber and timber having knots that are unsightly in appearance shall be rejected. 
Cluster knots and knots in groups are not permitted.

Only pieces consisting of sound wood free from any form of decay shall be accepted. No piece of 
exceptionally lightweight timber shall be accepted.

Lumber and timber shall conform to the dimensions specified for either rough or surfaced stock.

Lumber and timber to be graded as per NFPA National Design Specifications for Wood Construction. All 
timber shall be grade #1 Coastal Douglas Fir or Southern Yellow Pine.

B.4  Preservative Treatment
Preservative treatment of lumber and timber shall be by the pressure process, and unless otherwise 
provided in the contract special provisions, be in accordance AWPA Standards and AASHTO Designation 
M 133.

Lumber and timber shall be treated with Copper Naphthenate in Type A Hydrocarbon Solvent according 
to AWPA P-36 and HSA-14 with retentions to meet AWPA UC4C. Other preservatives will not be 
accepted.

Unless otherwise directed by the engineer the material shall be graded prior to treatment. Material shall 
be accepted after treatment on the basis of its condition prior to treatment, on the basis of inspection of 
the treatment procedure substantiated by plant records, on the condition of the material after treatment 
and on absorption, penetration and visual inspection.

So far as practicable all adzing, boring, chamfering, framing, gaining, mortising, surfacing and general 
framing, etc., shall be done prior to treatment. If cut after treatment, coat cut surfaces according to AWPA 
M4.

All Douglas Fir and other species that are difficult to penetrate shall be incised prior to treatment.

B.5  Hardware
All hardware (machine bolts, carriage bolts, drift pins, lag screws, dowels, rods, nails, spikes, washers, 
connectors, etc.) shall conform to ASTM 307-97.
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Unless a Dome Head Bolt or approved equal is used, all bolt heads or tightening nuts in contact with 
Structural Timber and lumber shall have a washer of sufficient thickness and bearing area to ensure a 
minimum deformation of the contacted surface when tightened to develop not more than the maximum 
allowable tensile stress of that bolt.

Bolt heads or tightening nuts in contact with metal surfaces shall have a cut washer or approved equal 
placed between the bolt head or nut and the metal surface.

All hardware shall be hot-dipped galvanized according to AASHTO M111-91.

B.6  Timber Certification
Solid sawn timber members shall conform to the requirements of the grading rules agency for the 
species, type, and grade specified in the plans or special provisions. Glued-Laminated members shall 
conform to the American Institute of Timber Construction 117-201 for the combination, species, use, and 
appearance as specified in the plans or special provisions. A Grading Agency Certification is required on 
all timber material.

B.7  Manufacture
All lumber and timber shall be straight, well sawed, sawed squared at ends and have opposite surfaces 
parallel unless otherwise required by the plans and specifications.

Deck panels shall be assembled with 3/8” diameter ring shank spikes. All spikes are to be simultaneously 
driven with equal force using a mechanical press the full length of the deck, ensuring all heads are flush 
with the surface of the timber plank. Multiple impact tools are not to be used to set spikes because of 
potential for wood fiber rupture.

Deck panels to be delivered to jobsite after being fully assembled at fabrication plant.

All plank for deck panels shall be precision end trimmed to length with ¼” under length and no overlength 
tolerance permitted.

B.6  Falsework and Bracing
The engineer will not require the contractor to use new or unused materials in falsework or bracing. 

Use timber in falsework and bracing of adequate strength and shape, suitable for the purpose intended. 
Use material that is in good condition, sound, and free from defects that might impair its strength. 

Falsework or temporary bracing shall not require preservative treatment.

C  Construction
C.1  Delivery and Erection
Deliver the bridge by truck to the location that is nearest to the site and accessible by road. The 
contractor is responsible for unloading the bridge from the trucks at the time of arrival. 

The manufacturer shall notify the contractor in advance of the expected arrival time. Information regarding 
delays after the trucks depart the plant such as inclement weather, delays in permits, rerouting by public 
agencies, or other circumstances shall be passed on to the contractor as soon as possible. 

The manufacturer shall provide an erection procedure to the contractor and shall advise the contractor of 
the actual lifting weights, attachment points, and all other information needed to install the bridge. 
Unloading, splicing, bolting, and providing proper lifting equipment as well as all tools, equipment, labor, 
and miscellaneous items required to complete the work is the responsibility of the contractor. The 
procedure for field splices shall be given to the contractor by the manufacturer.

C.2  Workmanship
Spikes shall be driven to set the heads flush with the surface of the wood, thus ensuring the surface shall 
be free from deep or frequent hammer marks. Properly pre-drill holes for screws, nails, spikes, lags or 
bolts where necessary to avoid splitting of timber.

C.3  Handling
Lumber and timber shall be handled with sufficient care to avoid breaking through portions penetrated by 
treatment, and thereby exposing untreated wood. Chains, peavies, cant hooks, pickaroons, timber dogs, 
pike poles and other pointed tools that would burr, blemish, penetrate or permanently deform the 
contacted member shall not be used. Rope, rubber or fabric slings shall be used.
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D  Measurement
The department will measure Timber Bridge B-13-692 as a single unit of work for each bridge, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Timber Bridge B-13-692 EACH

Payment is full compensation for designing, manufacturing, transporting, and erecting the timber bridge; 
furnishing spikes, bolts, anchor bolts and all incidental items required for the Timber Bridge. The 
department will pay separately for the asphaltic wearing surface on the deck.

18. Remove, Salvage, and Reset Boulder, Item SPV.0060.02.
A  Description
This special provision describes carefully removing the existing boulder at locations shown in the plans, 
salvaging, and replacement of the boulder back to its original location.

B  (Vacant)
C  Construction
Remove, salvage and temporary relocate the boulder to a location where it will not get damaged either on 
or off site. Replace the boulder back to its original location after substantial complete. See project plans 
for further details.

D  Measurement
The department will measure Remove, Salvage, and Reset Boulder as each, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Remove, Salvage, and Reset Boulder EACH

Payment is full compensation for removing, salvaging, temporarily relocate and replacement of the 
boulder, restoring the site, and for cleanup.

19. Remove, Salvage, and Reset Sign, Item SPV.0060.03.
A  Description
special provision describes carefully removing the existing sign at locations shown in the plans, salvaging, 
and replacement of the sign to its original location.

B  (Vacant)
C  Construction
Remove, salvage and temporary relocate the sign to a location where it will not get damaged either on or 
off site. Replace the sign with augered posts and clear stone base to its original location or a location 
acceptable by the engineer after substantial complete. See project plans for further details.

D  Measurement
The department will measure Remove, Salvage, and Reset Sign as each, acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Remove, Salvage, and Reset Sign EACH

Payment is full compensation for removing, salvaging, temporarily relocate and replacement of the sign, 
installation of the post and bases, restoring the site, and for cleanup.

20. Remove, Salvage, and Reset Split Rail Fence, Item SPV.0060.04.
A  Description
This special provision describes carefully removing the existing split rail fence at locations shown in the 
plans, salvaging, and replacement of the split rail fence to its original location.

B  (Vacant)
C  Construction
Remove, salvage and temporary relocate the split rail fence to a location where it will not get damaged 
either on or off site. Replace the split rail fence with augered posts and clear stone base to its original 
location or a location acceptable by the engineer. See project plans for further details.

D  Measurement
The department will measure Remove, Salvage, and Reset Split Rail Fence as each, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Remove, Salvage, and Reset Split Rail Fence EACH

Payment is full compensation for removing, salvaging, temporarily relocate and replacement of the split 
rail fence, installation of the post and bases, restoring the site, and for cleanup.

21. Remove, Salvage, and Reset Stone Steps, Item SPV.0060.05.
A  Description
This special provision describes carefully removing the existing steps at locations shown in the plans, 
salvaging, and replacement of the steps to its original location as shown on the plans.

B  (Vacant)
C  Construction
Remove, salvage and temporary relocate the steps to a location where it will not get damaged either on 
or off site. Replace the steps to its original location or a location acceptable by the engineer after 
substantial complete. See project plans for further details.

D  Measurement
The department will measure Remove, Salvage, and Reset Stone Steps for each location, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Remove, Salvage, and Reset Stone Steps EACH

Payment is full compensation for removing, salvaging, temporarily relocate and replacement of the steps, 
restoring the site, and for cleanup.
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22. Utility Line Opening (ULO), Item SPV.0060.06.
A  Description
This special provision describes performing the necessary excavation to uncover utilities for the purpose 
of determining elevation and location to avoid damage during pile pre-boring operations as shown on the 
plans or as directed by the engineer. Utility coordination was completed per WisDOT process and 
associated facilities are indicated on the projects plans. However, if utility locations differ from surveyed 
and/or as-builts and activities require further verification, the associated investigation shall be covered 
under this item.

B  (Vacant)
C  Construction
Perform the excavation in such a manner that the utility in question is not damaged. Perform the utility 
line openings as soon as possible and at least 10 days in advance of proposed utility construction to allow 
any conflicts to be resolved with minimal disruption.

Where utilities are within 6 feet of each other at a potential conflict location, only one utility line opening 
will be called for. In these cases, a single utility line opening will be considered full payment to locate 
multiple utilities.

Provide utility line openings with a trench up to 10 feet long as measured at the trench bottom, and of any 
depth required to locate the intended utility.

Notify the utility engineers or their agents of this work a minimum of 3 days prior to the work so they may 
be present when the work is completed. Do not perform utility line openings without the approval of the 
engineer. 

D  Measurement
The department will measure Utility Line Opening (ULO) as each individual ULO, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.021 Utility Line Opening (ULO) EACH

Payment is full compensation for the excavation required to expose the utility line, backfilling with existing 
material removed from the excavation, compacting the backfill material, restoring the site, and for 
cleanup; and for furnishing all labor, tools, equipment, transportation, and incidentals to perform the 
contract work.

Existing asphaltic pavement removal necessary to facilitate utility line openings will be considered part of 
or paid for under Utility Line Openings. Replacement pavement, concrete curb, gutter, and sidewalk items 
will be considered separate from Utility Line Openings and will be measured and paid for separately.

23. Reset Property Corners, Item SPV.0060.07.
A  Description
This work consists of the setting of property corners that have been damaged or destroyed during 
construction operations which were unavoidable. Note that this item does not apply to items damaged 
due to negligence or relieve the contractor of other responsibilities as outlined in standard spec 107.11.

B  Materials
Match the original monumentation requirements for Reset Property Corners to meet the minimum 
requirements below:

Round iron bars at least 24 inches (610mm) lone and weighing not less than 1.5 pounds per linear foot 
(2.23 kg/m).

C  Construction
When drive-in monuments are to be used, drive them into the ground with the top flush with the surface. 
In unstable soils increase the depth as directed by the engineer to obtain a suitable foundation for the 
monument. No additional compensation will be made for the increased depth of monument.
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D  Measurement
The department will measure Reset Property Corners as each individual reset property corners, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Reset Property Corners EACH

Payment is full compensation for furnishing, placing, and adjusting property corners.

24. Adjusting Water Valve Boxes, Item SPV.0060.08.
A  Description
Adjust existing water main valve boxes within the project limits to between ¼-inch to ½-inch below 
finished grade. 

B  (Vacant)
C  Construction
Excavate around the existing water main valve box as necessary to rotate the valve box assembly. The 
valve box shall be seated on the adjusting threads to prevent future settlement. The box shall be adjusted 
to conform to the finished pavement and shall be plumb to allow valve operation. Leave all valve boxes 
centered over the valve operating nut free of dirt and debris. Contact the Village of Shorewood Hills to 
check operation of valve after box adjustment. 

D  Measurement
The department will measure Adjust Water Main Valve Box as each adjustment location, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Adjust Water Main Valve Box EACH

Payment is full compensation for excavating; adjusting valve box to finished grade and for all notifications.

25. Concrete Sidewalk 5-inch Special, Item SPV.0165.01.
A  Description
This special provision describes installation of concrete sidewalk with thickened edge to provide a 6” high 
curb at the edge of asphalt pavement as shown on the plans.

B  (Vacant)
C  Construction
Adhere to standard spec 602 for concrete sidewalks and as per details shown on the plans.

D  Measurement
The department will measure Concrete Sidewalk 5-inch Special by square foot, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Concrete Sidewalk 5-inch Special SF

Payment is full compensation for installing the concrete sidewalk as per details on the plans, restoring the 
site, and for cleanup.
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 
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710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 

 



Non-Discrimination 

Page 2 of 2 
 

 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 



Effective with November 2022 Letting   

Page 1 of 1 
 

BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the manufacturing 
process) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the 
requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20221213012 Project(s): 5992-10-04

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0120

Clearing ID

46.000

_________._____ _________._____

0004 201.0220

Grubbing ID

46.000

_________._____ _________._____

0006 203.0220

Removing Structure (structure) 01. P-13-
715

EACH

1.000

_________._____ _________._____

0008 204.0100

Removing Concrete Pavement SY

115.000

_________._____ _________._____

0010 204.0110

Removing Asphaltic Surface SY

59.000

_________._____ _________._____

0012 204.0130

Removing Curb LF

55.000

_________._____ _________._____

0014 204.0155

Removing Concrete Sidewalk SY

10.000

_________._____ _________._____

0016 204.0220

Removing Inlets EACH

3.000

_________._____ _________._____

0018 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

88.000

_________._____ _________._____

0020 204.0245

Removing Storm Sewer (size) 02. 15-
Inch

LF

28.000

_________._____ _________._____

0022 205.0100

Excavation Common CY

193.000

_________._____ _________._____

0024 206.1001

Excavation for Structures Bridges
(structure) 01. B-13-692

EACH

1.000

_________._____ _________._____

0026 206.3001

Excavation for Structures Retaining
Walls (structure) 01. R-13-372

EACH

1.000

_________._____ _________._____

0028 210.1500

Backfill Structure Type A TON

1,087.000

_________._____ _________._____

0030 211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 5992-10-04

EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 8
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Proposal ID: 20221213012 Project(s): 5992-10-04

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 213.0100

Finishing Roadway (project) 01. 5992-
10-04

EACH

1.000

_________._____ _________._____

0034 305.0110

Base Aggregate Dense 3/4-Inch TON

25.000

_________._____ _________._____

0036 305.0120

Base Aggregate Dense 1 1/4-Inch TON

315.000

_________._____ _________._____

0038 455.0605

Tack Coat GAL

11.000

_________._____ _________._____

0040 465.0105

Asphaltic Surface TON

124.000

_________._____ _________._____

0042 465.0310

Asphaltic Curb LF

25.000

_________._____ _________._____

0044 502.0100

Concrete Masonry Bridges CY

187.000

_________._____ _________._____

0046 502.3200

Protective Surface Treatment SY

8.300

_________._____ _________._____

0048 504.0500

Concrete Masonry Retaining Walls CY

21.000

_________._____ _________._____

0050 505.0400

Bar Steel Reinforcement HS Structures LB

12,120.000

_________._____ _________._____

0052 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

6,850.000

_________._____ _________._____

0054 507.0200

Treated Lumber and Timber MBM

1.800

_________._____ _________._____

0056 511.1200

Temporary Shoring (structure) 01. B-13-
692

SF

86.000

_________._____ _________._____

0058 516.0500

Rubberized Membrane Waterproofing SY

21.000

_________._____ _________._____

0060 517.1010.S

Concrete Staining (structure) 01. B-13-
692

SF

640.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 8



Wisconsin Department of Transportation 10/05/2022 11:22:29

Proposal ID: 20221213012 Project(s): 5992-10-04

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 517.1010.S

Concrete Staining (structure) 02. R-13-
372

SF

27.000

_________._____ _________._____

0064 517.1015.S

Concrete Staining Multi-Color (structure)
01. B-13-692

SF

446.000

_________._____ _________._____

0066 517.1015.S

Concrete Staining Multi-Color (structure)
02. R-13-372

SF

48.000

_________._____ _________._____

0068 517.1050.S

Architectural Surface Treatment
(structure) 01. B-13-692

SF

446.000

_________._____ _________._____

0070 517.1050.S

Architectural Surface Treatment
(structure) 02. R-13-372

SF

48.000

_________._____ _________._____

0072 520.8000

Concrete Collars for Pipe EACH

2.000

_________._____ _________._____

0074 550.0020

Pre-Boring Rock or Consolidated
Materials

LF

86.000

_________._____ _________._____

0076 550.1100

Piling Steel HP 10-Inch X 42 Lb LF

143.000

_________._____ _________._____

0078 601.0105

Concrete Curb Type A LF

25.000

_________._____ _________._____

0080 602.0515

Curb Ramp Detectable Warning Field
Natural Patina

SF

12.000

_________._____ _________._____

0082 602.0615

Curb Ramp Detectable Warning Field
Radial Natural Patina

SF

15.000

_________._____ _________._____

0084 604.0600

Slope Paving Select Crushed Material SY

280.000

_________._____ _________._____

0086 606.0300

Riprap Heavy CY

3.000

_________._____ _________._____

0088 608.0412

Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF

66.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 8
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Proposal ID: 20221213012 Project(s): 5992-10-04

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0090 608.0415

Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF

72.000

_________._____ _________._____

0092 611.0530

Manhole Covers Type J EACH

2.000

_________._____ _________._____

0094 611.0654

Inlet Covers Type V EACH

6.000

_________._____ _________._____

0096 611.2033

Manholes 3x3-FT EACH

2.000

_________._____ _________._____

0098 611.2044

Manholes 4x4-FT EACH

1.000

_________._____ _________._____

0100 611.3003

Inlets 3-FT Diameter EACH

3.000

_________._____ _________._____

0102 611.3004

Inlets 4-FT Diameter EACH

2.000

_________._____ _________._____

0104 612.0406

Pipe Underdrain Wrapped 6-Inch LF

154.000

_________._____ _________._____

0106 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 5992-10-04

EACH

1.000

_________._____ _________._____

0108 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0110 624.0100

Water MGAL

13.000

_________._____ _________._____

0112 625.0500

Salvaged Topsoil SY

134.000

_________._____ _________._____

0114 628.1504

Silt Fence LF

395.000

_________._____ _________._____

0116 628.1520

Silt Fence Maintenance LF

1,175.000

_________._____ _________._____

0118 628.1905

Mobilizations Erosion Control EACH

4.000

_________._____ _________._____

0120 628.1910

Mobilizations Emergency Erosion Control EACH

2.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 8
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Proposal ID: 20221213012 Project(s): 5992-10-04

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0122 628.2006

Erosion Mat Urban Class I Type A SY

595.000

_________._____ _________._____

0124 628.2021

Erosion Mat Class II Type A SY

1,770.000

_________._____ _________._____

0126 628.7015

Inlet Protection Type C EACH

9.000

_________._____ _________._____

0128 628.7504

Temporary Ditch Checks LF

30.000

_________._____ _________._____

0130 629.0210

Fertilizer Type B CWT

1.000

_________._____ _________._____

0132 630.0130

Seeding Mixture No. 30 LB

3.000

_________._____ _________._____

0134 630.0500

Seed Water MGAL

9.000

_________._____ _________._____

0136 634.0612

Posts Wood 4x6-Inch X 12-FT EACH

8.000

_________._____ _________._____

0138 637.2210

Signs Type II Reflective H SF

11.180

_________._____ _________._____

0140 637.2230

Signs Type II Reflective F SF

31.250

_________._____ _________._____

0142 638.2602

Removing Signs Type II EACH

8.000

_________._____ _________._____

0144 638.3000

Removing Small Sign Supports EACH

7.000

_________._____ _________._____

0146 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0148 643.0410

Traffic Control Barricades Type II DAY

90.000

_________._____ _________._____

0150 643.0420

Traffic Control Barricades Type III DAY

1,260.000

_________._____ _________._____

0152 643.0705

Traffic Control Warning Lights Type A DAY

2,610.000

_________._____ _________._____

0154 643.0900

Traffic Control Signs DAY

810.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 8
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Proposal ID: 20221213012 Project(s): 5992-10-04

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0156 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0158 644.1410

Temporary Pedestrian Surface Asphalt SF

300.000

_________._____ _________._____

0160 644.1601

Temporary Pedestrian Curb Ramp DAY

15.000

_________._____ _________._____

0162 644.1810

Temporary Pedestrian Barricade LF

60.000

_________._____ _________._____

0164 645.0111

Geotextile Type DF Schedule A SY

90.000

_________._____ _________._____

0166 645.0120

Geotextile Type HR SY

10.000

_________._____ _________._____

0168 646.1020

Marking Line Epoxy 4-Inch LF

131.000

_________._____ _________._____

0170 646.5220

Marking Symbol Epoxy EACH

2.000

_________._____ _________._____

0172 650.4000

Construction Staking Storm Sewer EACH

8.000

_________._____ _________._____

0174 650.4500

Construction Staking Subgrade LF

139.000

_________._____ _________._____

0176 650.5000

Construction Staking Base LF

139.000

_________._____ _________._____

0178 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

50.000

_________._____ _________._____

0180 650.6501

Construction Staking Structure Layout
(structure) 01. B-13-692

EACH

1.000

_________._____ _________._____

0182 650.6501

Construction Staking Structure Layout
(structure) 02. R-13-372

EACH

1.000

_________._____ _________._____

0184 650.9000

Construction Staking Curb Ramps EACH

2.000

_________._____ _________._____

0186 650.9911

Construction Staking Supplemental
Control (project) 01. 5992-10-04

EACH

1.000

_________._____ _________._____
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Wisconsin Department of Transportation 10/05/2022 11:22:29

Proposal ID: 20221213012 Project(s): 5992-10-04

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0188 650.9920

Construction Staking Slope Stakes LF

139.000

_________._____ _________._____

0190 690.0150

Sawing Asphalt LF

113.000

_________._____ _________._____

0192 690.0250

Sawing Concrete LF

18.000

_________._____ _________._____

1.00000

0194 715.0502

Incentive Strength Concrete Structures DOL

1,508.000

1,508.00

0196 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. 2+23

EACH

1.000

_________._____ _________._____

0198 SPV.0060

Special 01. Timber Bridge B-13-692 EACH

1.000

_________._____ _________._____

0200 SPV.0060

Special 02. Remove, Salvage, and Reset
Boulder

EACH

2.000

_________._____ _________._____

0202 SPV.0060

Special 03. Remove, Salvage, and Reset
Sign

EACH

1.000

_________._____ _________._____

0204 SPV.0060

Special 04. Remove, Salvage, and Reset
Split Rail Fence

EACH

1.000

_________._____ _________._____

0206 SPV.0060

Special 05. Remove, Salvage, and Reset
Stone Steps

EACH

2.000

_________._____ _________._____

0208 SPV.0060

Special 06. Utility Line Opening (ULO) EACH

5.000

_________._____ _________._____

0210 SPV.0060

Special 07. Reset Property Corners EACH

1.000

_________._____ _________._____

0212 SPV.0060

Special 08. Adjusting Water Valve Boxes EACH

1.000

_________._____ _________._____

0214 SPV.0165

Special 01. Concrete Sidewalk 5-Inch
Special

SF

760.000

_________._____ _________._____

Section: 0001 _________._____Total:
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Total Bid: _________._____



 
PLEASE ATTACH ADDENDA HERE 

 


	20221213012cover.pdf
	AttachGuaranty.pdf
	ProposalRequirements.pdf
	BidPreparation.pdf
	ProposalBidBond.pdf
	AnnualBidBond.pdf
	SubContractors.pdf
	DisbarCertification.pdf
	20221213012specials.pdf
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Traffic.
	5. Holiday and Special Event Work Restrictions.
	6. Utilities.
	7. Environmental Protection, Aquatic Exotic Species Control.
	8. Public Convenience and Safety.
	9. Notice to Contractor, Verification of Asbestos, No Asbestos Found.
	10. Notice to Contractor – Creosote Lumber.
	11. Removing Structure P-13-715, Item 203.0220.
	12. Concrete Staining B-13-692, Item 517.1010.S.01; Concrete Staining R-13-272, Item 517.1010.S.02.
	13. Concrete Staining Multi-Color B�13�692, Item 517.1015.S.01; Concrete Staining Multi-Color R�13�372, item 517.1015.S.02.
	14. Architectural Surface Treatment B-13-692, Item 517.1050.S.01; Architectural Surface Treatment R-13-372, Item 517.1050.S.02.
	15. Seeding.
	16. Installing and Maintaining Bird Deterrent System Station 2+23, Item 999.2000.S.
	17. Timber Bridge, B-13-692, Item SPV.0060.01.
	18. Remove, Salvage, and Reset Boulder, Item SPV.0060.02.
	19. Remove, Salvage, and Reset Sign, Item SPV.0060.03.
	20. Remove, Salvage, and Reset Split Rail Fence, Item SPV.0060.04.
	21. Remove, Salvage, and Reset Stone Steps, Item SPV.0060.05.
	22. Utility Line Opening (ULO), Item SPV.0060.06.
	23. Reset Property Corners, Item SPV.0060.07.
	24. Adjusting Water Valve Boxes, Item SPV.0060.08.
	25. Concrete Sidewalk 5-inch Special, Item SPV.0165.01.

	ASP-4.pdf
	ASP-6.pdf
	Additional Special Provision 6
	ASP 6 - Modifications to the standard specifications
	416.2.4  Concrete Pavement Repair and Replacement
	416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement
	416.2.5.1  Composition and Proportioning of Concrete

	455.2.4.3  Emulsified Asphalts
	455.2.5  Tack Coat
	710.5.7  Corrective Action
	710.5.7.1  Optimized Aggregate Gradations

	715.5  Payment
	715.5.1  General

	715.5.2  Pavements
	715.5.2.1 Compressive
	715.5.2.2 Flexural
	715.5.3  Structures and Cast-in-Place Barrier


	ASP-7.pdf
	ASP-9.pdf
	Non Discrimination.pdf
	Buy America Provision.pdf
	20221213012items.pdf
	AttachAddenda.pdf



