HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL
Outagamie 1146-75-76 WISC 2023101
Outagamie 1146-75-77 WISC 2023104

Proposal Number: 020

PROJECT DESCRIPTION HIGHWAY

Sth 76-New London; Cth T-Wi Central STH 015
Rr

Sth 76-New London; Wi Central Rr-Cth  STH 015
Jj

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:  $260,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date: December 13, 2022
Time (Local Time):  11:00 am

Contract Completion Time
October 20, 2023

Assigned Disadvantaged Business Enterprise Goal

5%

Firm Name, Address, City, State, Zip Code

SAMPLE
NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

Type of Work:

For Department Use Only

Grading, Base, Concrete Pavement, Asphalt Pavement, Culvert Pipe, Storm Sewer, Curb and Gutter, Sidewalk, Guardrail, Box Culvert
Construction, Sign Structures, Signs, Pavement Markings, Plantings

Notice of Award Dated

Date Guaranty Returned



DOTMPC
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1146-75-76, STH 76 — New London, CTH T —
WI Central RR, STH 15; and Project 1146-75-77, STH 76 — New London, WI Central RR — CTH JJ, STH
15, both projects located in Outagamie County, Wisconsin as the plans show and execute the work as
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway
and Structure Construction, 2023 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20220628)

Scope of Work.

The work under this contract shall consist of earthwork, concrete pavement, HMA pavement, base
aggregate, concrete curb and gutter, guardrail, signing, pavement marking, culvert pipes, storm sewer,
Structures C-44-124, C-44-126, S-44-113 and S-44-114, lighting, landscaping, and all incidental items
necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice
to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request and
its effect on the department’s scheduled resources.

The Notice to Proceed will be issued such that work shall not start prior to May 1, 2023.

General

Coordinate and do not open the STH 15/CTH T roundabout to traffic prior to pavement, signing, pavement
markings and guard rail being completed for project 1146-75-72, which will be constructed concurrently.
Coordinate traffic control and opening of the roundabout with the contractor of that project.

If pavement, signing, pavement markings and guard rail are not completed for project 1146-75-72 within
7 days of the same items being completed for this contract, the STH 15/CTH T roundabout shall be
partially opened to traffic with the east leg of the roundabout remaining closed, until such time as project
1146-75-72 is substantially complete.

Multiple mobilizations for such items as traffic control, signing, pavement marking, and other incidental
items may be required due to staging. No additional payment will be made for said mobilizations.

Project 1146-75-76

Complete all work in a stage sequence as described below and as shown in the plans unless otherwise
approved in writing by the engineer:
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Stage 1

Perform the following operations:
o Construct box culvert C-70-124 and diversion channel.
o Construct STH 15 from Station 256’EB’+00 —275’EB’+00.
o Construct old STH 15 from Station 50'OLE’+00 —52’'OLE’+85.

Stage 2
Do not start Stage 2 operations before August 1, 2023, unless otherwise approved by the engineer.

Perform the following operations:

o Construct connection from roundabout to old STH 15 west and temporary connection between the
newly constructed STH 15 bypass and the west segment of STH 15.

o Construct box culvert C-44-126 and permanent channel.
o Construct Givens Road East and West intersections with old STH 15.
o Obliterate remaining portion of existing STH 15.

Interim Completion of Work — Stage 2: 60 Calendar Days

Stage 2: Complete Stage 2 work necessary to reopen STH 15 and remove the detour within 60 calendar
days.

If the contractor fails to complete the Stage 2 work necessary to reopen STH 15 and remove the detour
withing 60 calendar days, the department will assess the contractor $2020 per calendar day in damages
for each calendar day that the roadway remains detoured after 60 calendar days. An entire calendar day
will be charged for any period within the calendar day that detour remains open beyond 12:01 AM for the
detour.

Fish Spawning

There shall be no instream disturbance of the unnamed tributary to Wolf River at Station 53’'OWL+41 as a
result of construction activity under or for this contract, from March 1 to June 15 both dates inclusive, in
order to avoid adverse impacts upon the spawning of various fish species.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to
support the species exist. The species and all active roosts are protected by the Federal Endangered
Species Act. If an individual bat or active roost is encountered during construction operations, stop
work and notify the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat
habitat are aware of environmental commitments and avoidance and minimization measures (AMMs)
to protect both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season:
April 1 to October 31, both dates inclusive.

The department has contracted with others to cut all required trees for this project prior to
construction. Remove any downed trees and grub the stumps and any remaining vegetation within
the identified grubbing limits.
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If additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed, no tree
clearing shall occur without prior approval from the engineer, following coordination with the WisDOT
REC. Additional tree removal beyond the area originally specified will require consultation with the
United States Fish and Wildlife Service (USFWS) and may require a bat presence/absence or visual
emergence survey. Notify the engineer if additional clearing cannot be avoided to begin coordination
with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and determine if a
survey is necessary.

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any
clearing operations. The department will determine, based on schedule and scope of work, what
additional erosion control measures shall be implemented prior to the start of clearing operations,
and list those additional measures in the approval letter for the ECIP.

Traffic.

1146-75-76

Stage 1

Keep all roadways, including STH 15, Givens Road East and Givens Road West open to traffic.
Stage 2

Close STH 15 to traffic from approximately 0.5 miles west of Givens Road West to approximately 900 feet
east of Givens Road East. Close the STH 15 intersections with Givens Road East and Givens Road West.

The STH 15 detour route shall be USH 45 — USH 10 — IH 41.

1146-75-77

Work under this contract will be performed off the existing STH 15 alignment. Short-term traffic impacts to
STH 15, Old STH 15 East and West, and Local Road are expected due to flagging operations for
contractor ingress/egress to and from the job site. Access to the project site may be attained from existing
STH 15/0ld STH 15 West through the project 1146-75-76 work area or from existing STH 15/0ld STH 15
East and Local Road through the project 1146-75-72 work area. Coordinate project access and traffic
control as necessary with the contractors of both projects and the engineer. Any project access points will
need to be approved by the engineer. Any work necessary to create construction access is considered
incidental to the contract.

General

Maintain access at all times to abutting property owners and businesses located along the project. Do not
close or remove from service any residential or commercial driveway prior to constructing temporary
access for that driveway.

Keep appropriate emergency officials informed of routes to provide emergency services.
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Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days
Closure 1o wiou EGhT WEIG, or idlh oSICUoNS | MINIMUM NOTIFICATION
Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Portable Changeable Message Signs — Message Prior Approval

After coordinating with department construction field staff, notify the Northeast Region Traffic Section
at (920) 366-8033 (secondary contact number is (920) 360-3107) 3 business days before deploying or
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region
Traffic Unit will review the proposed message and either approve the message or make necessary
changes.

Portable Changeable Message Signs — Construction Start

Post PCMS seven calendar days prior to the start of the construction to advise traffic about planned work.

Temporary Work Zone Clear Zone Working Restrictions.

Park equipment and store materials, including stockpiles, a minimum of 15-feet from the edge of the
traveled way unless protected by concrete barrier temporary precast.

If the contractor is unsure whether an individual work operation will meet the safety requirements for
working within the clear zone, review the proposed work operation with the engineer before proceeding
with the work.

ner-104-005 (20200227)

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway carrying
STH 15 traffic, and entirely clear the traveled way and shoulders of such portions of the highway of
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic during
the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;

- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;

- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)
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Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

All utilities within the construction limits of project ID 1146-75-77 were coordinated under project ID 1146-
75-71. There are no utility conflicts associated with ID 1146-75-77.

All utilities within the construction limits of project 1146-75-76 were coordinated under project 1146-75-71.
A summary of the utility coordination for project 1146-75-76 is as follows:

Additional detailed information regarding the location of vacated, relocated, and/or removed utility facilities
is available in the work plan provided by each utility company or on the permits issued to them. View these
documents at the region WisDOT office during normal working hours.

The location of utility installations as described in this article are approximate.

AT&T Wisconsin has buried communication facilities located along the northeast side of existing STH 15
from the beginning of the project to Givens Road East; along Givens Road East from existing STH 15 to
the end of the construction limits for Givens Road East; crossing existing STH 15 at Station 60'OLE'+15;
along the southwest side of existing STH 15 from Givens Road West to Givens Road East; and along the
south side of Givens Road West.

AT&T Wisconsin has overhead communication facilities located along the southwest side of existing

STH 15 from the beginning of the project to the end of the construction limits along Old STH 15 west; from
Station 53'OLE’'+10, RT to Station 77°GVW’+50, LT; from Station 77’GVW’+50 LT to Station 79°GVW’+00,
LT; crossing Old STH 15 west from Station 60°0OLE’+70, RT to Station 92°GVE’+00, RT; and along the
south side of Givens Road East from Station 92’GVE’+00, RT to the east.

AT&T will relocate their overhead facilities onto We Energies poles with the exception of the following:

The existing overhead facility crossing Old STH 15 from Station 60'OLE’+70, RT to Station 92’GVE'+00,
RT, will be removed and replaced with a new buried facility from the existing handhole at Station
91'GVE’'+90, LT to Station 92°’GVE'+00, LT, crossing Givens Road East at Station 92°GVE’+00 to the south
right-of-way line of Givens Road East, then south along the right-of-way line to Station 63'OLE’+15, LT,
then crossing Old STH 15 at Station 63'OLE’+15.

The existing handhole located at approx. 60 ‘OLE’+35 RT will be relocated to the southwest, to just inside
the new r/w. A new fiber optic cable will run northwest along the r/w line towards Givens Road West, then
west and continuing on to outside the project limits. The new fiber cable and relocated handhole will be
placed to avoid any proposed construction. The existing buried facility from the handhole towards Givens
Road West and turning west to outside the project limits will be discontinued in place.

The new buried facility will be placed a minimum of 3’ below all proposed subgrade elevations. The
existing handhole at Station 91’'GVE’+90, LT will remain.

A new down guy and anchor will also be placed at Station 92’GVE’+00, RT.

The existing buried facilities along the north side of Givens Road East from the existing handhole at
Station 91’GVE’+90, LT to the east will remain.

All other existing buried facilities within the project limits will be discontinued in place.

AT&T'’s relocation work is anticipated to be completed prior to construction. AT&T anticipates starting their
relocations on March 1,2023 and estimates the work will take 20 working days to complete.

Spectrum has communication facilities in the project area. There are no anticipated utility conflicts within
the construction limits.

We Energies has electric facilities in the project area. There are no anticipated utility conflicts within the
construction limits.
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Other Contracts.

The following projects will be under construction concurrently with the work under this contract. Coordinate
trucking, detours, work zone traffic control, roadway and lane closures, and other work items as required
with other contracts.

Project 1146-75-71, Central RR — CTH JJ, Outagamie County, Wisconsin is under a department contract.
Work area under this contract is not expected to inhibit any construction under this contract.

Project 1146-75-72, CTH JJ — Lily of the Valley Drive, Outagamie County, Wisconsin is under a
department contract. Work area under this contract is not expected to inhibit any construction under this
contract.

The contact for the above projects is Jesse Hansen; Telephone (920) 492-5630; Email
jesse.hansen@dot.wi.gov.

Railroad Insurance and Coordination - Fox Valley and Lake Superior Rail System, LLC.
A Description

Comply with standard spec 107.17 for all work affecting Fox Valley and Lake Superior Rail System, LLC
property and any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Fox Valley and Lake Superior Rail System LLC.

Notify evidence of the required coverage, and duration to Justin Mahr, Senior Manger Real Estate -
Contracts; 1890 E Johnson Street, Madison, WI 53704; Telephone (402) 651-8238; E-mail:
justin.mahr@watco.com

Also send a copy to the following: Jared Kinziger, NE and NC Region Railroad Coordinator; 944
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-7713; E-mail: jared.kinziger@dot.wi.gov.

Include the following information on the insurance document:

- Project ID: 1146-75-76 and 77

- Project Location: Hortonville, WI

- Route Name: STH 15

- Crossing ID: 181853H Private

- Railroad Subdivision: Fox River, New London Spur
- Railroad Milepost: 135.8

- Work Performed on or within 50’ of RR right-of-way: Erosion control, beam guard, pave new highway, signing
and marking.

A.2 Train Operation

Approximately 6 through freight trains operate weekly at up to 10 mph.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Roger Schaalma, Divisional Engineer, Fox Valley and Lake Superior Rail System, LLC, 1890 East
Johnson Street, Madison, WI 53704; Telephone (608) 620-2044; E-mail rschaalma@watco.com for
consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

Matthew Belling; Roadmaster; (608) 284-1027; matthew.belling@watco.com. Reference the Crossing ID,
Wisconsin Milepost and Subdivision found in A.1.
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10.

11.

12.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the Construction Contact above at least five working days
before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

Fox Valley and Lake Superior Rail System, LLC will only locate railroad owned facilities located in the
railroad right-of-way. The railroad does not locate any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.

stp-107-026 (20220107)

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is
available from the regional office by contacting William Bertrand at (920) 360-3124.

stp-107-054 (20210708)

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting William Bertrand at (920) 360-3124. Post the permit in a conspicuous place at the
construction site.

stp-107-056 (20180628)

Notice to Contractor — Design Surface Format in Contractor Data Packet.

Current department practice uses longitudinal and traverse break lines representing proposed roadway
features to define design surfaces. The design surfaces provided in the contractor data packet were
developed with older design techniques and standards using transverse break lines representing roadway
cross section patterns. Longitudinal and traverse break line data is not available in the contractor data
packet. Additional effort may be required by the contractor when using surface data provided in the
contractor data packet to create construction surface models for field use.

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department, affected
residents, local officials and business people to discuss the project schedule of operations including
vehicular and pedestrian access during construction operations. The meeting can be held in person or
virtually.

The meetings shall be held prior to the start of the detour in Stage 2. The contractor shall arrange for a
suitable location for the meeting that provides reasonable accommodation for public involvement. The
department will prepare and coordinate publication of the meeting notices and mailings for the meeting.
The contractor shall schedule meetings with at least two weeks’ prior notice to the engineer to allow for
these notifications.
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13.

14.

15.

16.

Notice to Contractor — Electrical Service for WisDOT Roundabout at STH 15 & Old STH 15
West.

Work shall be in accordance with standard spec 656 and as follows:
Make early application for the installation of the electric service lateral.

Contact We-Energies at (800) 714-7777 or email at contactwe@mail.we-energies.com to make application
and request a time of use meter. The future monthly invoices can go to the following address:

Wisconsin Dept of Transportation
Expenditure Acct (S44-2005)
P.O. Box 7366

Madison, WI 53707-7366

Pay the utility company promptly for the electric service lateral installation cost.

Construction Over or Adjacent to Navigable Waters.

The unnamed tributary to the Wolf River crossing at Station 53'OWL’+41 is classified as a state navigable
waterway under standard spec 107.19.

The Black Otter Creek is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Foundry Sand

Foundry sand will be installed in advance of this contract under the west bound lanes and west of the
roundabout. Locations shown on the plans. Contractor shall place material on top of the foundry sand
without disturbing the foundry sand. Exact locations will be provided once foundry sand is installed.

The contact is Jesse Hansen; Telephone (920) 492-5630; Email jesse.hansen@dot.wi.gov.

Environmental Protection.

Historic Property

The Town of Hortonia Town Hall is eligible for the National Historic Register. This property is located near the
intersection of CTH T/Givens Road (West).

To minimize impacts to the historic boundary prior to construction, temporary fencing shall be placed along
the southern property boundary and the southernmost 20 feet of the eastern boundary. Intense vibration-
causing equipment for pavement obliteration such as concrete breakers will not be used for existing
Givens Road and County T. Pavement will be removed with graders or similar heavy equipment.

Oak Wilt

To prevent the spread of oak wilt, no clearing, grubbing or cutting of oak trees and saplings is allowed
between April 1 and September 30, both dates inclusive. The department has removed known locations of
oak trees and saplings within the project area prior to the project. These restrictions apply to any oak tree
or sapling in the project work area.

Non-Aquatic Invasive Species Plants.

Phragmites, invasive plant species, are known to exist within the project limits and in areas of ground
disturbance or excavation work as the plans show. All Topsoil that will be excavated or salvaged as part of
the work within the contract shall be salvaged and used as topsoil within the project limits, placed in
designated areas if shown in the plan, placed as fill per standard spec 205.3.12 or deposited at an
engineer approved waste site. All waste sites are subject to review and approval by the department and
shall be suitable for the waste of material containing invasive species to control their spread in compliance
with NR 40. Waste sites suitable for invasive species would be areas that would prevent or control the
growth and spread of the plant by burying, mowing or other control practices. The contractor sh
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17.

18.

all submit his method for managing topsoil on this project for approval as part of the Erosion Control
Implementation Plan. Before moving equipment out of infested area clean soils, seeds, plant parts, or
invertebrates from exterior surfaces. Use most effective method that is practical by the following methods:
Brush, broom, or other hand tools; high pressure air; steam cleaning; or portable wash station that
contains runoff from washing equipment. Do not clean equipment, vehicles or trailers in or near waterways
as it may promote the spread of invasive species downstream.

ner-107-055 (20180212)

Aquatic Exotic Species Control

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all equipment
that has come into contact with potentially infested waters. Guidelines from the Wisconsin Department of
Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10-minute
contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute contact
time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny water flea.
Therefore, this disinfect should be used in conjunction with a hot water (>104° F) application.

Complete the inspection and removal procedure before equipment is brought to the project site and before
the equipment leaves the project site.

stp-107-055 (20130615)

RBC Progress Schedule, Item 108.4300.
Provide a Relationship Bar Chart Progress (RBC) schedule as specified in standard spec 108.4.3.
Amend standard spec 108.4.3.3 as follows:

Replace the word “monthly” with “weekly”.
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19.

20.

21.

Add the following to standard spec 108.4.3.3 as follows:

A relationship bar chart progress (RBC) schedule for the following week shall be submitted to the engineer
by 11:00 AM each Wednesday. Submit any changes to the weekly schedule to the engineer by 11:00 AM
two working days prior to implementing any changes to the schedule. Changes to the work schedule for
Monday will not be allowed after 11:00 AM on the prior Thursday. Changes to the schedule for Tuesday
must be made by 11:00 AM on Monday.

Preparing the Foundation.
Add the following to standard spec 211.3.1:

The contractor shall plan construction activities such that the earth subgrade is covered by the roadway
base in a timely manner upon completion of preparation of the subgrade or as the engineer directs. The
contractor is responsible for the removal of any excess water from the subgrade as a result of rainfall
events or natural drainage.

ner-211-005 (20171213)

Base Aggregate Dense 1 1/4-Inch for Lower Base Layers.
Replace standard spec 305.2.2.1(2) with the following:

Unless the plans or special provisions specify otherwise, do the following:

1. Use 1 1/4-inch base throughout the full base depth.

2. Use 3/4-inch base in the top 3 inches of the unpaved portion of shoulders. Use 3/4-inch base or 1 1/4-inch
base elsewhere in shoulders.

stp-305-020 (20080902)

QMP HMA Pavement Nuclear Density.
A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

() This special provision describes density testing of in-place HMA pavement with the use of nuclear density

gauges. Conform to standard spec 460 except as modified in this special provision.

@ Provide and maintain a quality control program defined as all activities and documentation of the following:

1. Selection of test sites.

2. Testing.

3. Necessary adjustments in the process.
4. Process control inspection.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed

guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf

@ The department’s Materials Reporting System (MRS) software allows contractors to submit data to the

department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B Materials

B.1 Personnel

@ Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements

according to 460.3.3 and CMM 8-15.
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B.2 Testing

() Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring methods. Conform to
CMM 8-15.10.4 for test duration and gauge placement.

B.3 Equipment
B.3.1 General
Furnish nuclear gauges according to CMM 8-15.2.

@ Furnish nuclear gauges from the department’s approved product list at:

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2 Comparison of Nuclear Gauges
B.3.2.1 Comparison of QC and QV Nuclear Gauges

¢y Compare QC and QV nuclear gauges according to CMM 8-15.7.

B.3.2.2 Comparison Monitoring

Conduct reference site monitoring for both QC and QV gauges according to CMM 8-15.

B.4 Quality Control Testing and Documentation
B.4.1 Lot and Sublot Requirements
B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances
() Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.
2 Determine required number of tests according to CMM 8-15.10.2.1.
@ Determine random testing locations according to CMM 8-15.10.3.
B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
() Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.
) Determine required number of tests according to CMM 8-15.10.2.2.
3 Determine random testing locations according to CMM 8-15.10.3.
B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances
() Calculate the average sublot densities using the individual test results in each sublot.

@ If all sublot averages are no more than one percent below the target density, calculate the daily lot density
by averaging the results of each random QC test taken on that day’s material.

@ If any sublot average is more than one percent below the target density, do not include the individual test
results from that sublot when computing the lot average density and remove that sublot’s tonnage from the
daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as specified in
standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders
B.4.2.2.1 Width Greater Than 5 Feet

() Determine the pavement density as specified in B.4.2.1.
B.4.2.2.2 Width of 5 Feet or Less

@ If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily
lot density by averaging all individual test results for the day.

@

If a sublot test result is more than 3.0 percent below the target density, the engineer may require the
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable
material according to B.4.3.
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B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
() Determine the pavement density as specified in B.4.2.1.
B.4.2.4 Documentation

@) Document QC density test data as specified in CMM 8.15. Provide the engineer with the data for each lot
within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

@ Notify the engineer immediately when an individual test is more than 3.0 percent below the specified
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

@ The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot
increments both ahead and behind the point of unacceptable density and at the same offset as the original
test site. Continue testing at 50-foot increments until a point of acceptable density is found as specified in
standard spec 460.5.2.2(1). Removal and replacement of material may be required if extended testing is in
a previously accepted sublot. Testing in a previously accepted sublot will not be used to recalculate a new
lot density.

@ Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable
density and the full sublot width within the traffic lanes or shoulders.

@ Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot
densities.

© If two consecutive sublot averages within the same paving pass and same target density are more than
one percent below the specified target density, notify the engineer and take necessary corrective action.
Document the locations of such sublots and the corrective action that was taken.

B.5 Department Testing
B.5.1 Verification Testing

@ The department will have a HTCP certified technician, or ACT working under a certified technician, perform
verification testing. The department will test randomly at locations independent of the contractor's QC
work. The department will perform verification testing at a minimum frequency of 10 percent of the sublots
and a minimum of one sublot per mix design. The sublots selected will be within the active work zone. The
contractor will supply the necessary traffic control for the department’s testing activities.

@ The QV tester will test each selected sublot using the same testing requirements and frequencies as the
QC tester.

@ If the verification sublot average is not more than one percent below the specified minimum target density,
use the QC tests for acceptance.

@ If the verification sublot average is more than one percent below the specified target density, compare the
QC and QV sublot averages. If the QV sublot average is within 1.0 Ib/ft3 of the QC sublot average, use the
QC tests for acceptance.

) If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft® each tester will
perform an additional set of tests within that sublot. Combine the additional tests with the original set of
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to
within 1.0 Ib/ft3, use the original QC tests for acceptance.

® If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of tests, resolve the
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately when
density deficiencies or testing precision exceeding the allowable differences are observed.
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B.5.2 Independent Assurance Testing

@ Independent assurance is unbiased testing the department performs to evaluate the department’s
verification and the contractor's QC sampling and testing including personnel qualifications, procedures,
and equipment. The department will perform the independent assurance review according to the
department’s independent assurance program.

B.6 Dispute Resolution

() The testers may perform investigation in the work zone by analyzing the testing, calculation, and
documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

@ The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the
project and use the other gauge’s test results for acceptance.

@ If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density test
results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split
between the department and the contractor.

@ If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on
resolution through mutual agreement.

B.7 Acceptance

@) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used for
contractor QC tests.

C (Vacant)
D (Vacant)
E Payment
E.1 QMP Testing

() Costs for all sampling, testing, and documentation required under this special provision are incidental
to the work. If the contractor fails to perform the work required under this special provision, the department
may reduce the contractor’s pay. The department will administer pay reduction under the Non-performance
of QMP administrative item.

E.2 Disincentive for HMA Pavement Density

@ The department will administer density disincentives as specified in standard spec 460.5.2.2.
E.3 Incentive for HMA Pavement Density

@ The department will administer density incentives as specified in standard spec 460.5.2.3.
stp-460-020 (20181119)

Midwest Guardrail System (MGS).
Add fo standard spec 614.2.1 the following:

The Midwest Guardrail System installed along STH 15 shall be attached to steel posts and notched plastic
blockouts.

ner-614-005 (20180516)

Fence Safety, Item 616.0700.S

A Description

This special provision describes providing plastic fence at locations the plans show.
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24,

B Materials
Furnish notched conventional metal "T" or "U" shaped fence posts.

Furnish fence fabric meeting the following requirements.
Color: International orange (UV stabilized)
Roll Height: 4 feet
Mesh Opening: 1 inch min to 3 inch max
Resin/Construction: High density polyethylene mesh
Tensile Yield: Avg. 2000 Ib per 4 ft. width (ASTM D638)
Ultimate Tensile Strength: Avg. 3000 Ib per 4 ft. width (ASTM D638)
Elongation at Break (%): Greater than 100% (ASTM D638)

Chemical Resistance: Inert to most chemicals and acids

C Construction

Drive posts into the ground 12 to 18 inches. Space posts at 7 feet.

Use a minimum of three wire ties to secure the fence at each post. Weave tension wire through the top
row of strands to provide a top stringer that prevents sagging.

Overlap two rolls at a post and secure with wire ties.

D Measurement

The department will measure Fence Safety by the linear foot along the base of the fence, center-to-center
of posts, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
616.0700.S Fence Safety LF

Payment is full compensation for furnishing and installing fence and posts; maintaining the fence and
posts in satisfactory condition; and for removing and disposing of fence and posts at project completion.

stp-616-030 (20160607)

Salvaged Topsoil.
Replace standard spec 625.3.2 (3) with the following:

Under the salvaged topsoil bid item, remove all the topsoil (humus-bearing soil), to the underlying sterile
soil layer, within the proposed roadway and multi-use trail foundation (limits of assumed one-to-one slopes
extending outward and downward from the subgrade shoulder points). Excavate topsoil up to one foot in
depth, with no additional compensation, to produce sufficient volumes to cover the designated salvaged
topsoil or topsoil areas to the depths required. Topsoil material lying more than one foot below the original
ground, not required for the item of salvaged topsoil or topsoil, will be paid for as common excavation.
Salvage topsoil from embankment areas outside the roadway or multi-use trail foundation if additional
material is required to cover the slopes.
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25.

Seeding.

Add the following to standard spec spec 630.2.1.5.1.1:

Table 630-3 may be used for the mixtures provided in the table:

TABLE 630-3 (OPTIONAL SEED MIXTURES)

MIXTURE PROPORTIONS (in percent)
COI\?I\SII(EDCKIE\I%\ME BgﬁiﬁllléiL PURITY |GERMINATION Two options for each mix type

(Acceptable Varieties) NAME GEITG 7 || Gl 7o NO.10 NO.20 NO.30 NO.40

#O| #2 | #M| #2 | #1| #2 | #1 | #2
Kentucky Bluegrass | o, o atensis 98 85 40 | 42| 6| 6 | 10| 13]35] 35
(Low Maintenance)
* Red Fescue Festuca rubra 97 85 101357 |15]15[10]15
(Creeping)
Hard Fescue Festuca ovina
(Improved) var. duriuscula 97 85 241 22| 25252020
Tall Fescue Festuca
(Improved Turf Type) arundinacea 98 85 40 | 40
Salt Grass . .
(Fult's or Salty) Puccinella distans| 98 85 15 | 15
Redtop Agrostis alba 92 85 5 5
Perennial Ryegrass Lolium perenne 96 85 25 | 30 | 25 | 25 | 25 | 32 | 25 | 30
White Clover Triflium repens 95 90 10 10
Chewings Fescue Festuca rubra 08 85 10 10 10

var. commutata

Sheep’s Fescue Festuca ovina 97 85

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage
using any of the following varieties as substitutes:

Red Fescue (Creeping)
Hard Fescue (Improved)
Chewings Fescue
Sheep’s Fescue

26. Furnishing and Planting Plant Materials.
A Description

This special provision describes providing plantings as the plans show. Conform to standard spec 632 and
as follows.

B Materials
B.1 Plant Materials
Modify standard spec 632.2.2 to include the following:

All plants shall be grown within the states of Wisconsin, Minnesota, Michigan, or parts of northern lllinois,
or Indiana located within Zone 5 of the “Plant Hardiness Zone Map” produced by the United States
Department of Agriculture, Miscellaneous Publication No. 1475, issued January, 1990, unless otherwise
approved by the engineer.

B.2 Plant Approval
Modify standard spec 632.2.2.8 as follows:

Furnish a list of sources for plants conforming to standard spec 632.2.2.8 before planting begins for fall-
planted plants and before March 15 for spring-planted plants. All sources will be subject to verification by
the engineer.
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27.

28.

C Construction
C.1 Planting
Revise standard spec 632.3.7(3) sentence 4 as follows:

Remove the burlap and other wrapping materials including, but not limited to, twine, wire baskets, and
plastic ribbon, from the entire root ball of B&B plants.

C.2 Excavation of Planting Holes
Revise standard spec 632.3.4 as follows:

The minimum horizontal measurement of the plant hole shall be no less than 24 inches (600mm) greater
than the diameter of the ball, container, or root mass for the full depth of the planting hole.

Ensure that the bottom of the hole is adequately compacted to guard against settling. Tamp or water as
necessary to create a condition by which plants will not settle in the planting beds. The bottom of the root
ball shall be in direct contact with the bottom of the hole.

C.3 Plant Establishment Period

Replace standard spec 632.3.18.1.1 with the following:

A plant establishment period of 1 year shall follow the completion of planting.
ner-632-005 (20190723)

Landscape Planting Surveillance and Care Cycles.

If the care specialist fails to perform any of the required care cycles as specified in standard spec
632.3.19.1, the department will assess daily damages in the amount of $100 to cover the cost of
performing the work with other forces. The department will assess these damages for each day the
requirements of the care cycle remain incomplete, except when the engineer extends the required time
period.

stp-632-005 (20070510)

Traffic Control.

Perform this work conforming to standard spec 643, and as the plans show, or as the engineer approves,
except as follows.

Submit to engineer for approval a detailed traffic control plan for any changes to the proposed traffic
control detail as the plans show. Submit this plan 10 days before the preconstruction conference.

The turning of traffic control devices when not in use to obscure the message will not be allowed under this
contract.

Obtain prior approval from the engineer for the location of egress and ingress for construction vehicles to
prosecute the work.

Conduct operations in such a manner that causes the least interference and inconvenience to the free flow
of vehicles on the roadways. This includes the following:

Do not park or store any vehicle, piece of equipment, or construction materials on the right-of-way, unless
otherwise specified in the traffic control article or without approval of the engineer.

All construction vehicles and equipment entering or leaving live traffic lanes shall yield to through traffic.

Equip all vehicles and equipment entering or leaving the live traffic lanes with a hazard identification beam

(flashing yellow signal) capable of being visible on a sunny day when viewed without the sun directly on or

behind the device from a distance of 1000 feet. Activate the beam when merging into or exiting a live traffic
lane.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder delineators or beam
guard in place along the traveled roadways without the approval of the engineer. Immediately repair or
replace any damage done to the above during the construction operations at contractor expense.
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The traffic requirements are subject to change at the direction of the engineer in the event of an
emergency.

ner-643-065 (20190410)

Roadway Embankment, Item SPV.0035.01.
A Description

This special provision describes providing embankments and the materials needed to construct
embankments. Conform to standard spec 207 and 208 and as below.

Material to construct embankments is incidental to this bid item, including Borrow.
B Materials

Furnish materials according to standard spec 207.2.

If Borrow material is used conform to standard spec 208.2.

C Construction

Conform to standard spec 207.3.

If Borrow material is used conform to standard spec 208.3.

D Measurement

The department will measure Roadway Embankment by the cubic yard, acceptably completed in its final
position, using the method of average end areas, with no correction for curvature. The department will
determine the end areas from preconstruction cross-sections of the area being covered by the proposed
embankment and from cross-sections of the completed work. The department will not make allowances for
shrinkage, subsidence, lateral movement of the material, or for material in excess of that required for work
the plans show or the engineer orders.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Roadway Embankment CcY

Payment is full compensation for placing material to construct embankments which includes hauling,
placing, forming, compacting, shaping, sloping, trimming, finishing, maintaining embankments and other
incidental work required under standard spec 207 and 208.

Payment includes clearing, grubbing, excavating, disposing of surplus and unsuitable material and
spreading salvaged material for covering the surfaces of excavated areas within the borrow sites.

The department will not pay separately for removing and disposing of rock, stone and boulders that the
engineer rejects under standard spec 207.3.11.

The department will not pay separately for Borrow, 208.0100; it is incidental to this SPV.
The department will pay separately for Select Borrow under the bid item 208.1100.
ner-207-015 (20190402)

ASP-5 will be applied to this item. The Fuel Usage Factor is 0.23.

Transport and Install Transformer bases Breakaway 11.5-Inch Bolt Circle, Item
SPV.0060.05.

A Description

Transport and install Transformer Bases in accordance with standard spec 651 and 657 except as
specified below.

B Materials
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31.

32.

33.

34.

Use materials supplied by the Department. Materials are stored at the NE Region Office located at
944 Vanderperren Way, Green Bay. Contact Randy Asman, of the NE Region, to schedule pickup of
the materials. Pickup must be scheduled three business days in advance. Contact Randy Asman at
(920) 360-3107.

Transport and Install Poles Type 5 Aluminum, Item SPV.0060.06.
A Description

Transport and install Poles Type 5 Aluminum in accordance with standard spec 651 and 657 except as
specified below.

B Materials

Use materials supplied by the Department. Materials are stored at the NE Region Office located at
944 Vanderperren Way, Green Bay. Contact Randy Asman, of the NE Region, to schedule pickup of
the materials. Pickup must be scheduled three business days in advance. Contact Randy Asman at
(920) 360-3107.

Transport and Install Luminaire Arms Truss Type 4.5-Inch Clamp 12-FT, Item SPV.0060.07.
A Description

Transport and install Luminaire Arms Truss Type 4.5-Inch Clamp 12-FT in accordance with standard spec
651 and 657 except as specified below.

B Materials

Use materials supplied by the Department. Materials are stored at the NE Region Office located at
944 Vanderperren Way, Green Bay. Contact Randy Asman, of the NE Region, to schedule pickup of
the materials. Pickup must be scheduled three business days in advance. Contact Randy Asman at
(920) 360-3107.

Transport and Install Luminaires Utility LED-B, Item SPV.0060.08.
A Description

Transport and install Luminaires Utility LED-B in accordance with standard spec 651 and 657 except as
specified below.

B Materials

Use materials supplied by the Department. Materials are stored at the NE Region Office located at
944 Vanderperren Way, Green Bay. Contact Randy Asman, of the NE Region, to schedule pickup of
the materials. Pickup must be scheduled three business days in advance. Contact Randy Asman at
(920) 360-3107.

Temporary Water Diversion C-44-0126 — C-44-0124 Station 11+25’A0P’, Item SPV.0060.01.
A Description

This special provision describes providing temporary water diversion for C-44-0126 — C-44-0124 during all
stages of construction. Conform to the required Standard Specifications, Plan and the methods used must
be approved in the Erosion Control Implementation Plan (ECIP).

B Materials

Furnish materials conforming to the necessary standard specifications based on the method of
construction.
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C Construction
General

Maintain channel flow at all times and minimize erosion into the existing stream using appropriate erosion
control measures. Inspect Temporary Water Diversion(s) daily to ensure proper functioning and no erosion
is occurring.

Ensure all portions of Temporary Water Diversion(s) accommodate the 2-year recurrence interval stream
discharge. Provide overflow through the work zone for storms that exceed the 2-year flow. The 2-year
recurrence interval stream discharges are as follows:

C-44-0126 — C-44-0124 Station 11+25’A0P’ 15 cubic feet per second.

Provide hydraulic calculations and temporary water diversion plan details at each required location. Include
a summary of the Temporary Water Diversion duration at each required location. All methods of diversion,
calculations and plans are subject to approval as part of the ECIP.

By-Pass Pumping

If by-pass pumping is used for Temporary Water Diversion, submit the means and methods proposed for
to be used during construction for approval as part of the ECIP for each location it is required. Include the
following in the ECIP: how the intake will be managed to not cause an increase in the background level
turbidity during pumping, equipment pumping rate capabilities, discharge energy dissipation, and erosion
controls. For by-pass pumping that will extend beyond one working day, the ECIP should also include how
the work zone will be managed and protected, should the pump fail, be shut down due to unacceptable
water quality, or storm water flows exceed the pumping rate of equipment. After the installation of the
approved by-pass pumping operation, the contractor shall demonstrate that the means and methods will
pump the water at an acceptable water quality prior to starting work that necessitates the by-pass
pumping.

Temporary Channel

If a temporary channel is used for Temporary Water Diversion, submit the means and methods proposed
to be used during construction for approval as part of the ECIP. Properly size pipes and channels to
maintain channel flow. At a minimum, line the channel with select crushed material or other means
approved by the engineer to stabilize the excavated channel at each end of the temporary bypass
structure. Install an impervious barrier to isolate the connection of the temporary bypass channel from the
existing channel and to isolate the new culvert work area from the temporary and existing channel to
prevent the 2-year storm interval from back flowing in the work area.

Restoration

Once water flow has been restored to the final location, grade, shape and finish all disturbed areas to their
original existing contours or what is shown in the plan.

D Measurement

The department will measure Temporary Water Diversion C-44-0126 — C-44-0124 Station 11+25’A0OP’ by
each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Temporary Water Diversion C-44-0126 — C-44-0124 Station 11+25’A0OP EACH

Payment is full compensation for providing hydraulic calculations, plans, installation, daily inspections, any
necessary modifications to the Temporary Water Diversion operation and removal when Temporary Water
Diversion operation is no longer needed and grading to finished grade.

The department will pay separately for topsoil, seeding, fertilizer, e-mat, mulch and any other items needed
for permanent restoration.

NER-210-020 (20210716)
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35.

36.

Low Maintenance Seed Mix, Item SPV.0085.01.

A Description

This special provision describes furnishing and sowing low-maintenance seed at the locations the plans
show. Conform to standard spec 630 and as follows.

B Materials

Furnish one of the following seed mixes: “No-Mow” seed mix as produced by Prairie Nursery, Westfield,
Wisconsin; “Eco-Grass” as produced by Prairie Moon Nursery, Winona, MN; or an approved equal.

C Construction

Prepare the seed bed conforming to standard spec 630.3.2. Sow the seed mix conforming to standard
spec 630.3.3. Sow seed at a rate that is conforming to the manufacturer’'s recommendations.

D Measurement

The department will measure Low Maintenance Seed Mix by the pound in place.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0085.01 Low Maintenance Seed Mix LB

Payment is full compensation for performing the work as described in standard spec 630.5.
ner-630-005 (20190709)

Shot Rock, Item SPV.0195.01.

A Description

This special provision describes providing and installing shot rock as shown on the plans. Conform to
requirements of standard spec 208 and as hereinafter provided.

B Materials
Furnish and use material that consists of granular material meeting the following requirements.
Not more than 25 percent of the portion passing the No. 4 sieve shall pass the No. 200 sieve.

The material shall be substantially free of unconsolidated overburden materials, clay or silt soil, organic
materials, and other deleterious materials. Any reinforcing steel must be removed. The nominal size of
rock or salvaged concrete placed in the top 3 feet of the fill shall be no greater than 18 inches and lower
than 3 feet no greater than 36 inches. The engineer may reject material produced from deteriorated
concrete, or from non-durable rock such as, shale, slate, disintegrated granite, or heavily weathered rock
of any type.

C (Vacant)
D Measurement

The department will measure Shot Rock by the ton, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Shot Rock TON

Payment is full compensation for providing all shot rock material; for all clearing, grubbing, excavating,
sloping, shaping, trimming, loading, hauling, placing; compacting; disposing of surplus and unsuitable
material; and for salvaging, stockpiling, rehandling, and spreading of shot rock material.
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Effective with January 2012 Letting

ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin. Currently
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County),
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far
Northern areas. TrANS attempts to meet contractor’s needs in other geographic locations as possible. It
is an industry driven plan of services to address the outreach, preparation, placement and retention of
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades. These
candidate preparation and contractor coordination services are provided by community based
organizations. For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you
at no cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TrANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __ 6 (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration: To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __ 3 (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.
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Effective with January 2012 Letting

4) If a TrANS program is not available in the contractor’s area and another training program
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin
Department of Transportation (WisDOT) if the training program meets the established
acceptance criteria. Only On-the-Job Training Hours accumulated after WisDOT
approval will be reimbursed as specified under ltems ASP.1TOG and ASP.1TOA. For
more information, contact the Disadvantaged Business Enterprise Office at the phone
numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0OG and ASP.1TOA if
the contractor either fails to provide training or there is evidence of a lack of good faith in
meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years
to allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit TrANS candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of TrANS graduates was created for the purpose of addressing underutilization in
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an
apprenticeship if the full general laborer hourly rate has been previously paid. No special accounting
measures are required.

lll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using
data administered by WisDWD in relation to goals set by the USDOL-OFCCP. With appropriate state and
federal approvals, we may also do some measurement at the company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate
or a TrANS apprentice. The District EEO Coordinators utilize the information on the Certified Payrolls to
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking
may eventually include improved linkages with the WisDWD apprentice database, information from
company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade
or job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided,
however, that the contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The contractor shall also insure that this training special provision is made
applicable to such subcontract.
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this
training special provision. Accordingly, the contractor shall make every effort to enroll minority trainees and
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to
yield minority trainees and women trainees); to the extent such persons are available within a reasonable
area of recruitment. The contractor will be given an opportunity and will be responsible for demonstrating the
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in
compliance with this training special provision. This training commitment is not intended, and shall not be
used, to discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journey workers status or in which they have been employed as a journey worker.
The contractor should satisfy this requirement by including appropriate questions in the employee application
or by other suitable means. Regardless of the method used, the contractor's records should document the
findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups,

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish
apprenticeships and training programs targeted to move women, minorities, and disadvantaged
individuals into journey-level positions to ensure that a competent workforce is available to meet highway
construction hiring needs, and to address the historical under-representation of members of these groups
in highway construction skilled crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by
providing services to highway construction contractors and assistance to highway construction
apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning,
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor
from bidding for a designated period of time.

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

20 Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

4 The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total
contract bid amount.

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to
a DBE firm or by procuring services or materials from a DBE firm.
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(2)

@3)

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the
proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work
= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT'’s
Business Development program as a mentor, coach, or resource. For comprehensive information on the
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website
at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered
include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and economically
disadvantaged individuals own at least a 51% interest and control management and daily business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506)
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally,
as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved
DBE Commitment, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that
could reasonably be expected for a contractor to obtain sufficient DBE participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the
same work. Per federal regulation, reasonable price is not necessarily the lowest price.

Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold
or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation
that the items within the quote will not be separated.
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2. WisDOT DBE Program Compliance

a.

b.

Documentation Submittal

e The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time
of bid (Tuesday) by all prime contractors.

o Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday)
OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

e If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit.
Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the
Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as
follows:

(1) DBE Goal Met

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE
Commitment.

(2) DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission of
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. The Department will review the
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the
Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed
on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction
and will not be executed.
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will
provide a written explanation for denying the request to the bidder. The bidder may appeal the
Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit.

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action.
Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and
DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms whenever
possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of
two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR
(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort
on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities
undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the
bid letting date.

a. Solicitation Guidance for Prime Contractors:

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small
Business Network to foster DBE participation on all applicable contracts.

20 As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov

3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
questions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

4 Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes,
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work
in a prime contractor’s area of specialization.
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable
and available means. Additionally, forward copies of solicitations highlighting the work areas for which
quotes are being sought to DBE_Alert@dot.wi.gov

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote
request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient
time to respond. Prime contractors should contact DBE firms early, asking if they need help
organizing their quote, assistance confirming equipment needs, or other assistance
supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications,
and the requirements of the contract by letter, information session, email, phone call, and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding,
line of credit, or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation
with:

a. Email to all prospective DBE firms in relevant work areas

b. Phone call log to DBE firms who express interest via written response or call

c. Fax/letter confirmation
d. Signed copy of record of subcontractor outreach effort
b. Guidance for Evaluating DBE quotes
(1) Quote evaluation practices required to evaluate DBE quotes:

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE
subcontract quotes for the same work. Per federal regulation, reasonable price is not necessarily the
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

20 Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

i.  Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons,
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime
is required to contact the DBE by phone and email regarding their ability to perform the work
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation

of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that
are responsive and reasonable. This includes DBE quotes that are not the low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing
the relevant quotes. These are qualitative examples:
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i Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include
the following:

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations
to DBE firms. A printed copy of SBN solicitation is acceptable.

20 Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to
include activities such as: list of work items to be performed; breaking up of large work items into smaller
tasks or quantities; flexible time frames for performance and delivery schedules.

3) Documentation of Project Information provided to interested DBEs: A description of information provided to
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be
performed by that DBE firm.

4 Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute
sufficient good faith efforts.

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm
and, if rejected, copies of quotes from non-DBEs for same items.

6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials

(n Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business
development workshops, and others consistent with DBE support.

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons.
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to
meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment,
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment
must be reviewed and approved by the DBE Office prior to the change (see Section 9).

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE”
webpage in the ASP-3 and Good Faith Effort Guidance section.
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

A bidder can appeal the Department's decision to deny the bidder’'s demonstration of Good Faith Effort through
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested.
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort determination, to
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder
presents all written and oral information. In that written decision, the Department will explain the basis for finding that
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's
decision is final.

5. Determining DBE Eligibility
Directory of DBE firms

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about
compatibility with the Business Development Program.

6. Counting DBE Participation
Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE
goal. The Department assesses the DBE work as follows:

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific
leases the DBE has in place before the work is advertised.

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and commissions
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer
deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance
under this item.

e. ltis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on
the Wisconsin UCP DBE Directory.
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f. ltis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

dg. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit
signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers,
Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or
supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.

8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker.
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted
with the bid.

a. Manufacturers

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract and of the general character
described by the specifications.

2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials
or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

(1) Aregular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the
materials or supplies toward DBE goals.

3 At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as
petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution equipment is
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s
control before the DBE office approves the DBE credit.

4 When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice.
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the
invoice per b.(1) above.

i.  The bidder should respond to the following questions and include with submission of form DT1506 or
the DBE Commitment entered with bid:

a. What is the product or material?

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?

d. What is the amount of material or product used on the project?

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

i. To ensure that the appropriate credit is assigned, follow the procedure below:

a. When DBE suppliers are contracted for bulk supply or commaodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the
DBE Office via eSubmit (preferred during letting) or the DBE_ Alert email box. The
supply/commaodity credit may be applied during the federal fiscal year (October- September) in
which the purchase was made.

b. When the contractor intends to apply the credit to a particular project, submit a copy of the
original invoice, documentation of the calculations for supplies/commodities to be used on the
project, and an Attachment A. Indicate on the Attachment A:

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities
d. The full value of the original invoice submitted to the DBE Office, above in (1)
e. The amount of material or product used on this project

f.  Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase
amount shown on the invoice

i. DBE Office Process (Applies only to bulk purchases)
a. Supply/Commodity commitment is received
b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk
purchase is exhausted

d. Engineer informs contractor when full amount of bulk purchase has been applied
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

(1)

2)
(3)

(4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a
job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice
for the item/service, and a comparison of the fees customarily allowed for similar services to determine
whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. lIssuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office.
(see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

(1)

2)

(3)

(4)

(5)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items,
in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime
Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager confirms
that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment

The written request referenced above may be delivered by email or fax. The request must contain the following:

(1)
2)
(3)
(4)
(5)
(6)

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated

Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov + Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part
26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory
bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor

The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required
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d.

A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the
contractual commitment, a list of available WisDOT support services, and administrative remedies, including
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE
replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must
follow these steps to ensure that the participation is accurately credited toward the DBE goal:

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment
based on the email/discussion and the new Attachment A.

20 When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must
sign the Attachment A before submitting

DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract.

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified
firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE
goal only if the DBE is performing a commercially useful function on that contract.
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c. A DBE firm is performing a commercially useful function if the following conditions are met:

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its
responsibilities by actually performing, managing, and supervising that work.

20 For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity,
ordering, and paying for those materials and supplies.

d. Offsite Hauling — when DBE truck will haul between a pit and plant or location other than the construction site
associated with the commitment

(1) Indicate Offsite Hauling on Attachment A
22 Discuss offsite hauling at weekly progress meetings with Project Engineer (PE)
(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log

4 Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent
documentation if requested by PE or DBE Office

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and
49 CFR Part 26.

12. Joint Venture

A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value
of the contract equal to the portion of the work that the DBE performs with its own forces.

13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the
work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one
half of its goal on any contract; and

20 Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other
contract performed by the protégé firm.

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request
permission from the DBE Office- Certification area.

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit
allowed on WisDOT projects.
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Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering
opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR
26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by
staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the
Application to Use Joint Checks.

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will
not be considered if submitted after the DBE Subcontractor starts its work.

(20 Approval/Permission must be granted prior to the issuance of any joint checks.
3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.
4 The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include
the following:

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

20 The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or
in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

20 The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental
to the contract.
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration
that will build industry health and capacity. The following is intended to provide guidance for such discussions but is
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business
relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released
weeks prior to each Let)

1. Determine DBE subcontractor’s interest in quoting

2. [If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

3. Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you’ve completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of
this contract?

What region do you work in? Home base?

Which line items are you considering?

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1. After reviewing their quote, note the following in your discussion:

e Does the quote look complete? Irregular?
e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

2. Questions and Advice for the bidder to share with the potential DBE subcontractor:

¢ What line items would typically be in a competitive quote for a subcontractor of their specialty?

e How many employees and what is their role/experience/expertise in your firm?

e Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship,
bond agent, CPA)?

e Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or
differences.

o Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and
potential profit/loss (for upcoming known projects or in general).

e Discussion of bonding, insurance, and overall business risk considerations.
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Appendix B

Sample Contractor Solicitation Letter Page 1
(This sample is provided as a guide, not a formatting requirement)

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for
instructions and the sub-contractable opportunities for each proposal.

Does [Prime Contractor] accept quotes in areas we might self-perform? Yes, we do! We support this federal rule
and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and
training if we award your quote.

Where can DBEs find the plans, specifications & addenda? Please visit [Prime Contractor’s] plan room [LINK] or
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the
contract status.

What should your quote include? All the costs required to complete the items you propose to perform including
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote.

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials? \We welcome
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.

When are quotes due?
[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID,
proposal number, unit price and extension.

Who can DBEs contact for questions, information, clarification or for a quote evaluation? [Project Manager
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet
with us in person to discuss the project. Our office hours are 7:30 a.m. — 5:00 p.m. On bid day, we are in the office
by 6:30 a.m.

Why partner with [Prime Contractor]?
DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is
essential in the success of each project. We consider DBEs to be important industry partners who bring
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our
DBE partnership. Your success as a DBE is our success.
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Sample Contractor Solicitation Letter Page 2

(This sample is provided as a guide, not a formatting requirement)
REQUEST FOR QUOTE

[Prime Contractor]
Letting Date: [Month] [Day], [Year]
Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6)

Please check all that apply:

____Yes, we will be quoting the projects & items listed below

_____ No, we are not interested in quoting on the letting or its items referenced below

_____ Please take our name off your monthly DBE contact list

____We have questions about quoting this letting. Please have someone contact me at this number:

Prime Contractor Contact: DBE:
Phone: Fax:
Email:

Please circle the proposals and items you will be quoting below and contact us with any questions

Proposal 1 6
County Dane County Crawford County

Clearing & Grubbing X X
Dump Truck Hauling X X
Curb/Gutter/Sidewalk X
Erosion Control Items X
Excavation X X
Pavement Marking X
Traffic Control X
Sawing X X
QMP, Base X
Pipe Underdrain X
Landscape X
Beam Guard X
Electrical X
Signs/Posts/Markers X
Survey/Staking X

Again, please make every effort to have your quotes into our office by time deadline| prior to the letting date.
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Sample Contractor Solicitation Email - Simplified
(This sample is provided as a guide, not a formatting requirement)

e [Prime Contractor] specializes in municipal projects in the XX Region(s)

ATTENTION DBEs

ASP-3

e We have successfully competed for and completed XX WisDOT projects over the past XX years
e Consider [Prime Contractor] your partner on WisDOT Projects

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the

below projects:

Project Proposal County Region
1234-56-00 2 Dane SW
1234-01-78 6 Crawford SW

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not)
along with the work items you are interested in performing and respond via fax or email by date. The quote
should note items that you are DBE certified to perform, tied items, and any special terms. Please include

labor, equipment, material, and related bonding or insurance.

o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please
feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer

these types of DBE questions)

o  Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located

o If you do choose to quote, please make every effort to have your quote into our office by time and date.
Make sure the correct letting date, project number, unit price and extension are included in your quote.

o  Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we

will direct you to the correct estimator/project manager.

Our office hours are 7:30 a.m. - 5:00 p.m.

Thank you — we look forward to working with your company on this project!

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors -

Simplified

(This sample is provided as a guide, not a formatting requirement)

ATTENTION WisDOT SUBCONTRACTORS

[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting:

Project

1234-56-00
1234-01-78
1234-00-99
1234-00-98

Proposal | County Region | DBE Goal

2 Dodge SW 6.00%
11 Adams NC 3.00%
20 Buffalo NW 5.00%
33 Portage NC 6.00%

The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we
are requesting:

All WisDOT Subcontractors to solicit and utilize DBEs in your quotes.

DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE

subcontractors and/or DBE trucking firms or any combination of these.

If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those

opportunities as well.

Your quote will be evaluated based on the amount of DBE participation your company is able to provide

when compared to other quotes for the same work.

If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote.

Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number]

[Email]

Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects.

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime
Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can
save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly
create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want
quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE
preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen,
sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof
of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing,
terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a
sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can
rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.

d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information

a. Receive a confirmation that your sub-quote was opened by a prime.

b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order
Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
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Appendix D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

e  Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

®  Follow up to initial solicitation via email or phone

®  Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

e SBN utilization including posting quotes

e Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable

e Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes

e  Responsive and timely submission of organized documentation

®  Analysis of number of DBE firms who do work types that you typically subcontract

®  Analysis of number of DBE firms who reside in geographical areas where prime seeks work

e  Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation

o Reference check of DBE subcontractor work or training (documentation of questions and response required)

e Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202

®  Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

e Number and names of DBE firms provided written advice, or referral to industry-specific business development resources

e  Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities

e Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)

e Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

e  Risk analysis of work items that are typically in tied quotes that could be unbundled

e List of contract work items in smallest economically feasible units, identifying schedule impact

e  Submission of a Gap Analysis identifying DBE skillset and/or industry needs

e  Staff training in EEO and Civil Rights laws as documented in training logs

e Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

e DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

e Qutreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening

®  Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops

e  Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually

e Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm

e  Prime utilization of a DBE subcontractor the prime has not contracted with previously

e  Written referral/recommendation to bond/insurance agents, manufacturer, supplier

e Documented efforts fostering DBE participation through administrative and/or technical assistance

e Evidence of negotiation with the DBE firm about current and future Let opportunities

e Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

e  Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requwemelgtasge 22 of 36
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GFE Evaluation Rubric — Phase 1 — Initial Review

ASP-3

DT1202

Examples

Rating

OBOEC Feedback

Solicitation Documentation

Identify all reasonable and available activities performed
to solicit the interest of all certified DBEs who have
capacity and ability to perform work on the project.

Such as: Updated solicitation letter and email, timely
solicitation, and follow-up, and/or utilized various
methods to communicate solicitation (ex: letter, email,
publication, posting and/or website)

Selected Work ltems
Documentation

All work items are broken out into economically feasible
units to facilitate DBE participation.

Such as: Selected work items are specific to each
proposal and clearly identified in all solicitation(s)

Documentation of Project
Information provided to
Interested DBEs

Provide interested DBEs with adequate information
about the plans, specifications, and any other
contractual requirements in a timely manner to assist
DBEs in response to solicitation.

Such as: Project information is clearly identified in all
solicitation(s)

Documentation of Negotiation
with Interested DBEs

Provide sufficient evidence demonstrating that good
faith negotiations took place during the bid letting.

Such as: Documented attempts with DBESs or on behalf
of DBEs to increase DBE participation

Documentation of Sound
Reason for Rejecting DBEs

Provide sufficient evidence demonstrating that DBEs are
rejected for sound reasons.

Such as: Detailed and thoughtful analysis that considers
both the percentage and dollar difference when rejecting
a DBE including past performance, relevant business
experience and stability, safety record, business ethic
and integrity, technical capacity, and other tangible
factors.

Documentation of Assistance
to Interested DBEs- bonding,
credit, insurance, equipment,
supplies/materials

Documented assistance in both solicitation(s) and
outreach to DBEs.

Documentation of Outreach to
Minority, Women, and
Community organizations and
other DBE Business
Development Support

Effectively use the services of minority, women, and
community organizations as well as contractors’ groups,
local, state, and federal business assistance offices and
organization that provide assistance in recruiting and
supporting DBEs, as well participation in activities that
support DBE business development.

Such as: Variety of activities that translate into
meaningful DBE participation

Documentation of other GFE
activities

Such as: Used DT1202 Excel Workbook, Diversity &
Inclusion company policy, Mentor-Protégé participant,
awarded neutral DBE after bid submission, included
company GFE overview/strategy information and/or
company website highlights DBE opportunities and
participation

Overall Demonstration of GFE
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GFE EVALUATION RATING LEGEND - PHASE 1 - Initial Review

Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of
effort:

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process

GFE EVALUATION - PHASE 2 - Team Review

GFE Team completes:

Review of activities included on the rubric

Review of the intent to award and sound reasoning submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination

Rating Scale:

e  GFE Approval:
Bona Fide = 6 or more categories color coded green.
Genuine effort characterized by sincere and earnest activities — “Solicitation” and “Sound Reasoning” must be green

e  GFE Approval:
Sufficient = 5 or more categories color coded green or yellow
Adequate effort documented with a variety of quality activities — “Solicitation” and “Sound Reasoning” must be green or yellow

e  GFE Denial:
Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial
activities

Green = Exceeds expectations

Yellow = Meets expectations

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi),
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed
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GFE RUBRIC ANALYSIS
OBOEC DECISION APPROVAL OR DENIAL

Prime Contractor

Proposal

Project

Bid Letting

DBE Goal Amount

DBE Goal Amount Achieved

Bid Analysis

Goal %

Achieved %

Apparent Low Bidder

%

Bidder B

Bidder C

Average of OTHER Bidders
(Not including Apparent
Low Bidder)

DBE Quotes Received

DBE Quotes Awarded

DBE Quote(s) Rejected

Rejected Quote Analysis

DBE Quote(s) Awarded

Awarded DBE Amount

25



Effective October 2022 Bid Letting ASP-3
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Appendix E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications, and communication methods.

Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days
prior is optimal.

Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a
minimum.

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation
related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the Department are the only ways to get work.
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Appendix F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

Il. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

[ll. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE patrticipation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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Appendix G

(SAMPLE) Forms DT1506 and DT1202
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf

COMMITMENT TO SUBCONTRACT TO DBE Clear Wisconsin Department of Transportation
DT1506 12/2021 5.84.06(2) Wis. Stats. O Non-Traditional Projeot Project |D:
Proposal #

Prime Contractor:
County: Letting Date:

This contract requires that a specified percentage of the work be subcontracted to a 'll:')qtal $CVaItueCct).f $
disadvantaged business enterprise and that this information be submitted as rime Lontract.
described in ASP-3. The submittal of this form with the bid proposal constitutes your DBE Contract Goal: %

DBE commitment. Include Attachment A for DBEs included on commitment. DEE Goal Achieved: 0.00%

This form must be completed and returned for this proposal. See page 2 for instructions.
3. Supplier ; 5. DBE Full 5. DBE Amount
YN 4. Trueking Only | gyncontract $ for Credit $

O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#

1. DBE Firm 2. Work or Items to be subcontracted

§ 0.00|s 0.00

Government Use Qnly
Approved Amounts
A=|% %
V=|% % Prime Representative Signature & Date
Total= | § %

Sighature:

Date: DBE Office Signature & Date Approved
Good faith effort approved: Yes [ No []
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COMMITMENT TO SUBCONTRACT TO DBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project 1.D.

Proposal Number:

Letting Date:

Name of DBE Firm Participating in this Contract:

Name of the Prime/Subcontractor who hired the DBE Firm: (/ist all names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

Total DBE Credit Value:

FOR PRIME CONTRACTORS ONLY:

above.

| certify that | made arrangements with the participating
DBE firm to perform the type of work listed or supply the
material indicated above for the subcontract value listed

Prime Contractor Representative’s Signature

Prime Contractor Representative’'s Name (Print Name)

Prime Contractor (Print Company Name)

Date

subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

number of trucks as listed below.

FOR PARTICIPATING DBE FIRMS ONLY:

| certify that | made arrangements with the Prime
Contractor or the Hiring Contractor to perform the type of
work or supply the material indicated above for the

| certify that | will utilize, for DBE credit, only trucks listed
on my WisDOT approved Schedule of Owned/Leased
Vehicles for DBE Credit formand | will be utilizing the

Participating DBE Firm Representative’'s Signature | Date

Participating DBE Firm Representative’s Name (Print Name)

Participating DBE Firm (Print Company Name)

DBE Firm's Address:

# Owned Trucks

# Leased Trucks

# DBE-Owned Leased
Trucks

# Non-DBE-Owned
Leased Trucks

|:| Off site Hauling

Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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2™ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

@b Wisconsin-Depanment-of Transportation
DT1202 32020

PrajectiD Prapasal Mo Lesing

— - ssad -esEE
Prime Cantracior
-

Courty
-esEE

Parson Submitting Dacumeant
=TT

Talaphons Mumser

EX T T

Mddress

-

Email Address
mEEETE

All-bidders-must-underiake-neceszary-and-reasonable-steps-to-achieve-the-assigned-DEE -contract-goal-per-
federal-regulatory -guidance-at-49-CFR-Pan-25. -Bidders-use-this-form-fo-document-all-efforts -employed to-meet-
the-assigned-goal-as-a-record-of-contractor-good faith -efforts-(GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-actions-that-demonsirate-good faith -effort. -

It-iz-critical-to-list-all-efforts -attach-documentation, -and -follow-the-instructions to-complete -this-submission. -
Documentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE-subcontractor-quote-submitted to-
the-bidder-for-the-same-line-items. -Utilize the-sample-documentation logs-to-document-and -organize-efforis. --

Submit-good-faith -effor-documentation-per-ASP-3-guidelines.

Ingtructions:-Provide-a-narrative -description-of-all-activities-pursued-to-demonstrate -good-faith-efforis, -any-
caorresponding -documentation, -and-applicable-explanalion-on-zeparate-pages. -Include-the-following-items, -
crganized-in-the-order-listed -below.

1.~ Solicitation-Documentation: -
a.~+ Purpose:-To-identify-all-reasonable-and-available-activities-the -bidder-performed 4o-zolicit-the-
interest-of-all-certified-DEEs-who-have-the-capacity-and-ability -to-perform-work-on-the-project. -All-
solicitation-efforis-should-begin-as-early-as-possible-to-ensure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.-+Action:-ldendify-and list-all-activities-engaged-into-solicit- DBEs-using-all-reasonable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations; -pre-bid-meetings; -networking-events; -market-research; -advertising.

2.~ Selected-Work-ltems-Documentation:-

a.~+Purpose:-To-ensure-that-all-work-items-are-broken-out-into-economically -feasible-units-to-
facilitate-DEE -paricipation.- This-must-occur-even-when-you-prefer-to-perform-the-work-yourself.

b.~+Action:-ldendify-economically feasible-work-units to-be-performed-by-DBEs-to-include-activifies-
such-as:-list-of-work-items-to-be-performed; -breaking-up-of-large-work-tems-into-smallertasks-or-
quaniities; -flexible fime-frames-for performance -and-delivery-schedules.

3.~ Documentation-of-Projectnformation-provided-to-Interested-DEEz:-
a.~+Purpose:-To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -
and-amy-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
salicitation.

b.-+Action:-Provide-DBEEs-access to-plans, -specifications, -and -other-contract-requirements -Early -
solicitation-allows -ample-ocpportunity -fo-provide -project-information, links-to-Let-adverlisements, -
and-substantive -engagement-with-DBEs.
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Effective October 2022 Bid Letting ASP-3

4 -+ Documentation-of-Negotiation-with-Interested-DBEEs:-
a.~+Purpose:To-ensure-that-negotiations-with-interested-DEEs-were-made-in-good -faith-providing-
evidence-as-to-why-agreements-could-nof-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-good faith-negofiations-took-place. -
Merely-sending-out-solicitations-requesting-bids-from-DEEs -does -not-constitute-sufficient-good-
faith-efforts_-A-bidder-using -good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price -and -capabilities-in-addition-to-contract-
goalz-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional costs-
invelved-in-finding-and-using-DEEs-is-not-in-itself-sufficient-reascn-for-failing -to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-4)

5.~ Documentation-of- Sound-Reason-for-Rejecting-DBEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting-DEEs-as -unqualified -without-sound -reasons. -
Reasons-for-rejection-must-be-based-on-thorough -investigation-of- DEE -capabilities. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-DEE-was rejected for-sound -reasons-
such-as-past-performance, -relevant business-experience-and-stability, -safety-record -business-

ethic-and-integrity, fechnical capacity, -othertangible factors.

6.~ Documentation-of-Azsistance-to-Interested-DBEs--Bonding,-Credit, Ingurance,-Equipment,-

Supplies/Materials:-
a.~+Purpose:-To-assist-inferested-DEE=-in-cbiaining-bonds, -lines-of-credit, -insurance, -equipment, -

supplies.-materials, -and-other-assistance-or-services.-

b.-+Action:-Assist-interested-DEEs-in-obtaining-bonding, -ines-of-credit-or-insurance  -and-provide-
technical-assistance-or-information -related-to-plans, -specifications, -and-project-requiremenis. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services-related-to-meeting-
project-requirements-(excluding-supplies-or-equipment-the-DEE-purchases-from-the-prime ).

7 .=+ Documentation-of-outreach-to-Minority,-Women,-and-Community-Organizations-and-other-DBE-
Businegs-Development-Support:-

a.~+ Purpose:To-effeclively-use-the-services-of-minority, -women, -and -community -organizations-as-

well-as-confractors’-groups, -local, -state, -and-federal-business-assistance-offices-and-

organization-that-provide-assistance-in-recruiting-and -supporing-DEEs . -az-well-as-paricipation-

in-activities-that-support-DBE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-suppori-to DEE-subcontractors, -suppliers, -manufacturers -and-truckers-at-least-14-
days-before-bid-opening.-Participate-in-or-host-activities-such-as-networking -events, -mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with-DBE -

support.

34



Effective October 2022 Bid Letting ASP-3

Returnido:

Wissonsin Degartment of Trarsportation
DEE Program: Office

PO-Bax 765

Mladisan, WI-53T07-TA6ES
DEE_AderigDdal. wi.gav

Iw:'.lzrti‘gr*ﬂﬂal-l-hElme-Lrlﬁla-i:l-n::\l:-r|1pﬂa-l'ln=_-|15i1.|'e~g|:r|:r|:.|-Fa'r|1'1-e‘ﬂ’::|11_=»*tvursuli-:i't-armcl-LrltE-[:IElE-lirr|15-I:vl:n-mleleﬂhla-[}IBE-|'.1E|r|'H:i|'.1E|Iil:nn-nEI:|uinernnarns--l:liI
this-contract-proposal, -as-demonstrated -by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).
|-zerify-that-the-information-given-in-the-Docurnentation-of Good-Faith-Efors-is-frus -and -comect to the-best-of ry-knowiledpe-and-belisf. -

|-further-understand -that ary-wilful falsifization, -fraudulent- statement, -ar-misrepresentation-will-result-in-appropriste- sanctions, -which- may
mvohe-debarment-andfor prosecution-under-appicable-state-(Trans-504)-and-Faderal laws.

[BidderiAuthorized Fepresentative Signature |

TPrt Mame)

{Tithe}
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Effective October 2022 Bid Letting

ASP-3

Good-Faith-Effort---Sample-Documentation-Logs

The-sample-logs-below-are-provided -as-guides-rather-than-exhaustive-list.-See-ASP3, -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documeniation-include-copies-of-solicitations-sent-to-DEBEs, -notes from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; -flyers-for-events -or-workshops-for-DBEEs-offered -by-the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-
he-would-guate-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Wiark-Typs DBE-Firm Contact-Person Diate Contact-Modea
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 Email; l=ft-'v I
Electrical Winterand-Electric Tabitha-Tinker 4732020 | Email, left-vid
Superstar-Wiring Jose-Husscar 4132020 Email;-phons

INFORMATION-FPROVIDED-LOG

qual.;zst- CBE-Firm Information-Reguested-&-FProvided RE’E';EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
412112020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type \ d-far- If-not-s=lected, wihy 7
Rec'd? .
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4M 72020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-wholesale-supply-

OUTREACH-%-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

4112020

Women-in-Construciion

LaTomya Klein

Contact-information for-woman-owned suppliers

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing-programs-through-WBIC

Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx

36


https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx

Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with November 2022 Letting ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

416.2.4 Concrete Pavement Repair and Replacement
Replace the entire text with the following effective with the November 2022 letting:

(1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501.

@ The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi.

416.2.5 Special High Early Strength Concrete Pavement Repair and Replacement

416.2.5.1 Composition and Proportioning of Concrete
Replace paragraph one with the following effective with the November 2022 letting:

() For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete.
The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in
order to obtain the required minimum strength and required air content. Do not retemper the concrete
mixture.

455.2.4.3 Emulsified Asphalts

Replace paragraph one with the following effective with the November 2022 letting:

() Furnish material conforming, before dilution, to the following:
Anionic emulsified asphaltsl...............cooiiiii e AASHTO M140
Cationic emulsified @sphaltsl!] ...............coooiiiiee et AASHTO M208
Polymer-modified cationic emulsified @sphalts ............ccoooiiiiiiiiiiii e AASHTO M316
[ Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified.

TABLE 455-1 Requirements for Non-Tracking Emulsified Asphalt

PRODUCT ANTT CNTT
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100
Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPsll 30-200 30-200
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max

Residue by Distillation, 500 + 10 °F (260 + 5 °C), or Residue

by Evaporation, 325 + 5 °F (163 + 3 °C), (AASHTO T 59), % 50 min 50 min
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 0.3
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 10-40 10-40
dmm
Ash Content, (AASHTO T 111), % 1 max 1 max
Solubility in Trichlorethylene Test, (AASHTO T 44)2 97.5% min 97.5% min

[l Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59).
21 The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111).

455.2.5 Tack Coat
Replace paragraph one with the following effective with the November 2022 letting:

() Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified
emulsified asphalt with an “h” suffix, unless the contract specifies otherwise.
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Effective with November 2022 Letting ASP-6

710.5.7 Corrective Action
710.5.7.1 Optimized Aggregate Gradations
Replace paragraph one with the following effective with the November 2022 letting:

() If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other
party immediately and do one of the following:

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following:
1. Document and provide corrective action results to the engineer as soon as they are available.
2. Department will conduct two tests within the next business day after corrective action is complete.
If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.

- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete
production and submit a new optimized aggregate gradation mix design.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop
concrete production and submit either a new optimized aggregate gradation mix design or a combined
aggregate gradation mix design.

- Submit a new optimized aggregate gradation mix design and perform the following:
1. Restart control charts for the new mix design.
2. Amend contractor Quality Control Plan

715.5 Payment
Replace the entire text with the following effective with the November 2022 letting:

715.5.1 General
() The department will pay incentive for concrete strength under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL

@ Incentive payment may be more or less than the amount the schedule of items shows.

@ The department will administer disincentives for strength under the Disincentive Strength Concrete
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and
Disincentive Compressive Strength Concrete Pavement, administrative items.

@ The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The
department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Flexural strength of 650 psi for pavements.
- Compressive strength of 4000 psi for structures and barrier.
) The department will not pay a strength incentive for concrete that is nonconforming in another specified

property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

© Submit test results to the department electronically using MRS software. The department will verify contractor
data before determining pay adjustments.

@ All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.
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Effective with November 2022 Letting ASP-6

715.5.2 Pavements
715.5.2.1 Compressive
@) The department will adjust pay for each lot using equation “QMP 3.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.1 x PWL)-9.5
>=85t0<95 0
>=30to <85 (1.5/55 x PWL) — 127.5/55

<30 -1.50

@ The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 3700 psi compressive by $1.50 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.
715.5.2.2 Flexural

@) The department will adjust pay for each lot using equation “QMP 6.02” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.2 x PWL)-19
>=85t0<95 0
>=501t0 <85 (2.0/35 x PWL) — 170/35

<50 -2.00

@ The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 650 psi flexural by $2.00 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.

715.5.3 Structures and Cast-in-Place Barrier
() The department will adjust pay for each lot using equation “QMP 2.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>=99 to 100 10
>=90to <99 0
>=501t0 <90 (7/8 x PWL) — 78.75
<50 -35

@ The department will not pay incentive if the lot standard deviation is greater than 350 psi.

@) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on
the individual sublot average strengths. The department will reduce pay for sublots with an average strength
below 4000 psi by $35 per cubic yard.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the



corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeymen shall not be greater
than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph 1 of this section, in the sum currently provided in 29
CFR 5.5(b)(2)* for each calendar day on which such individual
was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph 1 of this
section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may
be adjusted annually by the Department of Labor; pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.
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(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok ok ok ok

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

1"

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2

CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with September 2002 Letting

Affirmative Action

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

follows:

County

Adams
Ashland
Barron
Bayfield
Brown
Buffalo
Burnett
Calumet
Chippewa
Clark
Columbia
Crawford
Dane
Dodge
Door
Douglas
Dunn

Eau Claire
Florence
Fond du Lac
Forest
Grant
Green

Green Lake

(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity
Clause" set forth in the Required Contract Provisions, FHWA 1273.

The goals and timetables for minority and female participation expressed in percentage terms for the
contractor's aggregate work force in each trade, on all construction work in the covered area, are as

Goals for Minority Participation for Each Trade:

%

17
1.2
0.6
1.2
1.3
0.6
22
0.9
0.5
0.6
1.7
0.5
22
7.0
1.0
1.0
0.6
0.5
1.0
1.0
1.0
0.5

1.7
1.0

County

lowa

Iron
Jackson
Jefferson
Juneau
Kenosha
Kewaunee
La Crosse
Lafayette
Langlade
Lincoln
Manitowoc
Marathon
Marinette
Marquette
Menominee
Milwaukee
Monroe
Oconto
Oneida
Outagamie
Ozaukee
Pepin

Pierce

%

1.7
1.2
0.6
7.0
0.6
3.0
1.0
0.9
0.5
0.6
0.6
1.0
0.6
1.0
1.7
1.0
8.0
0.6
1.0
0.6
0.9
8.0
0.6
22

County
Polk

Portage
Price
Racine
Richland
Rock

Rusk

St. Croix
Sauk
Sawyer
Shawano
Sheboygan
Taylor
Trempealeau
Vernon
Vilas
Walworth
Washburn
Washington
Waukesha
Waupaca
Waushara
Winnebago
Wood

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

%

22
0.6
0.6
8.4
17
3.1
0.6
29
1.7
0.6
1.0
7.0
0.6
0.6
0.6
0.6
7.0
0.6
8.0
8.0
1.0
1.0
0.9
0.6
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Effective with September 2002 Letting Affirmative Action

Goals for female participation for each trade: 6.9%

These goals are applicable to all the contractor's construction work, (whether or not it is federal or
federally assisted), performed in the covered area. If the contractor performs construction work in the
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its federally involved and nonfederally involved
construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within ten (10) working days of award of any construction subcontract in excess
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the subcontractor, employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the subcontract is
to be performed.

As referred to in this section, the Director means:

Director

Office of Federal Contract Compliance Programs
Ruess Federal Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, WI 53202

The "Employer Identification Number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the
county(ies) in Wisconsin to which this proposal applies.
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Effective with April 2013 Letting

ADDITIONAL FEDERAL-AID PROVISIONS
NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071
The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding
collusion, or other fraudulent activities should use the "hotline" to report such activities.
The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction

contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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Effective with November 2022 Letting

BUY AMERICA PROVISION

Buy America (as documented in M-22-11 from the Office of Management and Budget:
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

Alliron and steel manufacturing and coating processes (from smelting forward in the manufacturing
process) must have occurred within the United States. Coating includes epoxy coating, galvanizing,
painting and any other coating that protects or enhances the value of a material subject to the
requirements of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America
requirement is the minimal use of foreign materials if the total cost of such material permanently
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that
shown to be the value of the subject products as they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from
1983, and are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must
comply with Buy America. No exemptions (0.0%) are allowed.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel exemptions and their associated costs to the certification form.
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Effective with February 2016 Letting

CARGO PREFERENCE ACT REQUIREMENT

All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*®

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting Supplemental

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the
minimum rates required by the contract to be paid during its life, however this is not a representation
that labor can be obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the
contract price will be allowed or authorized on account of the payment of wage rates in excess of
those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Drivers of a contractor or subcontractor for time spent working on the site of the work.

Drivers of a contractor or subcontractor for time spent loading and/or unloading materials
and supplies on the site of the work, if such time is not de minimis.
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

Truck drivers transporting materials or supplies between a facility that is deemed part of
the site of the work and the actual construction site.

Truck drivers transporting portions of the building or work between a site established
specifically for the performance of the contract where a significant portion of such
building or work is constructed and the physical place where the building or work called
for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Material delivery truck drivers while off the site of the work.

Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a
commercial supply facility while they are off the site of the work.”

Truck drivers whose time spent on the site of the work is de minimis, such as only a few
minutes at a time merely to pick up or drop off materials or supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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Effective with December 2017 Letting Supplemental

POSTINGS AT THE SITE OF THEWORK

In addition to the required postings furnished by the department, the contractor shall post the following
in at least one conspicuous and accessible place at the site of work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and complete.
Postings must be readable, in an area where they will be noticed, and maintained until the last day

of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the following
resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book
U.S. Department of Labor Field Operations Handbook
U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal government at the time
of the letting of this contract
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"General Decision Number: WI20220010 10/14/2022
Superseded General Decision Number: WI20210010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$11.25 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2022.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
(7] 01/07/2022



01/21/2022
02/04/2022
02/25/2022
03/11/2022
03/18/2022
04/29/2022
05/13/2022
06/17/2022
07/08/2022
0 07/22/2022
11 07/29/2022
12 08/12/2022
13 09/16/2022
14 10/14/2022

PwOVwooNOTUVTA WNBR

BRWIOOO1-002 06/01/2021
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWIGOO2-002 06/01/2021
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIGOO2-005 06/01/2021

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 37.73 24.15
‘BRWIG@03-602 06/61/2021
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIPOO4-002 06/01/2021

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2021



ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIOOO7-002 06/01/2021

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIP0O8-002 06/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/01/2021
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIGO19-002 06/01/2021

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. .t v v iiiiiiiiiieiinnnen $ 36.31 25.67
‘BRWIG@3s-602 06/61/2021
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. . vt i it iiiiiiiiennnns $ 38.53 25.16

* CARPOO68-011 05/02/2022
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,



CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. ....cvvvvennnn. $ 33.56 18.00
MILLWRIGHT.....cvvvvvvennnn. $ 35.08 18.35
PILEDRIVER. ...t vvvivenennn $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter.......ccceeeevnnn. $ 33.56 18.00
Millwright.................. $ 35.08 18.35
Pile Driver.....oeeeeeeennnn $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Zone A..iiiii ittt $ 31.03 22.69
Zone B..viiiiiiiiii i $ 31.03 22.69

ELECO014-002 05/29/2022

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK



(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:....eeee e nneenn. $ 38.49 22.09
‘ELEcoo14-007 @5/29/2022
REMAINING COUNTIES
Rates Fringes
Teledata System Installer........ $ 29.63 3%+16.18
Installer/Technician........ $ 28.50 15.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2021
KENOSHA COUNTY
Rates Fringes

Electricians:.....civiiiiiinnnnnn. $ 43.16 30%+12.70

ELECO158-002 ©5/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ....civviiiirennnennn $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019



FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000......0000eeeennnn. $ 33.94 21.80
Electrical contracts under
$180,000......c0iiiiiinnnn. $ 31.75 21.73
ELEC0242-005 05/30/2021
DOUGLAS COUNTY
Rates Fringes
Electricians:....eoee e nneenn. $ 41.37 69.25%

ELECO388-002 05/30/2021
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES
Rates Fringes
Electricians:....eeee e nneenn. $ 36.22 26%+11.24
ELECO430-002 06/01/2022
RACINE COUNTY (Except Burlington Township)
Rates Fringes
ELECO494-005 06/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELECO494-006 06/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet



Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....cciiiivveeenn. $ 22.39 18.80
Technician.....coevveeennn.. $ 32.49 20.26

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2021

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:.....ciiiiiinnnnann. $ 35.66 29.50%+10.00

ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:..........ccvvvinen. $ 39.00 25.95%+11.17
ELECO953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.......ccveevennn. $ 47.53 21.43
(2) Heavy Equipment
Operator.....coeveeiennnenns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11

(6) Groundsman.............. $ 26.14 14.60



ENGIO139-005 06/01/2022

Rates Fringes
Power Equipment Operator
Group 1. vveivnnnerennnnnns $ 43.27 25.95
GPOUP 2.t titieennnnnnnnnanns $ 42.77 25.95
GPOUP 3. iiineeennnenennnenns $ 42.27 25.95
GroUP 4. vviniiiennerennnnnns $ 42.01 25.95
GrOUP 5. iviiiiiinnerennnnnns $ 41.72 25.95
GPOUP B.vvvnninnnnenennnnons $ 35.82 25.95

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner



GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

TRONOOO8-002 06/13/2022

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. .« v v vvieii e iiaene $ 41.00 28.95

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRONOGOO8-003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
TRONWORKER. ¢ v v v v vvii i iiiieiinnen $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON@383-001 06/05/2022

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRON@498-005 06/01/2021
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:
Rates Fringes

IRONWORKER. .o v vivi i iiiiiae $ 41.37 44 .41



TRON©512-008 05/01/2022
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRONOG512-021 ©5/01/2022

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. ¢ v v ettt ii e i eeaennns $ 36.94 33.11
LAB00113-002 06/01/2022
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1..viieeennnenennnnnns $ 32.65 23.09
GroUP 2.t iiiiernnneennennns $ 32.80 23.09
GPOUP 3.t iiivernnnerennnnons $ 33.00 23.09
GProUP 4. v viiiieennnnnnaans $ 33.15 23.09
GrOUP 5. iiiniiiiiiiienneennn $ 33.30 23.09
GPrOUP B.uvvvnnennnneeennnnnns $ 29.14 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO©113-003 06/01/2022

OZAUKEE AND WASHINGTON COUNTIES



Rates Fringes

LABORER
Group 1..vveeennnenennennnn $ 31.90 23.09
GrOUP 2. iiineeennnenennnnans $ 32.00 23.09
Group 3...iiiiiiiiineennennns $ 32.05 23.09
GroUp 4. v vviiiinnnerennnnnns $ 32.25 23.09
GPOUP 5.iiiiiiiiiinnnnnnanns $ 32.10 23.09
GPOUP B.vvvnneennnenennnnnns $ 28.99 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABOQ113-011 06/01/2022

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1. vveivnnnerennnnons $ 31.71 23.09
GPOUP 2.t viiieennnnnnnnnanns $ 31.86 23.09
GPOUP 3. iiieeennneeennennns $ 32.06 23.09
GroUPp 4. i viniiiennerennnnnns $ 32.03 23.09
Group 5.....iiiiiiiiiii, $ 32.36 23.09
GPrOUP Bvvvvnnnnnnenennnnons $ 28.85 23.09

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man



GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB0Q140-002 06/01/2022

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1..vvieennnnenennnnnns $ 36.42 18.68
GPOUP 2.t viittnnnnenennnnons $ 36.52 18.68
GPOUP 3. .iiiieennnnnnnnnnnns $ 36.57 18.68
GroUP 4. vviniiienneeennnnnnn $ 36.77 18.68
GroUP 5. iviiiiiinniennnnnns $ 36.62 18.68
GPrOUP Bvvvvnnennnnnnennnnnns $ 33.05 18.68

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO®464-003 06/01/2022
DANE COUNTY
Rates Fringes

LABORER
Group 1..vieeennnerennnnnns $ 36.70 18.68



GPOUP 2. ivvnvennnnnnonnnnons $ 36.80 18.68

GPOUP 3.t iiivivnnnerennnnons $ 36.85 18.68
GProUP 4. v viiitneennnnnnaans $ 37.05 18.68
GrOoUP 5. iiiiiiiiiieienneennn $ 36.90 18.68
GPrOUP B.uvvenneennnenennnnans $ 33.05 18.68

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 ©5/01/2022

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 33.99 22.70
Spray, Sandblast, Steel....$ 34.59 22.70
Repaint:
Brush, Roller.............. $ 33.09 22.70
Spray, Sandblast, Steel....$ 32.49 22.70
* PAINO108-002 06/01/2022
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 39.60 21.79
Spray & Sandblast........... $ 40.60 21.79

PAINOG259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes



PAINOG259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

* PAINO781-002 06/01/2022

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge......covviiiiiiii., $ 38.15 24.80
Brush.......oiiiiiiniinnenns $ 37.40 24.80
Spray & Sandblast........... $ 38.15 24,80

PAIN©802-002 06/01/2021

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.......ooviiiiiiiinnn.. $ 29.98 18.78
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN©802-003 06/01/2021

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . et i i it iii i iieieenns $ 29.98 18.78
* PAINO@934-001 06/01/2022
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....covviiiiiiiinnn.. $ 36.70 24.69
Y 5] - VPSP $ 37.70 24.69
Structural Steel............ $ 36.85 24.69

PAIN1011-002 06/06/2021

FLORENCE COUNTY



Rates Fringes

PLAS©599-010 06/01/2021

Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.....ciiiiiiiiinennnnn $ 42.06 20.87
Area 2 (BAC).....covuevnenn. $ 37.73 23.80
Area 3., ittt $ 38.74 22.46
Area 4.ttt $ 38.59 22.66
Area 5.... . iiiiiiiiiiiin $ 38.16 22.98
Area 6....ciiiiiiiiiiiiiiennn $ 34.94 26.36

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1&2Axles. ... $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this



contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which



these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.



Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). MWrite to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"



Effective with August 2018 Letting

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these
advertised specifications is incomplete in that the classifications may be omitted from the
Department of Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of
work included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into
the contract, use the classification in the wage determination for the work being done. Use WI15
wage rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates
when working on any sanitary sewer or water main work. Use Building wage rates for all work
done within the footprint of the building. Use WI10 wage rates for all other highway work in the
contract and approaches to structures. For example, if a laborer is working within the footprint of a
building, use the Laborer rate in the Building wage determination inserted in the contract. If a
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy
wage determination if inserted in the contract. If the laborer is working on the highway, use the
Laborer rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of ltems Page 1 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0002 108.4300

RBC Progress Schedule

0004 201.0205
Grubbing
0006 203.0100

Removing Small Pipe Culverts

0008 203.0220
Removing Structure (structure) 01. C-44-
21

0010 204.0150

Removing Curb & Gutter

0012 204.0165
Removing Guardrail

0014 204.0180
Removing Delineators and Markers

0016 205.0100
Excavation Common

0018 205.0200
Excavation Rock

0020 206.2001

Excavation for Structures Culverts
(structure) 01. C-44-124

0022 206.2001

Excavation for Structures Culverts
(structure) 02. C-44-126

0024 210.2500
Backfill Structure Type B

0026 211.0201

Prepare Foundation for Concrete
Pavement (project) 02. 1146-75-77

0028 213.0100
Finishing Roadway (project) 01. 1146-75-
76

0030 213.0100

Finishing Roadway (project) 02. 1146-75-
7

Approximate
Quantity and
Units

Unit Price Bid Amount

1.000
EACH

39.000
STA

6.000
EACH

1.000
EACH

317.000
LF

600.000
LF

2.000
EACH

18,870.000
CYy

120.000
04

1.000
EACH

1.000
EACH

3,055.000
TON

1.000
EACH

1.000
EACH

1.000
EACH
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Proposal Schedule of ltems Page 2 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
ichose Approximate
i Item ID o :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0032 214.0100 11.000
Obliterating Old Road STA
0034 305.0110 8,857.000
Base Aggregate Dense 3/4-Inch TON
0036 305.0120 52,304.000
Base Aggregate Dense 1 1/4-Inch TON
0038 311.0110 1,666.000
Breaker Run TON
0040 311.0115 175.000
Breaker Run CcY
0042 312.0110 19,859.000
Select Crushed Material TON
0044 405.0100 432.000
Coloring Concrete WisDOT Red CY
0046 415.0090 119,324.000
Concrete Pavement 9-Inch SY
0048 415.0410 734.000
Concrete Pavement Approach Slab SY
0050 416.0512 457.000
Concrete Truck Apron 12-Inch SY
0052 416.1010 45.000
Concrete Surface Drains CY
0054 416.1110 42,362.000
Concrete Shoulder Rumble Strips LF
0056 455.0605 2,774.000
Tack Coat GAL
0058 460.2000 6,930.000
Incentive Density HMA Pavement DOL 1.00000 6,930.00
0060 460.5223 1,595.000
HMA Pavement 3 LT 58-28 S TON
0062 460.5224 9,225.000

HMA Pavement 4 LT 58-28 S TON
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Proposal Schedule of ltems Page 3 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0064 465.0120
Asphaltic Surface Driveways and Field
Entrances
0066 465.0125

Asphaltic Surface Temporary

0068 465.0315
Asphaltic Flumes

0070 465.0400
Asphaltic Shoulder Rumble Strips

0072 504.0100
Concrete Masonry Culverts

0074 505.0400
Bar Steel Reinforcement HS Structures

0076 505.0600
Bar Steel Reinforcement HS Coated
Structures

0078 516.0500

Rubberized Membrane Waterproofing

0080 520.2018
Culvert Pipe Temporary 18-Inch

0082 522.0118

Culvert Pipe Reinforced Concrete Class
Il 18-Inch

0084 522.0124

Culvert Pipe Reinforced Concrete Class
Il 24-Inch

0086 522.0136

Culvert Pipe Reinforced Concrete Class
11 36-Inch

0088 522.1015

Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

0090 522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

0092 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

Approximate
Quantity and
Units

Unit Price Bid Amount

408.000
TON

1,396.000
TON

405.000
SY

40,311.000
LF

203.000
CcYy

44,090.000
LB

1,590.000
LB

43.000
SY

46.000
LF

402.000
LF

82.000
LF

200.000
LF

4.000
EACH

10.000
EACH

2.000
EACH
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Proposal Schedule of ltems Page 4 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0094 522.1030 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 30-Inch
0096 522.1036 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 36-Inch
0098 531.2036 80.000
Drilling Shaft 36-Inch LF
0100 531.5420 2.000
Foundation Single-Shaft Type TF-II EACH
(structure) 01. S-44-113
0102 531.5420 2.000
Foundation Single-Shaft Type TF-II EACH
(structure) 02. S-44-114
0104 532.5420 1.000
Truss Full Span 2-Chord Type Il EACH
(structure) 01. S-44-113
0106 532.5420 1.000
Truss Full Span 2-Chord Type II EACH
(structure) 02. S-44-114
0108 601.0405 340.000
Concrete Curb & Gutter 18-Inch Type A LF
0110 601.0409 1,170.000
Concrete Curb & Gutter 30-Inch Type A LF
0112 601.0411 655.000
Concrete Curb & Gutter 30-Inch Type D LF
0114 601.0555 1,601.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type A
0116 601.0557 2,516.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type D
0118 601.0580 428.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type R
0120 601.0588 150.000
Concrete Curb & Gutter 4-Inch Sloped LF

36-Inch Type TBT
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Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0122 601.0600 394.000
Concrete Curb Pedestrian LF
0124 602.0405 1,569.000
Concrete Sidewalk 4-Inch SF
0126 602.0410 18,009.000
Concrete Sidewalk 5-Inch SF
0128 602.0515 120.000
Curb Ramp Detectable Warning Field SF
Natural Patina
0130 606.0200 222.000
Riprap Medium CY
0132 606.0300 54.000
Riprap Heavy CY
0134 606.0400 358.000
Riprap Extra-Heavy CcY
0136 608.0315 405.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 15-Inch
0138 611.0624 4.000
Inlet Covers Type H EACH
0140 611.0627 1.000
Inlet Covers Type HM EACH
0142 611.0642 5.000
Inlet Covers Type MS EACH
0144 611.0652 2.000
Inlet Covers Type T EACH
0146 611.0654 5.000
Inlet Covers Type V EACH
0148 611.3004 7.000
Inlets 4-FT Diameter EACH
0150 611.3220 5.000
Inlets 2x2-FT EACH
0152 611.3901 3.000

Inlets Median 1 Grate EACH
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Proposal Schedule of ltems Page 6 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
ichose Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number Aav ty
Description Units
0154 611.3902 1.000
Inlets Median 2 Grate EACH
0156 614.2300 3,801.000
MGS Guardrail 3 LF
0158 614.2500 709.000
MGS Thrie Beam Transition LF
0160 614.2610 20.000
MGS Guardrail Terminal EAT EACH
0162 614.2620 6.000
MGS Guardrail Terminal Type 2 EACH
0164 616.0700.S 2,000.000
Fence Safety LF
0166 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 1146-75-76
0168 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 02. 1146-75-77
0170 619.1000 1.000
Mobilization EACH
0172 620.0300 442.000
Concrete Median Sloped Nose SF
0174 624.0100 1,115.000
Water MGAL
0176 625.0500 69,748.000
Salvaged Topsoil SY
0178 627.0200 82,406.000
Mulching SY
0180 628.1504 10,510.000
Silt Fence LF
0182 628.1520 2,628.000
Silt Fence Maintenance LF
0184 628.1905 7.000

Mobilizations Erosion Control EACH
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Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0186 628.1910 5.000
Mobilizations Emergency Erosion Control EACH
0188 628.2004 31,323.000
Erosion Mat Class | Type B SY
0190 628.6005 84.000
Turbidity Barriers SY
0192 628.7005 11.000
Inlet Protection Type A EACH
0194 628.7015 7.000
Inlet Protection Type C EACH
0196 628.7504 320.000
Temporary Ditch Checks LF
0198 628.7555 75.000
Culvert Pipe Checks EACH
0200 628.7560 2.000
Tracking Pads EACH
0202 629.0210 44.000
Fertilizer Type B CWT
0204 630.0110 408.000
Seeding Mixture No. 10 LB
0206 630.0120 1,528.000
Seeding Mixture No. 20 LB
0208 630.0140 118.000
Seeding Mixture No. 40 LB
0210 630.0500 1,567.000
Seed Water MGAL
0212 632.0101 6.000
Trees (species) (size) (root) 01. EACH
Crabapple, 'Prairie', B&B, 2-Inch Cal
(PF)
0214 632.0201 30.000
Shrubs (species) (size) (root) 01. EACH

Dogwood, Redosier CG#3



R.s‘sw”%.é Wisconsin Department of Transportation 10/25/2022 16:28:50
%’osmh‘f“;

Proposal Schedule of ltems Page 8 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s vy
Description Units
0216 632.0201 15.000
Shrubs (species) (size) (root) 02. Juniper EACH
Maney, 15" SPD, CG
0218 632.9101 14.000
Landscape Planting Surveillance and EACH
Care Cycles
0220 633.5200 12.000
Markers Culvert End EACH
0222 634.0614 29.000
Posts Wood 4x6-Inch X 14-FT EACH
0224 634.0616 34.000
Posts Wood 4x6-Inch X 16-FT EACH
0226 634.0618 13.000
Posts Wood 4x6-Inch X 18-FT EACH
0228 637.1220 336.500
Signs Type | Reflective SH SF
0230 637.2210 630.620
Signs Type Il Reflective H SF
0232 637.2230 88.500
Signs Type Il Reflective F SF
0234 638.2602 21.000
Removing Signs Type Il EACH
0236 638.3000 23.000
Removing Small Sign Supports EACH
0238 642.5401 1.000
Field Office Type D EACH
0240 643.0300 2,622.000
Traffic Control Drums DAY
0242 643.0420 396.000
Traffic Control Barricades Type Ill DAY
0244 643.0705 358.000
Traffic Control Warning Lights Type A DAY
0246 643.0715 1,050.000

Traffic Control Warning Lights Type C DAY
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Proposal Schedule of ltems Page 9 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0248 643.0900

Traffic Control Signs

0250 643.1050
Traffic Control Signs PCMS

0252 643.5000
Traffic Control

0254 645.0105
Geotextile Type C

0256 645.0120
Geotextile Type HR

0258 646.1020
Marking Line Epoxy 4-Inch
0260 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

0262 646.1545

Marking Line Grooved Wet Ref Contrast
Epoxy 4-Inch

0264 646.3020
Marking Line Epoxy 8-Inch

0266 646.3040
Marking Line Grooved Wet Ref Epoxy 8-
Inch

0268 646.5020

Marking Arrow Epoxy

0270 646.5120
Marking Word Epoxy

0272 646.6320
Marking Dotted Extension Epoxy 18-Inch

0274 646.7120

Marking Diagonal Epoxy 12-Inch
0276 646.8220

Marking Island Nose Epoxy

0278 650.4000
Construction Staking Storm Sewer

Approximate
Quantity and
Units

Unit Price Bid Amount

606.000
DAY

40.000
DAY

1.000
EACH

612.000
SY

932.000
SY

4,940.000
LF

87,624.000
LF

10,335.000
LF

250.000
LF

840.000
LF

16.000
EACH

7.000
EACH

159.000
LF

290.000
LF

3.000
EACH

11.000
EACH
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Proposal Schedule of ltems Page 10 of 12

Proposal ID: 20221213020

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0280 650.4500

0282

0284

0286

0288

0290

0292

0294

0296

0298

0300

0302

0304

0306

Project(s): 1146-75-76, 1146-75-77

Federal ID(s): WISC 2023101, WISC 2023104

Construction Staking Subgrade

650.5000
Construction Staking Base

650.5500

Construction Staking Curb Gutter and
Curb & Gutter

650.6501

Construction Staking Structure Layout
(structure) 06. C-44-126

650.6501

Construction Staking Structure Layout
(structure) 07. C-44-124

650.7000

Construction Staking Concrete
Pavement

650.8501

Construction Staking Electrical
Installations (project) 09. 1146-75-76

650.9500

Construction Staking Sidewalk (project)
01. 1146-75-76

650.9911

Construction Staking Supplemental
Control (project) 01. 1146-75-76

650.9911

Construction Staking Supplemental
Control (project) 02. 1146-75-77

650.9920
Construction Staking Slope Stakes

652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

653.0164
Pull Boxes Non-Conductive 24x42-Inch

Approximate
Quantity and
Units

Unit Price Bid Amount

8,202.000
LF

7,077.000
LF

1,605.000
LF

1.000
EACH

1.000
EACH

41,561.000
LF

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

11,184.000
LF

1,005.000
LF

20.000
LF

7.000
EACH
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Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77

Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0308 654.0105

Concrete Bases Type 5

0310 654.0220
Concrete Control Cabinet Bases Type 10

0312 655.0610
Electrical Wire Lighting 12 AWG

0314 655.0615
Electrical Wire Lighting 10 AWG

0316 656.0201

Electrical Service Meter Breaker
Pedestal (location) 11. CTH T RAB

0318 690.0150
Sawing Asphalt
0320 715.0502

Incentive Strength Concrete Structures

0322 715.0715
Incentive Flexural Strength Concrete
Pavement

0324 740.0440

Incentive IRI Ride

0326 ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

0328 ASP.1TOG

On-the-Job Training Graduate at
$5.00/HR

0330 SPV.0035
Special 01. Roadway Embankment

0332 SPV.0060
Special 01. Temporary Bypass Channel,
C-44-0126 - C-44-0124

0334 SPV.0060

Special 05. Transport and Install
Transformer Base Breakaway 11.5" Bolt
Circle

Approximate
Quantity and
Units
7.000
EACH

1.000
EACH

1,050.000
LF

4,355.000
LF

1.000
EACH

732.000
LF

1,230.000
DOL

36,569.000
DOL

31,061.000
DOL

2,400.000
HRS

2,100.000
HRS

191,586.000
CcY

1.000
EACH

12.000
EACH

Unit Price Bid Amount
1.00000 1,230.00
1.00000 36,569.00
1.00000 31,061.00
5.00000 12,000.00
5.00000 10,500.00
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Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

Bid Amount

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
Line ltem ID SO Unit Price
Number Description Quantity an
Units
0336 SPV.0060 12.000
Special 06. Transport and Install Poles EACH
Type 5 Aluminum
0338 SPV.0060 12.000
Special 07. Transport and Install EACH
Luminaire Arms Truss Type 4.5" Clamp
12-FT
0340 SPV.0060 12.000
Special 08. Transport and Install EACH
Luminaires Utility LED-B
0342 SPV.0085 43.000
Special 01. Low Maintenance Seed Mix LB
0344 SPV.0195 5,525.000
Special 02. Shot Rock TON
Section: 0001 Total:

Total Bid:




PLEASE ATTACH ADDENDA HERE
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Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South

November 28, 2022 Madison, Wl 53705

7 N
M

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #20: 1146-75-76, WISC 2023101 1146-75-77, WISC 2023104
STH 76-New London STH 76-New London
CTH T-WI Central RR WI Central RR-CTH JJ
STH 15 STH 15
Outagamie County Outagamie County

Letting of December 13, 2022
This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities

Old Revised | Proposal

Bid ltem Iltem Description Unit Quantity | Quantity Total
205.0100 | EXcavation Common cvy | 18870 | 814 | 19,684
SPV.0035.01 | Roadway Embankment CY | 191,586 | -29,007 | 162,579

Added Bid Item Quantities

. L . Old Revised | Proposal
Bid Item Iltem Description Unit Quantity | Quantity Total

608.3015 Storm Sewer Pipe Class IlI-A 15-Inch LF 0 405 405

Deleted Bid Item Quantities

Old Revised | Proposal
Quantity | Quantity Total
Storm Sewer Pipe Reinforced Concrete Class LE 405 405 0
Il 15-Inch

Bid Item Iltem Description Unit

608.0315

Version 02-2017 Solving tomorrow’s transportation challenges



Plan Sheets:

Revised Plan Sheets

Plan Sheet Plan Sheet Title (brief description of changes to sheet)
22 Construction Detail — Changed culvert notes to temporary pipes
23 Intersection Detail — Added notes regarding pipes
62 Storm Sewer MQ — Bid Item Change
60 Earthwork Summary MQ - Update with new earthwork quantities
69-70 Plan & Profile STH 15 EB & WB — Notes added for wells and foundry sand
72-73 Plan & Profile Old STH 15 West EB & WB — Notes added for foundry sand
77 Plan & Profile STH 15/CTH T Roundabout — Notes added for foundry sand

241-244 Earthwork Quantities — Updated with new quantities

250-254 Cross Sections STH 15 EB — Added foundry sand limits

269-271 Cross Sections STH 15 WB — Added foundry sand limits

274 Cross Sections STH 15 WB — Added foundry sand limits

278-286 Cross Sections Roundabout — Added foundry sand limits

302-305 Cross Sections Old STH 15 West — Added foundry sand limits

Schedule of Items
Attached, dated November 28, 2022, are the revised Schedule of Items Pages 1 — 12.

Plan Sheets
The following 872 x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 22-23, 60, 62, 69-70, 72-73, 77,241-244, 250-254, 269-271, 274, 278-286, 302-305

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist

Proposal Management Section

END OF ADDENDUM
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Wisconsin Department of Transportation 11/28/2022 11:09:16

Proposal Schedule of ltems Page 1 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0002 108.4300

RBC Progress Schedule

0004 201.0205
Grubbing
0006 203.0100

Removing Small Pipe Culverts

0008 203.0220
Removing Structure (structure) 01. C-44-
21

0010 204.0150

Removing Curb & Gutter

0012 204.0165
Removing Guardrail

0014 204.0180
Removing Delineators and Markers

0016 205.0100
Excavation Common

0018 205.0200
Excavation Rock

0020 206.2001

Excavation for Structures Culverts
(structure) 01. C-44-124

0022 206.2001

Excavation for Structures Culverts
(structure) 02. C-44-126

0024 210.2500
Backfill Structure Type B

0026 211.0201

Prepare Foundation for Concrete
Pavement (project) 02. 1146-75-77

0028 213.0100
Finishing Roadway (project) 01. 1146-75-
76

0030 213.0100

Finishing Roadway (project) 02. 1146-75-
7

Approximate
Quantity and
Units

Unit Price Bid Amount

1.000
EACH

39.000
STA

6.000
EACH

1.000
EACH

317.000
LF

600.000
LF

2.000
EACH

19,684.000
CcYy

120.000
CYy

1.000
EACH

1.000
EACH

3,055.000
TON

1.000
EACH

1.000
EACH

1.000
EACH
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Proposal Schedule of ltems Page 2 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
ichose Approximate
i Item ID o :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0032 214.0100 11.000
Obliterating Old Road STA
0034 305.0110 8,857.000
Base Aggregate Dense 3/4-Inch TON
0036 305.0120 52,304.000
Base Aggregate Dense 1 1/4-Inch TON
0038 311.0110 1,666.000
Breaker Run TON
0040 311.0115 175.000
Breaker Run CcY
0042 312.0110 19,859.000
Select Crushed Material TON
0044 405.0100 432.000
Coloring Concrete WisDOT Red CY
0046 415.0090 119,324.000
Concrete Pavement 9-Inch SY
0048 415.0410 734.000
Concrete Pavement Approach Slab SY
0050 416.0512 457.000
Concrete Truck Apron 12-Inch SY
0052 416.1010 45.000
Concrete Surface Drains CY
0054 416.1110 42,362.000
Concrete Shoulder Rumble Strips LF
0056 455.0605 2,774.000
Tack Coat GAL
0058 460.2000 6,930.000
Incentive Density HMA Pavement DOL 1.00000 6,930.00
0060 460.5223 1,595.000
HMA Pavement 3 LT 58-28 S TON
0062 460.5224 9,225.000

HMA Pavement 4 LT 58-28 S TON
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Wisconsin Department of Transportation 11/28/2022 11:09:16

Proposal Schedule of ltems Page 3 of 12

Proposal ID: 20221213020

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0064 465.0120

0066

0068

0070

0072

0074

0076

0078

0080

0082

0084

0086

0088

0090

0092

Project(s): 1146-75-76, 1146-75-77

Federal ID(s): WISC 2023101, WISC 2023104

Asphaltic Surface Driveways and Field
Entrances

465.0125
Asphaltic Surface Temporary

465.0315
Asphaltic Flumes

465.0400
Asphaltic Shoulder Rumble Strips

504.0100
Concrete Masonry Culverts

505.0400
Bar Steel Reinforcement HS Structures

505.0600

Bar Steel Reinforcement HS Coated
Structures

516.0500
Rubberized Membrane Waterproofing

520.2018
Culvert Pipe Temporary 18-Inch

522.0118

Culvert Pipe Reinforced Concrete Class
Il 18-Inch

522.0124

Culvert Pipe Reinforced Concrete Class
Il 24-Inch

522.0136

Culvert Pipe Reinforced Concrete Class
11 36-Inch

522.1015

Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

Approximate
Quantity and
Units

Unit Price Bid Amount

408.000
TON

1,396.000
TON

405.000
SY

40,311.000
LF

203.000
CY

44,090.000
LB

1,590.000
LB

43.000
SY

46.000
LF

402.000
LF

82.000
LF

200.000
LF

4.000
EACH

10.000
EACH

2.000
EACH
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Proposal Schedule of ltems Page 4 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0094 522.1030 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 30-Inch
0096 522.1036 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 36-Inch
0098 531.2036 80.000
Drilling Shaft 36-Inch LF
0100 531.5420 2.000
Foundation Single-Shaft Type TF-II EACH
(structure) 01. S-44-113
0102 531.5420 2.000
Foundation Single-Shaft Type TF-II EACH
(structure) 02. S-44-114
0104 532.5420 1.000
Truss Full Span 2-Chord Type Il EACH
(structure) 01. S-44-113
0106 532.5420 1.000
Truss Full Span 2-Chord Type Il EACH
(structure) 02. S-44-114
0108 601.0405 340.000
Concrete Curb & Gutter 18-Inch Type A LF
0110 601.0409 1,170.000
Concrete Curb & Gutter 30-Inch Type A LF
0112 601.0411 655.000
Concrete Curb & Gutter 30-Inch Type D LF
0114 601.0555 1,601.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type A
0116 601.0557 2,516.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type D
0118 601.0580 428.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type R
0120 601.0588 150.000
Concrete Curb & Gutter 4-Inch Sloped LF

36-Inch Type TBT
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Proposal Schedule of ltems Page 5 of 12
Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0122 601.0600 394.000
Concrete Curb Pedestrian LF
0124 602.0405 1,569.000
Concrete Sidewalk 4-Inch SF
0126 602.0410 18,009.000
Concrete Sidewalk 5-Inch SF
0128 602.0515 120.000
Curb Ramp Detectable Warning Field SF
Natural Patina
0130 606.0200 222.000
Riprap Medium CY
0132 606.0300 54.000
Riprap Heavy CY
0134 606.0400 358.000
Riprap Extra-Heavy CcY
0138 611.0624 4.000
Inlet Covers Type H EACH
0140 611.0627 1.000
Inlet Covers Type HM EACH
0142 611.0642 5.000
Inlet Covers Type MS EACH
0144 611.0652 2.000
Inlet Covers Type T EACH
0146 611.0654 5.000
Inlet Covers Type V EACH
0148 611.3004 7.000
Inlets 4-FT Diameter EACH
0150 611.3220 5.000
Inlets 2x2-FT EACH
0152 611.3901 3.000
Inlets Median 1 Grate EACH
0154 611.3902 1.000
Inlets Median 2 Grate EACH
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Proposal Schedule of ltems Page 6 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0156 614.2300 3,801.000
MGS Guardrail 3 LF
0158 614.2500 709.000
MGS Thrie Beam Transition LF
0160 614.2610 20.000
MGS Guardrail Terminal EAT EACH
0162 614.2620 6.000
MGS Guardrail Terminal Type 2 EACH
0164 616.0700.S 2,000.000
Fence Safety LF
0166 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 1146-75-76
0168 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 02. 1146-75-77
0170 619.1000 1.000
Mobilization EACH
0172 620.0300 442.000
Concrete Median Sloped Nose SF
0174 624.0100 1,115.000
Water MGAL
0176 625.0500 69,748.000
Salvaged Topsoil SY
0178 627.0200 82,406.000
Mulching SY
0180 628.1504 10,510.000
Silt Fence LF
0182 628.1520 2,628.000
Silt Fence Maintenance LF
0184 628.1905 7.000
Mobilizations Erosion Control EACH
0186 628.1910 5.000

Mobilizations Emergency Erosion Control EACH
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Proposal Schedule of ltems Page 7 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0188 628.2004 31,323.000
Erosion Mat Class | Type B SY
0190 628.6005 84.000
Turbidity Barriers SY
0192 628.7005 11.000
Inlet Protection Type A EACH
0194 628.7015 7.000
Inlet Protection Type C EACH
0196 628.7504 320.000
Temporary Ditch Checks LF
0198 628.7555 75.000
Culvert Pipe Checks EACH
0200 628.7560 2.000
Tracking Pads EACH
0202 629.0210 44.000
Fertilizer Type B CWT
0204 630.0110 408.000
Seeding Mixture No. 10 LB
0206 630.0120 1,528.000
Seeding Mixture No. 20 LB
0208 630.0140 118.000
Seeding Mixture No. 40 LB
0210 630.0500 1,567.000
Seed Water MGAL
0212 632.0101 6.000
Trees (species) (size) (root) 01. EACH
Crabapple, 'Prairie', B&B, 2-Inch Cal
(PF)
0214 632.0201 30.000
Shrubs (species) (size) (root) 01. EACH
Dogwood, Redosier CG#3
0216 632.0201 15.000
Shrubs (species) (size) (root) 02. Juniper EACH

Maney, 15" SPD, CG
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Proposal Schedule of ltems Page 8 of 12

Proposal ID: 20221213020

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0218 632.9101

0220

0222

0224

0226

0228

0230

0232

0234

0236

0238

0240

0242

0244

0246

0248

Project(s): 1146-75-76, 1146-75-77

Federal ID(s): WISC 2023101, WISC 2023104

Landscape Planting Surveillance and
Care Cycles

633.5200
Markers Culvert End

634.0614
Posts Wood 4x6-Inch X 14-FT

634.0616
Posts Wood 4x6-Inch X 16-FT

634.0618
Posts Wood 4x6-Inch X 18-FT

637.1220
Signs Type | Reflective SH

637.2210
Signs Type |l Reflective H

637.2230
Signs Type Il Reflective F

638.2602
Removing Signs Type Il

638.3000
Removing Small Sign Supports

642.5401
Field Office Type D

643.0300
Traffic Control Drums

643.0420
Traffic Control Barricades Type Ill

643.0705
Traffic Control Warning Lights Type A

643.0715
Traffic Control Warning Lights Type C

643.0900
Traffic Control Signs

Approximate
Quantity and
Units

Unit Price Bid Amount

14.000
EACH

12.000
EACH

29.000
EACH

34.000
EACH

13.000
EACH

336.500
SF

630.620
SF

88.500
SF

21.000
EACH

23.000
EACH

1.000
EACH

2,622.000
DAY

396.000
DAY

358.000
DAY

1,050.000
DAY

606.000
DAY
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Proposal Schedule of ltems Page 9 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0250 643.1050

Traffic Control Signs PCMS

0252 643.5000
Traffic Control

0254 645.0105
Geotextile Type C

0256 645.0120
Geotextile Type HR

0258 646.1020
Marking Line Epoxy 4-Inch
0260 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

0262 646.1545

Marking Line Grooved Wet Ref Contrast
Epoxy 4-Inch

0264 646.3020
Marking Line Epoxy 8-Inch

0266 646.3040
Marking Line Grooved Wet Ref Epoxy 8-
Inch

0268 646.5020

Marking Arrow Epoxy

0270 646.5120
Marking Word Epoxy

0272 646.6320
Marking Dotted Extension Epoxy 18-Inch

0274 646.7120

Marking Diagonal Epoxy 12-Inch
0276 646.8220

Marking Island Nose Epoxy

0278 650.4000
Construction Staking Storm Sewer

0280 650.4500
Construction Staking Subgrade

Approximate
Quantity and
Units

Unit Price Bid Amount

40.000
DAY

1.000
EACH

612.000
SY

932.000
SY

4,940.000
LF

87,624.000
LF

10,335.000
LF

250.000
LF

840.000
LF

16.000
EACH

7.000
EACH

159.000
LF

290.000
LF

3.000
EACH

11.000
EACH

8,202.000
LF
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Proposal Schedule of ltems Page 10 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0282 650.5000 7,077.000
Construction Staking Base LF
0284 650.5500 1,605.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0286 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 06. C-44-126
0288 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 07. C-44-124
0290 650.7000 41,561.000
Construction Staking Concrete LF
Pavement
0292 650.8501 1.000
Construction Staking Electrical EACH
Installations (project) 09. 1146-75-76
0294 650.9500 1.000
Construction Staking Sidewalk (project) EACH
01. 1146-75-76
0296 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 01. 1146-75-76
0298 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 02. 1146-75-77
0300 650.9920 11,184.000
Construction Staking Slope Stakes LF
0302 652.0225 1,005.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch
0304 652.0235 20.000
Conduit Rigid Nonmetallic Schedule 40 LF
3-Inch
0306 653.0164 7.000
Pull Boxes Non-Conductive 24x42-Inch EACH
0308 654.0105 7.000

Concrete Bases Type 5 EACH
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Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
L?ne ltem ID Apprommatg
uantity an
Number Description e Unitys
0310 654.0220 1.000
Concrete Control Cabinet Bases Type 10 EACH
0312 655.0610 1,050.000
Electrical Wire Lighting 12 AWG LF
0314 655.0615 4,355.000
Electrical Wire Lighting 10 AWG LF
0316 656.0201 1.000
Electrical Service Meter Breaker EACH
Pedestal (location) 11. CTH T RAB
0318 690.0150 732.000
Sawing Asphalt LF
0320 715.0502 1,230.000
Incentive Strength Concrete Structures DOL
0322 715.0715 36,569.000
Incentive Flexural Strength Concrete DOL
Pavement
0324 740.0440 31,061.000
Incentive IRI Ride DOL
0326 ASP.1TOA 2,400.000
On-the-Job Training Apprentice at HRS
$5.00/HR
0328 ASP.1T0G 2,100.000
On-the-Job Training Graduate at HRS
$5.00/HR
0330 SPV.0035 162,579.000
Special 01. Roadway Embankment CY
0332 SPV.0060 1.000
Special 01. Temporary Bypass Channel, EACH
C-44-0126 - C-44-0124
0334 SPV.0060 12.000
Special 05. Transport and Install EACH
Transformer Base Breakaway 11.5" Bolt
Circle
0336 SPV.0060 12.000
Special 06. Transport and Install Poles EACH

Type 5 Aluminum

Unit Price Bid Amount
1.00000 1,230.00
1.00000 36,569.00
1.00000 31,061.00
5.00000 12,000.00
5.00000 10,500.00
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Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

Bid Amount

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
Line ltem ID i dids Unit Price
Number Description Quantity an
Units
0338 SPV.0060 12.000
Special 07. Transport and Install EACH
Luminaire Arms Truss Type 4.5" Clamp
12-FT
0340 SPV.0060 12.000
Special 08. Transport and Install EACH
Luminaires Utility LED-B
0342 SPV.0085 43.000
Special 01. Low Maintenance Seed Mix LB
0344 SPV.0195 5,525.000
Special 02. Shot Rock TON
0346 608.3015 405.000
Storm Sewer Pipe Class Ill-A 15-Inch LF
Section: 0001 Total:

Total Bid:
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/’///,///” ""“\\\\\\\ Division of Transportation Systems
Development
Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
November 30, 2022 Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #20: 1146-75-76, WISC 2023101 1146-75-77, WISC 2023104
STH 76-New London STH 76-New London
CTH T-WI Central RR WI Central RR-CTH JJ
STH 15 STH 15
Outagamie County Outagamie County

Letting of December 13, 2022
This is Addendum No. 02, which provides for the following:
ASP-5 is being added to this proposal.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Version 02-2017 Solving tomorrow’s transportation challenges



Effective with August 2022 Letting

ADDITIONAL SPECIAL PROVISIONS 5

A Description

FUEL COST ADJUSTMENT

ASP 5

Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in Section B as
a payment to the contractor or a credit to the department. ASP-5 shall not apply to any force account work.

B Categories of Work Items

The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments:

Gal. Fuel

(1) Earthwork. Unit Per Unit

205.0100 Excavation Common CcY 0.23
205.0200 Excavation Rock CcY 0.39
205.0400 Excavation Marsh CY 0.29
208.0100 Borrow CY 0.23
208.1100 Select Borrow CcY 0.23
209.1100 Backfill Granular Grade 1 CcY 0.23
209.1500 Backfill Granular Grade 1 Ton 0.115
209.2100 Backfill Granular Grade 2 CcY 0.23
209.2500 Backfill Granular Grade 2 Ton 0.115
350.0102 Subbase CcY 0.28
350.0104 Subbase Ton 0.14
350.0115 Subbase 6-Inch SY 0.05
350.0120 Subbase 7-Inch SY 0.05
350.0125 Subbase 8-Inch SY 0.06
350.0130 Subbase 9-Inch SY 0.07
350.0135 Subbase 10-Inch SY 0.08
350.0140 Subbase 11-Inch SY 0.09
350.0145 Subbase 12-Inch SY 0.09

Page 1 of 2



Effective with August 2022 Letting ASP 5

C Fuel Index

A Current Fuel Index (CFl) in dollars per gallon will be established by the Department of Transportation for
each month. The CFI will be the price of No. 2 fuel oil, as reported in U.S. Oil Week, using the first issue
dated that month. The CFI will be the average of prices quoted for Green Bay, Madison, Milwaukee and
Minneapolis.

The base Fuel Index (BFI) for this contract is $3.90 per gallon.

D Computing the Fuel Cost Adjustment

The engineer will compute the ratio CFI/BFI each month. If the ratio falls between 0.85 and 1.15, inclusive,
no fuel adjustment will be made for that month. If the ratio is less than 0.85 a credit to the department will be
computed. If the ratio is greater than 1.15 additional payment to the contractor will be computed. Credit or
additional payment will be computed as follows:

(1) The engineer will estimate the quantity of work done in that month under each of the
contract items categorized in Section B.
(2) The engineer will compute the gallons of fuel used in that month for each of the contract
items categorized in Section B by applying the unit fuel usage factors shown in Section B.
(3) The engineer will summarize the total gallons (Q) of fuel used in that month for the items
categorized in Section B.
(4) The engineer will determine the Fuel Cost Adjustment credit or payment from the following
formula:
CFI
FA = | ——1|xQ0x BFI
BFI

(plus is payment to contractor; minus is credit to the department)

Where FA = Fuel Cost Adjustment (plus or minus)
CFlI = Current Fuel Index
BFI = Base Fuel Index
Q = Monthly total gallons of fuel

E Payment

A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month from any
sums due to the contractor. A Fuel Cost Adjustment payment to the contractor will be made as a dollar
amount each month.

Upon completion of the work under the contract, any difference between the estimated quantities and the
final quantities will be determined. An average CFl, calculated by averaging the CFI for all months that fuel
cost adjustment was applied, will be applied to the quantity differences. The average CFI shall be applied in
accordance with the procedure set forth in Section D.

Page 2 of 2
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December 1, 2022

NOTICE TO ALL CONTRACTORS:

1146-75-76, WISC 2023101

Division of Transportation Systems

Development
Bureau of Project Development

4822 Madison Yards Way, 4" Floor South

Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

1146-75-77, WISC 2023104

Proposal #20:

STH 76-New London
CTH T-WI Central RR

STH 15

Outagamie County

Letting of December 13, 2022

STH 15

This is Addendum No. 03, which provides for the following:

Special Provisions:

STH 76-New London
Central RR-CTH JJ

Outagamie County

Added Special Provisions

Article
No.

Description

37 Inlets 2x2.5-FT, Special, ltem SPV.0060.10

Schedule of Items:

Revised Bid Item Quantities
Proposal Proposal Proposal
Bid ltem Item Description Unit TotatIOPrlor Cﬁgﬁggt{-) Xgilrﬁ;fs?;
Addendum

203.0100 Removing Small Pipe Culverts EACH 6 1 7
205.0100 Excavation Common CY 19,684 200 19,884
465.0120 Asphaltic Surface Driveways and Field TON 408 42 366

Entrances

Concrete Curb & Gutter 4-Inch Sloped
601.0588 36-Inch Type TBT LF 150 290 440
611.3004 Inlets 4-FT Diameter EACH 7 -2 5
625.0500 Salvaged Topsoil SY 69,748 1,140 70,888
628.2004 Erosion Mat Class | Type B SY 31,323 1140 32,463
629.0210 Fertilizer Type B CWT 44 17 61
630.0120 Seeding Mixture No. 20 LB 1,528 29.5 1,557.5
634.0616 Posts Wood 4x6x16 EACH 34 1 35
637.2210 Signs Type |l Reflective H SF 630.62 -9.25 621.37
643.0420 Traffic Control Barricades Type |l DAY 396 1,370 1,766
643.0705 Traffic Control Warning Lights Type A DAY 358 3,020 3,378
643.0900 Traffic Control Signs DAY 606 12,995 13,601
650.4000 Construction Staking Storm Sewer EACH 11 5 16
650 5500 Construction Staking Curb Gutter and LF 1,605 440 2,045

Curb & Gutter

Version 02-2017

Solving tomorrow’s transportation challenges




Added Bid Item Quantities

Proposal Quantity Proposal
. L . Total Prior Added Total After
Bid ltem Item Description Unit to Addendum
Addendum
521 1012 ?S_r;:]rérl]indwalls for Culvert Pipe Steel EACH 0 5 5
5300112 glzu_l;/necrrt] Pipe Corrugated Polyethylene LE 0 337 337
643.1000 Signs Fixed Message SF 0 133.5 133.5
643.0910 Covering Signs Type | EACH 0 4 4
643.0920 Covering Signs Type Il EACH 0 7 7
SPV.0060.10 | Inlets 2x2.5-FT, Special EACH 0 2 2
Deleted Bid Item Quantities
Proposal Proposal Proposal
: - . Total Prior Quantity Total After
Bid Item Item Description Unit to Change (-) | Addendum
Addendum
522 0124 Culvert Pipe Reinforced Concrete Class LE 82 82 0
Il 24-Inch
Apron Endwalls for Culvert Pipe
522.1030 Reinforced Concrete 30-Inch EACH 2 -2 0
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
1146-75-76
32-34 Signing Plan
53 Revised MQ

61-62 Revised MQ
64-65 Revised MQ
172-174 Revised Sign Plate

236 Revised Plan View of S-44-114 (new sign plate
1146-75-77

50 Revised MQ

52 Revised MQ

54 Revised MQ




Added Plan Sheets

Plan Sheet Plan Sheet Title (brief description of why sheet was added)

1146-75-76

14A Drainage detail

65A-65E Detour MQ sheets

174A Fixed Message Sign Detall

1146-75-77

55A Restoration MQ sheet

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section



37.

ADDENDUM NO. 03
1146-75-76/77
December 1, 2022

Special Provisions

Inlets 2x2.5-FT, Special, Item SPV.0060.10

A Description

This special provision describes providing Inlets 2x2.5-FT, Special as the plans show. Conform to standard
spec 611 and as follows.

B Materials

Materials shall be conforming to standard spec 611.2. The rubber adjustment riser ring is to be on the
department’s approved product list.

Use manufacturer approved mastic adhesive and polyurethane adhesive with a flexible set. Supply
manufacture’s recommendations prior to installation.

C Construction
Construction shall be conforming to the plans and with standard spec 611.3.
Replace standard spec 611.3.3(1) with the following:

Set inlet cover on rubber adjustment riser ring. Use mastic adhesive between the ring and the inlet structure.
Use polyurethane adhesive with a flexible set between the ring and the inlet cover. Use two 5/16-inch beads
of adhesive placed 1 inch and 2 inches in from the outside edge of the ring. If multiple adjustment rings are
necessary, a maximum of two adjustment rings can be used. A maximum of 3 inch adjustment is allowed.
Use manufacturer approved polyurethane adhesive with a flexible set to join the two rings. If the adjustment
rings must be cut, the joints must be staggered, and a polyurethane adhesive used to reattach the cut ends.
No concrete adjustment rings or mortar is to be placed between the top of the structure and the inlet cover.

D Measurement

The department will measure Inlets 2x2.5-FT, Special as each individual inlet acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.10 Inlets 2x2.5-FT, Special EACH

Payment shall be conforming to standard spec 611.5.
ner-611-030 (20190712)



Schedule of Items
Attached, dated December 1, 2022, are the revised Schedule of ltems Pages 1 — 12.

Plan Sheets

The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
1146-75-76

Revised: 32-34, 53, 61-62, 64-65, 172-174, 236

Added: 14A, 65A-65E, 174A, 236A

1146-75-77

Revised: 50, 52, 54
Added: 55A

END OF ADDENDUM
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Stevenson, Scott
Typewriter
14A

Stevenson, Scott
Cloud

DOTMPC
Text Box
Addendum No. 03
ID 1146-75-76
Added Sheet 14A
December 1, 2022
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Wisconsin Department of Transportation 12/01/2022 13:56:17

Proposal Schedule of ltems Page 1 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0002 108.4300

RBC Progress Schedule

0004 201.0205
Grubbing
0006 203.0100

Removing Small Pipe Culverts

0008 203.0220
Removing Structure (structure) 01. C-44-
21

0010 204.0150

Removing Curb & Gutter

0012 204.0165
Removing Guardrail

0014 204.0180
Removing Delineators and Markers

0016 205.0100
Excavation Common

0018 205.0200
Excavation Rock

0020 206.2001

Excavation for Structures Culverts
(structure) 01. C-44-124

0022 206.2001

Excavation for Structures Culverts
(structure) 02. C-44-126

0024 210.2500
Backfill Structure Type B

0026 211.0201

Prepare Foundation for Concrete
Pavement (project) 02. 1146-75-77

0028 213.0100
Finishing Roadway (project) 01. 1146-75-
76

0030 213.0100

Finishing Roadway (project) 02. 1146-75-
7

Approximate
Quantity and
Units

Unit Price Bid Amount

1.000
EACH

39.000
STA

7.000
EACH

1.000
EACH

317.000
LF

600.000
LF

2.000
EACH

19,884.000
CcYy

120.000
CYy

1.000
EACH

1.000
EACH

3,055.000
TON

1.000
EACH

1.000
EACH

1.000
EACH
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Proposal Schedule of ltems Page 2 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
ichose Approximate
i Item ID o :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0032 214.0100 11.000
Obliterating Old Road STA
0034 305.0110 8,857.000
Base Aggregate Dense 3/4-Inch TON
0036 305.0120 52,304.000
Base Aggregate Dense 1 1/4-Inch TON
0038 311.0110 1,666.000
Breaker Run TON
0040 311.0115 175.000
Breaker Run CcY
0042 312.0110 19,859.000
Select Crushed Material TON
0044 405.0100 432.000
Coloring Concrete WisDOT Red CY
0046 415.0090 119,324.000
Concrete Pavement 9-Inch SY
0048 415.0410 734.000
Concrete Pavement Approach Slab SY
0050 416.0512 457.000
Concrete Truck Apron 12-Inch SY
0052 416.1010 45.000
Concrete Surface Drains CY
0054 416.1110 42,362.000
Concrete Shoulder Rumble Strips LF
0056 455.0605 2,774.000
Tack Coat GAL
0058 460.2000 6,930.000
Incentive Density HMA Pavement DOL 1.00000 6,930.00
0060 460.5223 1,595.000
HMA Pavement 3 LT 58-28 S TON
0062 460.5224 9,225.000

HMA Pavement 4 LT 58-28 S TON
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Proposal Schedule of ltems Page 3 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0064 465.0120
Asphaltic Surface Driveways and Field
Entrances
0066 465.0125

Asphaltic Surface Temporary

0068 465.0315
Asphaltic Flumes

0070 465.0400
Asphaltic Shoulder Rumble Strips

0072 504.0100
Concrete Masonry Culverts

0074 505.0400
Bar Steel Reinforcement HS Structures

0076 505.0600
Bar Steel Reinforcement HS Coated
Structures

0078 516.0500

Rubberized Membrane Waterproofing

0080 520.2018
Culvert Pipe Temporary 18-Inch

0082 522.0118

Culvert Pipe Reinforced Concrete Class
Il 18-Inch

0086 522.0136

Culvert Pipe Reinforced Concrete Class
11l 36-Inch

0088 522.1015

Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

0090 522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

0092 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

0096 522.1036

Apron Endwalls for Culvert Pipe
Reinforced Concrete 36-Inch

Approximate
Quantity and
Units

Unit Price Bid Amount

366.000
TON

1,396.000
TON

405.000
SY

40,311.000
LF

203.000
CY

44,090.000
LB

1,590.000
LB

43.000
SY

46.000
LF

402.000
LF

200.000
LF

4.000
EACH

10.000
EACH

2.000
EACH

2.000
EACH
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Proposal Schedule of ltems Page 4 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0098 531.2036 80.000
Drilling Shaft 36-Inch LF
0100 531.5420 2.000
Foundation Single-Shaft Type TF-II EACH
(structure) 01. S-44-113
0102 531.5420 2.000
Foundation Single-Shaft Type TF-II EACH
(structure) 02. S-44-114
0104 532.5420 1.000
Truss Full Span 2-Chord Type Il EACH
(structure) 01. S-44-113
0106 532.5420 1.000
Truss Full Span 2-Chord Type Il EACH
(structure) 02. S-44-114
0108 601.0405 340.000
Concrete Curb & Gutter 18-Inch Type A LF
0110 601.0409 1,170.000
Concrete Curb & Gutter 30-Inch Type A LF
0112 601.0411 655.000
Concrete Curb & Gutter 30-Inch Type D LF
0114 601.0555 1,601.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type A
0116 601.0557 2,516.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type D
0118 601.0580 428.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type R
0120 601.0588 440.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type TBT
0122 601.0600 394.000
Concrete Curb Pedestrian LF
0124 602.0405 1,569.000
Concrete Sidewalk 4-Inch SF
0126 602.0410 18,009.000

Concrete Sidewalk 5-Inch SF
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Proposal Schedule of ltems Page 5 of 12
Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0128 602.0515 120.000
Curb Ramp Detectable Warning Field SF
Natural Patina
0130 606.0200 222.000
Riprap Medium CY
0132 606.0300 54.000
Riprap Heavy CcY
0134 606.0400 358.000
Riprap Extra-Heavy CYy
0138 611.0624 4.000
Inlet Covers Type H EACH
0140 611.0627 1.000
Inlet Covers Type HM EACH
0142 611.0642 5.000
Inlet Covers Type MS EACH
0144 611.0652 2.000
Inlet Covers Type T EACH
0146 611.0654 5.000
Inlet Covers Type V EACH
0148 611.3004 5.000
Inlets 4-FT Diameter EACH
0150 611.3220 5.000
Inlets 2x2-FT EACH
0152 611.3901 3.000
Inlets Median 1 Grate EACH
0154 611.3902 1.000
Inlets Median 2 Grate EACH
0156 614.2300 3,801.000
MGS Guardrail 3 LF
0158 614.2500 709.000
MGS Thrie Beam Transition LF
0160 614.2610 20.000
MGS Guardrail Terminal EAT EACH
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Proposal Schedule of ltems Page 6 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0162 614.2620 6.000
MGS Guardrail Terminal Type 2 EACH
0164 616.0700.S 2,000.000
Fence Safety LF
0166 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 1146-75-76
0168 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 02. 1146-75-77
0170 619.1000 1.000
Mobilization EACH
0172 620.0300 442.000
Concrete Median Sloped Nose SF
0174 624.0100 1,115.000
Water MGAL
0176 625.0500 70,888.000
Salvaged Topsoil SY
0178 627.0200 82,406.000
Mulching SY
0180 628.1504 10,510.000
Silt Fence LF
0182 628.1520 2,628.000
Silt Fence Maintenance LF
0184 628.1905 7.000
Mobilizations Erosion Control EACH
0186 628.1910 5.000
Mobilizations Emergency Erosion Control EACH
0188 628.2004 32,463.000
Erosion Mat Class | Type B SY
0190 628.6005 84.000
Turbidity Barriers SY
0192 628.7005 11.000

Inlet Protection Type A EACH
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Proposal Schedule of ltems Page 7 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0194 628.7015 7.000
Inlet Protection Type C EACH
0196 628.7504 320.000
Temporary Ditch Checks LF
0198 628.7555 75.000
Culvert Pipe Checks EACH
0200 628.7560 2.000
Tracking Pads EACH
0202 629.0210 61.000
Fertilizer Type B CWT
0204 630.0110 408.000
Seeding Mixture No. 10 LB
0206 630.0120 1,557.500
Seeding Mixture No. 20 LB
0208 630.0140 118.000
Seeding Mixture No. 40 LB
0210 630.0500 1,567.000
Seed Water MGAL
0212 632.0101 6.000
Trees (species) (size) (root) 01. EACH
Crabapple, 'Prairie', B&B, 2-Inch Cal
(PF)
0214 632.0201 30.000
Shrubs (species) (size) (root) 01. EACH
Dogwood, Redosier CG#3
0216 632.0201 15.000
Shrubs (species) (size) (root) 02. Juniper EACH
Maney, 15" SPD, CG
0218 632.9101 14.000
Landscape Planting Surveillance and EACH
Care Cycles
0220 633.5200 12.000
Markers Culvert End EACH
0222 634.0614 29.000

Posts Wood 4x6-Inch X 14-FT EACH
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Proposal Schedule of ltems Page 8 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0224 634.0616 35.000
Posts Wood 4x6-Inch X 16-FT EACH
0226 634.0618 13.000
Posts Wood 4x6-Inch X 18-FT EACH
0228 637.1220 336.500
Signs Type | Reflective SH SF
0230 637.2210 621.370
Signs Type Il Reflective H SF
0232 637.2230 88.500
Signs Type Il Reflective F SF
0234 638.2602 21.000
Removing Signs Type Il EACH
0236 638.3000 23.000
Removing Small Sign Supports EACH
0238 642.5401 1.000
Field Office Type D EACH
0240 643.0300 2,622.000
Traffic Control Drums DAY
0242 643.0420 1,766.000
Traffic Control Barricades Type Ill DAY
0244 643.0705 3,378.000
Traffic Control Warning Lights Type A DAY
0246 643.0715 1,050.000
Traffic Control Warning Lights Type C DAY
0248 643.0900 13,601.000
Traffic Control Signs DAY
0250 643.1050 40.000
Traffic Control Signs PCMS DAY
0252 643.5000 1.000
Traffic Control EACH
0254 645.0105 612.000
Geotextile Type C SY
0256 645.0120 932.000

Geotextile Type HR SY
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Proposal Schedule of ltems Page 9 of 12
Proposal ID: 20221213020 Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0258 646.1020 4,940.000
Marking Line Epoxy 4-Inch LF
0260 646.1040 87,624.000
Marking Line Grooved Wet Ref Epoxy 4- LF
Inch
0262 646.1545 10,335.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 4-Inch
0264 646.3020 250.000
Marking Line Epoxy 8-Inch LF
0266 646.3040 840.000
Marking Line Grooved Wet Ref Epoxy 8- LF
Inch
0268 646.5020 16.000
Marking Arrow Epoxy EACH
0270 646.5120 7.000
Marking Word Epoxy EACH
0272 646.6320 159.000
Marking Dotted Extension Epoxy 18-Inch LF
0274 646.7120 290.000
Marking Diagonal Epoxy 12-Inch LF
0276 646.8220 3.000
Marking Island Nose Epoxy EACH
0278 650.4000 16.000
Construction Staking Storm Sewer EACH
0280 650.4500 8,202.000
Construction Staking Subgrade LF
0282 650.5000 7,077.000
Construction Staking Base LF
0284 650.5500 2,045.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0286 650.6501 1.000
Construction Staking Structure Layout EACH

(structure) 06. C-44-126
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Proposal Schedule of ltems Page 10 of 12

Proposal ID: 20221213020

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0288 650.6501

0290

0292

0294

0296

0298

0300

0302

0304

0306

0308

0310

0312

0314

Project(s): 1146-75-76, 1146-75-77

Federal ID(s): WISC 2023101, WISC 2023104

Construction Staking Structure Layout
(structure) 07. C-44-124

650.7000

Construction Staking Concrete
Pavement

650.8501

Construction Staking Electrical
Installations (project) 09. 1146-75-76

650.9500

Construction Staking Sidewalk (project)
01. 1146-75-76

650.9911

Construction Staking Supplemental
Control (project) 01. 1146-75-76

650.9911

Construction Staking Supplemental
Control (project) 02. 1146-75-77

650.9920
Construction Staking Slope Stakes

652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

653.0164
Pull Boxes Non-Conductive 24x42-Inch

654.0105
Concrete Bases Type 5

654.0220

Concrete Control Cabinet Bases Type 10

655.0610
Electrical Wire Lighting 12 AWG

655.0615
Electrical Wire Lighting 10 AWG

Approximate
Quantity and
Units

Unit Price Bid Amount

1.000
EACH

41,561.000
LF

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

11,184.000
LF

1,005.000
LF

20.000
LF

7.000
EACH

7.000
EACH

1.000
EACH

1,050.000
LF

4,355.000
LF




CONs,,

$\5
{0
%

7or rai®

%HTATKD“

Wisconsin Department of Transportation

Proposal Schedule of Items

12/01/2022 13:56:17

Page 11 of 12

Proposal ID: 20221213020

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0316 656.0201

0318

0320

0322

0324

0326

0328

0330

0332

0334

0336

0338

0340

0342

Project(s): 1146-75-76, 1146-75-77

Federal ID(s): WISC 2023101, WISC 2023104

Electrical Service Meter Breaker
Pedestal (location) 11. CTH T RAB

690.0150
Sawing Asphalt

715.0502
Incentive Strength Concrete Structures

715.0715

Incentive Flexural Strength Concrete
Pavement

740.0440
Incentive IRI Ride

ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

SPV.0035
Special 01. Roadway Embankment

SPV.0060

Special 01. Temporary Bypass Channel,
C-44-0126 - C-44-0124

SPV.0060

Special 05. Transport and Install
Transformer Base Breakaway 11.5" Bolt
Circle

SPV.0060

Special 06. Transport and Install Poles
Type 5 Aluminum

SPV.0060

Special 07. Transport and Install
Luminaire Arms Truss Type 4.5" Clamp
12-FT

SPV.0060

Special 08. Transport and Install
Luminaires Utility LED-B

SPV.0085
Special 01. Low Maintenance Seed Mix

Approximate
Quantity and
Units
1.000
EACH

732.000
LF

1,230.000
DOL

36,569.000
DOL

31,061.000
DOL

2,400.000
HRS

2,100.000
HRS

162,579.000
CcY

1.000
EACH

12.000
EACH

12.000
EACH

12.000
EACH

12.000
EACH

43.000
LB

Unit Price Bid Amount
1.00000 1,230.00
1.00000 36,569.00
1.00000 31,061.00
5.00000 12,000.00
5.00000 10,500.00
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Wisconsin Department of Transportation 12/01/2022 13:56:17

Proposal Schedule of ltems Page 12 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0344 SPV.0195 5,525.000
Special 02. Shot Rock TON
0346 608.3015 405.000
Storm Sewer Pipe Class IlI-A 15-Inch LF
0348 521.1012 5.000
Apron Endwalls for Culvert Pipe Steel EACH
12-Inch
0350 530.0112 337.000
Culvert Pipe Corrugated Polyethylene LF
12-Inch
0352 643.1000 133.500
Traffic Control Signs Fixed Message SF
0354 643.0910 4.000
Traffic Control Covering Signs Type | EACH
0356 643.0920 7.000
Traffic Control Covering Signs Type Il EACH
0358 SPV.0060 2.000
Special 10. Inlets 2x2.5-FT, Special EACH
Section: 0001 Total:

Total Bid:
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Wisconsin Department of Transportation

December 6, 2022

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631

Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #20:

1146-75-76, WISC 2023101
STH 76-New London

CTH T-WI Central RR

STH 15

Outagamie County

STH 76-New London
Central RR-CTH JJ
STH 15

Outagamie County

Letting of December 13, 2022

This is Addendum No. 04, which provides for the following:

Schedule of Items:

1146-75-77, WISC 2023104

Revised Bid Item Quantities
Proposal Proposal Proposal
: - . Total Prior Quantity Total After
Bid ltem Item Description Unit to Change (-) | Addendum
Addendum
205.0100 Excavation Common CYy 19,884 -1,679 18,205
Added Bid Iltem Quantities
Proposal Quantity Proposal
. _ . Total Prior Added Total After
Bid Item Item Description Unit to Addendum
Addendum
204.0100 Removing Concrete Pavement SY 0 2578 2578
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
1146-75-76
15-17 Stream Realignment Details — Note added
51 Revised MQ — Added Removing Concrete Pavement
60 Revised MQ — Earthwork Table Updates

Version 02-2017

Solving tomorrow’s transportation challenges




Added Plan Sheets

Plan Sheet Plan Sheet Title (brief description of why sheet was added)

1146-75-76

331A-331C | Cross Sections showing culverts

Schedule of Items
Attached, dated December 6, 2022, are the revised Schedule of ltems Pages 1 and 12.

Plan Sheets

The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
1146-75-76

Revised: 15-17, 51, 60

Added: 331A-331C

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM
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Wisconsin Department of Transportation 12/06/2022 13:06:51

Proposal Schedule of ltems Page 1 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0002 108.4300

RBC Progress Schedule

0004 201.0205
Grubbing
0006 203.0100

Removing Small Pipe Culverts

0008 203.0220
Removing Structure (structure) 01. C-44-
21

0010 204.0150

Removing Curb & Gutter

0012 204.0165
Removing Guardrail

0014 204.0180
Removing Delineators and Markers

0016 205.0100
Excavation Common

0018 205.0200
Excavation Rock

0020 206.2001

Excavation for Structures Culverts
(structure) 01. C-44-124

0022 206.2001

Excavation for Structures Culverts
(structure) 02. C-44-126

0024 210.2500
Backfill Structure Type B

0026 211.0201

Prepare Foundation for Concrete
Pavement (project) 02. 1146-75-77

0028 213.0100
Finishing Roadway (project) 01. 1146-75-
76

0030 213.0100

Finishing Roadway (project) 02. 1146-75-
7

Approximate
Quantity and
Units

Unit Price Bid Amount

1.000
EACH

39.000
STA

7.000
EACH

1.000
EACH

317.000
LF

600.000
LF

2.000
EACH

18,205.000
CcYy

120.000
CYy

1.000
EACH

1.000
EACH

3,055.000
TON

1.000
EACH

1.000
EACH

1.000
EACH
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Proposal Schedule of ltems Page 12 of 12

Proposal ID: 20221213020  Project(s): 1146-75-76, 1146-75-77
Federal ID(s): WISC 2023101, WISC 2023104

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0344 SPV.0195 5,525.000
Special 02. Shot Rock TON
0346 608.3015 405.000
Storm Sewer Pipe Class IlI-A 15-Inch LF
0348 521.1012 5.000
Apron Endwalls for Culvert Pipe Steel EACH
12-Inch
0350 530.0112 337.000
Culvert Pipe Corrugated Polyethylene LF
12-Inch
0352 643.1000 133.500
Traffic Control Signs Fixed Message SF
0354 643.0910 4.000
Traffic Control Covering Signs Type | EACH
0356 643.0920 7.000
Traffic Control Covering Signs Type I EACH
0358 SPV.0060 2.000
Special 10. Inlets 2x2.5-FT, Special EACH
0360 204.0100 2,578.000
Removing Concrete Pavement SY
Section: 0001 Total:

Total Bid:
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