HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 030
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Waushara 6170-00-70 WISC 2023114 Coloma - Wautoma; Madison Street To STH 021
Sth 22

Waushara 6170-00-74 WISC 2023123 Coloma - Wautoma; Madison Street To STH 021
Sth 22

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:  $330,000.00

. . . Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation P y

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: December 13, 2022

Time (Local Time):  11:00 am SA M P L E
Contract Completion Time NOT FOR BIDDING PURPOSES
October 31, 2023

Assigned Disadvantaged Business Enterprise Goal 4% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Grading, Base, Pulverize and Relay, Asphalt Pavement, Culvert Pipe, Curb and Gutter, Guardrail, Signs, Pavement Markings

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Projects 6170-00-70 and 6170-00-74, Coloma -
Wautoma, Madison Street to STH 22, STH 21, Waushara County, Wisconsin as the plans show and
execute the work as specified in the State of Wisconsin, Department of Transportation, Standard
Specifications for Highway and Structure Construction, 2023 Edition, as published by the department, and
these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20220628)

Scope of Work.

The work under this contract shall consist of pulverize and relay, asphalt paving, earthwork, culvert
extensions and replacements, structure work on C-69-001, box culverts C-69-017 and C-69-018,
pavement marking, signing and all incidental items necessary to complete the work as shown on the
plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Initial staking, clearing and grubbing, and erosion control and final restoration operations can be
performed under traffic.

Maintain access through the work zone for local traffic and emergency vehicles. Maintain a minimum
travel width of 12 feet with a minimum driving surface of base aggregate dense or pulverized material.

Maintain access on CTH B across STH 21, except when closing CTH B for reconstruction. While CTH B
is closed to traffic, maintain access on 9" Ave across STH 21. Maintain a minimum travel width of 20 feet
with a minimum driving surface of base aggregate dense or pulverized material.

Maintain access to all commercial, private, and field entrances. If temporary access closures are required
to accommodate construction operations, contact property owner two business days prior to closing
access to any existing entrance.

During culvert replacement operations, STH 21 or the affected side road may be closed to local traffic in
the immediate area during daytime working hours. Restore the culvert replacement area for local traffic
prior to the end of each working day. Do not close STH 21 or side roads at adjacent culvert locations at
the same time.

After removal of existing guardrail, delineate the hazard with drums by the end of the work day until the
roadside hazard is eliminated or new guardrail is installed. Install new guardrail within 14 calendar days
after removing the existing guardrail.

At culvert pipe extension locations, repair any existing, damaged corrugated metal culvert ends by
bending back the end to its original shape or by saw cutting and removing the end to the extent
necessary to allow for extension of the pipe.
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Do not mix the pulverized material from the outside pass on the shoulders into the pulverized material
from the inside pass on the lanes in order to maintain a higher ratio of asphalt to base aggregate under
the lanes.

Do not leave pulverized and relaid material open to local traffic for more than 30 continuous calendar
days before placing the lower asphalt layer.

Do not begin asphalt paving until all culvert and grading work in that area is complete.

Place the lower layer of asphaltic pavements on sideroads before the upper surface layer of asphaltic
pavements are placed on the mainline adjacent to the sideroad.

Make minor adjustments to the proposed roadway profile as necessary and as approved by the engineer
in order to achieve a smooth ride.

Provide base aggregate dense and topsoil as noted in the plans to the proposed WDNR parking area on
9t Avenue, approximately 200’ north of the intersection with STH 21. Delivery of these materials should
occur as soon as practical during construction operations. Contact Brad Betthauser at (715) 213-9064
14 days prior to coordinate the delivery of the materials. WDNR will be performing all placement and
grading of the materials.

Interim Closures and Liquidated Damages

Construct the culvert work, earthwork, pavement replacement and other associated work under a closed
roadway with posted detour as shown in the plan. Detour STH 21 traffic for a maximum of 180 continuous
calendar days.

During construction of box culvert C-69-017, STH 21 may be closed to local traffic in the immediate area
for a maximum of 35 continuous calendar days.

During construction of box culvert C-69-018, STH 21 may be closed to local traffic in the immediate area
for a maximum of 45 continuous calendar days.

Do not close STH 21 at both box culvert locations at the same time.

During excavation of the hill cut under project 6170-00-74, STH 21 may be closed to local traffic in the
immediate area for a maximum of 65 continuous calendar days.

During reconstruction of the CTH B intersection under project 6170-00-74, CTH B may be closed to local
traffic in the immediate area for a maximum of 10 continuous calendar days.
STH 21 Detour and Closed Roadway: 180 Calendar Days

Close STH 21 to through traffic and sign a detour for a maximum of 180 consecutive calendar days. Do
not reopen until completing the following work: Culvert work, earthwork, pavement replacement,
shouldering, beam guard installation, signing, and pavement marking.

If the contractor fails to complete the work necessary to reopen all lanes of STH 21 to through traffic
within 180 calendar days, the department will assess the contractor $2,185 in interim liquidated damages
for each calendar day the contract work remains incomplete beyond 180 calendar days. An entire
calendar day will be charged for any period of time within a calendar day that the road remains closed
beyond 12:01 AM.

STH 21 Closure for C-69-017: 35 Calendar Days

Close STH 21 to local traffic for the construction of box culvert C-69-017 for a maximum of 35 consecutive
calendar days. Do not reopen until completing the following work: Culvert work, backfilling, removal and
restoration of temporary diversion, base course, and erosion control measures.

If the contractor fails to complete the work necessary to reopen to the specified width for STH 21 local
traffic within 35 calendar days, the department will assess the contractor $2,185 in interim liquidated
damages for each calendar day the contract work remains incomplete beyond 35 calendar days. An
entire calendar day will be charged for any period of time within a calendar day that the road remains
closed beyond 12:01 AM.
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STH 21 Closure for C-69-018: 45 Calendar Days

Close STH 21 to local traffic for the construction of box culvert C-69-018 for a maximum of 45 consecutive
calendar days. Do not reopen until completing the following work: Culvert work, backfilling, removal and
restoration of temporary diversion, base course, and erosion control measures.

If the contractor fails to complete the work necessary to reopen to the specified width for STH 21 local
traffic within 45 calendar days, the department will assess the contractor $2,185 in interim liquidated
damages for each calendar day the contract work remains incomplete beyond 45 calendar days. An
entire calendar day will be charged for any period of time within a calendar day that the road remains
closed beyond 12:01 AM.

STH 21 Closure for 6170-00-74: 65 Calendar Days

Close STH 21 to local traffic for the hill cut under project 6170-00-74 for a maximum of 65 consecutive
calendar days. Do not reopen until completing the following work: Roadway excavation and grading,
ditching, base course, and erosion control measures.

If the contractor fails to complete the work necessary to reopen to the specified width for STH 21 local
traffic within 65 calendar days, the department will assess the contractor $2,185 in interim liquidated
damages for each calendar day the contract work remains incomplete beyond 65 calendar days. An
entire calendar day will be charged for any period of time within a calendar day that the road remains
closed beyond 12:01 AM.

CTH B Closure: 10 Calendar Days

Close the CTH B intersection to local traffic for reconstruction for a maximum of 10 consecutive calendar
days. Do not reopen until completing the following work: Roadway realignment and grading, ditching,
base course, and erosion control measures.

If the contractor fails to complete the work necessary to reopen to the specified width for local traffic
through the CTH B intersection within 10 calendar days, the department will assess the contractor $2,185
in interim liquidated damages for each calendar day the contract work remains incomplete beyond 10
calendar days. An entire calendar day will be charged for any period of time within a calendar day that the
road remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated
damages will be affixed according to standard spec 108.11.

Fish Spawning

There shall be no instream disturbance of Mecan River, West Branch of Little Pine Creek, Lunch Creek
and Lunch Creek Tributaries, White River, or Bird Creek as a result of construction activity under or for
this contract, from September 15 to May 15, both dates inclusive, in order to avoid adverse impacts upon
the spawning of trout.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support
the species exist. The species and all active roosts are protected by the Federal Endangered Species
Act. If an individual bat or active roost is encountered during construction operations, stop work and notify
the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect
both bats and their habitat.

The department has contracted with others to cut a portion of the required trees for this project prior to
construction. See locations under Work by Others. Remove any downed trees and grub the stumps and
any remaining vegetation within the identified grubbing limits.
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Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to
October 31, both dates inclusive. To avoid adverse impacts upon the NLEBs, no tree clearing is allowed
between April 1 and October 31, both dates inclusive.

If the required tree clearing is not completed by March 31, the department will suspend all tree clearing
and associated work directly impacted by clearing. The department will issue a notice to proceed with
clearing and associated work directly impacted by clearing after consulting with the United States Fish
and Wildlife Service (USFWS).

Tree clearing is limited to that which is specified in the plans. If additional trees with a 3-inch or greater
diameter at breast height (dbh) need to be removed, no tree clearing shall occur without prior approval
from the engineer, following coordination with the WisDOT REC. Additional tree removal beyond the area
originally specified will require consultation with the USFWS and may require a bat presence/absence

or visual emergency survey. Notify the engineer if additional clearing cannot be avoided to begin
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and
determine if a survey is necessary. Submit a schedule and description of clearing operations with the
ECIP 14 days prior to any clearing operations. The department will determine, based on schedule and
scope of work, what additional erosion control measures shall be implemented prior to the start of
clearing operations, and list those additional measures in the ECIP.

Red-shouldered Hawk

Suitable habitat for the Red-shoulder Hawk exists within the project area. To avoid adverse impacts to the
Red-shouldered Hawk, no clearing is allowed between April 1 to July 31.

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing
operations. The department will determine, based on schedule and scope of work, what additional
erosion control measures shall be implemented prior to the start of clearing operations, and list those
additional measures in the approval letter for the ECIP.

Blanding’s Turtle
Suitable habitat for the Blanding’s Turtle exists near waterways and wetlands within the project area.

Follow amphibian and reptile exclusion fencing protocols to avoid impacts to the Blanding’s Turtle. Install
the fencing prior to any ground disturbing activities and prior to May 1. Fencing should remain in place
until the final stabilization of graded areas.

If turtles are found in the project area, stop construction work and promptly remove the turtles from the
construction site to a safe location in the direction they were traveling.

Slender Glass Lizard
Suitable habitat for the Slender Glass Lizard exists within the project area at the following locations:
e Station 520+50 — Station 525+00 LT
e Station 575+00 — Station 582+50 RT
e Station 579+00 — Station 582+50 LT
e Station 637+00 — Station 640+50 RT

Utilize amphibian and reptile exclusion fencing protocols and mowing to avoid impacts to the Slender
Glass Lizard. Mowing needs to begin during the inactive season (September 16 - April 31). No ground
disturbing activities should occur in these areas until after May 1. Install fencing after May 1, prior to any
ground disturbing activities, and mow the area between the fence and the grading areas once per week
as shown in the plans and according to SPV.0060.02. Fencing should remain in place until the final
stabilization of graded areas. If erosion mat is required in these locations, install an urban, non-knotted
erosion mat.

If Slender Glass Lizards are found in the project area, stop construction work and promptly remove the
lizards from the construction site to a safe location in the direction they were traveling.
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Traffic.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closurs e i helht, welght, o with restietons | wmum NoTFcATION
Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not haul materials of any kind to or from the STH 21 construction site during the following holiday and
special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;

- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;

- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

There are utility facilities within the construction limits of this project. Additional detailed information
regarding the location of discontinued, relocated, and/or removed utility facilities is available in the work
plan provided by each utility company or on the permits issued to them. View these documents at the
Regional Office during normal working hours.

All utilities within the construction limits of Project 6170-00-74 were coordinated under project
6170-00-70.

Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the
prior work will be completed, and the site will be available to the utility owner. Follow-up with a
confirmation notice to the engineer and the utility owner not less than three working days before the site
will be ready for the utility owner to begin its work.
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Adams-Columbia Electric Cooperative has electric facilities in the project area. Prior to construction,
Adams-Columbia Electric Cooperative will discontinue the existing underground facility from Station
226+00 to Station 238+00 LT and will install a new underground facility from Station 211+00 to Station
225+00 LT near the right-of-way. Adams-Columbia Electric Cooperative will also relocate the
underground electric line at the southeast corner of the STH 21 and CTH Y intersection to the proposed
right-of-way.

Alliant Energy has electric facilities in the project area. Prior to construction, Alliant Energy will remove
the existing pole and guy wires at Station 10+26, 35’ RT and will install a new pole and guy wires at
Station 10+28, 39’ RT.

During construction, contact Alliant Energy prior to installing the driveway culvert at Station 6+60 RT to
hold the pole at this location during the culvert installation.

CenturyLink has communication lines in the project area. Prior to construction, CenturyLink will relocate
the communication lines at the following locations:

e Station 372+00 to Station 375+00 RT — pedestal and communication line to be relocated to near
the right-of-way. New pedestal to be installed at Station 374+50 RT near the right-of-way.

o Station 383+40 to Station 384+30 RT — communication line to be relocated and new pedestals
installed near the right-of-way.

e Station 456+00 to Station 464+00 RT — communication line to be relocated and new pedestals
installed near the right-of-way.

e Station 11+15”L” RT — existing pedestal to be removed and new pedestal to be placed near the
right-of-way

e Station 9+00”M” to Station 9+65"M” RT — communication line to be discontinued in place.

e Station 9+00"M” to Station 9+65°M” LT and crossing STH 21 — communication line to be lowered
to avoid conflict with proposed ditch and culvert elevations.

Coloma Municipal Water Utility — Water has water facilities in the project area. The adjustment of
existing water valves and curb stops will be performed during construction under bid items SPV.0060.07
Adjusting Water Valve Boxes and SPV.0060.08 Adjusting Water Service Curb Stops.

Coloma Wastewater Treatment Facility has sewer facilities in the project area. The adjustment of
existing sewer manholes will be performed during construction under bid item 611.8110 Adjusting
Manhole Covers.

Spectrum has communication lines in the project area. Prior to construction, Spectrum will discontinue
the existing underground communication lines and install a new underground communication lines to
avoid conflicts with the proposed construction at the following locations:

e Station 4+50 to Station 6+50 LT — new communication line to be placed approximately 15’ off
right-of-way.

e Station 13+50 to Station 16+00 LT — new communication line to be placed approximately 11’ off
right-of-way.

e Station 21+50 to Station 25+00 LT — new communication line to be placed approximately 26’ off
right-of-way.

e Station 221+50 to Station 238+00 RT — new communication line to be placed near right-of-way.

e Station 651+50 to Station 658+00 RT and crossing STH 21 at Station 658+00 — new
communication line to be placed near right-of-way.
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Prior to construction, Spectrum will also relocate the communication lines at the following locations to
avoid conflicts with the proposed driveway culverts:

e Station 658+50 to Station 659+00 RT — communication line to be relocated to approximately 16’
off right-of-way.

¢ Station 665+50 to Station 666+75 RT — communication line to be relocated to approximately 20’
off right-of-way.

e Station 10+27 RT — pedestal to be relocated from 35’ RT to 29’ RT.

During construction, contact Spectrum prior to culvert work at Station 8+85 RT and at Station 75+67 RT
to be on site and monitor the work near the communication lines at these locations. No conflicts are
anticipated.

Union Telephone Company has communication lines in the project area. Prior to construction, Union
Telephone Company will discontinue the existing underground communication lines and install a new
underground communication lines to avoid conflicts with the proposed construction at the following
locations:

e Fiber optic from Station 212+50 to Station 240+00 LT & RT — new fiber optic and pedestals to be
placed near right-of-way on the left side only

e Fiber optic from Station 10+50”I” to Station 12+00”I” LT & RT - new fiber optic to be placed near
right-of-way on both sides of CTH B

o Fiber optic from Station 279+50 to Station 287+00 LT — new fiber optic to be placed near the
right-of-way.

Prior to construction, Union Telephone Company will discontinue the existing underground
communication lines in the following locations:

e Copper cables from Station 7+00 to Station 10+50 LT

e Copper cables from Station 62+50 to Station 64+00 LT

o Copper cables from Station 70+00 to Station 240+00 LT

e Copper cable from Station 6+50”1” to Station 12+00”I” LT

e Fiber optic from Station 240+00 to Station 299+00 LT

o Copper cable from Station 274+00 to Station 282+00 RT

e Copper cable from Station 319+75 to Station 320+25 RT

e Copper cable from Station 351+00 to Station 353+50 RT and crossing at Station 353+50
e Copper cable from Station 10+50”J” to Station 11+50”J” RT

Prior to construction, Union Telephone Company will relocate the existing fiber optic communication line
from Station 10+50”J” to Station 11+50”J” LT to near the right-of-way.

We Energies has gas facilities in the project area. Prior to construction, We Energies will discontinue the
existing gas line on the left side of the road from Madison Street to CTH FF and will install a new gas line
from Madison Street to CTH FF on the right side of the road near the right-of-way.

The following utility owners also have facilities in the project area. No conflicts are anticipated.
ATC Management, Inc. — Electricity
City of Wautoma — Sewer

City of Wautoma — Water
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7. Other Contracts

The following projects are scheduled to be constructed during the 2023 construction season:

1166-05-77 (IH 39 Northbound)

Packwaukee — Plainfield

Marquette Co Line to CTH O

Waushara County

Asphalt Resurfacing project

Let Date: September 13, 2022

Construction Project Manager: Dan Holloway, (715) 459-4774

1166-07-80 (IH 39 Southbound)

Coloma — Stevens Point

CTH O to Portage Co Line

Waushara County

Asphalt Resurfacing Project

Let Date: November 8, 2022

Construction Project Manager: Korey Boehm, (715) 459-2943

Coordinate work zone and detour traffic control and work operations, as necessary. Modification to the
traffic control plan may be required by the engineer to maintain safety.

8. Work by Others.

Waushara County forces will be cutting trees at the following locations.
e Station 229+50 — Station 234+00 LT, 100’ — 150’ from edge of roadway
e Station 230+00 — Station 233+50 RT, 100’ — 150’ from edge of roadway
e Station 308+50 — Station 310+50 LT, 100’ — 110’ from the edge of roadway

The contractor shall be responsible for clearing cut trees and the remaining grubbing operations.

9. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is
available from the regional office by contacting Bree Richardson at (715) 315-8058

stp-107-054 (20210708)

10. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Tim Hanley at (715) 459-4274. Post the permit in a conspicuous place at the construction
site.

stp-107-056 (20180628)
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11.

12.

13.

Environmental Protection - Dewatering.
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other
appropriate best management practice prior to discharge. Submit the proposed means and methods of
dewatering for each required location for approval as part of the Erosion Control Implementation Plan
(ECIP). Include details of how the intake will be managed to not cause an increase in the background
level turbidity prior to treatment and any additional measures necessary to prevent sediments from
reaching the project limits or wetlands and waterways.

Guidance on Dewatering can be found on the Wisconsin Department of Natural Resources website
located in the Storm Water Construction Technical Standards, Dewatering Code #1061. This document
can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const standards.html

Work includes furnishing all materials, excavation, maintenance, cleaning, disposal of surplus material
and removal of the dewatering system and is incidental to contract work.

ncr-107-025 (20160401)

Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction operations
methodically from the initial topsoil stripping operation through the subsequent grading and finishing to
minimize the period of exposure to erosion.

Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, guardrail
and terminals, and intersections, immediately after grading is completed within those areas. Complete
finishing operations, which includes seed, fertilizer, erosion mat, mulch, and any other permanent erosion
control measures required, within seven calendar days after the placement of topsaoil.

ncr-107-050 (20141015)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and
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14.

15.

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Notice to Contractor, Verification of Asbestos Inspection, No Asbestos Found.

Paul M. Garvey, License Number All-117079, inspected Structure C-69-0001 for asbestos on May 6,
2019. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the
inspection report is available from Tim Hanley at (715) 459-4274.

stp-107-127 (20220628)

Archaeological Sites.

Hillside Cemetery

The Hillside Cemetery (BWS-0003) site is located approximately from Station 7+00”C” — Station 9+50”C”
RT within the right-of-way limits and from Station 18+15 — 21+50 RT outside of the right-of-way limits.

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities along Slater
Street. BTS-EPDS will determine if a qualified archaeologist will need to be on site during construction of
this area.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.
Rye Field

The Rye Field (47WS257/BWS-0159) site is located approximately from Station 131450 - Station 137+50
RT within the right-of-way limits.

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities. BTS-EPDS
will determine if a qualified archaeologist will need to be on site during construction of this area.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.
Tamarack School

The Tamarack School site is located approximately Station 525+75 — Station 528+60 LT outside of the
right-of-way limits.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.
Byington Terrace

The Byington Terrace (47WS264) site is located approximately Station 578+50 - Station 582+75 RT
within the right-of-way limits.

Place temporary protective fencing along the proposed slope intercept to prevent inadvertent disturbance
to the site area.
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16.

17.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.

Nichols Family Cemetery

The Nichols Family Cemetery (BWS-0026) site is located approximately Station 613+40 to Station
614+75 LT outside of the right-of-way limits.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies

Calvary Cemetery

The Calvary Cemetery (BWS-0024) site is located approximately Station 664+20 — Station 667+66 LT
and Station 10+00”T” — Station 13+00”T” LT within the right-of-way limits.

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities. BTS-EPDS
will determine if a qualified archaeologist will need to be on site during construction of this area.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.

Coordination with Businesses and Residents.

The department will arrange and conduct a meeting between the contractor, the department, affected
residents, local officials and business people to discuss the project schedule of operations including
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week
before the start of work under this contract and no further meetings will be required unless directed by the
engineer. The department will arrange for a suitable location for meetings that provides reasonable
accommodation for public involvement. The department will prepare and coordinate publication of the
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two
weeks’ prior notice to the engineer to allow for these notifications.

stp-108-060 (20141107)

Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane
closures, or detours are put into effect:

Waushara County Sheriff's Department
Wisconsin State Patrol

City of Wautoma Police Department
Waushara County Highway Department
Village of Coloma

Town of Coloma

Town of Dakota

Town of Richford

Town of Wautoma

City of Wautoma

Westfield School District

Wautoma Area School District

Village of Coloma Post Office

City of Wautoma Post Office

Adams County Solid Waste & Recycling
Advanced Disposal - Omro
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19.

20.

The Waushara County Sheriff's Department 911 dispatches all area police, fire and ambulance services,
and will relay any notification given by the contractor.

ncr-107-005 (20200729)

Property Marks — Protecting and Restoring.
Replace standard spec107.11.3 (1) with the following:

Protect and carefully preserve all known property and survey marks, land monuments, and right-of-way
monuments and marker posts. Notify the engineer of the nature and location of these monuments and
markers. Do not disturb or destroy monuments or markers until the engineer has arranged for their
referencing or perpetuation.

Reset or replace, to the required standard, any property and survey marks, land monuments, and
right-of-way monuments and marker posts that fall outside the construction limits that are shifted, lost

or damaged by the contractor during construction operations, as determined by the engineer. If the
contractor fails to restore the disturbed monuments or markers within a reasonable time, the department
may, upon 48 hours written notice, restore the disturbed monuments or markers. The department will
deduct restoration costs from payments due the contractor under the contract.

ncr-107-010 (20110531)

Removing Vane Drain, Item 204.9060.S.01

A Description

This special provision describes removing vane drains conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Vane Drain as each vane drain removal, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Vane Drain EACH

Payment is full compensation for removing and disposing of vane drain and for backfilling.
stp-204-025 (20150630)

Removing Landscaping Planter, Item 204.9060.S.02

A Description

This special provision describes removing the landscaping planter conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Landscaping Planter as each landscaping planter removal,
acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.02 Removing Landscaping Planter EACH
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22,

23.

Payment is full compensation for removing and disposing of landscaping planter.
stp-204-025 (20150630)

Removing Wooden Sign, Item 204.9060.S.03

A Description

This special provision describes removing wooden signs conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Wooden Sign as each wooden sign removal, acceptably
completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.5.03 Removing Wooden Sign EACH

Payment is full compensation for removing and disposing of wooden sign.
stp-204-025 (20150630)

Removing ATR Loop Detection System, Item 204.9090.S.
A Description

This special provision describes removing the ATR loop detection system conforming to standard
spec 204.

B (Vacant)
C (Vacant)
D Measurement

The department will measure Removing ATR Loop Detection System as the linear foot, acceptably
completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9090.S Removing ATR Loop Detection System LF

Payment is full compensation for removing and disposing of loop detector and lead in wire and conduit.
stp-204-025 (20150630)

Pulverize and Relay.

Replace standard spec 325.3(2) with the following:

Immediately after pulverizing, relay the material with a paver, grader, or both the paver and grader to the
desired profile and slope. Use equipment with automatic grade and slope control systems for adjusting
the slope through super-elevated curves, transitions, and tangent sections and an averaging device to
achieve a smooth profile. If the automatic control systems break down, the contractor may use manual
controls for the remainder of that day only.
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(1

(2

@3

(4

@

Replace standard spec 325.5(2) with the following:

Payment is full compensation for pulverizing, windrowing, relaying, adding water, shaping, compacting,
and removing waste material. If the engineer requires hauling material from one location on the project to
another, the department will pay for that hauling as extra work.

QMP Pulverize and Relay Compaction, Item 374.1020.S.

A Description

This special provision describes modifying the compaction and density testing documentation
requirements of work done under the Mill and Relay Pavement and Pulverize and Relay bid items.
Conform to standard spec 325 and 330 as modified in this special provision.

Provide and maintain a quality management program. A quality management program is defined as all
activities, including process control, inspection, sampling and testing, and necessary adjustments in the
process related to construction of a milled and re-laid and pulverized and re-laid base which meets all the
requirements of this provision.

Chapter 8 of the department’s Construction and Materials Manual (CMM) provides additional detailed
guidance for QMP work and describes sampling and testing procedures. The contractor may obtain the
CMM from the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx

This special provision applies to Mill and Relay and Pulverize and Relay material placed on both the
mainline traveled way and its adjacent mainline shoulders according to the typical finished sections.
Unless otherwise specified by the contract, all Mill and Relay and Pulverize and Relay material placed on
side roads, private and public entrances, ramps, tapers, turn lanes, and other locations not described as
the mainline traveled way and its adjacent mainline shoulders is exempt from the compaction and density
requirement modifications and testing contained within this special provision.

B (Vacant)

C Construction

C.1 General

Replace paragraph (4) of standard spec 325.3 and standard spec 330.3 with the following:

Re-laid material will be accepted for compaction on a target density lot basis. Compact the re-laid material
to a minimum of 96.0% of the material target density. Ensure that adequate moisture is present during
placement and compaction operations to prevent segregation and to help achieve compaction.

The material target density will be identified using the average of 10 random control strip wet density
measurements as described in section C.2.5.1.

Field density tests will not be considered for lot acceptance on the basis of compaction under the
requirements of this provision until the moisture content of the in-place material is within -2.0 or +4.0
percentage points of the average moisture content of the 10 density tests representing a control strip.

C.2 Quality Management Program
C.2.1 Quality Control Plan

Submit a comprehensive written quality control plan to the engineer no later than 10 business days before
placement of material. Do not construct any re-laid base before the engineer reviews and accepts the
plan. Construct the project as the plan provides.

Do not change the quality control plan without the engineer’s review and acceptance. Update the plan
with changes as they become effective. Provide a current copy of the plan to the engineer and post in the
contractor’s laboratory as changes are adopted. Ensure that the plan provides the following elements:

1. An organizational chart with names, telephone numbers, current certifications and/or titles, and roles and
responsibilities of QC personnel.

2. The process used to disseminate QC information and corrective action efforts to the appropriate persons.
Include a list of recipients, the communication process that will be used, and action time frames.

3. An outline for resolving a process control problem. Include responsible personnel, required documentation,
and appropriate communication steps.
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4. Location of the QC laboratory, retained sample storage, and other documentation.
A summary of the random locations and calculated quantities to be tested under this provision.

6. A description of placement methods and operations. Including, but not limited to: staging, construction of an
initial working platform, lift thicknesses, and equipment.

o

C.2.2 Pre-Placement Meeting

@ A minimum of two weeks before the start of placement of material, hold a pre-placement meeting at a
mutually agreed upon time and location. Present the Quality Control Plan at the meeting. Attendance at
the pre-placement meeting is mandatory for the project superintendent, quality control manager, project
inspection and testing staff, all appropriate contractor personnel involved in the sampling, testing, and
quality control including subcontractors, and the engineer or designated representatives.

C.2.3 Personnel

() Perform the quality control sampling, testing, and documentation required under this provision using
technicians certified by the department’s Highway Technician Certification Program (HTCP). Have a
HTCP Nuclear Density Technician I, or ACT certified technician, perform field density and field moisture
content testing.

@ If an ACT is performing sampling or testing, a certified technician must coordinate and take responsibility
for the work an ACT performs. Have a certified technician ensure that all sampling and testing is
performed correctly, analyze test results, and post resulting data. No more than one ACT can work under
a single certified technician.

C.2.4 Equipment

@ Furnish the necessary equipment and supplies for performing quality control testing. Ensure that all
testing equipment conforms to the equipment specifications applicable to the required testing methods.
The engineer may inspect the measuring and testing devices to confirm both calibration and condition.
Calibrate all testing equipment according to the CMM and maintain a calibration record at the laboratory.

@ Furnish nuclear gauges from the department’s approved product list at:

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

@ Ensure that the nuclear gauge manufacturer or an approved calibration service calibrates the gauge the
same calendar year it is used on the project. Retain a copy of the calibration certificate with the gauge.

@ Conform to AASHTO T310 and CMM 8.15 for density testing and gauge monitoring methods. Determine
the moisture correction value as shown in CMM 8.15, except the one-point Proctor tests of the 5 random
tests is not required. Determine natural moistures in the laboratory.

Perform nuclear gauge measurements using gamma radiation in the backscatter or direct transmission
position. Backscatter may be used only if the material being tested cannot reliably maintain an undistorted
direct transmission test hole. Direct transmission tests must be performed at the greatest possible probe
depth of 2 inches, 4 inches, or 6 inches; not to exceed the depth of the compacted layer being tested.
Perform each test for 1 minute of nuclear gauge count time.

6

C.2.5 Contractor Testing

Perform compaction testing on the mainline re-laid material, as defined in section A paragraph (4).
Perform the quality control sampling, testing, and documentation required under this provision using
HTCP certified technicians as required in C.2.3.

Select test sites randomly using ASTM Method D3665. Do not test less than 1 V% feet from the
unsupported edge of the base layer.

C.2.5.1 Contractor Required Quality Control (QC) Testing

Conduct testing at a minimum frequency of one test per lot. A lot will consist of each 3000 SY, for each
layer with a minimum lift thickness of 2", of Milled and Pulverized material re-laid, regardless of location.
Each lot of in-place mainline re-laid material will be accepted for compaction when the lot field density
meets the required minimum 96.0% of target density. Lots that don’t achieve 96.0% of target density must
be addressed and approved according to C.2.7.

(1

=

(1

Notify the engineer, if a lot field density test falls below the required minimum value. Document and
perform corrective action according to C.2.7. Deliver documentation of all compaction testing results to
the engineer at the time of testing.

@
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C.2.5.1.1 Target Density Determination

() Construct a control strip to identify the target wet density for the re-laid material. The control strip
construction and density testing will occur under the direct observation and/or assistance of the
department QV personnel.

@ Unless the engineer approves otherwise, construct control strips to a minimum dimension of 300 feet long
and one full lane width.

@ Completed control strips may remain in-place to be incorporated into the final roadway cross-section.
@ Construct additional control strips, at a minimum, when:

1. The final layer thickness changes in excess of 2.0 inches.

2. The percent of target density is less than 90% or exceeds 105.0%; and is outside the range of the
10 random measurements defining the control strip; on three consecutive density measurements.

© Construct control strips using equipment and methods representative of the operations to be used to relay
and compact the Milled and/or Pulverized material. Wet the base, as mutually agreed upon by the
contractor and engineer, to obtain and/or maintain adequate moisture content to ensure proper
compaction. Discontinue water placement if the base begins to exhibit signs of saturation or instability.

(10) After compacting the control strip with a minimum of 2 passes, mark and take density measurements at
3 random locations, at least 1 /2 feet from the edge of the base. Subsequent density measurements will
be taken at the same 3 locations.

(11) After each subsequent pass of compaction equipment over the entirety of the control strip, take density
measurements at the 3 marked locations. Continue compacting and testing until the increase in density
measurements is less than 2.0 Ib/ft3, or the density measurements begin to decrease.

(2) Upon completion of control strip compaction, take 10 randomly located density measurements within the
limits of the control strip, at least 1 /% feet from the edge of the base. The final measurements recorded at
the 3 locations under article paragraph (6) of this section may be included as 3 of the 10 measurements.
Average the 10 measurements to obtain the control strip target density and target moisture.

C.2.6 Department Testing
C.2.6.1 General

@) The department will conduct verification testing to validate the quality of the product and independent
assurance testing to evaluate the sampling and testing. The department will provide the contractor with a
listing of names and telephone numbers of all QV and IA personnel for the project, and provide test
results to the contractor.

C.2.6.2 Quality Verification (QV) Testing

@) The department will have an HTCP technician, or ACT working under a certified technician, perform QV
sampling and testing. Department verification testing personnel must meet the same certification level
requirements specified in C.2.3 for contractor testing personnel for each test result being verified. The
department will notify the contractor before sampling so the contractor can observe QV sampling.

@ The department will conduct QV tests at the minimum frequency of 30% of the contractor required density
tests.

@ The department will locate nuclear density test locations independent of the contractor's QC work,
collecting one test at each QV location.

@ The department will conduct QV tests with separate equipment from the contractor’'s QC tests. The
department will use the same methods specified for QC testing.

) The department will utilize contractor control strip target density testing results for determination of the
material target density.

© The department will assess QV test results by comparing to the appropriate specification limits. If QV test
results conform to this special provision, the department will take no further action. If QV test results are
nonconforming, take corrective actions according to C.2.7 until the requirements of this special provision
are met. Differing QC and QV nuclear density values of more than 2.0 pcf will be investigated and
resolved.
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C.2.6.3 Independent Assurance (lA)

@ Independeny assurance is unbiased testing the department performs to evaluate the department’s

@

@

@3

(1

@

@

(4

QV and the contractor’'s QC sampling and testing, including personnel qualifications, procedures, and
equipment. The department will perform an IA review according to the department’s independent
assurance program. That review may include one or more of the following:

Split sample testing.
Proficiency sample testing.
Witnessing sampling and testing.

>N~

Test equipment calibration checks.
5. Requesting that testing personnel perform additional sampling and testing.

If the department identifies a deficiency, and after further investigation confirms it, correct that deficiency.
If the contractor does not correct or fails to cooperate in resolving identified deficiencies, the engineer
may suspend placement until action is taken. Resolve disputes as specified in C.2.6.4.

C.2.6.4 Dispute Resolution

The engineer and contractor should make every effort to avoid conflict. If a dispute between some aspect
of the contractor’'s and the engineer’s testing program does occur, seek a solution mutually agreeable to
the project personnel. The department and contractor shall review the data, examine data reduction and
analysis methods, evaluate sampling and testing methods/procedures, and perform additional testing.
Use ASTM E 178 to evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be considered when resolving
a dispute.

If project personnel cannot resolve a dispute, and the dispute affects payment or could result in
incorporating non-conforming product or work, the department will use third party testing to resolve the
dispute. The department’s central office laboratory, or a mutually agreed on independent testing
laboratory, will provide this testing. The engineer and contractor will abide by the results of the third party
tests. The party in error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable materials and
determine the appropriate payment. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

C.2.7 Corrective Action

Lots not achieving 96.0% of target density may be addressed and accepted for compaction according to
the requirements of this section. Unless otherwise stated, the actions taken to address an unacceptable
lot must be applied to the entire lot.

Investigate the moisture content of material in an unacceptable lot. Moisture content testing/samples
collected under the QC and/or QV testing articles of this specification may be used to complete this
investigation. Obtain moisture content readings according to AASHTO T310. Correct the moisture content
with the moisture correction value using the moisture bias, as shown in CMM 8.15, except the one-point
Proctor tests of the 5 random tests is not required.

Lots with moisture contents within -2.0 or +4.0 percentage points of the target moisture content for the
control strip, and exhibiting no signs of deflection when subjected to loading by the heaviest roller used in
the placement and compaction operations, shall be compacted a minimum of one more pass using
equipment and methods representative of the operations used to mill or pulverize and relay the material;
and density tested at the same location (station and offset) as the failing QC and/or QV density tests. If
the change in density exceeds 2.0 Ib/ft? continue subsequent compactive efforts and density testing on
that lot, at no additional cost to the department. If the change in density is less than or equal to 2.0 Ib/ft3,
the lot is accepted as satisfying the compaction requirements of this provision.

Lots with moisture contents within -2.0 or +4.0 percentage points of the target moisture content for the
control strip and exhibiting signs of deflection when subjected to loading by the heaviest roller used in the
placement and compaction operations, will be reviewed by the engineer. The engineer may request
subgrade improvement methods, such as excavation below subgrade (EBS), installation of geotextile
fabrics, installation of breaker run material or others to be completed as extra work; or may request an
additional pass of compactive effort using equipment and methods representative of the operations used
to mill or pulverize, relay, and compact the base and density test.
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1. If, after an additional pass, the change in density at the same location (station and offset) as the failing QC
and/or QV density tests exceeds 2.0 Ib/ft3 in a lot continue subsequent compactive efforts and density
testing on that lot. If the change in density at the same location (station and offset) as the failing QC and/or
QV density tests is less than or equal to 2.0 Ib/ft3, and subgrade improvement methods are not requested by
the engineer, the lot is accepted as satisfying the compaction requirements of this provision.

2. If subgrade improvement methods are requested by the engineer, upon completion, including compaction of
the restored base material, conduct a density test within the improved subgrade limits. This density test
result will replace the prior field density value. If the lot field density equals or exceeds 96.0% of target
density the lot is accepted as satisfying the compaction requirements of this provision. If the lot field density
fails to achieve 96.0% of target density, compact the lot a minimum of one more pass using equipment and
methods representative of the operations used to mill or pulverize, relay, and compact the base; and density
test at the same location (station and offset) as the failing QC and/or QV density tests. If the change in
density exceeds 2.0 Ib/ft® continue subsequent compactive efforts and density testing on that lot, at no
additional cost to the department. If the change in density is less than or equal to 2.0 Ib/ft3, the lot is
accepted as satisfying the compaction requirements of this provision.

) Lots with moisture contents not within -2.0 or +4.0 percentage points of the target moisture content for the
control strip shall receive contractor performed and documented corrective action, including additional
density testing.

© Density tests completed subsequent to any corrective action will replace previous field density test results
for that lot. Continue corrective actions until 96.0% of target density is achieved or an alternate
compaction acceptance criteria is met according to this section.

D Measurement

() The department will measure QMP Mill and Relay Compaction and QMP Pulverize and Relay
Compaction by the square yard, acceptably completed.

@ The measured square yard of QMP Mill and Relay Compaction and QMP Pulverize and Relay
Compaction equals the square yard of Mill and Relay and/or Pulverize and Relay, acceptably completed,
regardless of material location, density testing eligibility, or number of lifts with which it is completed.

E Payment

@) The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
374.1020.S QMP Pulverize and Relay Compaction SY

3 Payment is full compensation for performing compaction testing; for sampling and laboratory testing; and
for developing, completing, and documenting the compaction quality management program. The
department will pay separately for Milling and Relaying or Pulverizing and Relaying material under the
appropriate bid item.

stp-370-020 (20210708)

HMA Pavement Longitudinal Joint Density.
A Description

This special provision incorporates longitudinal joint density requirements into the contract and describes
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item.
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon
paving is required in the contract, the longitudinal joint density specification shall not apply for those
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special
provisions, and as modified within.
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B Materials

Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, confinement, and

mixture type shown in Table B-1.

TABLE B-1 MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density
Layer Unconfined Confined

LT and MT HT LT and MT HT
Lower

(on crushed/recycled base) 88 89 89.5 90.5
Lower

(on Concrete/HMA) 90 90 91.5 91.5

Upper 90 90 91.5 91.5

C Construction

Add the following to standard spec 460.3.3.2:

()

(6)

@)

(8)

9)

Establish companion density locations at each applicable joint. Each companion location shares
longitudinal stationing with a QC or QV density location within each sublot and is located transversely
with the center of the gauge 6-inches from the final joint edge of the paving area. Sublot and lot
numbering remains the same as mainline densities, however, in addition to conventional naming, joint
identification must clearly indicate “M” for inside/median side of lane or “O” for outside shoulder side of
lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC or XXXXX-OU).

Each joint will be measured, reported, and accepted under methods, testing times, and procedures
consistent with the program employed for mainline density, i.e., PWL.

For single nuclear density test results greater than 3.0% below specified minimums per Table B-1
herein, perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site

b) Continued 50-foot incremental testing until test values indicate higher than or equal to
-3.0 percent from target joint density.

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint
density are defined as unacceptable and will be handled with remedial action as defined in
the payment section of this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the
first forward and backward 50-foot incremental tests that reach the criteria of higher than or
equal to -3.0 percent from target joint density.

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to
and inclusive of such material; however, the results of remedial action must not be used to recalculate
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material
will be deducted from the sublot in which it is located, and the previously accepted sublot density will
be used to calculate pay for the remainder of the sublot.

Joint density measurements will be kept separate from all other density measurements and entered as
an individual data set into Atwood Systems.

Placement and removal of excess material outside of the final joint edge, to increase joint density at
the longitudinal joint nuclear testing location, will be done at the contractor’s discretion and cost. This
excess material and related labor will be considered waste and will not be paid for by the department.
Joints with excess material placed outside of the final joint edge to increase joint density or where a
notched wedge is used will be considered unconfined joints.

@10y When not required by the contract, echelon paving may be performed at the contractor’s discretion to
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incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon,
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as
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(1)

described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at
the centerline or along lane lines.

an When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the
adjacent lane to be paved shall be considered unconfined. Inlay paving operations will limit payment
for additional material to 2 inches wider than the final paving lane width at the centerline.

D Measurement

The department will measure each side of applicable longitudinal joints, as defined in Section A of this
special provision, by the linear foot of pavement acceptably placed. Measurement will be conducted
independently for the inside or median side and for the outside or shoulder side of paving lanes with two
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is
placed.

E Payment
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density:

) The department will administer longitudinal joint density adjustments under the Incentive Density HMA
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The
department will adjust pay based on density relative to the specified targets in Section B of this special
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY

PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT
ABOVE/BELOW SPECIFIED MINIMUM
Equal to or greater than +1.0 confined, +2.0 unconfined $0.40
From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0
From -0.1to -1.0 $(0.20)
From -1.1to -2.0 $(0.40)
From -2.1 to -3.0 $(0.80)
More than -3.0 REMEDIAL ACTION!

[l Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane
width of the side of which the joint was constructed with unacceptable material.

@ The department will not assess joint density disincentives for pavement placed in cold weather because
of a department-caused delay as specified in standard spec 450.5.2(3).

@ The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay
reduction.

The department will pay incentive for longitudinal joint density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal
Joints administrative item.

Appendix

WisDOT Longitudinal Joint — Nuclear Gauge Density Layout

Each QC and QV density location must have a companion density location at any applicable joint. This
companion location must share longitudinal stationing with each QC or QV density location and be
located transversely with the center of the gauge 6-inches from the edge of the paving area.
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For HMA Pavement Percent Within Limits QMP projects, this appears as follows:

loint locations transverse to random
mainline & kept centered 6" from edge of

lane to center of gauge (where applicable)
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(1500 In ft)

Division of lane width into
approximate thirds for
distribution of transverse
random numbers

Joint locations transverse to random
«— mainline & kept centered 6" from edge of
lane to center of gauge (where applicable)

[] Random QC (mainline)
""" Random QV (mamline)

[] Companion QC (jomt)

%% Companion QV (joint)

Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY

Table
Confined
Lower Layer (On Base) Upper Layer
LT/MT HT LT/MT HT Pay Adjust
Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 -
Equal to or greater than +1.0 >90.5 >915 >925 >925 $0.40
From 0.0 to +0.9 90.4-895 | 91.4-905 | 924-915 | 924-915 $0
From -0.1to0 -1.0 89.4-885 | 90.4-89.5 | 91.4-90.5 | 91.4-90.5 ($0.20)
From -1.1to -2.0 88.4-875 | 89.4-88.5 | 90.4-89.5 | 90.4-89.5 ($0.40)
From -2.1t0 -3.0 87.4-865 | 88.4-87.5 | 89.4-88.5 | 89.4-88.5 ($0.80)
More than -3.0 <86.5 <875 <88.5 <88.5 REMEDIAL ACTION
Unconfined
Lower Layer (On Base) Upper Layer
LT/MT HT LT/MT HT Pay Adjust
Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 -
Equal to or greater than +2.0 >90.0 >91.0 >92.0 >92.0 $0.40
From 0.0 to +1.9 89.9-88.0 | 90.9-89.0 | 91.9-90.0 | 91.9-90.0 $0
From -0.1t0 -1.0 87.9-87.0 | 88.9-88.0 | 89.9-89.0 | 89.9-89.0 ($0.20)
From -1.1to -2.0 86.9-86.0 | 87.9-87.0 | 88.9-88.0 | 88.9-88.0 ($0.40)
From -2.1 to -3.0 85.9-85.0 | 86.9-86.0 | 87.9-87.0 | 87.9-87.0 ($0.80)
More than -3.0 <85.0 <86.0 <87.0 <87.0 REMEDIAL ACTION

stp-460-075 (20210113)
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26.

27.

28.

29.

Pipe Culverts
Replace standard spec 520.3.3(5) with the following:

Provide joint ties at all joints of circular or horizontal elliptical concrete culvert pipes and concrete cattle
pass installations, including endwalls. Ties are not required between culverts and concrete masonry
endwalls unless shown on plan.

ncr-520-005 (20180319)

Adjusting Manhole Covers, Iltem 611.8110.

This special provision describes adjusting manhole covers conforming to standard spec 611 as modified
in this special provision.
Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9.
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance
and payment as above, shall apply.

stp-611-005 (20200629)

Pipe Underdrain.
Add the following to standard spec 612.3:

If the pipe underdrain system is installed prior to installing the pavement, complete the pipe underdrain
system, including the discharge apron endwalls, a minimum of two full calendar days prior to mainline
paving.

Dispose of all unsuitable material removed from the trenching operation outside the right-of-way. Trench
only as far as the pipe underdrain system can be completed for that day.

Temporarily plug or cap all incomplete ends to prevent rodents and debris from entering the underdrain
system. Clean all debris from the pipe prior to installing the rodent shield.

ncr-612-005 (20141015)

Fence Safety, Item 616.0700.S.

A Description

This special provision describes providing plastic fence at locations the plans show.
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30.

B Materials
Furnish notched conventional metal "T" or "U" shaped fence posts.
Furnish fence fabric meeting the following requirements.
Color: International orange (UV stabilized)
Roll Height: 4 feet
Mesh Opening: 1 inch min to 3 inch max
Resin/Construction: High density polyethylene mesh
Tensile Yield: Avg. 2000 Ib per 4 ft. width (ASTM D638)
Ultimate Tensile Strength: Avg. 3000 Ib per 4 ft. width (ASTM D638)
Elongation at Break (%): Greater than 100% (ASTM D638)

Chemical Resistance: Inert to most chemicals and acids

C Construction
Drive posts into the ground 12 to 18 inches. Space posts at 7 feet.

Use a minimum of three wire ties to secure the fence at each post. Weave tension wire through the top
row of strands to provide a top stringer that prevents sagging.

Overlap two rolls at a post and secure with wire ties.
D Measurement

The department will measure Fence Safety by the linear foot along the base of the fence, center-to-center
of posts, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
616.0700.S Fence Safety LF

Payment is full compensation for furnishing and installing fence and posts; maintaining the fence and
posts in satisfactory condition; and for removing and disposing of fence and posts at project completion.

stp-616-030 (20160607)

Landmark Reference Monuments.

This work shall be completed according to standard spec 621 and the plan details, except as provided in
this special provision.

Add the following to standard spec 621.1:

The survey work required to tie out the landmark shall be performed by, or under the direction of, a
professional land surveyor. Upon completion of the work, provide the survey notes and the County
specified tie sheets to the County Surveyor and the engineer. Obtain an example of the specified tie
sheets from the County Surveyor.

Add the following to standard spec 621.3.1:

Provide four reference monuments for each landmark. Utilize existing concrete or drive-in reference
monuments that are outside the construction limits when possible. Existing reference monuments that
can be used will not be considered for payment.

Replace standard spec 621.3.2.1 (1) with the following:

Under the Landmark Reference Monuments bid item, install 30-inch stainless steel drive-in monuments
with cap stamped as shown on plan details.
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31.

Add the following to standard spec 621.3.3:

Protect the reference monuments until construction is completed. Any monuments that are shifted or
damaged during construction shall either be replaced or reset, as directed by the engineer, by a
professional land surveyor at the contractor’s expense.

Replace standard spec 621.5 (2) with the following:

Payment for Landmark Reference Monuments is full compensation for furnishing, placing, and protecting
drive-in and existing monuments; for furnishing a professional land surveyor; for performing survey work;
for replacing or resetting monuments if necessary; for preparing and delivering survey notes and tie
sheets.

ncr-621-005 (20150127)

Stone Ditch Checks, Item 628.7515.S

A Description

This special provision describes furnishing, installing, maintaining, and removing stone ditch checks,
either temporary or permanent, as the plans show or as the engineer directs.

B Materials

Furnish materials conforming to the requirements for Riprap Extra Light according to standard spec
606.2.1.

C Construction

Place stone ditch checks immediately after shaping of the ditches is completed. Place stone ditch checks
perpendicular to the direction of flow. Construct according to the plan details.

During construction, maintain stone ditch checks by removing sediment whenever it accumulates to one
half of the original ditch check height. Remove all accumulated sediment prior to final stabilization.

For temporary installations, remove all materials incorporated into the work when directed by the
engineer. Restore areas with topsoil, seed, fertilizer, and other erosion control items as directed by the
engineer.

D Measurement

The department will measure Stone Ditch Checks by the cubic yard of material, acceptably completed

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
628.7515.S Stone Ditch Checks CY

Payment is full compensation for excavating, furnishing, placing, and shaping Stone Ditch Checks.

Removal of sediment and removal of temporary stone ditch checks will be paid under the Excavation
Common bid item by multiplying the measured removal quantity by a factor of ten.

The department will pay separately for restoration and erosion control items under the appropriate
contract bid items.

The department will pay separately for Geotextile Type R fabric.
stp-628-050 (20210708)
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32.

33.

34.

Seeding.

Add the following to standard spec spec 630.2.1.5.1.1:

Table 630-3 may be used for the mixtures provided in the table:

TABLE 630-3 (OPTIONAL SEED MIXTURES)

MIXTURE PROPORTIONS (in percent)
COI\?I\F/)II(E)CI;\IHE\I?-\ME B?)?’E\ﬁllgiL PURITY |GERMINATION Two options for each mix type
(Acceptable Varieties) NAME GIRIALD 7 | - Gl NO.10 NO.20 NO.30 NO.40
#1O| #2 | #1| #2 | #1| #2 | #1 | #2

ﬁ'&”&gﬂi’)‘r‘;%f:)s Poa pratensis 98 85 40 |42 6 | 6 | 10| 13]35] 35
(CFingFir?;)cue Festuca rubra 97 85 10|13 5|7 |15]15]|10] 15
Hard Fescue Festuca ovina
(Improved) var. duriuscula 97 85 241 22| 25252020
Tall Fescue Festuca
(Improved Turf Type) | arundinacea 98 85 40 | 40
Salt Grass Puccinella
(Fult's or Salty) distans 98 85 15115
Redtop Agrostis alba 92 85 5 5
Perennial Ryegrass | Lolium perenne 96 85 25 | 30 | 25 | 25 | 25| 32 | 25 | 30
White Clover Triflium repens 95 90 10 | 10
Chewings Fescue Festuca rubra 08 85 10 10 10

var. commutata
Sheep’s Fescue Festuca ovina 97 85

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage

using any of the following varieties as substitutes:

Red Fescue (Creeping)
Hard Fescue (Improved)
Chewings Fescue
Sheep’s Fescue

Blue Specific Service Signs.

Add the following to standard spec 638.3.4:

Do not remove or move blue specific service signs or their associated posts. Specific service signs are
signs with logos that identify commercial entities providing gas, food, lodging, camping, or attractions. A

separate contractor, Interstate Logos - Wisconsin, is responsible for these signs. Contact Interstate
Logos - Wisconsin at (844) 496-9163 a minimum of 14 calendar days in advance to coordinate
removing, moving, or re-installation of these signs.

The contractor is responsible for damage done to these signs due to contractor operations.
stp-638-010 (20150630)

Traffic Control Covering Sign Type II.
Replace standard spec 643.2.3.3 with the following:

Furnish a system manufactured to cover highways signs or other weather resistant materials that will not
damage the sign’s reflective face. Obtain engineers approval of system prior to installation. Do not use
tape or other adhesives to fabricate or attach covers. Ensure covers are blank and opaque.

ncr-643-010 (20141015)
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35.

36.

37.

Locating No-Passing Zones, Item 648.0100.

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 0.21 miles
(1108 feet).

stp-648-005 (20060512)

Construction Staking
Replace standard spec 650.3.4(1) with the following:

Set construction stakes or marks at 100-foot intervals for rural sections and 50-foot intervals for urban
sections. Set and maintain sufficient stakes at each cross-section to match plan cross-section, achieve
the required accuracy, and to support the method of operations for base aggregate and pulverized and
relaid material. Set and maintain stakes as necessary establish horizontal and vertical position along
intersecting road radii, auxiliary lanes, vertical and horizontal curves, and curve transitions. Locate stakes
within 0.25 feet horizontally and establish the grade elevation to within 0.03 feet vertically.

Fertilizer for Lawn Type Turf, Item SPV.0030.01.
A Description

This special provision describes furnishing and incorporating fertilizing material in the soil on areas of
seeding or sod.

B Materials

Use fertilizers that are standard, commercial, packaged, or bulk products, in granular or liquid form
conforming to Wisconsin Statutes and the Wisconsin Administrative Code Chapter ATCP 40. Ensure that
each container of packaged fertilizer is plainly marked with the analysis of the contents showing minimum
percentages of total nitrogen, available phosphoric acid, and soluble potash. If furnishing the fertilizer in
bulk, include an invoice with each shipment indicating the minimum percentages of total nitrogen,
available phosphoric acid, and soluble potash in the contents.

The total of nitrogen, phosphoric acid, and potash shall equal at least 41 percent. At least 80% of the
nitrogen shall be water insoluble.

If using fertilizer with a nitrogen, phosphoric acid, and potash total greater than 41 percent, maintain a
ratio of 4-1-2 (N-P-K) and apply at a rate that provides the equivalent amount of nitrogen, phosphoric
acid, and potash that is provided by a fertilizer with a 41 percent total.

Provide a slow release type fertilizer with a 14-week residual effect after activation into the soil conforming
to the following minimum requirements:

NIEFOGEN, .. not less than 22%
PhoSPhoric ACId, ... e not less than 5%
[ o) c= 1] o TN not less than 10%

C Construction

Uniformly apply the fertilizer to the seeding areas and incorporate it into the soil by light discing or
harrowing. If applying granular fertilizer, ensure it is well pulverized and free from lumps.

If incorporating fertilizer into topsoiled areas, apply it just before, and in conjunction with, final discing or
harrowing, or if hand manipulating the topsoil, apply it just before final raking and leveling.

If fertilizing areas to receive sod, spread the fertilizer at the rate specified below uniformly over the soil
before placing sod, and then work the fertilizer into the soil while preparing the earth bed as specified in
standard spec 631.3.1.

Apply fertilizer containing 41 percent total of nitrogen, phosphoric acid, and potash at 7 pounds per

1000 square feet of area, unless the contract specifies otherwise. For Fertilizer for Lawn Type Turf that
contains a different percentage of components, determine the application rate by multiplying the specified
rate by a dimensionless factor determined as follows:

Conversion Factor = 41 / New Percentage of Components
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D Measurement

The department will measure Fertilizer for Lawn Type Turf by the hundred pounds (CWT) acceptably
completed, and it will be measured based on an application rate of 7 pounds per 1000 square feet. The
department will not measure fertilizer used for the bid items under standard spec 632. The measured
quantity equals the number of hundred-weight (CWT) of material determined by multiplying the actual
number of CWT. of material incorporated by the ratio of the actual percentage of fertilizer components
used to 41 percent for Fertilizer for Lawn Type Turf.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0030.01 Fertilizer for Lawn Type Turf CWT

Payment is full compensation for providing, hauling, placing, and incorporating the fertilizer into the soil.
ncr-629-005 (20141015)

HMA Percent Within Limits (PWL) Test Strip Volumetrics, Iltem SPV.0060.09;
HMA Percent Within Limits (PWL) Test Strip Density Item SPV.0060.10.

A Description

This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific,
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified
or may have the same mix type with different mix designs). Each mix design requires a separate test
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible.

Perform work according to standard spec 460 and as follows.

B Materials

Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.
C Construction

C.1 Test Strip

Submit the test strip start time and date to the department in writing at least 5 calendar days in advance
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance
according to Section E of this document. Alterations to the start time and date must be submitted to the
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment
breakdown verified by the department.

On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the
roadway to allow a representative rolling pattern (i.e., not a ramp or shoulder, etc.).

C.1.1 Sampling and Testing Intervals
C.1.1.1 Volumetrics

Laboratory testing will be conducted from a split sample yielding three components, with portions
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks
prior to departure from the plant. Collect three split samples during the production of test strip material.
Perform sampling from the truck box and three-part splitting of HMA according to CMM 836. These three
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding
the first 50 tons:

6170-00-70, 6170-00-74 29 of 57



Sample Number Production Interval (tons)

1 50t01/3T
2 113Tto2/3T
3 23TtoT

C.1.1.2 Density

Required field tests include contractor QC and department QV nuclear density gauge tests and pavement
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during
the test strip correlation phase will be allowed.

C.1.2 Field Tests
C.1.2.1 Density

For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison
according to CMM 815.7 shall be completed prior to the day of test strip construction. Daily
standardization of gauges on reference blocks and a project reference site shall be performed according
to CMM 815.8. A standard count shall be performed for each gauge on the material placed for the test
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five
locations across the mat for each of two zones shall be provided to the engineer. The engineer will
analyze the readings of each gauge relative to the densities of the cores taken at each location. The
engineer will determine the average difference between the nuclear gauge density readings and the
measured core densities to be used as a constant offset value. This offset will be used to adjust raw
density readings of the specific gauge and shall appear on the density data sheet along with gauge and
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be
determined for each layer of each mix placed over a differing underlying material for the contract. This
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not
be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department
personnel. The contractor is responsible for drying the cores following testing. The department will take
possession of cores following laboratory testing and will be responsible for any verification testing at the
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three
volumetric/mix Gmm values from the test strip multiplied by 62.24 Ib/ft3. In the event mix and density
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix
portion must be conducted prior to density determination. The target maximum density to determine

core densities shall then be the Gmm four-test running average (or three-test average from a PWL
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 Ib/ft3. If no
PWL production QV volumetric test is to be taken in a density-only test strip, a non-random QV test will be
taken according to 460.2.8.3.1.4 as modified in HMA Pavement Percent Within Limits (PWL) QMP and if
non-conforming to C.2.1 herein, follow corrective action outlined in 460.2.8.2.1.7(4) as modified in HMA
Pavement Percent Within Limits (PWL) QMP.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 815.
However, all acceptance testing of shoulders and appurtenances will be conducted by the department,
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will
be handled according to standard spec 460.3.3.1 and CMM 815.11.
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C.1.3 Laboratory Tests
C.1.3.1 Volumetrics

Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained. Bulk specific gravities of
both gyratory compacted samples and field cores shall be determined. The bulk specific gravity values
determined from field cores shall be used to calculate a correction factor (i.e., offset) for each QC and QV
nuclear density gauge. The correction factor will be used throughout the remainder of the layer.

C.2 Acceptance
C.2.1 Volumetrics

Produce mix conforming to the following limits based on individual QC and QV test results (tolerances
based on most recent JMF):

ITEM ACCEPTANCE LIMITS
Percent passing given sieve:
37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +/-7.5
9.5-mm +/-7.5
2.36-mm +-7.0
75-um +/- 3.0
Asphaltic content in percent("] -0.5
Air Voids -1.5&+2.0
VMA in percent? -1.0
Maximum specific gravity +/- 0.024

[ Asphalt content more than -0.5% below the JMF will be referee tested by the department's AASHTO
accredited laboratory and HTCP certified personnel using automated extraction.

21'VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.

If QC and QV test results do not correlate as determined by the split sample comparison, the retained
split sample will be tested by the department’'s AASHTO accredited laboratory and HTCP certified
personnel as a referee test. Additional investigation shall be conducted to identify the source of the
difference between QC and QV data. Referee data will be used to determine material conformance and
pay.

C.2.2 Density

Compact all layers of test strip HMA mixture according to Table 460-3.

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that
gauge during the time of the test strip and the department issues documentation of acceptance stating
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance

All applicable laboratory and field testing associated with a test strip shall be completed prior to any
additional mainline placement of the mix. All test reports shall be submitted to the department upon
completion and approved before paving resumes. The department will notify the contractor within
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24 hours from start of test strip regarding approval to proceed with paving unless an alternate time frame
is agreed upon in writing with the department. The 24-hour approval time includes only working days as
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used
to determine the PWL values as calculated according to Appendix A.

The PWL values for air voids and density shall be calculated after determining core densities. An
approved test strip is defined as the individual PWL values for air voids and density both being equal to
or greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate
post-test strip actions are shown in the following table:

PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FOR AIR  TEST STRIP POST-TEST STRIP
VOIDS AND DENSITY APPROVAL MATERIAL CONFORMANCE ACTION
Both PWL > 75 Approved! Material paid for according to Section E Proceed with Production

Consult BTS to determine

50 < Either PWL <75 Not Approved Material paid for according to Section E need for additional test strip

Unacceptable material removed and Construct additional
Either PWL < 50 Not Approved replaced or paid for at 50% of the Volumetrics or Density test
contract unit price according to Section E strip as necessary

" In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If
material is removed, a new test strip shall replace the previous one at no additional cost to the
department. If the contractor changes the mix design for a given mix type during a contract, no additional
compensation will be paid by the department for the required additional test strip and the department will
assess the contractor $2,000 for the additional test strip according to Section E of this special provision.
For simultaneously conducted density and volumetric test strip components, the following must be
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) and (ii), while density
must accomplish (iii) and (iv). If any applicable criteria are not achieved for a given test strip, the engineer,
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to
additional paving of that mix. For a density-only test strip, determination of mix conformance will be
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D Measurement

The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work,
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and
detailed here within.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.09 HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
SPV.0060.10 HMA Percent Within Limits (PWL) Test Strip Density EACH
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These items are intended to compensate the contractor for the construction of the test strip for contracts
paved under the HMA Pavement Percent Within Limits QMP article.

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric
sampling, splitting, and testing, and for the proper labeling, handling, and retention of the split samples.

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s),
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer.

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required
because the initial test strip is not approved by the department or the mix design is changed by the
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e. $2,000 for
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
> 90 to 100 PF = ((PWL — 90) * 0.4) + 100
>50to <90 (PWL * 0.5) + 55
<50 50%!"

where, PF is calculated per air voids and density, denoted PF i voigs & PFgensity

[l Material resulting in PWL value less than 50 shall be removed and replaced, unless the
engineer allows for such material to remain in place. In the event the material remains in
place, it will be paid at 50% of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density will be according to Table 460-3. Pay
adjustment will be determined for an acceptably completed test strip and will be computed as shown in
the following equation:

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFgir voigs) @nd density (PFgensity) Will be determined. PF i yoigs Will
be multiplied by the total tonnage produced (i.e., from truck tickets), and PF yensity Will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined
according to Appendix A.

The department will pay incentive for air voids under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0055.01 Incentive Density PWL HMA Pavement DOL
SPV.0055.02 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.
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39.

HMA Pavement Percent Within Limits (PWL) QMP.
A Description

This special provision describes percent within limits (PWL) pay determination, providing and maintaining
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA
pavements. Pay is determined by statistical analysis performed on contractor and department test results
conducted according to the Quality Management Program (QMP) as specified in standard spec 460,
except as modified below.

B Materials

Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this
special provision. The department will allow only one mix design for each HMA mixture type per layer
required for the contract, unless approved by the engineer. The use of more than one mix design for each
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits
(PWL) QMP Test Strip Density articles at no additional cost to the department.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following:
460.2.8.2.1.3.1 Contracts under Percent within Limits

() Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing.
Have the laboratory on-site and operational before beginning mixture production.

(2) Obtain random samples and perform tests according to this special provision and further defined in
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a
split of the QV sample.

@) Perform sampling from the truck box and three-part splitting of HMA samples according to CMM 836.
Sample size must be adequate to run the appropriate required tests in addition to one set of duplicate
tests that may be required for dispute resolution (i.e., retained). This requires sample sizes which yield
three splits for all random sampling per sublot. All QC samples shall provide the following: QC, QV, and
Retained. The contractor shall take possession and test the QC portions. The department will observe the
splitting and take possession of the samples intended for QV testing (i.e., QV portion from each sample)
and the Retained portions. Additional sampling details are found in Appendix A. Label samples according
to CMM 836. Additional handling instructions for retained samples are found in CMM 836.

) Use the test methods identified below to perform the following tests at a frequency greater than or equal
to that indicated:

¢ Blended aggregate gradations according to AASHTO T 30.

e Asphalt content (AC) in percent determined by ignition oven method according to AASHTO
T 308 as modified in CMM 836.6.3.6, chemical extraction according to AASHTO T 164 Method
A or B, or automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.

e Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified
in CMM 836.6.5.

e Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.
e Airvoids (V,) by calculation according to AASHTO T 269.
e Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R35.

) Lot size shall consist of 3750 tons with sublots of 750 tons. Test each design mixture at a frequency of
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan.
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6 Conduct field tensile strength ratio tests, without freeze-thaw conditioning cycles, on each qualifying
mixture according to CMM 836.6.14. Test each full 50,000-ton production increment, or fraction of an
increment, after the first 5,000 tons of production. Perform required increment testing in the first week of
production of that increment. If field tensile strength ratio values are below the spec limit, notify the
engineer. The engineer and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:
460.2.8.2.1.7 Corrective Action

() Material must conform to the following action and acceptance limits based on individual QC and QV
test results (tolerances relative to the JMF used on the PWL Test Strip):

ITEM ACTION LIMITS ACCEPTANCE LIMITS
Percent passing given sieve:

37.5-mm +/-8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +/-7.5
9.5-mm +/-7.5
2.36-mm +/-7.0
75-uym +/- 3.0

AC in percent -0.3 -0.5

Va -1.5&+2.0
VMA in percent!" -0.5 -1.0

11VMA limits based on minimum requirement for mix design nominal maximum aggregate size in
table 460-1.

(2>QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using
these test results.

) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and
take corrective action to return to within action limits. If two consecutive test results fall outside the action
limits, stop production. Production may not resume until approved by the engineer. Additional QV
samples may be collected upon resuming production, at the discretion of the engineer.

@) For any additional non-random tests outside the random number testing conducted for volumetrics, the
data collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits
or be subject to production stop. If the department’s non-random test does not conform to the acceptance
limits, the retained sample will be tested by the BTS lab. If the BTS results also do not meet the
acceptance limits, the material will be considered unacceptable as described in (5) below.

6) Remove and replace unacceptable material at no additional expense to the department. Unacceptable
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value
< 50. For AC in percent, unacceptable material is defined as any individual QV test result outside of the
acceptance limit. The engineer may allow such material to remain in place with a price reduction. The
department will pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit
price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:
460.2.8.3.1.2 Personnel Requirements

() The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS)
Technician, to observe QV sampling of HMA mixtures.
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(2 Under departmental observation, a contractor TMS technician shall collect and split samples.

©) A department HTCP-certified Hot Mix Asphalt, Technician |, Production Tester (HMA-IPT) technician
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report
resulting data.

) The department will make an organizational chart available to the contractor before mixture production
begins. The organizational chart will include names, telephone numbers, and current certifications of all
QV testing personnel. The department will update the chart with appropriate changes, as they become
effective.

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following:
460.2.8.3.1.4 Department Verification Testing Requirements

() HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the
appropriate required tests in addition to one set of duplicate tests that may be required for dispute
resolution (i.e., retained). This requires sample sizes which yield three splits for all random sampling per
sublot. All QV samples shall furnish the following: QC, QV, and Retained. The department will observe
the splitting and take possession of the samples intended for QV testing (i.e., QV portion from each
sample) and the Retained portions. The department will take possession of retained samples
accumulated to date each day QV samples are collected. The department will retain samples until
surpassing the analysis window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special
provision. Additional sampling details are found in Appendix A.

2 The department will verify product quality using the test methods specified here in standard spec
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only those
methods during production of that material unless the engineer and contractor mutually agree otherwise.

©) The department will perform all testing conforming to the following standards:

¢ Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified
in CMM 836.6.5.

e Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.
e Airvoids (Va) by calculation according to AASHTO T 269.
¢ Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R 35.

e Asphalt Content (AC) in percent determined by ignition oven method according to AASHTO
T308 as modified in CMM 836.6.3.6, chemical extraction according to AASHTO T 164 Method
A or B, or automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.

) The department will randomly test each design mixture at the minimum frequency of one test for each
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following:
460.2.8.3.1.7 Data Analysis for Volumetrics

() Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be
performed for both parameters as detailed in the following paragraph.

(2 The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots
of data will be performed following completion of the 4t and 5™ lots (i.e., lots 1-3, 1-4, and 1-5). A rolling
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6,
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute
resolution testing will not be conducted. Dispute resolution via further investigation is as follows:
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'1'The Retained portion of the split from the lot in the analysis window with a QV test result furthest
from the QV mean (not necessarily the sublot identifying that variances or means do not compare)
will be referee tested for Gmm, Gmb, and Asphalt Content by the bureau's AASHTO accredited
laboratory and certified personnel. All previous lots within the analysis window are subject to
referee testing and regional lab testing as deemed necessary. Referee test results will replace the
QV data of the sublot(s).

[ Statistical analysis will be conducted with referee test results replacing QV results.

i. If the F- and t-tests indicate variances and means compare, no further testing is
required for the lot and QC data will be used for PWL and pay factor/adjustment
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion
of the random QC sample will be tested for Gmm, Gmb, and Asphalt Content by the
department’s regional lab for the remaining 4 sublots of the lot which the F- and t-
tests indicate non-comparable datasets. The department’s regional lab and the
referee test results will be used for PWL and pay factor/adjustment calculations. Upon
the second instance of non-comparable variance or means and for every instance
thereafter, the department will assess a pay reduction for the additional testing of the
remaining 4 sublots at $2,000/lot under the HMA Regional Lab Testing administrative
item.

Bl The contractor may choose to dispute the regional test results on a lot basis. In this event, the
retained portion of each sublot will be referee tested by the department's AASHTO accredited
laboratory and certified personnel. The referee Gmm and Gmb test results will supersede the
regional lab results for the disputed lot.

i. If referee testing results in an increased calculated pay factor, the department will pay
for the cost of the additional referee testing.

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the
department will assess a pay reduction for the additional referee testing at $2,000/lot
under the Referee Testing administrative item.

) The department will notify the contractor of the referee test results within 3 working days after receipt of
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test
results within 7 calendar days from completion of the lot.

) The department will determine mixture conformance and acceptability by analyzing referee test results,
reviewing mixture data, and inspecting the completed pavement according to the standard spec, this
special provision, and accompanying Appendix A.

®) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is
removed and replaced, the test results of the newly placed material will replace the original data for the
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material
does not result in replacement of original QV data, an additional QV test will be conducted and under
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay
determination.] The quantity of material paid at 50% the contract unit price will be deducted from PWL
pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action.

C Construction
Replace standard spec 460.3.3.2 Pavement Density Determination with the following:
460.3.3.2 Pavement Density Determination

™ The engineer will determine the target maximum density using department procedures described in
CMM 815. The engineer will determine density as soon as practicable after compaction and before
placement of subsequent layers or before opening to traffic.
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2 Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below
the specified minimum density. Stop production, identify the source of the problem, and make corrections
to produce work meeting the specification requirements.

©®) A lot is defined as 7500 lane feet with sublots of 1500 lane feet (excluding shoulder, even if paved
integrally) and placed within a single layer for each location and target maximum density category
indicated in table 460-3. A partial quantity less than 750 lane feet will be included with the previous sublot.
Partial lots with less than three sublots will be included in the previous lot for data analysis/acceptance
and pay, by the engineer. If density lots/sublots are determined prior to construction of the test strip, any
random locations within the test strip shall be omitted. Exclusions such as shoulders and appurtenances
shall be tested and recorded according to CMM 815. However, all acceptance testing of shoulders and
appurtenances will be conducted by the department, and average lot (daily) densities must conform to
standard spec Table 460-3. No density incentive or disincentive will be applied to shoulders or
appurtenances. Offsets will not be applied to nuclear density gauge readings for shoulders or
appurtenances. Unacceptable shoulder material will be handled according to standard spec 460.3.3.1
and CMM 815.11.

460.3.3.2.1 Density Determination by Nuclear Density Gauge

() The contractor is required to complete three tests randomly per sublot and the department will
randomly conduct one QV test per sublot.

2 The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The QC
density testing procedures are detailed in Appendix A.

©®)QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing
procedures will be the same as the QC procedure at each testing location and are also detailed in
Appendix A.

#) An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations and
perform the testing for both the contractor and department. The responsible certified technician shall
ensure that sample location and testing is performed correctly, analyze test results, and provide density
results to the contractor weekly, or at the completion of each lot.

®) For any additional tests outside the random number testing conducted for density, the data collected
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for
material conformance as specified in the standard specification and this special provision. If additional
density data identifies unacceptable material, proceed as specified in CMM 815.11.

460.3.3.2.2 Density Determination by Cores

() Core the pavement at one random location, determined by the engineer, per sublot. Each core location
will represent the entire length and width of the sublot.

(2 Under the direct observation of the engineer, cut 150 mm (6 inch) diameter cores. Prepare cores and
determine density according to AASHTO T166 as modified in CMM 8-36.6.5. Dry cores after testing. Fill
core holes and obtain engineer approval before opening to traffic. The department will maintain custody
of cores throughout the entire sampling and testing process. The department will label cores, transport

cores to testing facilities, witness testing, store dried cores, and provide subsequent verification testing.

@) If a core is damaged at the time of coring, take a replacement core immediately and directly adjacent to
the damaged core. If a core is damaged during transport, record it as damaged and notify the engineer
immediately. Coring after traffic is on the pavement should be avoided.

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the
following:
460.3.3.3 Analysis of Density Data

() Analysis of test data for pay determination will be contingent upon test results from both the contractor
(QC) and the department (QV).

2 The department will determine mixture density conformance and acceptability by analyzing test results,
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special
provision, and accompanying Appendix A.
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) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any
individual density test result falling more than 3.0 percent below the minimum required target maximum
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and
replace at no additional cost to the department, at the discretion of the engineer.

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and
replaced, the test results of the newly placed material will replace the original data for the
sublot.

i.  Testing of replaced material must include a minimum of one QV result. [Note: If the removed
and replaced material does not result in replacement of original QV data, an additional QV test
must be conducted and under such circumstances will be entered into the data analysis and
pay determination.]

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA
Pavement contract unit price. The extent of unacceptable material will be addressed as
specified in CMM 815.11. The quantity of material paid at 50% the contract unit price will be
deducted from PWL pay adjustments, along with accompanying data of this material.

460.3.3.3.1 Analysis of Nuclear Density Data

() As random density locations are paved, the data will be recorded in the HMA PWL Production
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results.
A rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract
(i.e., lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use
a set alpha value of 0.025.

i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are
determined to be statistically similar and QC data will be used for PWL and pay adjustment
calculations.

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for
subsequent calculations.

460.3.3.3.2 Analysis of Core Density Data

() As random density locations are paved, the core data will be recorded in the HMA PWL Production
Spreadsheet for analysis in chronological order. Each lot will contain core density data from a single HMA
mixture type placed over a specific underlying material. Upon the completion of each lot the core data will
be used for PWL and pay adjustment calculations.

2 The department reserves the right to verify the density of any core and the department’s result may be
used for PWL and pay adjustment calculations, at the discretion of the engineer.

D Measurement

The department will measure the HMA Pavement bid items acceptably completed by the ton as specified
in standard spec 450.4 and as follows in standard spec 460.5 as modified in this special provision.

E Payment

Replace standard spec 460.5.2 HMA Pavement with the following:
460.5.2 HMA Pavement

460.5.2.1 General

() Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all
materials including asphaltic materials.

@ If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a
plan quantity, the department will pay for a leveling layer as extra work.
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460.5.2.2 Calculation of Pay Adjustment for HMA Pavement using PWL

() Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL
Production Spreadsheet, including data, will be made available to the contractor by the department as
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix
based on this price multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
> 90 to 100 PF = (PWL — 90) * 0.4) + 100
> 50 to < 90 (PWL * 0.5) + 55
<50 50%!1

where PF is calculated per air voids and density, denoted PFyi yoias & PFgensity

1 Any material resulting in PWL value less than 50 shall be removed and replaced unless the engineer
allows such material to remain in place. In the event the material remains in place, it will be paid at 50%
of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density shall be according to standard spec Table 460-
3. Pay adjustment will be determined on a lot basis and will be computed as shown in the following
equation.

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFr voigs) @nd density (PFgensity) Will be determined. PF i yoigs Will
be multiplied by the total tonnage placed (i.e., from truck tickets), and PFgensity Will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as determined
according to Appendix A.

The department will pay incentive for air voids and density under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0055.01 Incentive Density PWL HMA Pavement DOL
SPV.0055.02 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

The department will administer a disincentive under the Disincentive HMA Binder Content administrative
item for each individual QV test result indicating asphalt binder content below the Action Limit in
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:
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AC Binder Relative to JMF Pay Adjustment / Sublot

-0.4% to -0.5% 75%(11
More than -0.5% 50%[1112]

11 Any material resulting in an asphalt binder content more than 0.3% below the JMF AC content will be
referee tested by the department's AASHTO accredited laboratory and HTCP certified personnel using

automated extraction according to automated extraction according to ASTM D8159 as modified in CMM
836.6.3.1.

121 Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be
removed and replaced unless the engineer allows such material to remain in place. In the event the material
remains in place, it will be paid at 50% of the contract unit price of HMA pavement.

Note: PWL value determination is further detailed in the PWL Production Spreadsheet Instructions
located in the Project Info & Instructions tab of the HMA PWL Production spreadsheet.

40. Appendix A.

Test Methods & Sampling for HMA PWL QMP Projects.

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality
Management Program (QMP) special provision:

WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip
WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
Sampling for WisDOT HMA PWL QMP

Calculation of PWL Mainline Tonnage Example

WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip

Density Testing Zone of Approximately 200 lane ft

/_

\

o] |« Outermost locations to be kept
approx. 1.5 ft from edge of lane to

[®] the center of gauge
Middle locations (@ approx.
(@] “— Center of Lane (i.e., 6 feet to
center of gauge for 12-ft lane)
e «— diate locati b
Pavin g Direction Intermediate locations to be at
(@] approx. 3.5 & 8.5 feet from edge of
. A - ey - lane to center of gauge
' o ' '
~ 50 ft ~50 ft T ~50 fi ~ 50ft

Centered @
Random Locations | & 2
(identified by the Engineer)

Figure 1: Nuclear/Core Correlation Location Layout
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The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted
(evenly) in order to meet these criteria.) Each zone shall consist of five locations across the mat as
identified in Figure 1. The following shall be determined at each of the five locations within both zones:

- two one-minute nuclear density gauge readings for QC team*
- two one-minute nuclear density gauge readings for QV team*
- pavement core sample

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls
farthest from the average value is discarded, and the average of the remaining two values is used to represent
the location for the gauge.

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone.
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations
should be 1.5-feet from the center of the gauge to the edge of lane. [NOTE: This staggered layout is only
applicable to the test strip. All mainline density locations after test strip should have a longitudinal- as well
as transverse-random number to determine location as detailed in the WisDOT Test Method for HMA
PWL QMP Density Measurements for Main Production section of this document.]

Individual locations are represented by the |I| symbol as seen in Figure 1 above. The symbol is
two-part, comprised of the nuclear test locations and the location for coring the pavement, as

distinguished here:
NUCLEAR SITE . CORE

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between
readings, as seen here:

Figure 2: Nuclear gauge orientation for (a) 15t one-minute reading and (b) 2" one-minute reading

Photos should be taken of each of the 10 core/gauge locations of the test strip. This should include gauge
readings (pcf) and a labelled core within the gauge footprint. If a third reading is needed, all three
readings should be recorded and documented. Only raw readings in pcf should be written on the
pavement during the test strip, with a corresponding gauge ID/SN (generalized as QC-1 through QV-2 in
the following Figure) in the following format:
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Figure 3: Layout of raw gauge readings as recorded on pavement

Each core will then be taken from the center of the gauge footprint and will be used to correlate each
gauge with laboratory-measured bulk specific gravities of the pavement cores. One core in good condition
must be obtained from each of the 10 locations. If a core is damaged at the time of extracting from the
pavement, a replacement core should be taken immediately adjacent to the damaged core, i.e., from the
same footprint. If a core is damaged during transport, it should be recorded as damaged and excluded
from the correlation. Coring after traffic is on the pavement should be avoided. The contractor is
responsible for coring of the pavement. Coring and filling of core holes must be approved by the engineer.
The QV team is responsible for the labeling and safe transport of the cores from the field to the QC
laboratory. Core density testing will be conducted by the contractor and witnessed by department
personnel. The contractor is responsible for drying the cores following testing. The department will take
possession of cores following initial testing and is responsible for any verification testing.

Each core 100 or 150 mm (4 or 6 inches) in diameter will be taken at locations as identified in Figure 1.
Each random core will be full thickness of the layer being placed. The contractor is responsible for
thoroughly drying cores obtained from the mat according to AASHTO R79 as modified by CMM 836.6.10
prior to using specimens for in-place density determination according to AASHTO T 166 as modified by
CMM 836.6.5.

Cores must be taken before the pavement is open to traffic. Cores are cut under department/project staff
observation. Relabel each core immediately after extruding or ensure that labels applied to pavement
prior to cutting remain legible. The layer interface should also be marked immediately following extrusion.
Cores should be cut at this interface, using a wet saw, to allow for density measurement of only the most
recently placed layer. Cores should be protected from excessive temperatures such as direct sunlight.
Also, there should be department custody (both in transport and storage) for the cores until they are
tested, whether that be immediately after the test strip or subsequent day if agreed upon between
department and contractor. Use of concrete cylinder molds works well to transport cores. Cores should be
placed upside down (flat surface to bottom of cylinder mold) in the molds, one core per mold, cylinder
molds stored upright, and ideally transported in a cooler. Avoid any stacking of pavement cores.

Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix
matching the same day’s production mix type at same day compaction temperature +/- 20 F. The core
holes shall be dry and coated with tack before filling, filled with a top layer no thicker than 2.25 inches,
lower layers not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device
using approximately 50 blows per layer. The finished surface shall be flush with the pavement surface.
Any deviation in the surface of the filled core holes greater than 1/4 inch at the time of final inspection will
require removal of the fill material to the depth of the layer thickness and replacement.

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production

For mainline density determination beyond the test strip, a lot consists of 5 sublots and a sublot is defined
as 1500 lane feet. The PWL Density measurements do not include the shoulder and other
appurtenances. Such areas are tested by the department and are not eligible for density incentive or
disincentive.

6170-00-70, 6170-00-74 43 of 57



Determination by Nuclear Density Gauge

For nuclear density testing of the pavement beyond the test strip, QC tests will be completed at three
locations per sublot. The three locations will represent the outside, middle, and inside of the paving lane
(i.e., the lane width will be divided into thirds as shown by the dashed longitudinal lines in Figure 3 and
random numbers will be used to identify the specific transverse location within each third according to
CMM 815). Longitudinal locations within each sublot shall be determined with 3 independent random
numbers. Each location will be measured with two one-minute gauge readings oriented 180 degrees from
one another, in the same footprint as detailed in Figure 2 above. Each location requires a minimum of two
readings per gauge. The density gauge orientation for the first test will be with the source rod towards the
direction of paving. QV nuclear testing will consist of one randomly selected location per sublot. The QV
is also comprised of two one-minute readings oriented 180 degrees from one another. For both QC and
QV test locations, if the two readings exceed 1.0 pcf of one another, a third reading is conducted in the
same orientation as the first reading. In this event, all three readings are averaged, the individual test
reading of the three which falls farthest from the average value is discarded, and the average of the
remaining two values is used to represent the location for the gauge. The sublot density testing layout is
depicted in Figure 4, with QC test locations shown as solid lines and QV as dashed.

1 lot (7500 lane ft)

ST (A,
[ —
g 1 ] Division of lane
o0 S iy B el it o s A e B BT L B R e T - — width into
=8 Eid approximate thirds
E é |:|: ..... : 1 for distribution of
z £ [Pl -Lid Sy |ewall Ll el |l L W s | A - I;I_____I_Zl_ | transverse random
- £ Pdving Directioft— numbers
- 1 = > Eat|
[ 1
Note: 12 ft driving lane
H_/ \ﬂ_/ \ﬂ_/ (typical), excludes
shoulders even when paved
Sublot 1 Sublot 2 Sublot 3 Sublot 4 Sublot 5 integrally
(1500 In ft) (1500 In ft) (1500 In ft) (1500 1n ft) (1500 In ft)

Figure 4: Locations of main lane HMA density testing (QC=solid lines, QV=dashed)

Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be
statistically analyzed according to Section 460.3.3.3 of the HMA PWL QMP SPV. (Note: For density data,
if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL value and pay
determination. However, if an F- or t-test does not compare, the QV data will be used in subsequent
calculations.)

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations.
Results must be shared with the department.

The QV density technician is expected to be onsite within 1 hour of the start of paving operations and
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same
testing location and can be done at any randomly selected location on the project. Both teams are
encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations.
Individual density tests less than 0.5% above the lower limit should be communicated to the other party
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to CMM 815 and the final
results from each gauge are compared for the location. If the difference between the QC and QV gauges
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture
and density standards and perform additional footprint testing. If the cause of the difference between
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a
gauge comparison issue, perform one of the following two options:
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New Gauge Combination

e All 4 gauges used on the test strip must footprint 10 locations on the pavement. Pavement
placed on a previous day may be used.

e The results of the footprint testing will be analyzed to see if a better combination of
acceptable gauges is available.

o |f a better combination is found, those gauges should be used moving forward.

¢ If a better combination cannot be found, a new gauge correlation must be performed.
(see below).

Re-correlation of Gauges
o Follow all test strip procedures regarding correlating gauges except the following:
o The 10 locations can be QC or QV random locations.
o The locations used may have been paved on a previous day.
e Retesting with gauges must be done immediately prior to coring.

¢ New gauge offsets will be used for that day’s paving and subsequent paving days. New
gauge offsets will not be used to recalculate density results from prior days.

Determination by Cores

For mainline density determination by cores, collect one core per sublot. Each core is tested for density
according to AASHTO T166 as modified in CMM 8-36.6.5. Each core location is determined by the
engineer using random numbers and represents the entire length and width of the sublot. The contractor
is responsible for all work related to coring, testing of the cores, and filling of the core holes according to
the guidance provided in the WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip portion
of this document. The engineer must maintain custody of the cores at all times during collection,
transportation and testing. Figure 5 shows an example coring layout for a 12-foot-wide lane.

1 lot (7500 lane ft)

A

/, N\
= -
5
= ® (] Note: 12 driving lane
e (typical), excludes
v . shoulders even when paved
g < . integrally.
Bl All cores are taken by the
E P o D ircatices contractor under direct
= g 1 supervision of the engineer
- >
o o

‘_Y_/ ;Y_) \_Y_;

Sublot 1 Sublot 2 Sublot 3 Sublot 4 Sublot 5
(1500 In ft) (1500 In ft) (1500 in ft) {1500 In ft) (1500 In ft)

Figure 5: Example core density locations for traffic lanes

Density Dispute Resolution Procedure

Density results may be disputed by the contractor on a lot by lot basis if one of the following criteria is
met:

e The lot average for either QC or QV is below the lower specification limit.

e The lot average for QC is different from the lot average for QV by more than 0.5%.
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In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. If
the pay factor does not increase, the department will assess the contractor $2,000 for the costs of
additional testing.

Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV will
test the locations with nuclear density gauges.

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cores will
be cut by the next day after completion of the lot, except if the next day is not a working day, then they
shall be cut within 48 hours of placement. Prepare cores and determine density according to AASHTO
T166 as modified in CMM 836.6.5. Dry cores after testing. Fill core holes according to Appendix A and
obtain engineer approval before opening to traffic. The department will maintain custody of cores
throughout the entire sampling and testing process. The department will label cores, transport cores to
testing facilities, witness testing, store dried cores, and provide subsequent verification testing. If a core is
damaged at the time of coring, immediately take a replacement core 1 foot ahead of the existing testing
location in the direction of traffic at the same offset as the damaged core. If a core is damaged during
transport, record it as damaged and notify the engineer immediately.

Sampling for WisDOT HMA PWL QMP Production
Sampling of HMA mix for QC, QV and Retained samples shall conform to CMM 836 except as modified
here.

Delete CMM 836.4 Sampling Hot Mix Asphalt and replace with the following to update sublot tonnages:
Sampling Hot Mix Asphalt

At the beginning of the contract, the contractor determines the anticipated tonnage to be produced. The
frequency of sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3750 tons (lot or
5 sublots) for QV as defined by the HMA PWL QMP SPV. A test sample is obtained randomly from each
sublot. Each random sample shall be collected at the plant according to CMM 836.4.1 and 836.4.2. The
contractor must submit the random numbers for all mix sampling to the department before production
begins.

Example 1

Expected production for a contract is 12,400 tons. The number of required samples is
determined based on this expected production (per HMA PWL QMP SPV) and is
determined by the random sample calculation.

Sample 1 — from 50 to 750 tons
Sample 2 — from 751 to 1500 tons
Sample 3 — from 1501 to 2250 tons
Sample 4 — from 2251 to 3000 tons
Sample X — . ...,
Sample 16 — from 11,251 to 12,000 tons
Sample 17 — from 12,001 to 12,400 tons

The approximate location of each sample within the prescribed sublots is determined by selecting random
numbers using ASTM Method D-3665 or by using a calculator or computerized spreadsheet that has a
random number generator. The random numbers selected are used in determining when a sample is to
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at 50 tons
or greater per production day (not intended to be taken in the first two truckloads). Random samples
calculated for 0-50 ton should be taken in the next truck (51-75 ton).
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This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to
be collected from the remaining portion of that sublot of production. If the randomly generated sample is
calculated to be within the first 0-50 tons of the subsequent day of production, it should be taken in the
next truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will
consist of 3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included
into the previous lot, by the engineer.

It's intended that the plant operator not be advised ahead of time when samples are to be taken.

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could
be up to 60 minutes in advance of the mixture sample that’s taken when the required tonnage is shipped
from the plant.

QC, QV, and retained samples shall be collected for all test strip and production mixture testing using a
three-part splitting procedure according to CMM 836.5.2.

Calculation of PWL Mainline Tonnage Example

A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot
eligible for density incentive or disincentive.

Solution:

1500 ft x 12 ft 2in X112 lb/sy/in
X
9sf/sy 2000 Lb/ton

= 224 tons

Reestablish Section Corner Monuments, Item SPV.0060.01.

A Description

This special provision describes reestablishing section corner monuments.
B Materials

Provide one of the following survey monuments for each location: A Berntsen Steel Nail Marker, for
placement in asphalt pavement; a Berntsen BP1 Brass Marker with anchoring plug for placement in
concrete pavement; or a Berntsen Aluminum Break-Off Monument for placement in locations outside the
pavement area.

C Construction
C.1 General

All survey work required to reestablish the survey monument from the reference monuments shall be
performed by, or under the direction of, a professional land surveyor. Provide an updated county specified
tie sheet(s) to the County Surveyor and the engineer. Provide county coordinates for all ties and
monuments shown on the tie sheet(s). Obtain an example of the specified tie sheet(s) from the
corresponding County Surveyor.

C.2 Berntsen Steel Nail Marker

Locate the exact position for the monument on the asphalt pavement. Drive the Berntsen Steel Nail
Marker into the pavement until the top of the Steel Nail Marker is countersunk below the surrounding
finished asphalt pavement as shown on the plan details.

C.3 Berntsen BP1 Brass Marker

Drill a hole in the finished concrete pavement using a Berntsen Survey Marker Countersink Drill Bit, Item
# BPMDRL. Insert the ribbed plastic expansion plug into the drilled hole. Tap the brass marker stem into
the expansion plug until the top of the brass marker is countersunk below the surrounding finished
concrete pavement as shown on the plan details.
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C.4 Berntsen Aluminum Break-off Monument

Install according to the pertinent provisions of standard spec 621.3 for Non-Driven Aluminum Monuments
and the plan details.

D Measurement

The department will measure Reestablish Section Corner Monuments by each individual section corner
monument, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Reestablish Section Corner Monuments EACH

Payment is full compensation for providing survey monuments; all excavation, backfilling, and drilling
necessary to place section corner monuments; furnishing a professional land surveyor and all survey
work; and preparing and delivering tie sheets.

ncr-621-010 (20150430)

Mowing, Item SPV.0060.02.

A Description

This special provision describes cutting and disposing of grass, weeds, and other light vegetation.
B Materials

C Construction

Mow vegetation to a height of 1” of less.

The first mowing shall occur prior to May 1. Further mowing operations shall be completed before the
vegetation reaches a height of 3.

Dispose of material as defined in standard spec 211.
D Measurement

The department will measure Mowing by each time the mowing is acceptably completed at each location.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Mowing EACH

Payment is full compensation for mowing, collecting, handling, and disposing of waste and debris.

Temporary Water Diversion C-69-17, Item SPV.0060.03;
Temporary Water Diversion C-69-18, Item SPV.0060.04.

A Description

This special provision describes diverting the flow of the West Branch of Little Pine Creek and Lunch
Creek through a temporary diversion channel.

B Materials

Furnish non-erodible earthen materials, temporary shoring, culvert pipes, or other approved materials for
diversion of the streams as defined in standard spec 205-208 or standard spec 511.

Line the temporary water diversion channel with plastic and riprap, clean non-erodible stone, or another
acceptable alternative.

Provide plans for the temporary water diversion as part of the Erosion Control Implementation Plan
(ECIP). Materials used for the temporary water diversion will be subject to DNR review and approved with
the ECIP.
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C Construction
Stake the location of the temporary water diversion channel as defined in standard spec 650.3.

Excavate and grade the temporary water diversion channel according as defined in standard spec 205.
Remove marsh soils encountered within the diversion channel area. Backfill the diversion channel within
wetland areas with the marsh soils previously removed and stockpiled.

During construction of the temporary water diversion channel, install an impervious barrier at the
upstream end and turbidity barrier at the downstream end of the temporary diversion to isolate
construction from the active stream.

Construct the channel portion of the temporary water diversion first. When the channel is complete, install
impervious barriers to re-direct the stream flow into the temporary water diversion channel to protect the
work area for the new structure.

Construct the temporary water diversion channel to handle at least the flow for the 10-year recurrence
interval stream discharge.

When construction of the box culvert and associated aprons endwalls is complete and adequately cured,
restore flow to the new box culvert and remove the temporary water diversion. Backfill the channel area
within the road bed with stockpiled excavated materials previously removed for the temporary water
diversion channel.

Restore the channel area beyond the road bed to its original condition using the stockpiled material
previously removed for the temporary water diversion channel. If additional fill is needed to achieve
proposed ground elevations, bring in suitable excavated material from elsewhere in the project limits.

D Measurement

The department will measure Temporary Water Diversion by each location, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Temporary Water Diversion C-69-17 EACH
SPV.0060.04 Temporary Water Diversion C-69-18 EACH

Payment is full compensation for construction staking of the temporary diversion; excavating the
temporary channel, including any marsh excavation from the diversion channel area; furnishing and
placing plastic sheeting, clean stone, riprap, or other acceptable materials; furnishing and installing the
impervious barriers and turbidity barriers including earthen materials, temporary shoring, or culvert pipes
for water diversion if used; and all other materials required to complete the Temporary Water Diversion.
Payment also includes stockpiling and backfilling excavated materials; for removing the Temporary Water
Diversion including removing impervious barriers, temporary shoring, or culvert pipes and restoring the
temporary channel and other temporary diversion areas to original or proposed condition.

Temporary Bypass Pumping STA 485+91, Item SPV.0060.05;
Temporary Bypass Pumping STA 532+65, Item SPV.0060.06.

A Description

This special provision describes maintaining the stream flow of the Lunch Creek tributaries at Station
485+91 and Station 532+65 by furnishing and installing bypass pump(s) prior to and during the installing
of new culvert pipes.

B Materials

The temporary pump(s) provided must be adequate to handle the flow for the 5-year recurrence interval
stream discharge. The 5-year recurrence interval stream discharge for both Lunch Creek tributaries is
15 cubic feet per second (CFS).

Provide fully automatic self-priming units that do not require use of foot-valves or vacuum pumps in the
priming system.
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C Construction

Provide detailed plans and descriptions in the Erosion Control Implementation Plan (ECIP) as to the
number, size, and performance of pumps to be used. Include the following details in the plan:

e Staging area for pumps.

¢ Number, size, material, and location of suction piping.

o Number, size, material, and location of discharge pipe.

e Type, location, size, and material of sump(s).

e Bypass pump sizes, capacity, number of pumps on site, and power requirements.
e Downstream discharge plan.

Alterations to the suggested methodology of water diversion may be acceptable. Such alterations shall be
clearly shown in the ECIP for approval by WisDOT and WDNR prior to construction.

Notify the engineer three working days prior to installation and implementation of the pump(s). Do not
commence bypass pumping without engineer approval.

Install temporary pump(s) outside of delineated wetland boundaries or within permitted wetland impact
areas. Place pumps on firm ground on top of a drip pan or pollution prevention material to avoid soil
contamination.

D Measurement

The department will measure Temporary Bypass Pumping by each location, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Temporary Bypass Pumping STA 485+91 EACH
SPV.0060.06 Temporary Bypass Pumping STA 532+65 EACH

Payment is full compensation for furnishing, installing, maintaining, monitoring, and removal of temporary
pumps, installing, maintaining, and removal of sumps. Payment is also full compensation for construction
of any temporary pads or landings necessary for supporting temporary pump(s) and any other pumping
equipment.

Adjusting Water Valve Boxes, Item SPV.0060.07
A Description

This special provision describes locating, exposing, and protecting existing water valve boxes after the
pavement is removed, furnishing and installing water valve box extensions if necessary; and adjusting the
water valve boxes to the finished elevation required.

B (Vacant)
C Construction

Furnish and install water valve box extensions to the existing water valve boxes if necessary. Protect the
water valve boxes during construction. Clean out the water valve boxes as necessary to assure the valve
wrench will fit completely over the valve bolt. Adjust the valve boxes to the required finished elevation.

D Measurement

The department will measure Adjusting Water Valve Boxes by the unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Adjusting Water Valve Boxes EACH
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Payment is full compensation for locating, exposing, and protecting water valve boxes; furnishing and
installing water valve box extensions if necessary; exclusive of water valve boxes; cleaning out the water
valve boxes, adjusting water valve boxes to the finished elevation. The contractor shall replace water
valve boxes, which are damaged by the contractor’s operations, in kind, at the contractor's expense.

ncr-611-015 (20130520)

Adjusting Water Service Curb Stops, Item SPV.0060.08.
A Description

This special provision describes adjusting existing water service curb stops to the required finished
elevation.

B (Vacant)
C Construction

Ensure water service curb stops are located and identified. Protect the curb stops during construction and
ensure accessibility to the curb stops at all times.

Adjust water service curb stops to the required finished elevations. Furnish and install extensions if
necessary.

D Measurement

The department will measure Adjusting Water Service Curb Stops by the unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Adjusting Water Service Curb Stops EACH

Payment is full compensation for adjusting water service curb stops and furnishing and installing
extensions if necessary. The contractor shall replace water valve boxes, which are damaged by the
contractor’s operations, in kind, at the contractor's expense.

Seeding Mixture No. 85A, Iltem SPV.0085.01;
Seeding Mixture No. 95A, Iltem SPV.0085.02.

A Description

This special provision describes preparing seed beds and furnishing and sowing the required seed on
slopes, appurtenances, and other areas.

Conform to standard spec 630 except as modified in this special provision.
B Materials

Conform to standard spec 630.2 and follow guidance for seed mixture 70. Use Table 1 for seed mixture
85A composition and Table 2 for seed mixture 95A composition

PLS for seeding mixtures 85A and 95A must be packaged separately by species and clearly labeled with
the vendor’'s name, species common and botanical names, gross weight, percent PLS, year of harvest
and any specialized treatments that have been applied to ensure or enhance germination.
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If seeding bare soil with seed mixture 85A or 95A, include the Seeding Nurse Crop as follows:

Scientific Name

Common Name

Installation Timing

Installation Rate
(pounds/1000 square feet)

Avena sativa Common Oats April 15 — August 0.80
Lolium multiflorum Annual Rye Year Round’ 0.12
Triticum aestivum Winter Wheat August — April2 1.00

'Spring (April — May) and late summer (August — September 10) preferred for Annual Rye but may be established in summer or
a dormant seeding as seed will overwinter

2August — September preferred for winter wheat but may be used as dormant seeding as seed will overwinter and germinate in

the spring

Table 1 Seed Mixture 85A Composition

Sandy Soils South of Tension Zone':2
Sun Conditions: Full sun to one-half day full sun

Suitable Soil Moisture Conditions: Dry to dry-mesic soils

Suitable Soil Types: Well-drained sand and loamy sand

Nomenclature

Seed Metrics

Purity & % Mix Ibs/10,000
Germination | Oz/Acre by Ibs/Acre square Seeds/oz
Scientific Name Common Name minimum % Oz/Acre feet
Grasses and Sedges
Andropogon gerardii Big Bluestem PLS 6.00 3.47 0.38 0.09 10,000
Bouteloua curtipendula Side oats Grama PLS 32.00 18.50 2.00 0.46 6,000
Carex brevior Fescue Sedge PLS 2.00 1.16 0.13 0.03 29,000
Elymus canadensis Canada Wild Rye PLS 32.00 18.50 2.00 0.46 5,200
Koeleria macrantha June Grass PLS 1.00 0.58 0.06 0.01 200,000
Panicum virgatum Switch Grass PLS 1.00 0.58 0.06 0.01 14,000
Schizachyrium scoparium Little Bluestem PLS 40.00 23.13 2.50 0.57 15,000
Sorghastrum nutans Indian Grass PLS 4.00 2.31 0.25 0.06 12,000
Sporobolus heterolepis Prairie Dropseed PLS 3.00 1.73 0.19 0.04 16,000
Alternate Grasses and
Sedges 3
Bromus kalmii Prairie Brome PLS 8,000
Carex bicknelli gfggee”'s Oval PLS 17,000
Elymus trachycaulus g'g‘s‘ler Wheat PLS 6,900
Eragrostis spectabilis Purple Love Grass PLS 280,000
Sporobolus cryptandrus Sand Dropseed PLS 200,000
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Forbs

Amorpha canescens Lead Plant PLS 1.00 0.58 0.06 0.01 16,000
Asclepias syriaca Common Milkweed PLS 3.00 1.73 0.19 0.04 4,000
Asclepias tuberosa Butterfly Weed PLS 1.00 0.58 0.06 0.01 4,300
Astragalus canadensis Canadian Milk Vetch PLS 2.00 1.16 0.13 0.03 17,000
Chamaecrista fasciculata Partridge Pea PLS 8.00 4.63 0.50 0.11 2,700
EZZ Z%‘;:g lanceolata var. | g4 Coreopsis PLS 3.00 1.73 0.19 0.04 20,000
Dalea candida White Prairie Clover PLS 1.00 0.58 0.06 0.01 19,000
Dalea purpurea Purple Prairie Clover PLS 4.00 2.31 0.25 0.06 15,000
Drymocallis arguta Prairie Cinquefoil PLS 0.75 0.43 0.05 0.01 230,000
Heliopsis helianthoides False Sunflower PLS 3.00 1.73 0.19 0.04 6,300
Heuchera richardsonii Prairie Alumroot PLS 0.20 0.12 0.01 0.00 700,000
Lespedeza capitata El‘;‘i’;‘:‘headed Bush PLS 2.00 116 0.13 0.03 8,000
Liatris aspera Rough Blazing Star PLS 0.50 0.29 0.03 0.01 16,000
Monarda fistulosa Wild Bergamot PLS 1.50 0.87 0.09 0.02 70,000
Monarda punctata Spotted Bee Balm PLS 1.50 0.87 0.09 0.02 90,000
Penstemon grandiflorus 'éi;grfj'tg‘;gﬁ;ed PLS 150 0.87 0.09 0.02 14,000
Ratibida pinnata Yellow Coneflower PLS 2.50 1.45 0.16 0.04 30,000
Rudbeckia hirta Black-eyed Susan PLS 4.00 2.31 0.25 0.06 92,000
Silphium laciniatum Compass Plant PLS 2.00 1.16 0.13 0.03 660
Solidago ptarmicoides apland Wite PLS 1.00 0.58 0.06 0.01 64,000
Solidago rigida Stiff Goldenrod PLS 2.00 1.16 0.13 0.03 41,000
Solidago speciosa Showy Goldenrod PLS 1.00 0.58 0.06 0.01 95,000
Symphyotrichum laeve Smooth Blue Aster PLS 1.00 0.58 0.06 0.01 55,000
Tradescantia ohiensis Ohio Spiderwort PLS 2.00 1.16 0.13 0.03 8,000
Verbena stricta Hoary Vervain PLS 2.50 1.45 0.16 0.04 28,000
Alternate Forbs 3
Asclepias verticillata Whorled Milkweed PLS 11,000
Baptisia bracteata Cream Wild Indigo PLS 1,400
Brickellia eupatorioides False Boneset PLS 32,000
Coreopsis palmata Prairie Coreopsis PLS 10,000
Euphorbia corollata Flowering Spurge PLS 8,000
Lupinus perennis Wild Lupine PLS 1,100
Solidago juncea Early Goldenrod PLS 290,000
Solidago nemoralis Old Field Goldenrod PLS 300,000
Tephrosia virginiana Goat's Rue PLS 2,500
Diversity and Density Metrics
. . Purity 8.« Total % Mix 1bs/10,000
Plant Type Species Richness Ge.rrrnnatlon OzlAcre by Ibs/Acre square

minimum % Oz/Acre feet
Grasses and Sedges 9 PLS 121.00 69.96 7.56 1.74
Forbs 25 PLS 51.95 30.04 3.25 0.75
Totals 34 PLS 172.95 100.00 10.81 248

'Seed mix is designed for 1.0 acre.

2Alternate species are provided below each section (graminoids and forbs). Wisconsin blooming periods are defined as Spring
(April-May), Summer (June-August), and Fall (September-October). Include wild lupine in areas that overlap with the Karner blue

butterfly high potential zone (https://dnr.wisconsin.gov/sites/default/files/topic/EndangeredResources/kbbRangeMap.pdf).

3The contractor may, if the engineer approves, substitute an alternate for a required species that is not available using the same

percentage as specified for the required species. Use a different alternate for each unavailable required species. Provide

documentation showing that a required forb is not available before using an alternate.
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Table 2 Seed Mixture 95A Composition

Wet Soil for South of Tension Zone'?

Sun Conditions: Full sun to one-half day full sun

Suitable Soil Moisture Conditions: Wet-mesic to wet soils

Suitable Soil Types: Moist loamy sand, sandy loam, loam, silt loam, clay loam

Seed Metrics

Nomenclature
Purity & % Mix Ibs/1,000
Germination Oz/Acre by Ibs/Acre square Seeds/oz
Scientific Name Common Name minimum % Oz/Acre feet
Grasses, Sedges,
Rushes
Andropogon gerardii Big Bluestem PLS 6.00 6.70 0.38 0.009 10,000
Bromus ciliatus Fringed Brome PLS 2.00 2.23 0.13 0.003 10,000
Calamagrostis Blue Joint Grass PLS 0.50 0.56 0.03 0.001 280,000
canadensis
Carex bebbii Bebb's Oval PLS 2.00 2.23 0.13 0.003 34,000
Sedge
Carex stipata Common Fox PLS 1.00 1.12 0.06 0.001 34,000
Sedge
Carex vulpinoidea Brown Fox Sedge PLS 4.00 4.47 0.25 0.006 100,000
Elymus canadensis Canada Wild Rye PLS 8.00 8.94 0.50 0.011 5,200
Elymus virginicus Virginia Wild Rye PLS 32.00 35.75 2.00 0.046 4,200
Juncus dudleyi Dudley's Rush PLS 0.50 0.56 0.03 0.001 3,200,000
Mubhienbergia Leafy Satin Grass PLS 1.00 1.12 0.06 0.001 175,000
mexicana
Panicum virgatum Switch Grass PLS 2.00 2.23 0.13 0.003 14,000
Poa palustris g‘?;"s's'v'eamw PLS 0.50 0.56 0.03 0.001 130,000
Scirpus atrovirens Dark-green PLS 1.00 112 0.06 0.001 460,000
Bulrush
Scirpus cyperinus Wool Grass PLS 0.20 0.22 0.01 0.000 1,700,000
Spartina pectinata Prairie Cord Grass PLS 3.00 3.35 0.19 0.004 6,600
Alternate Grasses, Sedges, Rushes 3
Carex bicknellii Bicknell's Oval PLS 17,000
Sedge
Carex scoparia Lance-fruited Oval PLS 84,000
Sedge
Glyceria striata Fowl Manna Grass PLS 90,000
Juncus nodosus Knotted Rush PLS 1,851,000
Juncus torreyi Torrey's Rush PLS 1,600,000
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Forbs

Asclepias incarnata Swamp Milkweed PLS 2.00 2.23 0.13 0.003 4,800
. ] Common
Asclepias syriaca Milkweed PLS 1.00 1.12 0.06 0.001 4,000
Eupatorium perfoliatum | Boneset PLS 1.50 1.68 0.09 0.002 160,000
Euthamia graminifolia | Srass-ieaved PLS 0.30 0.34 0.02 0.000 350,000
Goldenrod
Eutrochium maculatum | Joe Pye Weed PLS 2.00 2.23 0.13 0.003 95,000
Helenium autumnale Sneezeweed PLS 1.50 1.68 0.09 0.002 130,000
Helianthus Saw-tooth PLS 1.00 1.12 0.06 0.001 15,000
grosseserratus Sunflower
Heliopsis helianthoides | False Sunflower PLS 1.50 1.68 0.09 0.002 6,300
Hypericum ascyron Great St. John's PLS 0.50 056 003 0.001 190,000
Ssp. pyramidatum Wort
Lobelia siphilitica Great Blue Lobelia PLS 0.50 0.56 0.03 0.001 500,000
Monarda fistulosa Wild Bergamot PLS 1.25 1.40 0.08 0.002 70,000
Pycnanthemum Mountain Mint PLS 0.75 0.84 0.05 0.001 220,000
virginianum
Ratibida pinnata Yellow Coneflower PLS 0.50 0.56 0.03 0.001 30,000
Rudbeckia hirta Black-eyed Susan PLS 2.00 2.23 0.13 0.003 92,000
Rudbeckia Sweet Black-eyed PLS 1.00 112 0.06 0.001 43,000
subtomentosa Susan
, . , Riddell's
Solidago riddellii PLS 1.00 1.12 0.06 0.001 93,000
Goldenrod
Symphyotrichum Panicled Aster PLS 0.50 0.56 0.03 0.001 156,000
lanceolatum
Symphyotrichum New England PLS 1.00 112 0.06 0.001 66,000
novae-angliae Aster
Verbena hastata Blue Vervain PLS 3.50 3.91 0.22 0.005 93,000
Zizia aurea Golden PLS 2.50 2.79 0.16 0.004 11,000
Alexanders
Alternate Forbs 3
Anemone canadensis Canada Anemone PLS 8,000
Iris virginica Southern Blue PLS 1,000
Flag
Mimulus ringens Monkey Flower PLS 2,300,000
Physostegia virginiana | Obedient Plant PLS 11,000
Silphium perfoliatum Cup Plant PLS 1,400
Solidago gigantea Late Goldenrod PLS 250,000
Thalictrum dasycarpum | urP'® Meadow PLS 11,000
Vernonia fasciculata Common PLS 24,000
Ironweed
veronicastrum Culver's Root PLS 800,000
virginicum
Diversity and Density Metrics
. % Mix Ibs/1,000
Species Total i
Plant Type Richness OzlAcre by Ibs/Acre square
Oz/Acre feet
Grasses, Sedges, and 15 6370 | 7117 3.98 0.091
Rushes
Forbs 20 25.80 28.83 1.61 0.037
Totals 35 89.50 100.00 5.59 0.128

'Seed mix is designed for 1.0 acre.

2Alternate species are provided below each section (graminoids and forbs). Wisconsin blooming periods are defined as Spring

(April-May), Summer (June-August), and Fall (September-October).

3The contractor may, if the engineer approves, substitute an alternate for a required species that is not available using the same

percentage as specified for the required species. Use a different alternate for each unavailable required species. Provide

documentation showing that a required forb is not available before using an alternate.
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48.

49.

C Construction
Conform to standard spec 630.3 following guidance for seed mixture 70.

Seeding will not be allowed between June 15 and October 15. If seed cannot be placed due to date
restrictions, cover disturbed ground with plastic sheeting until seed can be placed.

Sow seeds at a rate of 0.25 pounds per 1000 square feet for seed mixture 85A and at a rate of
0.13 pounds per 1000 square feet for seed mixture 95A.

D Measurement

The department will measure the Seeding bid items by the equivalent pound, acceptably completed,
measured based on net weights of seed shipments or weighed on department-approved scales the
contractor furnishes. The department will deduct quantities wasted or not actually incorporated in the
work according to the contract. The department will determine the equivalent pounds of seed furnished
and applied by dividing the actual pounds of seed applied by the sum of the unadjusted and adjusted
percentages, determined as specified in standard spec 630.3.5, of the various species in the seed
mixture sown.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0085.01 Seeding Mixture No. 85A LB
SPV.0085.02 Seeding Mixture No. 95A LB

Payment is full compensation for providing, handling, and storing seed; for providing the required culture
and inoculating seed as specified; and for preparing the seed bed, sowing, covering, and firming the
seed.

Mix & Compact Subgrade Cuts, Item SPV.0170.01.
A Description

This special provision describes mixing and compacting material below the subgrade between the
subgrade shoulder points.

B Materials
C Construction

Manipulate the 24 inches of material below the subgrade elevation between the subgrade shoulder points
to break up existing soil formations and mix to a homogeneous consistency using a pulverizing machine,
disc, or other engineer approved methods. Shape and compact the material as defined in standard spec
207 and 211.

D Measurement

The department will measure Mix & Compact Subgrade Cuts by the station, acceptably completed,
measured along the centerline of the roadway.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0170.01 Mix & Compact Subgrade Cuts STA

Payment is full compensation for breaking up, mixing, shaping, and compacting the material.

Preparing Topsoil for Lawn Type Turf, ltem SPV.0180.01.
A Description

This special provision describes preparing the bed of topsoil or salvaged topsoil, for seeding or placing sod.
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B (Vacant)
C Construction

Prepare and finish the subgrade so that rocks, concrete debris, or wood larger than three inches in diameter
are not present within 1 foot of the finished surface of the topsoil.

Remove or break down all clods and lumps in the topsoil by using harrows or discs, screening, or other
appropriate methods to provide a uniformly textured soil, in which 100 percent of the topsoil passes a one-
inch sieve and at least 90 percent passes a No. 10 sieve.

Remove rocks, twigs, clods, and other foreign material that will not break down, and dress the entire
surface to present a uniform appearance.

Shape the topsoil so that the horizontal or sloped surface between any two points ten feet apart does not vary
by more than one inch. Roll with a turf type roller to a uniform minimum compacted depth of 4 inches.

Shape and compact the topsoil adjacent to pavements, sidewalks, and curbs to 1 inch below the top of the
abutting surface. Before seeding, correct locations that vary by more than Vz-inch.

D Measurement

The department will measure Preparing Topsoil for Lawn Type Turf, acceptably completed in area by the
square yard.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Preparing Topsoil for Lawn Type Turf SY

Payment is full compensation for preparing the subgrade and topsoil bed for sod or seed as described
above.

ncr-625-005 (20150430)
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Effective with January 2012 Letting

ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin. Currently
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County),
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far
Northern areas. TrANS attempts to meet contractor’s needs in other geographic locations as possible. It
is an industry driven plan of services to address the outreach, preparation, placement and retention of
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades. These
candidate preparation and contractor coordination services are provided by community based
organizations. For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you
at no cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TrANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __ 12 (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration: To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 7 (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.
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Effective with January 2012 Letting

4) If a TrANS program is not available in the contractor’s area and another training program
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin
Department of Transportation (WisDOT) if the training program meets the established
acceptance criteria. Only On-the-Job Training Hours accumulated after WisDOT
approval will be reimbursed as specified under ltems ASP.1TOG and ASP.1TOA. For
more information, contact the Disadvantaged Business Enterprise Office at the phone
numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0OG and ASP.1TOA if
the contractor either fails to provide training or there is evidence of a lack of good faith in
meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years
to allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit TrANS candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of TrANS graduates was created for the purpose of addressing underutilization in
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an
apprenticeship if the full general laborer hourly rate has been previously paid. No special accounting
measures are required.

lll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using
data administered by WisDWD in relation to goals set by the USDOL-OFCCP. With appropriate state and
federal approvals, we may also do some measurement at the company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate
or a TrANS apprentice. The District EEO Coordinators utilize the information on the Certified Payrolls to
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking
may eventually include improved linkages with the WisDWD apprentice database, information from
company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade
or job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided,
however, that the contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The contractor shall also insure that this training special provision is made
applicable to such subcontract.
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this
training special provision. Accordingly, the contractor shall make every effort to enroll minority trainees and
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to
yield minority trainees and women trainees); to the extent such persons are available within a reasonable
area of recruitment. The contractor will be given an opportunity and will be responsible for demonstrating the
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in
compliance with this training special provision. This training commitment is not intended, and shall not be
used, to discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journey workers status or in which they have been employed as a journey worker.
The contractor should satisfy this requirement by including appropriate questions in the employee application
or by other suitable means. Regardless of the method used, the contractor's records should document the
findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups,

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish
apprenticeships and training programs targeted to move women, minorities, and disadvantaged
individuals into journey-level positions to ensure that a competent workforce is available to meet highway
construction hiring needs, and to address the historical under-representation of members of these groups
in highway construction skilled crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by
providing services to highway construction contractors and assistance to highway construction
apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.
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Effective October 2022 Letting ASP-3

ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning,
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor
from bidding for a designated period of time.

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

20 Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

4 The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total
contract bid amount.

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to
a DBE firm or by procuring services or materials from a DBE firm.
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(2)

@3)

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the
proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work
= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT'’s
Business Development program as a mentor, coach, or resource. For comprehensive information on the
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website
at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered
include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and economically
disadvantaged individuals own at least a 51% interest and control management and daily business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506)
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally,
as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved
DBE Commitment, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that
could reasonably be expected for a contractor to obtain sufficient DBE participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the
same work. Per federal regulation, reasonable price is not necessarily the lowest price.

Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold
or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation
that the items within the quote will not be separated.
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2. WisDOT DBE Program Compliance

a.

b.

Documentation Submittal

e The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time
of bid (Tuesday) by all prime contractors.

o Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday)
OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

e If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit.
Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the
Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as
follows:

(1) DBE Goal Met

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE
Commitment.

(2) DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission of
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. The Department will review the
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the
Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed
on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction
and will not be executed.
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will
provide a written explanation for denying the request to the bidder. The bidder may appeal the
Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit.

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action.
Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and
DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms whenever
possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of
two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR
(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort
on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities
undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the
bid letting date.

a. Solicitation Guidance for Prime Contractors:

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small
Business Network to foster DBE participation on all applicable contracts.

20 As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov

3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
questions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

4 Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes,
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work
in a prime contractor’s area of specialization.
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable
and available means. Additionally, forward copies of solicitations highlighting the work areas for which
quotes are being sought to DBE_Alert@dot.wi.gov

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote
request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient
time to respond. Prime contractors should contact DBE firms early, asking if they need help
organizing their quote, assistance confirming equipment needs, or other assistance
supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications,
and the requirements of the contract by letter, information session, email, phone call, and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding,
line of credit, or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation
with:

a. Email to all prospective DBE firms in relevant work areas

b. Phone call log to DBE firms who express interest via written response or call

c. Fax/letter confirmation
d. Signed copy of record of subcontractor outreach effort
b. Guidance for Evaluating DBE quotes
(1) Quote evaluation practices required to evaluate DBE quotes:

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE
subcontract quotes for the same work. Per federal regulation, reasonable price is not necessarily the
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

20 Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

i.  Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons,
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime
is required to contact the DBE by phone and email regarding their ability to perform the work
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation

of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that
are responsive and reasonable. This includes DBE quotes that are not the low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing
the relevant quotes. These are qualitative examples:
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i Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include
the following:

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations
to DBE firms. A printed copy of SBN solicitation is acceptable.

20 Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to
include activities such as: list of work items to be performed; breaking up of large work items into smaller
tasks or quantities; flexible time frames for performance and delivery schedules.

3) Documentation of Project Information provided to interested DBEs: A description of information provided to
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be
performed by that DBE firm.

4 Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute
sufficient good faith efforts.

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm
and, if rejected, copies of quotes from non-DBEs for same items.

6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials

(n Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business
development workshops, and others consistent with DBE support.

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons.
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to
meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment,
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment
must be reviewed and approved by the DBE Office prior to the change (see Section 9).

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE”
webpage in the ASP-3 and Good Faith Effort Guidance section.
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

A bidder can appeal the Department's decision to deny the bidder’'s demonstration of Good Faith Effort through
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested.
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort determination, to
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder
presents all written and oral information. In that written decision, the Department will explain the basis for finding that
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's
decision is final.

5. Determining DBE Eligibility
Directory of DBE firms

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about
compatibility with the Business Development Program.

6. Counting DBE Participation
Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE
goal. The Department assesses the DBE work as follows:

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific
leases the DBE has in place before the work is advertised.

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and commissions
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer
deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance
under this item.

e. ltis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on
the Wisconsin UCP DBE Directory.
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f. ltis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

dg. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit
signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers,
Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or
supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.

8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker.
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted
with the bid.

a. Manufacturers

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract and of the general character
described by the specifications.

2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials
or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

(1) Aregular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the
materials or supplies toward DBE goals.

3 At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as
petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution equipment is
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s
control before the DBE office approves the DBE credit.

4 When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice.
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the
invoice per b.(1) above.

i.  The bidder should respond to the following questions and include with submission of form DT1506 or
the DBE Commitment entered with bid:

a. What is the product or material?

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?

d. What is the amount of material or product used on the project?

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

i. To ensure that the appropriate credit is assigned, follow the procedure below:

a. When DBE suppliers are contracted for bulk supply or commaodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the
DBE Office via eSubmit (preferred during letting) or the DBE_ Alert email box. The
supply/commaodity credit may be applied during the federal fiscal year (October- September) in
which the purchase was made.

b. When the contractor intends to apply the credit to a particular project, submit a copy of the
original invoice, documentation of the calculations for supplies/commodities to be used on the
project, and an Attachment A. Indicate on the Attachment A:

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities
d. The full value of the original invoice submitted to the DBE Office, above in (1)
e. The amount of material or product used on this project

f.  Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase
amount shown on the invoice

i. DBE Office Process (Applies only to bulk purchases)
a. Supply/Commodity commitment is received
b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk
purchase is exhausted

d. Engineer informs contractor when full amount of bulk purchase has been applied
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

(1)

2)
(3)

(4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a
job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice
for the item/service, and a comparison of the fees customarily allowed for similar services to determine
whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. lIssuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office.
(see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

(1)

2)

(3)

(4)

(5)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items,
in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime
Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager confirms
that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment

The written request referenced above may be delivered by email or fax. The request must contain the following:

(1)
2)
(3)
(4)
(5)
(6)

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated

Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov + Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part
26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory
bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor

The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required

Page 11 of 36


mailto:DBE_Alert@dot.wi.gov

Effective October 2022 Letting ASP-3

d.

A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the
contractual commitment, a list of available WisDOT support services, and administrative remedies, including
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE
replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must
follow these steps to ensure that the participation is accurately credited toward the DBE goal:

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment
based on the email/discussion and the new Attachment A.

20 When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must
sign the Attachment A before submitting

DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract.

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified
firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE
goal only if the DBE is performing a commercially useful function on that contract.
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c. A DBE firm is performing a commercially useful function if the following conditions are met:

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its
responsibilities by actually performing, managing, and supervising that work.

20 For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity,
ordering, and paying for those materials and supplies.

d. Offsite Hauling — when DBE truck will haul between a pit and plant or location other than the construction site
associated with the commitment

(1) Indicate Offsite Hauling on Attachment A
22 Discuss offsite hauling at weekly progress meetings with Project Engineer (PE)
(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log

4 Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent
documentation if requested by PE or DBE Office

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and
49 CFR Part 26.

12. Joint Venture

A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value
of the contract equal to the portion of the work that the DBE performs with its own forces.

13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the
work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one
half of its goal on any contract; and

20 Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other
contract performed by the protégé firm.

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request
permission from the DBE Office- Certification area.

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit
allowed on WisDOT projects.
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Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering
opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR
26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by
staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the
Application to Use Joint Checks.

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will
not be considered if submitted after the DBE Subcontractor starts its work.

(20 Approval/Permission must be granted prior to the issuance of any joint checks.
3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.
4 The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include
the following:

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

20 The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or
in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

20 The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental
to the contract.
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration
that will build industry health and capacity. The following is intended to provide guidance for such discussions but is
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business
relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released
weeks prior to each Let)

1. Determine DBE subcontractor’s interest in quoting

2. [If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

3. Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you’ve completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of
this contract?

What region do you work in? Home base?

Which line items are you considering?

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1. After reviewing their quote, note the following in your discussion:

e Does the quote look complete? Irregular?
e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

2. Questions and Advice for the bidder to share with the potential DBE subcontractor:

¢ What line items would typically be in a competitive quote for a subcontractor of their specialty?

e How many employees and what is their role/experience/expertise in your firm?

e Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship,
bond agent, CPA)?

e Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or
differences.

o Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and
potential profit/loss (for upcoming known projects or in general).

e Discussion of bonding, insurance, and overall business risk considerations.
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Appendix B

Sample Contractor Solicitation Letter Page 1
(This sample is provided as a guide, not a formatting requirement)

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for
instructions and the sub-contractable opportunities for each proposal.

Does [Prime Contractor] accept quotes in areas we might self-perform? Yes, we do! We support this federal rule
and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and
training if we award your quote.

Where can DBEs find the plans, specifications & addenda? Please visit [Prime Contractor’s] plan room [LINK] or
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the
contract status.

What should your quote include? All the costs required to complete the items you propose to perform including
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote.

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials? \We welcome
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.

When are quotes due?
[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID,
proposal number, unit price and extension.

Who can DBEs contact for questions, information, clarification or for a quote evaluation? [Project Manager
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet
with us in person to discuss the project. Our office hours are 7:30 a.m. — 5:00 p.m. On bid day, we are in the office
by 6:30 a.m.

Why partner with [Prime Contractor]?
DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is
essential in the success of each project. We consider DBEs to be important industry partners who bring
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our
DBE partnership. Your success as a DBE is our success.
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Sample Contractor Solicitation Letter Page 2

(This sample is provided as a guide, not a formatting requirement)
REQUEST FOR QUOTE

[Prime Contractor]
Letting Date: [Month] [Day], [Year]
Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6)

Please check all that apply:

____Yes, we will be quoting the projects & items listed below

_____ No, we are not interested in quoting on the letting or its items referenced below

_____ Please take our name off your monthly DBE contact list

____We have questions about quoting this letting. Please have someone contact me at this number:

Prime Contractor Contact: DBE:
Phone: Fax:
Email:

Please circle the proposals and items you will be quoting below and contact us with any questions

Proposal 1 6
County Dane County Crawford County

Clearing & Grubbing X X
Dump Truck Hauling X X
Curb/Gutter/Sidewalk X
Erosion Control Items X
Excavation X X
Pavement Marking X
Traffic Control X
Sawing X X
QMP, Base X
Pipe Underdrain X
Landscape X
Beam Guard X
Electrical X
Signs/Posts/Markers X
Survey/Staking X

Again, please make every effort to have your quotes into our office by time deadline| prior to the letting date.
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Sample Contractor Solicitation Email - Simplified
(This sample is provided as a guide, not a formatting requirement)

e [Prime Contractor] specializes in municipal projects in the XX Region(s)

ATTENTION DBEs

ASP-3

e We have successfully competed for and completed XX WisDOT projects over the past XX years
e Consider [Prime Contractor] your partner on WisDOT Projects

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the

below projects:

Project Proposal County Region
1234-56-00 2 Dane SW
1234-01-78 6 Crawford SW

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not)
along with the work items you are interested in performing and respond via fax or email by date. The quote
should note items that you are DBE certified to perform, tied items, and any special terms. Please include

labor, equipment, material, and related bonding or insurance.

o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please
feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer

these types of DBE questions)

o  Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located

o If you do choose to quote, please make every effort to have your quote into our office by time and date.
Make sure the correct letting date, project number, unit price and extension are included in your quote.

o  Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we

will direct you to the correct estimator/project manager.

Our office hours are 7:30 a.m. - 5:00 p.m.

Thank you — we look forward to working with your company on this project!

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors -

Simplified

(This sample is provided as a guide, not a formatting requirement)

ATTENTION WisDOT SUBCONTRACTORS

[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting:

Project

1234-56-00
1234-01-78
1234-00-99
1234-00-98

Proposal | County Region | DBE Goal

2 Dodge SW 6.00%
11 Adams NC 3.00%
20 Buffalo NW 5.00%
33 Portage NC 6.00%

The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we
are requesting:

All WisDOT Subcontractors to solicit and utilize DBEs in your quotes.

DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE

subcontractors and/or DBE trucking firms or any combination of these.

If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those

opportunities as well.

Your quote will be evaluated based on the amount of DBE participation your company is able to provide

when compared to other quotes for the same work.

If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote.

Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number]

[Email]

Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects.

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime
Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can
save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly
create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want
quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE
preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen,
sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof
of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing,
terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a
sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can
rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.

d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information

a. Receive a confirmation that your sub-quote was opened by a prime.

b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order
Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
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Appendix D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

e  Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

®  Follow up to initial solicitation via email or phone

®  Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

e SBN utilization including posting quotes

e Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable

e Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes

e  Responsive and timely submission of organized documentation

®  Analysis of number of DBE firms who do work types that you typically subcontract

®  Analysis of number of DBE firms who reside in geographical areas where prime seeks work

e  Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation

o Reference check of DBE subcontractor work or training (documentation of questions and response required)

e Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202

®  Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

e Number and names of DBE firms provided written advice, or referral to industry-specific business development resources

e  Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities

e Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)

e Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

e  Risk analysis of work items that are typically in tied quotes that could be unbundled

e List of contract work items in smallest economically feasible units, identifying schedule impact

e  Submission of a Gap Analysis identifying DBE skillset and/or industry needs

e  Staff training in EEO and Civil Rights laws as documented in training logs

e Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

e DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

e Qutreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening

®  Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops

e  Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually

e Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm

e  Prime utilization of a DBE subcontractor the prime has not contracted with previously

e  Written referral/recommendation to bond/insurance agents, manufacturer, supplier

e Documented efforts fostering DBE participation through administrative and/or technical assistance

e Evidence of negotiation with the DBE firm about current and future Let opportunities

e Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

e  Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requwemelgtasge 22 of 36
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GFE Evaluation Rubric — Phase 1 — Initial Review

ASP-3

DT1202

Examples

Rating

OBOEC Feedback

Solicitation Documentation

Identify all reasonable and available activities performed
to solicit the interest of all certified DBEs who have
capacity and ability to perform work on the project.

Such as: Updated solicitation letter and email, timely
solicitation, and follow-up, and/or utilized various
methods to communicate solicitation (ex: letter, email,
publication, posting and/or website)

Selected Work ltems
Documentation

All work items are broken out into economically feasible
units to facilitate DBE participation.

Such as: Selected work items are specific to each
proposal and clearly identified in all solicitation(s)

Documentation of Project
Information provided to
Interested DBEs

Provide interested DBEs with adequate information
about the plans, specifications, and any other
contractual requirements in a timely manner to assist
DBEs in response to solicitation.

Such as: Project information is clearly identified in all
solicitation(s)

Documentation of Negotiation
with Interested DBEs

Provide sufficient evidence demonstrating that good
faith negotiations took place during the bid letting.

Such as: Documented attempts with DBESs or on behalf
of DBEs to increase DBE participation

Documentation of Sound
Reason for Rejecting DBEs

Provide sufficient evidence demonstrating that DBEs are
rejected for sound reasons.

Such as: Detailed and thoughtful analysis that considers
both the percentage and dollar difference when rejecting
a DBE including past performance, relevant business
experience and stability, safety record, business ethic
and integrity, technical capacity, and other tangible
factors.

Documentation of Assistance
to Interested DBEs- bonding,
credit, insurance, equipment,
supplies/materials

Documented assistance in both solicitation(s) and
outreach to DBEs.

Documentation of Outreach to
Minority, Women, and
Community organizations and
other DBE Business
Development Support

Effectively use the services of minority, women, and
community organizations as well as contractors’ groups,
local, state, and federal business assistance offices and
organization that provide assistance in recruiting and
supporting DBEs, as well participation in activities that
support DBE business development.

Such as: Variety of activities that translate into
meaningful DBE participation

Documentation of other GFE
activities

Such as: Used DT1202 Excel Workbook, Diversity &
Inclusion company policy, Mentor-Protégé participant,
awarded neutral DBE after bid submission, included
company GFE overview/strategy information and/or
company website highlights DBE opportunities and
participation

Overall Demonstration of GFE

Page 23 of 36



Effective October 2022 Bid Letting ASP-3

GFE EVALUATION RATING LEGEND - PHASE 1 - Initial Review

Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of
effort:

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process

GFE EVALUATION - PHASE 2 - Team Review

GFE Team completes:

Review of activities included on the rubric

Review of the intent to award and sound reasoning submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination

Rating Scale:

e  GFE Approval:
Bona Fide = 6 or more categories color coded green.
Genuine effort characterized by sincere and earnest activities — “Solicitation” and “Sound Reasoning” must be green

e  GFE Approval:
Sufficient = 5 or more categories color coded green or yellow
Adequate effort documented with a variety of quality activities — “Solicitation” and “Sound Reasoning” must be green or yellow

e  GFE Denial:
Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial
activities

Green = Exceeds expectations

Yellow = Meets expectations

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi),
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed
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GFE RUBRIC ANALYSIS
OBOEC DECISION APPROVAL OR DENIAL

Prime Contractor

Proposal

Project

Bid Letting

DBE Goal Amount

DBE Goal Amount Achieved

Bid Analysis

Goal %

Achieved %

Apparent Low Bidder

%

Bidder B

Bidder C

Average of OTHER Bidders
(Not including Apparent
Low Bidder)

DBE Quotes Received

DBE Quotes Awarded

DBE Quote(s) Rejected

Rejected Quote Analysis

DBE Quote(s) Awarded

Awarded DBE Amount
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Appendix E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications, and communication methods.

Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days
prior is optimal.

Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a
minimum.

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation
related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the Department are the only ways to get work.
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Appendix F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

Il. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

[ll. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE patrticipation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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Appendix G

(SAMPLE) Forms DT1506 and DT1202
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf

COMMITMENT TO SUBCONTRACT TO DBE Clear Wisconsin Department of Transportation
DT1506 12/2021 5.84.06(2) Wis. Stats. O Non-Traditional Projeot Project |D:
Proposal #

Prime Contractor:
County: Letting Date:

This contract requires that a specified percentage of the work be subcontracted to a 'll:')qtal $CVaItueCct).f $
disadvantaged business enterprise and that this information be submitted as rime Lontract.
described in ASP-3. The submittal of this form with the bid proposal constitutes your DBE Contract Goal: %

DBE commitment. Include Attachment A for DBEs included on commitment. DEE Goal Achieved: 0.00%

This form must be completed and returned for this proposal. See page 2 for instructions.
3. Supplier ; 5. DBE Full 5. DBE Amount
YN 4. Trueking Only | gyncontract $ for Credit $

O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#

1. DBE Firm 2. Work or Items to be subcontracted

§ 0.00|s 0.00

Government Use Qnly
Approved Amounts
A=|% %
V=|% % Prime Representative Signature & Date
Total= | § %

Sighature:

Date: DBE Office Signature & Date Approved
Good faith effort approved: Yes [ No []
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COMMITMENT TO SUBCONTRACT TO DBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project 1.D.

Proposal Number:

Letting Date:

Name of DBE Firm Participating in this Contract:

Name of the Prime/Subcontractor who hired the DBE Firm: (/ist all names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

Total DBE Credit Value:

FOR PRIME CONTRACTORS ONLY:

above.

| certify that | made arrangements with the participating
DBE firm to perform the type of work listed or supply the
material indicated above for the subcontract value listed

Prime Contractor Representative’s Signature

Prime Contractor Representative’'s Name (Print Name)

Prime Contractor (Print Company Name)

Date

subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

number of trucks as listed below.

FOR PARTICIPATING DBE FIRMS ONLY:

| certify that | made arrangements with the Prime
Contractor or the Hiring Contractor to perform the type of
work or supply the material indicated above for the

| certify that | will utilize, for DBE credit, only trucks listed
on my WisDOT approved Schedule of Owned/Leased
Vehicles for DBE Credit formand | will be utilizing the

Participating DBE Firm Representative’'s Signature | Date

Participating DBE Firm Representative’s Name (Print Name)

Participating DBE Firm (Print Company Name)

DBE Firm's Address:

# Owned Trucks

# Leased Trucks

# DBE-Owned Leased
Trucks

# Non-DBE-Owned
Leased Trucks

|:| Off site Hauling

Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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2™ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

@b Wisconsin-Depanment-of Transportation
DT1202 32020

PrajectiD Prapasal Mo Lesing

— - ssad -esEE
Prime Cantracior
-

Courty
-esEE

Parson Submitting Dacumeant
=TT

Talaphons Mumser

EX T T

Mddress

-

Email Address
mEEETE

All-bidders-must-underiake-neceszary-and-reasonable-steps-to-achieve-the-assigned-DEE -contract-goal-per-
federal-regulatory -guidance-at-49-CFR-Pan-25. -Bidders-use-this-form-fo-document-all-efforts -employed to-meet-
the-assigned-goal-as-a-record-of-contractor-good faith -efforts-(GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-actions-that-demonsirate-good faith -effort. -

It-iz-critical-to-list-all-efforts -attach-documentation, -and -follow-the-instructions to-complete -this-submission. -
Documentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE-subcontractor-quote-submitted to-
the-bidder-for-the-same-line-items. -Utilize the-sample-documentation logs-to-document-and -organize-efforis. --

Submit-good-faith -effor-documentation-per-ASP-3-guidelines.

Ingtructions:-Provide-a-narrative -description-of-all-activities-pursued-to-demonstrate -good-faith-efforis, -any-
caorresponding -documentation, -and-applicable-explanalion-on-zeparate-pages. -Include-the-following-items, -
crganized-in-the-order-listed -below.

1.~ Solicitation-Documentation: -
a.~+ Purpose:-To-identify-all-reasonable-and-available-activities-the -bidder-performed 4o-zolicit-the-
interest-of-all-certified-DEEs-who-have-the-capacity-and-ability -to-perform-work-on-the-project. -All-
solicitation-efforis-should-begin-as-early-as-possible-to-ensure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.-+Action:-ldendify-and list-all-activities-engaged-into-solicit- DBEs-using-all-reasonable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations; -pre-bid-meetings; -networking-events; -market-research; -advertising.

2.~ Selected-Work-ltems-Documentation:-

a.~+Purpose:-To-ensure-that-all-work-items-are-broken-out-into-economically -feasible-units-to-
facilitate-DEE -paricipation.- This-must-occur-even-when-you-prefer-to-perform-the-work-yourself.

b.~+Action:-ldendify-economically feasible-work-units to-be-performed-by-DBEs-to-include-activifies-
such-as:-list-of-work-items-to-be-performed; -breaking-up-of-large-work-tems-into-smallertasks-or-
quaniities; -flexible fime-frames-for performance -and-delivery-schedules.

3.~ Documentation-of-Projectnformation-provided-to-Interested-DEEz:-
a.~+Purpose:-To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -
and-amy-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
salicitation.

b.-+Action:-Provide-DBEEs-access to-plans, -specifications, -and -other-contract-requirements -Early -
solicitation-allows -ample-ocpportunity -fo-provide -project-information, links-to-Let-adverlisements, -
and-substantive -engagement-with-DBEs.

33



Effective October 2022 Bid Letting ASP-3

4 -+ Documentation-of-Negotiation-with-Interested-DBEEs:-
a.~+Purpose:To-ensure-that-negotiations-with-interested-DEEs-were-made-in-good -faith-providing-
evidence-as-to-why-agreements-could-nof-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-good faith-negofiations-took-place. -
Merely-sending-out-solicitations-requesting-bids-from-DEEs -does -not-constitute-sufficient-good-
faith-efforts_-A-bidder-using -good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price -and -capabilities-in-addition-to-contract-
goalz-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional costs-
invelved-in-finding-and-using-DEEs-is-not-in-itself-sufficient-reascn-for-failing -to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-4)

5.~ Documentation-of- Sound-Reason-for-Rejecting-DBEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting-DEEs-as -unqualified -without-sound -reasons. -
Reasons-for-rejection-must-be-based-on-thorough -investigation-of- DEE -capabilities. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-DEE-was rejected for-sound -reasons-
such-as-past-performance, -relevant business-experience-and-stability, -safety-record -business-

ethic-and-integrity, fechnical capacity, -othertangible factors.

6.~ Documentation-of-Azsistance-to-Interested-DBEs--Bonding,-Credit, Ingurance,-Equipment,-

Supplies/Materials:-
a.~+Purpose:-To-assist-inferested-DEE=-in-cbiaining-bonds, -lines-of-credit, -insurance, -equipment, -

supplies.-materials, -and-other-assistance-or-services.-

b.-+Action:-Assist-interested-DEEs-in-obtaining-bonding, -ines-of-credit-or-insurance  -and-provide-
technical-assistance-or-information -related-to-plans, -specifications, -and-project-requiremenis. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services-related-to-meeting-
project-requirements-(excluding-supplies-or-equipment-the-DEE-purchases-from-the-prime ).

7 .=+ Documentation-of-outreach-to-Minority,-Women,-and-Community-Organizations-and-other-DBE-
Businegs-Development-Support:-

a.~+ Purpose:To-effeclively-use-the-services-of-minority, -women, -and -community -organizations-as-

well-as-confractors’-groups, -local, -state, -and-federal-business-assistance-offices-and-

organization-that-provide-assistance-in-recruiting-and -supporing-DEEs . -az-well-as-paricipation-

in-activities-that-support-DBE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-suppori-to DEE-subcontractors, -suppliers, -manufacturers -and-truckers-at-least-14-
days-before-bid-opening.-Participate-in-or-host-activities-such-as-networking -events, -mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with-DBE -

support.
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Effective October 2022 Bid Letting ASP-3

Returnido:

Wissonsin Degartment of Trarsportation
DEE Program: Office

PO-Bax 765

Mladisan, WI-53T07-TA6ES
DEE_AderigDdal. wi.gav

Iw:'.lzrti‘gr*ﬂﬂal-l-hElme-Lrlﬁla-i:l-n::\l:-r|1pﬂa-l'ln=_-|15i1.|'e~g|:r|:r|:.|-Fa'r|1'1-e‘ﬂ’::|11_=»*tvursuli-:i't-armcl-LrltE-[:IElE-lirr|15-I:vl:n-mleleﬂhla-[}IBE-|'.1E|r|'H:i|'.1E|Iil:nn-nEI:|uinernnarns--l:liI
this-contract-proposal, -as-demonstrated -by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).
|-zerify-that-the-information-given-in-the-Docurnentation-of Good-Faith-Efors-is-frus -and -comect to the-best-of ry-knowiledpe-and-belisf. -

|-further-understand -that ary-wilful falsifization, -fraudulent- statement, -ar-misrepresentation-will-result-in-appropriste- sanctions, -which- may
mvohe-debarment-andfor prosecution-under-appicable-state-(Trans-504)-and-Faderal laws.

[BidderiAuthorized Fepresentative Signature |

TPrt Mame)

{Tithe}
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Effective October 2022 Bid Letting

ASP-3

Good-Faith-Effort---Sample-Documentation-Logs

The-sample-logs-below-are-provided -as-guides-rather-than-exhaustive-list.-See-ASP3, -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documeniation-include-copies-of-solicitations-sent-to-DEBEs, -notes from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; -flyers-for-events -or-workshops-for-DBEEs-offered -by-the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-
he-would-guate-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Wiark-Typs DBE-Firm Contact-Person Diate Contact-Modea
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 Email; l=ft-'v I
Electrical Winterand-Electric Tabitha-Tinker 4732020 | Email, left-vid
Superstar-Wiring Jose-Husscar 4132020 Email;-phons

INFORMATION-FPROVIDED-LOG

qual.;zst- CBE-Firm Information-Reguested-&-FProvided RE’E';EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
412112020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type \ d-far- If-not-s=lected, wihy 7
Rec'd? .
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4M 72020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-wholesale-supply-

OUTREACH-%-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

4112020

Women-in-Construciion

LaTomya Klein

Contact-information for-woman-owned suppliers

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing-programs-through-WBIC

Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with August 2022 Letting

ADDITIONAL SPECIAL PROVISIONS 5

A Description

FUEL COST ADJUSTMENT

ASP 5

Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in Section B as
a payment to the contractor or a credit to the department. ASP-5 shall not apply to any force account work.

B Categories of Work Items

The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments:

Gal. Fuel

(1) Earthwork. Unit Per Unit

205.0100 Excavation Common CcY 0.23
205.0200 Excavation Rock CcY 0.39
205.0400 Excavation Marsh CY 0.29
208.0100 Borrow CY 0.23
208.1100 Select Borrow CcY 0.23
209.1100 Backfill Granular Grade 1 CcY 0.23
209.1500 Backfill Granular Grade 1 Ton 0.115
209.2100 Backfill Granular Grade 2 CcY 0.23
209.2500 Backfill Granular Grade 2 Ton 0.115
350.0102 Subbase CcY 0.28
350.0104 Subbase Ton 0.14
350.0115 Subbase 6-Inch SY 0.05
350.0120 Subbase 7-Inch SY 0.05
350.0125 Subbase 8-Inch SY 0.06
350.0130 Subbase 9-Inch SY 0.07
350.0135 Subbase 10-Inch SY 0.08
350.0140 Subbase 11-Inch SY 0.09
350.0145 Subbase 12-Inch SY 0.09
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Effective with August 2022 Letting ASP 5

C Fuel Index

A Current Fuel Index (CFl) in dollars per gallon will be established by the Department of Transportation for
each month. The CFI will be the price of No. 2 fuel oil, as reported in U.S. Oil Week, using the first issue
dated that month. The CFI will be the average of prices quoted for Green Bay, Madison, Milwaukee and
Minneapolis.

The base Fuel Index (BFI) for this contract is $3.90 per gallon.

D Computing the Fuel Cost Adjustment

The engineer will compute the ratio CFI/BFI each month. If the ratio falls between 0.85 and 1.15, inclusive,
no fuel adjustment will be made for that month. If the ratio is less than 0.85 a credit to the department will be
computed. If the ratio is greater than 1.15 additional payment to the contractor will be computed. Credit or
additional payment will be computed as follows:

(1) The engineer will estimate the quantity of work done in that month under each of the
contract items categorized in Section B.
(2) The engineer will compute the gallons of fuel used in that month for each of the contract
items categorized in Section B by applying the unit fuel usage factors shown in Section B.
(3) The engineer will summarize the total gallons (Q) of fuel used in that month for the items
categorized in Section B.
(4) The engineer will determine the Fuel Cost Adjustment credit or payment from the following
formula:
CFI
FA = | ——-1|xQ0x BFI
BFI

(plus is payment to contractor; minus is credit to the department)

Where FA = Fuel Cost Adjustment (plus or minus)
CFlI = Current Fuel Index
BFI = Base Fuel Index
Q = Monthly total gallons of fuel

E Payment

A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month from any
sums due to the contractor. A Fuel Cost Adjustment payment to the contractor will be made as a dollar
amount each month.

Upon completion of the work under the contract, any difference between the estimated quantities and the
final quantities will be determined. An average CFl, calculated by averaging the CFI for all months that fuel
cost adjustment was applied, will be applied to the quantity differences. The average CFI shall be applied in
accordance with the procedure set forth in Section D.
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Effective with November 2022 Letting ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

416.2.4 Concrete Pavement Repair and Replacement
Replace the entire text with the following effective with the November 2022 letting:

(1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501.

@ The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi.

416.2.5 Special High Early Strength Concrete Pavement Repair and Replacement

416.2.5.1 Composition and Proportioning of Concrete
Replace paragraph one with the following effective with the November 2022 letting:

() For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete.
The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in
order to obtain the required minimum strength and required air content. Do not retemper the concrete
mixture.

455.2.4.3 Emulsified Asphalts

Replace paragraph one with the following effective with the November 2022 letting:

() Furnish material conforming, before dilution, to the following:
Anionic emulsified asphaltsl...............cooiiiii e AASHTO M140
Cationic emulsified @sphaltsl!] ...............coooiiiiee et AASHTO M208
Polymer-modified cationic emulsified @sphalts ............ccoooiiiiiiiiiiii e AASHTO M316
[ Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified.

TABLE 455-1 Requirements for Non-Tracking Emulsified Asphalt

PRODUCT ANTT CNTT
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100
Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPsll 30-200 30-200
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max

Residue by Distillation, 500 + 10 °F (260 + 5 °C), or Residue

by Evaporation, 325 + 5 °F (163 + 3 °C), (AASHTO T 59), % 50 min 50 min
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 0.3
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 10-40 10-40
dmm
Ash Content, (AASHTO T 111), % 1 max 1 max
Solubility in Trichlorethylene Test, (AASHTO T 44)2 97.5% min 97.5% min

[l Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59).
21 The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111).

455.2.5 Tack Coat
Replace paragraph one with the following effective with the November 2022 letting:

() Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified
emulsified asphalt with an “h” suffix, unless the contract specifies otherwise.
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Effective with November 2022 Letting ASP-6

710.5.7 Corrective Action
710.5.7.1 Optimized Aggregate Gradations
Replace paragraph one with the following effective with the November 2022 letting:

() If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other
party immediately and do one of the following:

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following:
1. Document and provide corrective action results to the engineer as soon as they are available.
2. Department will conduct two tests within the next business day after corrective action is complete.
If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.

- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete
production and submit a new optimized aggregate gradation mix design.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop
concrete production and submit either a new optimized aggregate gradation mix design or a combined
aggregate gradation mix design.

- Submit a new optimized aggregate gradation mix design and perform the following:
1. Restart control charts for the new mix design.
2. Amend contractor Quality Control Plan

715.5 Payment
Replace the entire text with the following effective with the November 2022 letting:

715.5.1 General
() The department will pay incentive for concrete strength under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL

@ Incentive payment may be more or less than the amount the schedule of items shows.

@ The department will administer disincentives for strength under the Disincentive Strength Concrete
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and
Disincentive Compressive Strength Concrete Pavement, administrative items.

@ The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The
department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Flexural strength of 650 psi for pavements.
- Compressive strength of 4000 psi for structures and barrier.
) The department will not pay a strength incentive for concrete that is nonconforming in another specified

property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

© Submit test results to the department electronically using MRS software. The department will verify contractor
data before determining pay adjustments.

@ All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.
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Effective with November 2022 Letting ASP-6

715.5.2 Pavements
715.5.2.1 Compressive
@) The department will adjust pay for each lot using equation “QMP 3.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.1 x PWL)-9.5
>=85t0<95 0
>=30to <85 (1.5/55 x PWL) — 127.5/55

<30 -1.50

@ The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 3700 psi compressive by $1.50 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.
715.5.2.2 Flexural

@) The department will adjust pay for each lot using equation “QMP 6.02” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.2 x PWL)-19
>=85t0<95 0
>=501t0 <85 (2.0/35 x PWL) — 170/35

<50 -2.00

@ The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 650 psi flexural by $2.00 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.

715.5.3 Structures and Cast-in-Place Barrier
() The department will adjust pay for each lot using equation “QMP 2.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>=99 to 100 10
>=90to <99 0
>=501t0 <90 (7/8 x PWL) — 78.75
<50 -35

@ The department will not pay incentive if the lot standard deviation is greater than 350 psi.

@) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on
the individual sublot average strengths. The department will reduce pay for sublots with an average strength
below 4000 psi by $35 per cubic yard.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the



corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeymen shall not be greater
than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph 1 of this section, in the sum currently provided in 29
CFR 5.5(b)(2)* for each calendar day on which such individual
was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph 1 of this
section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may
be adjusted annually by the Department of Labor; pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.
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(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok ok ok ok

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

1"

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2

CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with September 2002 Letting

Affirmative Action

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

follows:

County

Adams
Ashland
Barron
Bayfield
Brown
Buffalo
Burnett
Calumet
Chippewa
Clark
Columbia
Crawford
Dane
Dodge
Door
Douglas
Dunn

Eau Claire
Florence
Fond du Lac
Forest
Grant
Green

Green Lake

(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity
Clause" set forth in the Required Contract Provisions, FHWA 1273.

The goals and timetables for minority and female participation expressed in percentage terms for the
contractor's aggregate work force in each trade, on all construction work in the covered area, are as

Goals for Minority Participation for Each Trade:

%

17
1.2
0.6
1.2
1.3
0.6
22
0.9
0.5
0.6
1.7
0.5
22
7.0
1.0
1.0
0.6
0.5
1.0
1.0
1.0
0.5

1.7
1.0

County

lowa

Iron
Jackson
Jefferson
Juneau
Kenosha
Kewaunee
La Crosse
Lafayette
Langlade
Lincoln
Manitowoc
Marathon
Marinette
Marquette
Menominee
Milwaukee
Monroe
Oconto
Oneida
Outagamie
Ozaukee
Pepin

Pierce

%

1.7
1.2
0.6
7.0
0.6
3.0
1.0
0.9
0.5
0.6
0.6
1.0
0.6
1.0
1.7
1.0
8.0
0.6
1.0
0.6
0.9
8.0
0.6
22

County
Polk

Portage
Price
Racine
Richland
Rock

Rusk

St. Croix
Sauk
Sawyer
Shawano
Sheboygan
Taylor
Trempealeau
Vernon
Vilas
Walworth
Washburn
Washington
Waukesha
Waupaca
Waushara
Winnebago
Wood

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

%

22
0.6
0.6
8.4
17
3.1
0.6
29
1.7
0.6
1.0
7.0
0.6
0.6
0.6
0.6
7.0
0.6
8.0
8.0
1.0
1.0
0.9
0.6
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Effective with September 2002 Letting Affirmative Action

Goals for female participation for each trade: 6.9%

These goals are applicable to all the contractor's construction work, (whether or not it is federal or
federally assisted), performed in the covered area. If the contractor performs construction work in the
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its federally involved and nonfederally involved
construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within ten (10) working days of award of any construction subcontract in excess
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the subcontractor, employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the subcontract is
to be performed.

As referred to in this section, the Director means:

Director

Office of Federal Contract Compliance Programs
Ruess Federal Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, WI 53202

The "Employer Identification Number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the
county(ies) in Wisconsin to which this proposal applies.
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Effective with April 2013 Letting

ADDITIONAL FEDERAL-AID PROVISIONS
NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071
The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding
collusion, or other fraudulent activities should use the "hotline" to report such activities.
The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction

contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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Effective with November 2022 Letting

BUY AMERICA PROVISION

Buy America (as documented in M-22-11 from the Office of Management and Budget:
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

Alliron and steel manufacturing and coating processes (from smelting forward in the manufacturing
process) must have occurred within the United States. Coating includes epoxy coating, galvanizing,
painting and any other coating that protects or enhances the value of a material subject to the
requirements of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America
requirement is the minimal use of foreign materials if the total cost of such material permanently
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that
shown to be the value of the subject products as they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from
1983, and are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must
comply with Buy America. No exemptions (0.0%) are allowed.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel exemptions and their associated costs to the certification form.
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Effective with February 2016 Letting

CARGO PREFERENCE ACT REQUIREMENT

All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*®

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting Supplemental

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the
minimum rates required by the contract to be paid during its life, however this is not a representation
that labor can be obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the
contract price will be allowed or authorized on account of the payment of wage rates in excess of
those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Drivers of a contractor or subcontractor for time spent working on the site of the work.

Drivers of a contractor or subcontractor for time spent loading and/or unloading materials
and supplies on the site of the work, if such time is not de minimis.
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

Truck drivers transporting materials or supplies between a facility that is deemed part of
the site of the work and the actual construction site.

Truck drivers transporting portions of the building or work between a site established
specifically for the performance of the contract where a significant portion of such
building or work is constructed and the physical place where the building or work called
for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Material delivery truck drivers while off the site of the work.

Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a
commercial supply facility while they are off the site of the work.”

Truck drivers whose time spent on the site of the work is de minimis, such as only a few
minutes at a time merely to pick up or drop off materials or supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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Effective with December 2017 Letting Supplemental

POSTINGS AT THE SITE OF THEWORK

In addition to the required postings furnished by the department, the contractor shall post the following
in at least one conspicuous and accessible place at the site of work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and complete.
Postings must be readable, in an area where they will be noticed, and maintained until the last day

of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the following
resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book
U.S. Department of Labor Field Operations Handbook
U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal government at the time
of the letting of this contract
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"General Decision Number: WI20220010 10/14/2022
Superseded General Decision Number: WI20210010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$11.25 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2022.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
(7] 01/07/2022



01/21/2022
02/04/2022
02/25/2022
03/11/2022
03/18/2022
04/29/2022
05/13/2022
06/17/2022
07/08/2022
0 07/22/2022
11 07/29/2022
12 08/12/2022
13 09/16/2022
14 10/14/2022

PwOVwooNOTUVTA WNBR

BRWIOOO1-002 06/01/2021
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWIGOO2-002 06/01/2021
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIGOO2-005 06/01/2021

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 37.73 24.15
‘BRWIG@03-602 06/61/2021
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIPOO4-002 06/01/2021

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2021



ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIOOO7-002 06/01/2021

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIP0O8-002 06/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/01/2021
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIGO19-002 06/01/2021

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. .t v v iiiiiiiiiieiinnnen $ 36.31 25.67
‘BRWIG@3s-602 06/61/2021
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. . vt i it iiiiiiiiennnns $ 38.53 25.16

* CARPOO68-011 05/02/2022
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,



CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. ....cvvvvennnn. $ 33.56 18.00
MILLWRIGHT.....cvvvvvvennnn. $ 35.08 18.35
PILEDRIVER. ...t vvvivenennn $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter.......ccceeeevnnn. $ 33.56 18.00
Millwright.................. $ 35.08 18.35
Pile Driver.....oeeeeeeennnn $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Zone A..iiiii ittt $ 31.03 22.69
Zone B..viiiiiiiiii i $ 31.03 22.69

ELECO014-002 05/29/2022

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK



(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:....eeee e nneenn. $ 38.49 22.09
‘ELEcoo14-007 @5/29/2022
REMAINING COUNTIES
Rates Fringes
Teledata System Installer........ $ 29.63 3%+16.18
Installer/Technician........ $ 28.50 15.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2021
KENOSHA COUNTY
Rates Fringes

Electricians:.....civiiiiiinnnnnn. $ 43.16 30%+12.70

ELECO158-002 ©5/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ....civviiiirennnennn $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019



FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000......0000eeeennnn. $ 33.94 21.80
Electrical contracts under
$180,000......c0iiiiiinnnn. $ 31.75 21.73
ELEC0242-005 05/30/2021
DOUGLAS COUNTY
Rates Fringes
Electricians:....eoee e nneenn. $ 41.37 69.25%

ELECO388-002 05/30/2021
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES
Rates Fringes
Electricians:....eeee e nneenn. $ 36.22 26%+11.24
ELECO430-002 06/01/2022
RACINE COUNTY (Except Burlington Township)
Rates Fringes
ELECO494-005 06/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELECO494-006 06/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet



Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....cciiiivveeenn. $ 22.39 18.80
Technician.....coevveeennn.. $ 32.49 20.26

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2021

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:.....ciiiiiinnnnann. $ 35.66 29.50%+10.00

ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:..........ccvvvinen. $ 39.00 25.95%+11.17
ELECO953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.......ccveevennn. $ 47.53 21.43
(2) Heavy Equipment
Operator.....coeveeiennnenns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11

(6) Groundsman.............. $ 26.14 14.60



ENGIO139-005 06/01/2022

Rates Fringes
Power Equipment Operator
Group 1. vveivnnnerennnnnns $ 43.27 25.95
GPOUP 2.t titieennnnnnnnnanns $ 42.77 25.95
GPOUP 3. iiineeennnenennnenns $ 42.27 25.95
GroUP 4. vviniiiennerennnnnns $ 42.01 25.95
GrOUP 5. iviiiiiinnerennnnnns $ 41.72 25.95
GPOUP B.vvvnninnnnenennnnons $ 35.82 25.95

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner



GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

TRONOOO8-002 06/13/2022

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. .« v v vvieii e iiaene $ 41.00 28.95

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRONOGOO8-003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
TRONWORKER. ¢ v v v v vvii i iiiieiinnen $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON@383-001 06/05/2022

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRON@498-005 06/01/2021
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:
Rates Fringes

IRONWORKER. .o v vivi i iiiiiae $ 41.37 44 .41



TRON©512-008 05/01/2022
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRONOG512-021 ©5/01/2022

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. ¢ v v ettt ii e i eeaennns $ 36.94 33.11
LAB00113-002 06/01/2022
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1..viieeennnenennnnnns $ 32.65 23.09
GroUP 2.t iiiiernnneennennns $ 32.80 23.09
GPOUP 3.t iiivernnnerennnnons $ 33.00 23.09
GProUP 4. v viiiieennnnnnaans $ 33.15 23.09
GrOUP 5. iiiniiiiiiiienneennn $ 33.30 23.09
GPrOUP B.uvvvnnennnneeennnnnns $ 29.14 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO©113-003 06/01/2022

OZAUKEE AND WASHINGTON COUNTIES



Rates Fringes

LABORER
Group 1..vveeennnenennennnn $ 31.90 23.09
GrOUP 2. iiineeennnenennnnans $ 32.00 23.09
Group 3...iiiiiiiiineennennns $ 32.05 23.09
GroUp 4. v vviiiinnnerennnnnns $ 32.25 23.09
GPOUP 5.iiiiiiiiiinnnnnnanns $ 32.10 23.09
GPOUP B.vvvnneennnenennnnnns $ 28.99 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABOQ113-011 06/01/2022

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1. vveivnnnerennnnons $ 31.71 23.09
GPOUP 2.t viiieennnnnnnnnanns $ 31.86 23.09
GPOUP 3. iiieeennneeennennns $ 32.06 23.09
GroUPp 4. i viniiiennerennnnnns $ 32.03 23.09
Group 5.....iiiiiiiiiii, $ 32.36 23.09
GPrOUP Bvvvvnnnnnnenennnnons $ 28.85 23.09

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man



GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB0Q140-002 06/01/2022

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1..vvieennnnenennnnnns $ 36.42 18.68
GPOUP 2.t viittnnnnenennnnons $ 36.52 18.68
GPOUP 3. .iiiieennnnnnnnnnnns $ 36.57 18.68
GroUP 4. vviniiienneeennnnnnn $ 36.77 18.68
GroUP 5. iviiiiiinniennnnnns $ 36.62 18.68
GPrOUP Bvvvvnnennnnnnennnnnns $ 33.05 18.68

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO®464-003 06/01/2022
DANE COUNTY
Rates Fringes

LABORER
Group 1..vieeennnerennnnnns $ 36.70 18.68



GPOUP 2. ivvnvennnnnnonnnnons $ 36.80 18.68

GPOUP 3.t iiivivnnnerennnnons $ 36.85 18.68
GProUP 4. v viiitneennnnnnaans $ 37.05 18.68
GrOoUP 5. iiiiiiiiiieienneennn $ 36.90 18.68
GPrOUP B.uvvenneennnenennnnans $ 33.05 18.68

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 ©5/01/2022

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 33.99 22.70
Spray, Sandblast, Steel....$ 34.59 22.70
Repaint:
Brush, Roller.............. $ 33.09 22.70
Spray, Sandblast, Steel....$ 32.49 22.70
* PAINO108-002 06/01/2022
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 39.60 21.79
Spray & Sandblast........... $ 40.60 21.79

PAINOG259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes



PAINOG259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

* PAINO781-002 06/01/2022

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge......covviiiiiiii., $ 38.15 24.80
Brush.......oiiiiiiniinnenns $ 37.40 24.80
Spray & Sandblast........... $ 38.15 24,80

PAIN©802-002 06/01/2021

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.......ooviiiiiiiinnn.. $ 29.98 18.78
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN©802-003 06/01/2021

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . et i i it iii i iieieenns $ 29.98 18.78
* PAINO@934-001 06/01/2022
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....covviiiiiiiinnn.. $ 36.70 24.69
Y 5] - VPSP $ 37.70 24.69
Structural Steel............ $ 36.85 24.69

PAIN1011-002 06/06/2021

FLORENCE COUNTY



Rates Fringes

PLAS©599-010 06/01/2021

Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.....ciiiiiiiiinennnnn $ 42.06 20.87
Area 2 (BAC).....covuevnenn. $ 37.73 23.80
Area 3., ittt $ 38.74 22.46
Area 4.ttt $ 38.59 22.66
Area 5.... . iiiiiiiiiiiin $ 38.16 22.98
Area 6....ciiiiiiiiiiiiiiennn $ 34.94 26.36

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1&2Axles. ... $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this



contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which



these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.



Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). MWrite to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"



Effective with August 2018 Letting

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these
advertised specifications is incomplete in that the classifications may be omitted from the
Department of Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of
work included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into
the contract, use the classification in the wage determination for the work being done. Use WI15
wage rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates
when working on any sanitary sewer or water main work. Use Building wage rates for all work
done within the footprint of the building. Use WI10 wage rates for all other highway work in the
contract and approaches to structures. For example, if a laborer is working within the footprint of a
building, use the Laborer rate in the Building wage determination inserted in the contract. If a
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy
wage determination if inserted in the contract. If the laborer is working on the highway, use the
Laborer rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of ltems Page 1 of 13
Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0002 201.0105 94.000
Clearing STA
0004 201.0120 318.000
Clearing ID
0006 201.0205 94.000
Grubbing STA
0008 201.0220 318.000
Grubbing ID
0010 203.0100 129.000
Removing Small Pipe Culverts EACH
0012 203.0220 1.000
Removing Structure (structure) 01. 69- EACH
21-8515
0014 203.0220 1.000
Removing Structure (structure) 02. 69- EACH
21-8516
0016 203.0220 1.000
Removing Structure (structure) 03. 69- EACH
21-8520
0018 204.0100 173.000
Removing Concrete Pavement SY
0020 204.0110 2,731.000
Removing Asphaltic Surface SY
0022 204.0150 880.000
Removing Curb & Gutter LF
0024 204.0155 2.000
Removing Concrete Sidewalk SY
0026 204.0165 1,836.000
Removing Guardrail LF
0028 204.0170 695.000
Removing Fence LF
0030 204.0180 94.000
Removing Delineators and Markers EACH
0032 204.0185 5.000

Removing Masonry CY
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0034 204.9060.S 1.000
Removing (item description) 01. Vane EACH
Drain
0036 204.9060.S 1.000
Removing (item description) 02. EACH
Landscaping Planter
0038 204.9060.S 1.000
Removing (item description) 03. Wooden EACH
Sign
0040 204.9090.S 120.000
Removing (item description) 01. ATR LF
Loop Detection System
0042 205.0100 113,512.000
Excavation Common CcY
0044 206.2001 1.000
Excavation for Structures Culverts EACH
(structure) 01. C-69-01
0046 206.2001 1.000
Excavation for Structures Culverts EACH
(structure) 02. C-69-17
0048 206.2001 1.000
Excavation for Structures Culverts EACH
(structure) 03. C-69-18
0050 210.2500 2,945.000
Backfill Structure Type B TON
0052 213.0100 1.000
Finishing Roadway (project) 01. 6170- EACH
00-70
0054 213.0100 1.000
Finishing Roadway (project) 02. 6170- EACH
00-74
0056 305.0110 20,821.000
Base Aggregate Dense 3/4-Inch TON
0058 305.0120 87,361.000
Base Aggregate Dense 1 1/4-Inch TON
0060 310.0110 2.000

Base Aggregate Open-Graded TON
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Proposal Schedule of ltems Page 3 of 13
Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0062 311.0115 136.000
Breaker Run CY
0064 325.0100 248,750.000
Pulverize and Relay SY
0066 374.1020.S 248,750.000
QMP Pulverize and Relay Compaction SY
0068 416.0160 66.000
Concrete Driveway 6-Inch SY
0070 455.0605 22,946.000
Tack Coat GAL
0072 460.2007 27,500.000
Incentive Density HMA Pavement DOL 1.00000 27,500.00
Longitudinal Joints
0074 460.6223 25,556.000
HMA Pavement 3 MT 58-28 S TON
0076 460.6224 50,899.000
HMA Pavement 4 MT 58-28 S TON
0078 465.0105 2,280.000
Asphaltic Surface TON
0080 465.0120 458.000
Asphaltic Surface Driveways and Field TON
Entrances
0082 465.0315 171.000
Asphaltic Flumes SY
0084 465.0450 75.000
Asphaltic Intersection Rumble Strips SY
0086 465.0475 56,750.000
Asphalt Centerline Rumble Strips 2-Lane LF
Rural
0088 502.4205 21.000
Adhesive Anchors No. 5 Bar EACH
0090 504.0100 235.000
Concrete Masonry Culverts CY
0092 504.0900 4.000
Concrete Masonry Endwalls CY
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0094 505.0400 25,040.000
Bar Steel Reinforcement HS Structures LB
0096 505.0600 5,940.000
Bar Steel Reinforcement HS Coated LB
Structures
0098 516.0500 48.000
Rubberized Membrane Waterproofing SY
0100 520.1012 2.000
Apron Endwalls for Culvert Pipe 12-Inch EACH
0102 520.1015 36.000
Apron Endwalls for Culvert Pipe 15-Inch EACH
0104 520.1018 174.000
Apron Endwalls for Culvert Pipe 18-Inch EACH
0106 520.1024 10.000
Apron Endwalls for Culvert Pipe 24-Inch EACH
0108 520.1030 4.000
Apron Endwalls for Culvert Pipe 30-Inch EACH
0110 520.3324 74.000
Culvert Pipe Class IlI-A 24-Inch LF
0112 520.3430 158.000
Culvert Pipe Class IlI-A Non-metal 30- LF
Inch
0114 520.4112 30.000
Culvert Pipe Class IV 12-Inch LF
0116 520.4115 630.000
Culvert Pipe Class IV 15-Inch LF
0118 520.4118 3,008.000
Culvert Pipe Class IV 18-Inch LF
0120 520.4124 164.000
Culvert Pipe Class IV 24-Inch LF
0122 520.8700 14.000
Cleaning Culvert Pipes EACH
0124 521.1018 2.000
Apron Endwalls for Culvert Pipe Steel EACH

18-Inch
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s vy
Description Units
0126 521.1024 18.000
Apron Endwalls for Culvert Pipe Steel EACH
24-Inch
0128 521.3118 10.000
Culvert Pipe Corrugated Steel 18-Inch LF
0130 521.3124 136.000
Culvert Pipe Corrugated Steel 24-Inch LF
0132 521.3136 20.000
Culvert Pipe Corrugated Steel 36-Inch LF
0134 522.0424 178.000
Culvert Pipe Reinforced Concrete Class LF
IV 24-Inch
0136 522.0430 124.000
Culvert Pipe Reinforced Concrete Class LF
IV 30-Inch
0138 522.0436 58.000
Culvert Pipe Reinforced Concrete Class LF
IV 36-Inch
0140 522.1024 6.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 24-Inch
0142 522.1030 4.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 30-Inch
0144 522.1036 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 36-Inch
0146 522.2334 178.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-Ill 34x53-
Inch
0148 522.2414 322.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 14x23-
Inch
0150 522.2419 184.000
Culvert Pipe Reinforced Concrete LF

Horizontal Elliptical Class HE-IV 19x30-
Inch
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0152 522.2424 104.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 24x38-
Inch
0154 522.2429 102.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 29x45-
Inch
0156 522.2614 12.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
14x23-Inch
0158 522.2619 6.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
19x30-Inch
0160 522.2624 4.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
24x38-Inch
0162 522.2629 6.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
29x45-Inch
0164 522.2634 4.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
34x53-Inch
0166 601.0411 38.000
Concrete Curb & Gutter 30-Inch Type D LF
0168 601.0557 1,010.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type D
0170 606.0300 27.000
Riprap Heavy CY
0172 611.8110 10.000
Adjusting Manhole Covers EACH
0174 612.0206 2.000

Pipe Underdrain Unperforated 6-Inch LF
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0176 612.0406 21.000
Pipe Underdrain Wrapped 6-Inch LF
0178 612.0806 1.000
Apron Endwalls for Underdrain EACH
Reinforced Concrete 6-Inch
0180 614.2300 212.500
MGS Guardrail 3 LF
0182 614.2340 450.000
MGS Guardrail 3 L LF
0184 614.2610 8.000
MGS Guardrail Terminal EAT EACH
0186 616.0700.S 150.000
Fence Safety LF
0188 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 6170-00-70
0190 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 02. 6170-00-74
0192 619.1000 1.000
Mobilization EACH
0194 621.0100 36.000
Landmark Reference Monuments EACH
0196 624.0100 3,086.000
Water MGAL
0198 625.0100 360,150.000
Topsaoll SY
0200 625.0105 45.000
Topsaoil CY
0202 627.0200 307,380.000
Mulching SY
0204 628.1504 82,700.000
Silt Fence LF
0206 628.1520 82,700.000

Silt Fence Maintenance LF
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0208 628.1905 15.000
Mobilizations Erosion Control EACH
0210 628.1910 5.000
Mobilizations Emergency Erosion Control EACH
0212 628.2004 49,950.000
Erosion Mat Class | Type B SY
0214 628.2008 2,790.000
Erosion Mat Urban Class | Type B SY
0216 628.2039 1,980.000
Erosion Mat Class Il Type D SY
0218 628.5505 5,850.000
Polyethylene Sheeting SY
0220 628.7015 1.000
Inlet Protection Type C EACH
0222 628.7504 6,675.000
Temporary Ditch Checks LF
0224 628.7515.S 50.000
Stone Ditch Checks CcY
0226 628.7555 386.000
Culvert Pipe Checks EACH
0228 628.7570 860.000
Rock Bags EACH
0230 629.0210 169.000
Fertilizer Type B CWT
0232 630.0120 6,820.000
Seeding Mixture No. 20 LB
0234 630.0140 1,313.000
Seeding Mixture No. 40 LB
0236 630.0400 120.000
Seeding Nurse Crop LB
0238 630.0500 8,100.000
Seed Water MGAL
0240 633.5200 50.000

Markers Culvert End EACH
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0242 634.0614 64.000
Posts Wood 4x6-Inch X 14-FT EACH
0244 634.0616 170.000
Posts Wood 4x6-Inch X 16-FT EACH
0246 634.0618 16.000
Posts Wood 4x6-Inch X 18-FT EACH
0248 637.0620 2.000
Sign Flags Permanent Type Il EACH
0250 637.2210 1,095.630
Signs Type Il Reflective H SF
0252 637.2230 559.810
Signs Type Il Reflective F SF
0254 638.2102 6.000
Moving Signs Type Il EACH
0256 638.2602 207.000
Removing Signs Type I EACH
0258 638.3000 240.000
Removing Small Sign Supports EACH
0260 642.5201 1.000
Field Office Type C 01. Field Office #1 EACH
0262 642.5201 1.000
Field Office Type C 02. Field Office #2 EACH
0264 643.0300 35,700.000
Traffic Control Drums DAY
0266 643.0420 14,880.000
Traffic Control Barricades Type IlI DAY
0268 643.0705 28,440.000
Traffic Control Warning Lights Type A DAY
0270 643.0900 65,855.000
Traffic Control Signs DAY
0272 643.0910 2.000
Traffic Control Covering Signs Type | EACH
0274 643.0920 7.000

Traffic Control Covering Signs Type I EACH
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0276 643.1000

Traffic Control Signs Fixed Message

0278 643.5000
Traffic Control

0280 645.0105
Geotextile Type C

0282 645.0111
Geotextile Type DF Schedule A

0284 645.0120
Geotextile Type HR

0286 645.0130
Geotextile Type R

0288 646.1020
Marking Line Epoxy 4-Inch
0290 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

0292 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

0294 646.5020

Marking Arrow Epoxy
0296 646.6120

Marking Stop Line Epoxy 18-Inch
0298 648.0100

Locating No-Passing Zones

0300 650.4500
Construction Staking Subgrade

0302 650.5000
Construction Staking Base

0304 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

0306 650.6000

Construction Staking Pipe Culverts

Approximate
Quantity and
Units

Unit Price Bid Amount

72.000
SF

1.000
EACH

472.000
SY

7.000
SY

88.000
SY

150.000
SY

67,510.000
LF

132,900.000
LF

930.000
LF

1.000
EACH

60.000
LF

13.020
Ml

69,574.000
LF

71,521.000
LF

1,094.000
LF

40.000
EACH
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0308 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 01. C-69-01
0310 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 02. C-69-17
0312 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 03. C-69-18
0314 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 01. 6170-00-70
0316 650.9920 71,521.000
Construction Staking Slope Stakes LF
0318 653.0905 1.000
Removing Pull Boxes EACH
0320 690.0150 1,397.000
Sawing Asphalt LF
0322 690.0250 14.000
Sawing Concrete LF
0324 715.0502 1,410.000
Incentive Strength Concrete Structures DOL 1.00000 1,410.00
0326 740.0440 52,000.000
Incentive IRI Ride DOL 1.00000 52,000.00
0328 ASP.1TOA 2,100.000
On-the-Job Training Apprentice at HRS 5.00000 10,500.00
$5.00/HR
0330 ASP.1TOG 4,800.000
On-the-Job Training Graduate at HRS 5.00000 24,000.00
$5.00/HR
0332 SPV.0030 43.000
Special 01. Fertilizer for Lawn Type Turf CWT
0334 SPV.0055 58,201.000
Special 01. Incentive Density PWL HMA DOL 1.00000 58,201.00
Pavement
0336 SPV.0055 76,445.000
Special 02. Incentive Air Voids HMA DOL 1.00000 76,445.00

Pavement
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0338 SPV.0060
Special 01. Reestablish Section Corner
Monuments
0340 SPV.0060

Special 02. Mowing

0342 SPV.0060

Special 03. Temporary Water Diversion
C-69-17

0344 SPV.0060

Special 04. Temporary Water Diversion
C-69-18

0346 SPV.0060

Special 05. Temporary Bypass Pumping
STA 485+91

0348 SPV.0060

Special 06. Temporary Bypass Pumping
STA 532+65

0350 SPV.0060
Special 07. Adjusting Water Valve Boxes

0352 SPV.0060
Special 08. Adjusting Water Service Curb
Stops

0354 SPV.0060

Special 09. HMA Percent Within Limits
(PWL) Test Strip Volumetrics

0356 SPV.0060

Special 10. HMA Percent Within Limits
(PWL) Test Strip Density

0358 SPV.0085
Special 01. Seeding Mixture No. 85A

0360 SPV.0085
Special 02. Seeding Mixture No. 95A

0362 SPV.0170
Special 01. Mix & Compact Subgrade
Cuts

0364 SPV.0180

Special 01. Preparing Topsoil for Lawn
Type Turf

Approximate
Quantity and
Units

Unit Price Bid Amount

9.000
EACH

60.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

3.000
EACH

7.000
EACH

2.000
EACH

3.000
EACH

31.000
LB

4.000
LB

10.000
STA

67,320.000
SY
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Proposal ID: 20221213030 Project(s): 6170-00-70, 6170-00-74
Federal ID(s): WISC 2023114, WISC 2023123
Section: 0001 Total:

Total Bid:
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	46. Adjusting Water Service Curb Stops, Item SPV.0060.08.
	47. Seeding Mixture No. 85A, Item SPV.0085.01; Seeding Mixture No. 95A, Item SPV.0085.02.
	48. Mix & Compact Subgrade Cuts, Item SPV.0170.01.
	49. Preparing Topsoil for Lawn Type Turf, Item SPV.0180.01.
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